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Glossary of Terms, Abbreviation, and
Acronyms oma

Glossary of Terms, Abbreviations, and Acronyms
ABC - Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.

Bid - A signed offer or proposal to undertake a contract submitted by a bidder in response to
- and in consonance with the requirements of the bidding documents. Also referred to as Proposal
and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents - The documents issued by the Procuring Entity as the bases for bids,
fumishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR - Bureau of Intemal Revenue.
BSP - Bangko Sentral ng Pilipinas.
CDA -~ Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate extemal technical and professional expertise that are
beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: (i)
advisory and review services; (i) pre-investment or feasibility studies; (i} design; (iv)
construction supervision; {v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract - Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor - is a natural or juridical entity whose proposal was accepted by the Procuring Entity
and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI — Consumer Price Index.

DOLE - Department of Labor and Employment.

DT1 - Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
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specified in the Treaty or Intemational or Executive Agreement. (2016 revised IRR, Section
5[b]).

GFIl - Government Financial Institution.
GOCC - Govemment-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, fumiture, stationery, materials for construction, or personal property of any
kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP - Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects, irrigation,
flood control and drainage, water supply, sanitation, sewerage and solid waste management
systemns, shore protection, energy/power and electrification facilities, national buildings, school
buildings, hospital buildings, and other related construction projects of the government. Also
referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs - Local Government Units.

NFCC — Net Financial Contracting Capacity.

NGA -~ National Govemment Agency.

PCAB - Philippine Contractors Accreditation Board.

PhiIlGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described, detailed,
and scheduled in the Project Procurement Management Plan prepared by the agency which
shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular No. 08-
2019 dated 17 July 2019)

PSA -~ Philippine Statistics Authority.

SEC - Securities and Exchange Commission.

SLCC — Single Largest Completed Contract.

UN — United Nations.
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PHILIPPINE
PORTS
AUTHORITY

INVITATION TO BID

FOR THE

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR

The Philippine Ports Authority, through the Corporate Budget of the Authority for CY 2020,
intends to apply the sum of P86,981,943.63 being the Approved Budget for the Contract (ABC)
to payments under the contract for the PROPOSED DREDGING OF ZAMBOANGA PORT,
ZAMBOANGA DEL SUR (LFP ZBA NO. 012-2020). Bids received in excess of the ABC shall
be automatically rejected at bid opening.

The Philippine Ports Authority now invites bids for the above Procurement Project. Completion
of the Works is required in Three Hundred Twenty (320) calendar days from the receipt by the
successful bidder of the Notice to Proceed. Bidders shouid have completed, within five (5) years
from the date of submission and receipt of bids, a contract similar to the Project. The description
of an eligible bidder is contained in the Bidding Documents, particularly, in Section Il
(Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using a non-
discretionary “pass/fail” criterion as specified in the 2016 revised Impiementing Rules and
Regulations (IRR) of Republic Act (RA) 9184.

Interested bidders may obtain further information from the Philippine Ports Authority Bids and
Awards Committee (BAC) and inspect the Bidding Documents at the address given below from
8:00 a.m. to 5:00 p.m., Monday to Friday.

A complete set of Bidding Documents may be acquired by interested Bidders on 23 December
2020 from the given address and website(s) below and upon payment of the applicable fee for
the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of
FIFTY THOUSAND PESOS (P50,000.00). The Procuring Entity shall allow the bidder to present
its proof of payment for the fees in person.

The Philippine Ports Authority’s Bids and Awards Committee will hold a Pre-Bid Conference on
06 January 2021 at 10:00 a.m. at the PPA Function Room, 7th Floor, PPA Bidg., Bonifacio
Drive, South Harbor, Port Area, Manila, and/or through video conferencing or webcasting via
zoom, which shall be open to all prospective bidders.

Bids must be duly received by the BAC Secretariat through manual submission at the office
address indicated below on or before 21 January 2021 at 9:00 A.m. Late bids shall not be
accepted.

A. Bonifacio Drive, South Harbor, Port Area, Maniia 1018 Philippines
P.O. Box 436 Manila, Philippines
Tel. No. (+632) 527-8356 10 83 Fax No. (+632) 527-4855
website: www.ppa.com.ph


http://www.bpa

All bids must be accompanied by a bid security in any of the acceptable forms and in amount
stated in ITB Clause 16.

Bid opening shall be on 21 January 2021 at 10:00 a.m. at the 7th Floor, PPA Building, A.
Bonifacio Drive, South Harbor, Port Area, Manila. Bids will be opened in the presence of the
bidders’ representatives who choose to attend the activity.

The Philippine Ports Authority reserves the right to reject any and al! bids, declare a failure of
bidding, or not award the contract at any time prior to contract award in accordance with
Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations of RA No. 9184,
without thereby incurring any liability to the affected bidder or bidders.

Required PCAB Registration - Medium A - Port, Harbor and Offshore
Engineering

For further information, please refer to:

BAC Secretariat, Philippine Ports Authority
Sth Floor, PPA Bidg., A. Bonifacio Drive,
South Harbor, Port Area, Manila
Telephone Nos. 527-47-35

527-83-56 to 83 loc. 539
PPA Website: www.ppa.com.ph
GPPB Website: www.gppb.com.ph

MARK JON S. PALOMAR
Chairperson, PPA Head Office Bids and Awards
Committee for Engineering Projects (HO-BAC-EP)


http://www.ODa.com.oh
http://www.gppb.com.ph
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1. Scope of BidThe Procuring Entity, PHILIPPINE PORTS AUTHORITY invites Bids
for the PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR, with
Project Identification Number LFP ZBA No. 012-2020.

The PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR is for the
construction of Works, as described in Section VI {(Specifications).

2. Funding Information

2.1. The PHILUPPINE PORTS AUTHORITY through the source of funding as
indicated below for CY2020 in the amount of P86,981,943.63.

2.2. The source of funding is:
CORPORATE OPERATING BUDGET.

3. Bidding Requirements
The Bidding for the Project shall be governed by all the provisions of RA No.
9184 and its 2016 revised IRR, including its Generic Procurement Manual and
associated policies, rules and regulations as the primary source thereof, while
the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be
applicable only to the ongoing posting, advertisement, or invitation to bid by
the BAC through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have
inspected the site, determined the general characteristics of the contracted
Works and the conditions for this Project, such as the location and the nature
of the work; (b) climatic conditions; (c) transportation facilities; (¢) nature and
condition of the terrain, geological conditions at the site communication
facilities, requirements, location and availability of construction aggregates
and other materials, labor, water, electric power and access roads; and (d)
other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions,
forms, terms, and project requirements in the Bidding Documents.

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe
the highest standard of ethics during the procurement and execution of the
contract. They or through an agent shall not engage in corrupt, fraudulent,
collusive, coercive, and obstructive practices defined under Annex “I” of the
2016 revised IRR of RA No. 9184 or other integrity violations in competing for
the Project.

5. Eligible Bidders

5.1 Only Bids of Bidders found to be legally, technically, and
financially capable will be evaluated.

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR
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ITB-2

5.2 The Bidder must have an experience of having completed a
Single Largest Completed Contract (SLCC) that is similar to
this Project, equivalent to at least fifty percent (50%) of the
ABC adjusted, if necessary, by the Bidder to current prices
using the PSA's CPI, except under conditions provided for in
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be "similar® to the contract to be bid
if it has the major categories of work stated in the BDS.

5.3. For Foreignfunded Procurement, the Procuring Entity and
the foreign government/foreign or international financing
institution may agree on another track record requirement, as
specified in the Bidding Document prepared for this purpose.

54. The Bidders shall comply with the eligibility criteria under Section
23.4.2 of the 2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VIl of the Charter of
the UN.

Subcontracts

7.1. The Bidder may subcontract portions of the Project to the extent
allowed by the Procuring Entity as stated herein, but in no case more
than fifty percent (50%) of the Project.

The Procuring Entity has prescribed that:

SUBCONTRACTING IS NOT ALLOWED.

7.2. Subcontracting of any portion of the Project does not relieve the
Contractor of any liability or obligation under the Contract. The Supplier
will be responsible for the acts, defaults, and negligence of any
subcontractor, its agents, servants, or workmen as fully as if these
were the Contractor's own acts, defaults, or negligence, or those of its
agents, servants, or workmen.

8. Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the
specified date and time and either at its physical address and/or through
videoconferencing/webcasting as indicated in paragraph 6 of the IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of
any part of the Bidding Documents. Such requests must be in writing and
received by the Procuring Entity, either at its given address or through

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR
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electronic mail indicated in the IB, at least ten (10) calendar days before the
deadline set for the submission and receipt of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1

10.2

10.3

104

10.5

The first envelope shall contain the eligibility and technical documents
of the Bid as specified in Section IX. Checklist of Technical and
Financial Documents.

If the eligibility requirements or statements, the bids, and all other
documents for submission to the BAC are in foreign language other
than English, it must be accompanied by a translation in English, which
shall be authenticated by the appropriate Philippine foreign service
establishment, post, or the equivalent office having jurisdiction over the
foreign bidder's affairs in the Philippines. For Contracting Parties to the
Apostille Convention, only the franslated documents shall be
authenticated through an apostille pursuant to GPPB Resolution No.
13-2019 dated 23 May 2019. The English translation shall govemn, for
purposes of interpretation of the bid.

A valid PCAB License is required, and in case of joint ventures, a valid
special PCAB License, and registration for the type and cost of the
contract for this Project. Any additional type of Contractor license or
pemit shall be indicated in the BDS.

A List of Contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract
to be bid, with their complete qualification and experience data shall be
provided. These key personnel must meet the required minimum years
of experience set in the BDS.

A List of Contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership,
certification of availability of equipment from the equipment
lessorivendor for the duration of the project, as the case may be, must
meet the minimum requirements for the contract set in the BDS.

Documents Comprising the Bid: Financial Component

111,

11.2.

11.3.

The second bid envelope shall contain the financial documents for the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not
be accepted.

For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised
IRR of RA No. 9184.

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR
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Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
altemative Bids shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
determined by the NEDA and approved by the GPPB pursuant to the revised
Guidelines for Contract Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency
accepted by the BSP at the discretion of the Bidder. However, for
purposes of bid evaluation, Bids denominated in foreign currencies
shall be converted to Philippine currency based on the exchange rate
as published in the BSP reference rate bulletin on the day of the bid

opening.

14.2. Payment of the conlract price shall be made in:
Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less
than the percentage of the ABC in accordance with the schedule in the
BDS.

15.2. The Bid and bid security shall be valid until One Hundred Twenty (120)
days from the date set for Bid Opening. Any bid not accompanied by an
acceptable bid security shall be rejected by the Procuring Entity as
non-responsive.

Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its
Bid.

The Procuring Entity may request additional hard copies and/or electronic
copies of the Bid. However, failure of the Bidders to comply with the said
request shall not be a ground for disqualification.

If the Procuring Entity allows the submission of bids through online
submission to the given website or any other electronic means, the Bidder

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMEBGANGA DEL SUR
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18.

19.

20.
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shall submit an electronic copy of its Bid, which must be digitally signed. An
electronic copy that cannot be opened or is corrupted shall be considered
non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and ttme and either at its
physical address or through online submission as indicated in paragraph 7 of
the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at
the place specified in paragraph 9 of the I1B. The Bidders'
representatives who are present shall sign a register evidencing their
attendance. In case videoconferencing, webcasting or other simitar
technologies will be used, attendance of participants shall likewise be
recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable
reasons, the rescheduling requirements under Section 29 of the 2016
revised IRR of RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of
the 2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’'s BAC shall immediately conduct a detailed
evaluation of all Bids rated “passed” using non-discretionary pass/fail
criteria. The BAC shall consider the conditions in the evaluation of Bids
under Section 32.2 of 2016 revised IRR of RA No. 9184,

19.2. If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and
opened and evaluated simultaneously so as to determine the Bid or
combination of Bids offering the lowest calculated cost to the Procuring
Entity. Bid Security as required by ITB Clause 16 shall be submitted for
each contract (lot) separately.

19.3 In aYf cases, the NFCC computation pursuant to Section 23.4.2.6 of the
2016 revised IRR of RA No. 9184 must be sufficient for the total of the
ABCs for all the lots participated in by the prospective Bidder.

Post Qualification
Within a non-extendible period of five (5) calendar days from receipt by the

Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid,
the Bidder shall submit its latest income and business tax retums filed and
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ITB-6
paid through the BIR Electronic Filing and Payment System (eFPS), and other
appropriate licenses and permits required by law and stated in the BDS.
Signing of the Contract
The documents required in Section 37.2 of the 2016 revised IRR of RA No.

9184 shall form part of the Contract. Additional Contract documents are
indicated in the BDS. '
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SECTION I
BID DATA SHEET



Bid Data Sheet

BDS-1

Bid Dota Sheet

ITB Clause
5.2 For this purpose, contracts similar to the Project refer to contracts which
have the same Major Categories of Works which shall be:
Description/Clarification Unit of Measure Quantity
{at least)
Rock Breaking/Dredging and cu.m. 115,500.00
Open sea disposal of dredged
materials
71 Portion of Works allowed to be | Maximum Percentage aflowed fo be
subcontracted: subcontracted:
Subcontracting is not allowed | Subcontracting is not allowed
10.3 For Joint Venture:
Special PCAB License
10.4 The key personnel must meet the required minimum years of experience

set below:
General Relevant

Key Personnel Experience Experience

pe (Minimum)
Wark experience is similar in nature and Ports, Harbors, & Work experience is
complexity to the project to be bid Offshore Engineering similar in nature and

Works complexity to the project
to be bid

a) Project Manager
b} Project Engineer

¢) Construction Safety and
Health Officer

d) Foreman

Five (5) years
Three (3) years

One {1) year

Five {5) years
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8id Data Sheet
105 The minimum mafor equipment requirements are the following:
Equipment Capacity Number of Units
Self-propelled grab min GW 450 tons with 1-owned
type Dredger mechanically or electrically-
driven 60T crane and 500
cu.m. hopper capacity
Grab Bucket Heavy duty rock/sand of 4.0 1-owned
cu.m. capacity with cutting
teeth
Orange-peel Clamshell 4.0 cum. capacity 1-owned
Drop Hammer 8.0 tonner 1-owned
OR
Non-propelled Crane min GW 450 tons with 1-owned
Barge (grab type mechanically or electrically-
dredger) driven 60T crane and 500
cu.m. hopper capacity
Grab Bucket Heavy duty rock/sand of 4.0 1-owned
cu.m. capacity with cutting
teeth
Orange-peel Clamshell 4.0 cu.m. capacity 1-owned
Drop Hammer 8.0 tonner 1-owned

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUE
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Bid Data Sheet
Tugboat 550 hp (minimum) 1-owned/leased
OR
Non-propelled Crane min GW 450 tons with 1-owned
Barge mechanically or electrically-
driven 60T crane
Grab Bucket Heavy duty rock/sand of 4.0 1-owned
cu.m, capacity with cutting
teeth
Orange-peel Clamshell 4.0 cu.m. capacity 1-owned
Drop Hammer 8.0 tonner 1-owned
Tugboat 550hp (minimum}) 1-ownedfieased
Non-propelled 300 cu.m. capacity each 2-owned/leased
HopperiLoading Barge
12 Value Engineering Clause:
Not Allowed
15.1 The bid security shall be in the form of a Bid Securing Declaration or any of
the following fooms and amounts:

1. The amount of not less than P 1,739,638.87 [2% of ABC], if bid security
is in cash, cashiers/manager’s check, bank draft/guarantee or
irevocable letter of credit;

2. The amount of not less than P 4,349,097.18 [5% of ABC] if bid security
is in Surety Bond.

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DL SUR
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Sheet

6 Each bidder shall submit one (1) original and six (6) copies of the Technical
and Financial Proposals, properly labelled, book-bound, with hard cover
and corresponding index {ab.

19.2 Partial bids:
Not Allowed
20 Other appropriate licenses and permits required:
None
21 Additional contract documents relevant to the project that may be required

by existing laws and/or the Procuring Entily, such as:

Construction Schedule and S-Curve, Manpower Schedule, Construction
Mesthods, Equipment Utilization Schedule, Construction Safety and Health
Program approved by the Department of Labor and Employment and
PERT/CPM or other acceptable tools of project scheduling.
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SECTION IV

GENERAL CONDITIONS OF
CONTRACT



Scope of Contract

This Contract shall include all such items, although not specifically mentioned,
that can be reasonably inferred as being required for its completion as if such
items were expressly mentioned herein. All the provisions of RA No. 9184 and
its 2016 revised IRR, including the Generic Procurement Manual, and
associated issuances, constitute the primary source for the terms and
conditions of the Contract, and thus, applicable in contract implementation.
Herein clauses shall serve as the secondary source for the terms and
conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to
all procurement activities, the advertisement, posting, or invitation of which
were issued after the effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract
{SCC), references in the Conditions of Contract to the Works, the Completion
Date, and the Intended Completion Date shall apply to any Section of the Works
(other than references to the Completion Date and Intended Completion Date
for the whole of the Works).

Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to
the Contractor based on the schedule of delivery indicated in the SCC,
which corresponds to the execution of the Works. If the Contractor
suffers delay or incurs cost from failure on the part of the Procuring Entity
to give possession in accordance with the terms of this clause, the
Procuring Entity’s Representative shall give the Contractor a Contract
Time Extension and certify such sum as fair to cover the cost incurred,
which sum shall be paid by Procuring Entity.

42  If possession of a portion is not given by the above date, the Procuring
Entity will be deemed to have delayed the start of the relevant activities.
The resulting adjustments in contract time to address such delay
may be addressed through contract extension provided under Annex “E”
of the 2016 revised IRR of RA No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3 and
specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than those
of the personnel listed in the Schedule.

PROPOSED DREDGING OF TAMBGANGA PORT, ZAMBOANGA DEL SUR



Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from
the Procuring Entity but in no case later than the signing of the contract
by both parties, the successful Bidder shall fumish the performance
security in any of the forms prescribed in Section 39 of the 2016 revised
IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant
to RA No. 3688 against any subcontractor be they an individual, firm,
partnership, corporation, or association supplying the Contractor with
labor, materials and/or equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the
Contractor.

Warranty

7.1. In case the Contractor fails to undertake the repair works under Section
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or
garnishment proceedings, and perpetually disqualify it from participating
in any public bidding. All payables of the GOP in his favor shall be offset
to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that
occasioned-on force majeure, shall cover the period from the date of
issuance of the Certificate of Final Acceptance by the Procuring Entity.
Specific duration of the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor's
liability under this Contract shall be as provided by the laws of the Republic of
the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly
and severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation, such as, but not limited to corrupt,
fraudulent, collusive, coercive, and obstructive practices as stated in ITB Clause
4,
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10.

1.

12.

13.

14.

GCC-3

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised
IRR of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks
rates in the Contractor’s Bid shall be used for small additional amounts of work
only when the Procuring Entity’'s Representative has given written instructions
in advance for additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity's
Representative for approval the said Program of Work
showing the general methods, amangements, order, and
timing for all the activittes in the Works. The submissions of
the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity's
Representative for approval an updated Program of Work at
intervals no longer than the period stated in the SCC. If the
Contractor does not submit an updated Program of Work within
this period, the Procuring Entity's Representative may withhold the
amount stated in the SCC from the next payment certificate and
continue to withhold this amount until the next payment after the
date on which the overdue Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor's accounts and records relating to the performance of the Contractor
and to have them audited by auditors of the GOP or the Procuring Entity, as
may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shalt
be submitted as a Contract document, make an advance payment to the
Contractor in an amount not exceeding fifteen percent (15%) of the total
contract price, to be made in lump sum, or at the most two installments
according to a schedule specified in the SCC, subject to the requirements in
Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC,
materials and equipment delivered on the site but not completely put in place
shall not be included for payment.
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GCC-4

156. Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built’ Drawings and/or
operating and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals
by the dates stated above, or they do not receive the Procuring
Entity's Representative’s approval, the Procuring Entity’s
Representative may withhold the amount stated in the SCC from
payments due to the Contractor.
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SPECIAL CONDITIONS OF
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SCC-1

Special Conditions of Contract

GCC Clause

2 Sectional Completion:
None

1 The Procuring Entity shall give possession of all parts of the Site to
the Contractor upon commencement of the project.

6 Site Investigation Report:
None

7.2 Permanent structures: Fifteen (15) years

Buildings of types 4 and 5 as classified under the National Building
Code of the Philippines and other structures made of steel, iron, or
concrete which comply with relevant structural codes {(e.g., DPWH
Standard Specifications), such as, but not limited to, steel/concrete
bridges, flyovers, aircraft movement areas, ports, dams, tunnels,
filtration and treatment plants, sewerage systems, power plants,
transmission and communication towers, railway system, and other
similar permanent structures

10 No dayworks are applicable to the contract.

111 The Contractor shall submit the Program of Work to the Procuring

Entity’s Representative within _____ days of delivery of the Notice
of Award.
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SCC-2

11.2 The amount to be withheld for late submission of an updated
Program of Work is
13 The provision on advance payments or mobilization fees in the
terms and conditions of all contracts/ purchase orders/ job orders
for goods, services and infrastructure projects that will be signed
or executed shall henceforth be excluded.
14 No further instructions.
15.1 The date by which operating and maintenance manuals are
required is .
The date by which “as built” drawings are required is
15.2 The amount to be withheld for failing to produce “as built” drawings

and/or operating and maintenance manuals by the date required is
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Technical Specifications

PROJECT :PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR

6.01 SCOPE OF WORK
s General Provisions

To undertake the PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR,
with an estimated volume to be dredged of 115,500.00 cu.m. Includes :

1. Rock breaking of coralfrock formation that is hard to dredged directly by using
drop hammer;

2. The aforesaid methodology will continue throughout the duration of the project or
as warranted until such time the subject area can be effectively excavated with
use of heavy duty rock/sand grab bucket of 4.0 cu.m. capacity with cutting teeth
or a 4.0 cu.m. capacity Orange-peel Clamshell;

3. Dredging/Excavation of the existing seabed or after the rock breaking works
using heavy duty rock/sand grab bucket of 4.0 cu.m. capacity with cutting teeth or
a 4.0 cu.m. capacity Orange-peel Clamshell up to the required depth, composing
more or else of highly dense seabed comprising of coralrock formation,
compacted clayish sand/soil, pebbles/stones.

4. Loading of excavated dredging materials into the loading scow and disposal to
designated area as directed by the Project Engineer.

5. Shall be undertaken on the deep portion of the channel way up to the shallow
area.

6. Must not obstruct the flow of vessel’s traffic within the vicinity
7. Transporting and disposing of dredged materials;;

a) Minimum sea level of 20.0 meters

b) Minimum distance of 20.0 kms. away from the project site

The dredging area shall be dredged at the required depth as indicated on the
Drawing/s.

The work includes fumishing of all labor, materials, plants and equipment required to
complete/finish the dredging works in accordance with the Dredging Specifications.

s Work Schedules

After examinations of all relevant data, coordination needs, work constrains,
equipment to be used and other matters, a PERT/CPM diagram showing the detailed
schedule/duration and sequences for the execution of dredging work shall be
submitted to the Engineer for approval within 15 days before the proposed
commencement of the Works.

Before the commencement of rock breaking/dredging works, the Contractor together
with the Authority’s Representatives and Surveyors shall conduct a pre-joint
hydrographic survey which will form basis of actual quantity of dredging materials to
be removed/excavated.

Prior to dredging works, the Contractor shall establish visible markers/buoys to
clearly define the limits of the dredging area.

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR
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Technical Specifications

6.02 DREDGING EQUIPMENT/LAYOUT OF WORK

= Plant

The Contractor shall keep on the job sufficient dredging equipment and/or plant to
meet the requirement of the project.

The equipment/plant shall be in satisfactorily operating conditions and capable of
efficiently performing the dredging works with safety as set forth herein and shall be
subject to inspection by the Authority’s Representative at all tmes.

= Physical Data/Layout of Work

THE _CONTRACTOR, PRIOR TO THE START OF DREDGING WORKS, SHALL SECURE

DisPOSAL/DUMPING PERMIT AND QTHER RELATED CLEARANCE FROM THE PHILIPPINE
COAST GUARD (PCG) OR ANY OTHER GOVERNMENT AGENCY. IT SHALL BE RESPONSIBLE

FOR THE PREPARATION OF DOCUMENT/S NEEDED IN ITS APPLICATION OF SAID PERMITS
INCLUDING PAYMENT OF CORRESPONDING FEES/CHARGES.

THE AUTHORITY DOES NOT GUARANTEE TO KEEP THE PROJECT DREDGING AREA FREE
FROM OBSTRUCTIONS.

The Contractor shall adjust and conduct the work in such manner not to disrupt the
flow of seacraft plying the navigational channel at all times.

The Contractor shall layout his work from the govemment established ranges and
gauges which shall be pointed out to him prior to commencement of the dredging
work but shall be responsible for all measurements in connection therewith.

The Contractor shall fumish, at his own expense, all platforms, survey equipment,
range markers, poles, buoys, etc., and labor as may be required in laying out any
part of the dredging work.

The Contractor shall be responsible for the installation, maintenance and
preservation of all gauges, ranges, platforms, dredging limit markers and buoys.
Upon completion of the work, the Contractor shall promptly remove all ranges,
markers, buoys and other marker place by him that may be detrimental to smooth
passage of seacraft passing the channel.

IN THE ABSENCE OF A CLEAR GUIDELINES, THE IMPLEMENTING OFFICE (DSD) DOES NOT
GUARANTEE THE EXEMPTION OF THE CONTRACTOR FROM PAYMENT OF PORT USAGE
FEES/DUES THAT MIGHT BE IMPOSED BY THE PORT/TERMINAL MANAGER.

6.03 DREDGING WORKS
=« Description

This item shall consist for the rock breaking/dredging/removal of highly dense seabed
comprising of coralirock formation, compacted clayish sand/soil/gravel, and broken
stones at PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR in
conformity with the dimensions shown in hydro survey plan or as established by the
PPA Engineer with coordination with the PMO-Zamboanga.

The dredged materials shall be transferred / dispose to designated disposal site.

» Progress of Work

Upon mobilizing sufficient labors, materials, plants and dredging equipment and as
time is of essence, the Contractor shal!l work at a minimum of Fourteen Hours (14)
per day or more as may be necessary, subject to existing laws, to ensure the
prosecution of work in accordance with the approved dredging schedule
(PERT/CPM). If the Contractor falls behind the approved dredging schedule, the

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR
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6.04

Technical Specifications

Al{thoﬁty’s Representative may require the Contractor to increase the number of
shifts, working hours and/or dredging equipment without extra cost to the Authority.

failure of the Contractor to comply with the requirements shall be reasonable
grounds to assume that the Contractor is not performing the dredging work with such
diligence as will insure completion within the specified time, in which case, the
Authority may be compelled to take steps to protect the interest of the PPA.

When the Confractor elects to work overtime and on Sundays and legal holidays,
appropriate authority from those concern must be secured and notice of his intention
to do so shall be submitted to the Authority’s Representative within the reasonable
time in advance thereof.

The Contractor shall submit daily dredging reports within two (2) days after the end of
the day covered by the report duly signed by the Contractor or his duly authorized
representative and the authorized PPA representative. The report shall be made in
forms and to be provided by the Authority.

The Contractor shall take necessary measures to protect the life and health of his
men in accordance with the existing laws and regulations of the Govemment. The
Contractor shall provide safety devices to Authority’s personnel while on board the
dredging equipment/plant in performance of their official duties.

The Contractor shall put up and maintain such markers and buoys as will prevent any
accident in consequence of his dredging work. No liability whatsoever attaches to the
Authority, if as a result of the dredging operations or installation, an accident happens
in the project area. The Contractor shall hold the Authority free and harmless against
any or all claims of persons involve in such accidents.

WORK DURATION & ESTIMATED QUANTITIES

The dredging works shall be completed within THREE HUNDRED TWENTY (320} CALENDAR
DAvs (inclusive of Sundays, Holldays and Unworkable days).

The estimated quantity of dredging materials necessary to be removed is 115,500.00 cu.m.

DREDGING MATERIALS

Disposal of Dredging Materials shall be hauledftransported using hopperfloading barge and
deposited to designated area as directed by the Project Engineer.

Displace Materials

Should the Contractor, during the progress of the dredging works, lose, dump, throw
overboard, sink, misplace any materials, plant, machinery or appliance which may be
dangerous to or obstruct navigation and/or port operations activities, the Contractor
shall immediately give notice with description and location of such obstruction to the
Authority and when required, shall mark or buoy the obstruction until such time the
same is removed.

Should the Contractor refuse, neglect or delay compliance with the above
requirements, such obstructions shall be removed by the Authority and the cost of its
removal shall be deducted from any money due or to become due to the Contractor
or proceed against his performance bond.

Any dredged materials that is deposited other than the designated area will not be
paid and the Contractor shalt be required to remove such misplace materials and
deposit it to where directed at his expense.

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR
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6.07

6.08

6.09

Technical Specifications

INSPECTION

No PPA Project Engineer or Authority's Representative is authorized to change any
provisions of the dredging specifications without written authorization of the Authority.

No_r shall the presence or absence of a PPA project Engineer or Authority’s Representative
relieve the Contractor from any of his responsibility under the Contract.

FACILITIES/ACCOMODATION TO BE PROVIDED

The Contractor shall provide the use of vehicle with driver, boats, boatmen, laborers,
equipment, appliances and materials forming part of the ordinary and usual equipment/plant
and crew of the dredging plant as may be necessary in inspecting and supervising the
dredging work.

The Contractor shall provide a temporary site office for office and sleeping purposes of
Authority’s Representatives. The room shall be fully equipped and maintained to the
satisfaction of the Authority. It shall be properly lighted and ventilated.

OVER DREDGED, SIDE SLOPE AND PAY LIMITS

Over dredged (Over-depth)

* An over-dredged of 0.30 meters beyond the required project depth below MLLW MAY
BE PAID FOR, BUT SUBJECT TO THE AVAILABILITY OF FUND AND IN ACCORDANCE OF IRR-
EOFR.A. 9184.

» NO OVER-DREDGED PAYMENT SHALL BE MADE ON__PROGRESS-DREDGING
ACCOMPLISHMENT.
Slide Slope

* The volume of excavated materials to be paid for is that of a rectangutar prism with
sides vertical plus the friangutar prism formed by the prescribed allowable side slope
of 1:3.

= The vertical sides of the rectangular prism shall not go beyond the designed dredging
limits.
The dredging of ZAMBOANGA PORT, ZAMBOANGA DEL SuR calls for a vertical accuracy of (+/-)
0.30 meter.

It is to be clearly understood that no payments will be made for dredging beyond the
dredging limits except as provided above. The Contractor shall bear all the cost of over-
dredging beyond the project depth and in addition, of any remedial measures ordered by the
Authority or its representative to be taken in areas over-dredging is not permitted.

MEASUREMENT AND PAYMENT
The basis of measurement for dredging quantities is the net cubic content of the voids
formed by the removal of the materials within the limits of payment as follows:

s The seabed as determined by soundings prior to dredging.

* The level or levels specified to which dredging is to be carried out, as will be proved
by sweeps and surveys undertaken after dredging.

» Vertical faces at the limits of dredging {(with allowable slide slope) as defined on the
plan.

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR
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6.010

Technical Specifications

Computation of volume shall be MANUALLY CALCULATED and in the metric system using the
“END AREA METHOD”.

COMPUTATION OF PROGRESS-DREDGING VOLUME ACCOMPLISHMENT SHALL NOT INCLUDE THE
ALLOWABLE OVER-DREDGED OF 0.30 METERS.

The total volume of materials to be paid for under this contract will be measured by
computing the volume between the bottom surface shown by soundings made before
dredging and the bottom surface by the soundings made as soon as practicable after the
work specified is completed or immediately after the cut-off date to be set if the Contractor
opted for interim payments.

Payments for dredging will be made not often than once a month. Payments shall be made
upon the estimates of work satisfactorily completed by the Contractor and accepted by the
Authority during the preceding period.

Upon such estimate, the Authority shall pay the Contractor a sum equal to ninety percent
(90%) thereof up to and until such time as the total dredging work shall have been
completed.

The Contractor will be held responsible for clearing, slumping of side slope and/or all other
matenials dropped into the dredging areas until finally accepted by the Authority.

The unit rate for dredging work applies to excavating of any materials within the dredging
area and to include the removal and disposal of all debris and other objects encountered,
and for the disposal of dredged materials at the designated dumping site.

SOUNDINGS

The Contractor, in the presence or joint with the Authority’s Representative and during the
progress of the dredging works, shall perform continuous checking of the depth thru
soundings.

For the purpose of work progress payments; the Contractor, jointly with the Authority’s
Representative and/or Surveyors, shall conduct soundings on areas subjected to dredging
activities during the month or the preceding period for which payment is being claimed.

Pre, Progress and Post-Dredging soundings shall be made at intervals not less than 10.00
meters and to be undertaken jointly by the Contractor and the Authority’s Representative
and Surveyors.

Records shall be made during the sounding activities giving the time, the waterftide level,
and the position of the sounding paraphemalia and plant/equipment. Each party shall have
and keep its own records.

Computation of the volume dredged for the period shall be made in accordance with Section
6.09 herein above (Measurement and Payment)} and shall be prepared and plotted by the
Authority, checked and concurred by the Contractor.

The Contractor shall be responsible for all costs involved in the above mentioned soundings
such as costs for the survey boat, sounding and survey equipment, measurement, markings,
materials, transportation and other cost related thereto. PPA MAY OPT TO USE TS OWN
SURVEY EQUIPMENT AT NO COST TO THE CONTRACTOR. HOWEVER, THE CONTRACTOR SHALL BE
RESPONSIBLE FOR THE COST OF REPAIR IN THE EVENT THE _PPA-OWNED INSTRUMENTS BROKE
DOWN/DAMAGE DURING THE COURSE OF THE SURVEY WORK AND TRANSPORTATION TO/FROM THE
DREDGING SITE.

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR
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Technical Specifications 6

6.011 TECHNICAL SPECIFICATION

DESIGN DREDGING DEPTH : - See attached Survey Plan
{see attached hydro plan)
TOTAL ESTIMATED VOLUME _ - 115,500.00 cu. m.
APPROXIMATE DREDGING AREA - See attached Survey Plan
» WIDTH - See attached Survey Plan
»  LENGTH - See atlached Survey Plan
DREDGING SOIL COMPOSITION - Highly dense seabed comprising of

coral/rock formation, compacted clayish
sand/soil/gravel and broken stones
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Tochnical Specificstions
{Project Bikboard)

ITEM 02 : PROJECT BILLBOARD

SPECIFICATION

" Thé Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. {1,200mm x
2,400mm) using ¥z inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (Smm) marine
plywood.

“ “Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the étandand billboard.
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10
Technical Specifications
{Project Billboard)

é¢ To all our contractors, suppliers, and
- service providers, all we ask is for you to

your contracts and Fl N I SH
AH EAD of schedule,

WITHOUT SACRIFICING

UALITY

of work, and REASONABLENESS

OF COST agreed upon. Gawin niyo
‘van at hindi tayo maghihiwalay ng
landas (Do that and we will not part ways).?”

A Message from
DOTr Secretary Arthur Tugade

AN AR Y Y N A e B e

RE/ Qe Quon woasasm
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ITEM 03 : SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the fumishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.

SPECIFICATION
The Signage’s and Barricades shall be installed at location(s} designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x
800mm) shall be provided.

The materials to be used for signages and barricades are % inch (12mm) marine plywood or
tarpaulin poster on 2* x 27 (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

1200 504

r_L_l I—z-:raoomuuen
T 7 GOOD LUMOER ————ef g
1200
FRONT SIDE FRONT SI0E
FRAMING FOR 0.80m x 1.20m SIGNAGES FRAMING FOR 0.60m x 0.80m SIGNAGES AND BARRICADES

STANDARD PLAN FOR SIGNAGES AND BARRICADES
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BILL OF QUANTITIES
PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR

DESCRIPTION OF WORK UNIT QTY. UNIT PRICE AMOUNT
NO. : : {Pesos) {Pesos)
(1} {2) (3) (4) (5) (4) x X5)
BILLNO. 1 GENERAL EXPENSES
1.01 Mobilization and Demobilization Is. 1.00
1.02 Provide Environmental Safety and Health Program, L.s. 1.00
1.03 Provide and Malntain Site Office l.s. 1.00

TOTAL FOR BILL NO. 1 - GENERAL EXPENSES

Signiture

Bidder's Authorized Representative

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR
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BILL OF QUANTITIES
PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR

DESCRIPTION OF WORK UNIT Qry. UNIT PRICE AMOUNT
NO. {Pesos) {Pesos)
(1) (2) {3) (4) (s) {4) x '(s)
BILLNO. 2 DREDGING WORKS
201 Dredging and Disposal of Dredged Materlals, cu. m, 115,500.00

TOTAL FOR BILL NO. 2 - DREDGING WORKS

Signiture

Bidder's Authorized Representative

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR
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BILL OF QUANTITIES
PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR

3.01

- DESCRIPTION OF WORK ' UNIT Q. UNIT PRICE AMOUNT
G0N . N {Pesos) {Pesos)
G Y . . L3 . .

E S ES I ¢ (2} : L) B 7 (%) (4) x '(5)

BILLNO. 3 REIMBURSABLE ITEMS
Provide Office and Survey Equipment ' Ls. 1.00

TOTAL FOR BILL NO. 3 - REIMBURSABLE ITEMS

Signiture

Bldder's Authorized Representative
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BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

PROJECT NAME : PROPOSED DREDGING OF ZAMBOANGA PORY, ZAMBOANGA DEL SUR

LOCATION : ZAMBOANGA CITY, ZAMBOANGA DEL SUR

The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1 - GENERAL EXPENSES
item 1.01 Mobilization/Demobilization and Cleaning/Clearing.

The quantity to be paid for shall be the minimum equipment requirement enumerated in the bid
documents mobilized, demobilized and cleaning of the site and accepted by the Engineer. The
contract lump sum price shall be full compensation for furnishing all materials, labor, equipment,
toois and incidentals necessary to mobilize and demobilize all the minimum equipment requirement
enumerated in the bid documents including cleaning of the site. Fifty percent (50%) of the total
amount shall be payable after the mobilization activity white the remaining (50%) payable after
demobilization and cleaning.

item 1.02 Provide Environmental Safety and Health Program in the execution of the
project.

The quantity to be paid for shall be the actual implementation of construction safety and health
program and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete the
implementation of the Construction Safety and Health Program, as required and approved by the
Department of Labor and Employment (DOLE).

item 1.03 Provide and Maintain Temporary Facility for the Engineer and Staff

The quantity to be paid for shall be the actual rental for temporary site office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be full compensation
for furnishing all materials, labor, equipment, tools and incidentals necessary for the provision of
temporary site office and residence for the engineer and staff at least 48.00 m?

The quantity to be paid for shall be the actual services rendered in maintaining the site office and
accepted by the Engineer. The contract unit price shall be full compensation for fumnishing all
materials, labor, equipment, tools and incidentals necessary to complete the maintenance of the
temporary site office and residence as well as other expenses such as provision for electric power,
telephone bill, potable water supply, janitorial and security services

BILL NO. 2- DREDGING AND DISPOSAL

item 2.01 Dredging of Maneuvering Areas and disposal of dredged materials to the
designated area as directed by the Engineer.

The quantity to be paid for shall be the actual volume, including allowable over-dredging but
subject to_availability of fund, in cubic meters of dredged materials including disposal to the
designated area as directed by the Project Engineer. Payment shall include the cost of dredging
equipment, materials, labor, survey works, handling, Port Charges and Other Expenses/Fees
related to the execution of dredging and disposal works.

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR
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BILL NO. 3 - REIMBURSABLE ITEMS

Item 3.01 Provide for Office and Survey Equipment

The quantity to be paid for shall be the actual quantity of determined items by the Authority deemed
necessary in the implementation of the project, supplied, delivered and accepted by the Authority.
Payment for said items shall be made only upon complete delivery/acceptance of such. The
contract lump sum price shall be full compensation for providing all determined items. The
Contractor’s Profit and Overhead, Contingencies and Miscellaneous (OCM) should not be included
in the cost of said items. Claims for payment shall be supported by Official Receipt(s) (OR) and at
least three (3) canvasses. The amount to be paid for shall be the price indicated in the OR but
should not exceed the contract lump sum price. The determined items shall be the property of PPA.
Operation and maintenance shall be borne by PPA.

Payment shall be in per item delivered with no OCM and Profit imputed in the unit cost.

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

PROJECT NAME : PrROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR

LOCATION : ZAMBOANGA CITY, ZAMBOANGA DEL SUR

A

SITE OFFICE

The Contractor shall rent/lease a fully fumished and air-conditioned temporary site office for
use of the Engineer and his staff with a floor area of at least 30 sq.m. It shall be provided or
connected with electricity, portable water supply and drainage/sewerage system. The said
site office shall have tiled bathroom#oilet complete with fixtures and partitions for at least
two {(2) rooms. The field office shall be located within or near the project site as approved by
the Project Manager/Engineer.

OFFICE AND SURVEY EQUIPMENT

The Contractor shall purchase the following main items of brand new office and survey
equipment for use of the Engineer and his staff. The Contractor shall make available for use
of the Engineer other equipment as may be necessary for the proper functioning of the
office. The procured equipment shall be the property of PPA. Operation and maintenance
shall be borme by PPA after the completion of the project.

1 unit ULTRA RUGGED LAPTOP for Hydrographic Survey; water and shock-proof
resistant, 6™ generation Intel Skylake Core i5 or i7 Processor, 13.3" Sunlight
Touchscreen; Win 7 Pro; 8Gb RAM; 128 Gb SSD,

1 unit AuTo CAD LT SOFTWARE (3 years subscription)

1 unit  'WI-Fi DUPLEX ALL-IN-ONE INK TANK (OFFICE) PRINTER
Automatic Duplex

Print speed up to 32ppm / 20ppm

Fax and ADF capability

Ethernet & Wi-Fi Direct

2 years or 80,000 prints

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR
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MINIMUM EQUIPMENT REQUIREMENT

PROJECT NAME : PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR

{ OCATION : ZAMBOANGA CITY, ZAMBOANGA DEL SUR

ONE {1) UNIT SELF-PROPELLED GRAB TYPE DREDGER, min GW 450 tons with mechanically
or electrically-driven 60T crane and multiple line heavy duty rock/sand grab bucket of 4.C
cu.m. capacity with cutting teeth, 4.0 cu.m. capacity Orange-pee! Clamshell, 8.0 tonner
Drop Hammer and 500 cu.m. hopper capacity;

{Owned)

OR

ONE {1) UNIT NON-PROPELLED CRANE BARGE {GRAB TYPE DREDGER), min GW 450 tons with
mechanically or electrically-driven 60T crane (min) and multiple line heavy duty rock/sand
grab bucket of 4.0 cum. capacity with cutting teeth, 4.0 cu.m. capacity Orange-peel
Clamshell, 8.0 tonner Drop Hammer and 500 cu.m. loading capacity; (Owned)

ONE (1) UNIT TUGBOAT, 650 HP;
(Owned or Leased)

OR

ONE (1) UNIT NON-PROPELLED CRANE BARGE, (GRAB TYPE DREDGERY); min GW 450 tons with
mechanically or electrically-driven 60T crane (min) and multiple line heavy duty rock/sand
grab bucket of 4.0 cum. capacity with cutting teeth, 4.0 cu.m. capacity Orange-peel
Clamshell, and 8.0 tonner Drop Hammer;

{Owned)

ONE (1) UNIT Tugboat, 550 hp;
(Owned or Leased)

Two (2} UNITs Non-propelled Hopper/l.oading Barge, 300 cu.m. capacity each;
(Owned or Leased)

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBCANGA DEL SUR
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public
health emergency approved by PDCB and CIAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor’s main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no. Safety Engineer / Officer
1 no.  Nurse/Health Officer
EQUIPMENT / MATERIALS

Personne! Protective Equipment

15 pcs. Hard Hats

15 pcs. Gloves

15 pcs. Goggles

15 pcs. Safety Shoes
Safety Devices

2 lot Buoys/Markers

2 lot Waming signs

1 units  Fire extinguisher {10kg.)

1 lot Disinfection Booth with footbath

15 no. PCR Test for Covid-19 (Initial Testing)

15 no. PCR Test for Covid-19 (Confimatory Testing)

Medical and First Aid System - For ten and 1/2 (10.50) mos.
Temporary Shelter for Workers - 1 lot
NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR
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MAY 15 2020

u

-

PORTS VT o - o
AUTHORITY

ENGINEERING CIRCULAR NO.#{ 2020

FOR : THE MANAGER, PCMD
ALL PORT MANAGERS
CONCERNED CONTRACTORS

FROM : THE ASSISTANT GENERAL MANAGER,
ENGINEERING OFFICE

SUBJECT SAFETY GUIDELINES FOR THE IMPLEMENTATION OF

ALL PPA (CAPEX & RM) AND DOTr TOURISM AND
SOCIAL REFORM PROJECTS DURING THE COVID-19
PUBLIC HEALTH CRISIS

Pursuant to the Proclamation No. 929, series of 2020 issued by President Rodrigo
Rea Duterte, decaring a State of Catamity throughout the Philippines due to the
Coronavirus Disease 2019 {COVID-19) and in view of the extended implementation of
Enhanced Community Quarantine (ECQ) and General Community Quarantine (GCQ)
in the identified areas, the following guidelines, in addition to the existing safety
standards approved by the DOLE and also to the PPA Memorandum Circular No. 18-
2020, are hereby directed to be implemented in all on-going PPA infrastructure
projects including the DOTr Tourism and Social Reform projects:

1. Only persons from Twenty-One {21) to Fifty-Nine (59) years of age, without pre-
existing health conditions, such as, but not limited to mmunodeficiency,
comorbidities or other health risk and who did not come in contact with someone
with COVID-19 shall be allowed to be included in the workforce for areas under
ECQ and GCQ.

2. The Contractor shall provide for their personneliworkers the necessary walfare
facilities and amenities, such as employees' quarters for board and lodging for
the project area covered by the ECQ and GCQ, otherwise, prior fo deployment,
prescribed procedures shall be conducted at every instance of re-entry.

3. Adequate food, potable drinking water, disinfectants shafl be made available by
the Contractors for their in-house personnel/worker during the period of
ECQ/CGCQ.

4. Compliance to social distancing, proper hygiene and mandatory wearing of face
masks and other protective personal equipment shail be ensured for all on-
going projects as precautionary measures to avoid and contain the spread of
COVID-19 in the work place.

A Bondacay Drive. South MHarbos, Port Area. 10158 Phiippnes
P O. Box 436 Mania
Tel No. (+532) 854-8500 Fax f2 5274855

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMDOANGA DEL SUR
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5. Field Qfﬁces, employees’ quarters, bunkhouses and other common areas shall
be maintained to ensure cleanliness and daily disinfection of said areas must
be conducted accordingly.

6. Contractors shall provide disinfection facilities such as handwashing station,
foot bath and others to be placed at various locations of all on-going projects.

7. Contractors shall ensure that their projects are in compliance with the DOLE
D.0O. No. 13 series of 1998. Personnel and workers shall be provided with the
supply of vitamins particularly Vitamin C and other over the counter medicines,
quarantine facilities and oxygen tanks for emergency purposes.

8. Safety Officer of the Contractor shall regularly conduct briefing on the
information regarding COVID-19 construction protocols on top of other safety
requirements.

9. As preventive measure, daily monitoring of the pre and post work health
conditions of workers shall be undertaken by the Contractor's health/safety
officer particularly the temperature, blood pressure and exposure monitoring.
Personnel with symptoms relative to COVID-19 shall be immediately isolated
and quarantined for fourteen {14) days and if necessary, brought to the DOH
COVID-19 treatment facility under strict confidentiality/privacy.

10. Daily health monitoring report shall be prepared by the Safety Officer and to be
submitted to the assigned PPA Project Engineer/Port Engineer.

11.Proper protocols in accordance with the DT! and DOLE Interim Guidelines and
the Local Government Unit policy on work place prevention and control of
COVID-19 shall likewise be strictly observed.

12.Daily work activities shall be under strict monitoring by the Safety Officer to
ensure compliance with safety standards and quarantine protacols.

13.8haring of construction and office equipment is discouraged. However, if it
cannot be avoided, disinfection of equipment in between transfer shall be
conducted,

14. All materials and equipment brought inside the project site shall be disinfected,
as much as possible.

15.Non-essential personnel, visitors and general public shall be restricted to enter
the project site. All personnel entering the construction site premises on a
temporary basis (e.g. Delivery truck drivers, inspectors, efc) shall be propgﬂy
logged and checked for symptomns. Gatherings, liquors, and/or merry-making
are strictly prohibited in the project site.

4

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR
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16.PPA Port/Resident Engineer shall ensure strict compliance to DOLE D.O. No.

13, series of 1998 and implementation of the mentioned COVID -19
precautionary measures in the work place.

17.Clustered and staggered deployment of employees within the construction site
shall be observed to minimize personnel contact.

18. Contractors shall submit to the implementing unit the inventory of work

activities including the proposed sequencing of activities to be followed and
undertaken to comply to the required social distancing, Break times shall be
conducted in a staggered manner.

For strict compliance.
/"‘

— Al

L fFE e
ynsu@g? FARINAS, JR.

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SR
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June 29, 2020

MEMORANDUM
FOR : The Assistant General Manager for Englneering

Offica of the Assistant Ganaral Manager for Engineaenng

FROM : The Manager
Intematl Audit Department 1AD)

SUBJECT : Construction Guidelines tor Project Implementation during the
period of Public Health Emergency

Last June 18 2020, we receivad thru email the letter from the Constructon bxiustry
Authoenty of the Phippnes (CIAP} 1o the Genera!l Manager gated June 15 2C20
(copy attached) regardng the above spact. CIAP is requesting PPA to assist them
in dsseminatng the abave Consircthion Guosines 1O Out stakeholdars, nciudmng
contraciors and imesementing units.

Reiative to this. 1AD being the implementng unt for Constructors Performance
Evaluation System (CPES) and reltive 1o its implementation, may we seek
23sistande from your good office n desemnating the sttached guidetines to the PPA
Enginaering Units and PPA ¢onstruciors

Thank you for your kind oonsugeration

PHIL. PORTS AUTHORETY
ENCINEERIM) 01 ¢ 4E
PROJ. CE#'T DEFARTACND

VENICIUS V. VILLASENOR

Cc The Genorsl Monagar
Alschwmont’s  As slased

A farder [foe Srptimetes B4 dupa Kerp W AFr@snw
Pt i Nva Fissave
LI R LTSN | AL R I P L1

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR
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qf‘ﬂ;”“ TATAG
-y G*_':ApAt:.?

AR //’f BURDWG WITH INTEQRITY

€ .

Construction Guidelines for Project kmplamentation during the period of Public
Health Emergency

Background

The President doctared a state of public health emergency through Presidential
Proclamapon Mo. 922 8. 2020 to acdress the Corora Virus Dissase (COVIO-19)
treeat, subscjuertly placing the whole of Luzon under Enbanced Community
Quarantne {(ECQ) on 16 March 2020.

The inter-Agancy Task Force for the Management of Emerging Infactous Diseases
{IATF), based on its risk assessment recammended the extension of the ECQ m high
nsk geographic areas in Luzon and the imposition of the ECQ i some hoh nsk areas
m Visgyas a~d Mincanao, while proposing a Genersl Community Quaranting {GCQ) in
as oW risk and modecate nsk 3reas n the country trom 1 May 2022 19 15 May 2024,

Different pans of the cuuntry are expested o progress through varous leveds of public
h=alth emergency and declarad 8s high, medium, ar huw fisk &teus depending un the
pravalance of COVID-19 cases and retated siatistes, thereby flacng them under
carrexpording carrmun ity Quarantne gatus.

The ¢onstruztion industry which coninbutes atout 4.2 mikon workers 1o the country's
lator force, in artcpat on of the ifing of ECQ, s getting ready 1o retum 10 work and
would bke 1o ensure tha safety and welfare of people. most esproally those of its
smpiopeesiworkess. Construction rdusty players woukd like to focus an preventng
tha occurrence of and controlling the spreas of the vines m the workalace, minetud that
a single case of COVID-19 can kead 10 an internuntion, if not total woek steogage.

The gisbal pandemic has affected khvelnaods, lifestyles and indusiies including the
constructon industry which relies heavily on ruman resgurces. Total work stoppage
from the time ECQO was duclares has it dehbilitzting effocts not st ¢0 wonkars who
are moslly project based and therefore paid on a dally bas:e but on contractors as
well, maority of wham or 88% are small and medium enterprises (SMEs),

The Philippine Domestic Construction Board {(POCB), an impiementing board of the
Constuction industry Authority of the Philppines (CIAP}. mandatad to formulate
polices. plans, programs, and stralegies for the development of the Phiippine
construction industry organized 8 Technical Workung Group (TWG) compnsed of
representatves from contractors of vamyng sizes and suppliers coming from  Luzon,
Vaayas and Mncanad 10 drafl the propased protocots for the ndusiry n preparaion
for resumgption of cONSITUCtOn work in areds xier quarontine. The TWG drafted the
*Construction Guidelines for Project imple mentaticn durmg the period of Public Health
Emergency” as a reference for contractorz and implementing aqencies, 1 ensure
wiability of projecss and prolection from and spesad of the corona virus.

The TWG contidered four (4) major components of the project cyde, namely:
Aalerals, Manpowsr, Machinery snd Mcney ar the 4Ms of construclion in creating the

PHILIPPINF DOMESTC COXSTRUCTION BOARD

SINEITEOITUON Pl ST AL ToRITY OF T Fo L Emni s
A RBTIC ATy O 22 CATCE S TR PN ks
€ o Ewuses Burirg Tanim . o =321 £20 0 T 41510457 5701
, Xm San. e d Fispw Ave oo Fagajt Acp Q g e & FOLE 3% po 42

Maiad Faneeaee
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guidelines. These were developed considenng SME contractors which empioy the
biggest chunk of the ndustry's labor wark force and lamge contractors involved in both
public and private infrastructure projocts as well as vertical construction.  The
guidelines will give pointars In managng their human resources at this cribeal tme but
will Ekewiza give important directions to co ntractors in managing thair business not just
for survival but to be abie to contribute 1o the country’s economic recovery program,

The TWG iz presenting options or courses of actions which contraciors may consider
depencing on applicabdty to the projoct’s unque characleristics while mantaining
minimum requrements basaed on gudcelnes by government authorites such as the
IATF Omnibus Guidelnes for the dmplomertabion of Commursty Quaranting in the
Phiippines, Department of Trade and Industry (OTT) and Department of Labor and
Employment (DOLE) Interim Guidelines on Workplace Pravention and Control of
COVID-19, and DOH Department Memorandum No. 2020-229, Interim Guidefines on
the Retum-to-Work.

These guidelines are subject 1o periodic rerwsew (o betler respond to developments and
ansure workers heakth and pratecion as well as complance with govemment
rogulations.

Purpose

The guidelines will set hey prnciples 81d muinmmum requrements that define
responsdie, healthy and safe operstions for construction relsled operations under
COVID-19 and ensure the survival of busmess as well 8s the prctection of workers,

Scope/ Coverage

The quidetnes wil ndude preventon, detecton. and rapikd response MeasUres
designed to actweve the principlos above whike maintaming business continuity BCToss
the constructon mdiustry.

Policy Content / Guidelines
Matentals

1. Delivenes
1. All equipmenit and material daliveries must be cawefully planned and
moniloeed.
2. Transition and delivery zonas are identified and limited %o select personnel,

i.e, receivers and deliverers,

2.1. Transition personned are regutarly monitared, aways provided required
Personal Protective Equpment (PPEs) and may be included for oplionat
tasung.

2.2. Soda?ﬁistancing ant other protocols by the Department of Health (DOH)
should be followed.

3. As much as possible, cargo is unicaded only by the receivers, wesla the
debverers do not leave ther vehides. If the receivera are not encugh to unload

the cargo, the delivorers must unicad while the receiver has tv warit at 8

sacred distance untl comgleted,

Lamainsiew: aannaral A Evgrl Srisatrarosd kot Asng ¥ pan g of 208 et Esepw g IP..;n a2
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4. Al cargo should undorgo proper disinfection procedures befora usa. Ukamse
invohved staff should aiso be propedy disirfected before entering the jobsite,
4.1. Materials, which are exposed © the sun, such as concrets and grave,

reed not be d=ainfected.

Manpower

. Awareness and Commurvesation
1. Actve communication botween the workers, safety officers {as specified under
Section 14 of RA. 11058 and 13 Impiermenting Rules and Regulations (IRR) as
specified in DOLE D.0. 158 S5 2018), site supervsors, and management is
advised in plarreng and implementing the protocols,
1.1. AB ksnguages ard dialects should be scocounted for o ensure proper
cormmunicaton,

2. Infographics {may adcpt DOH's), signages, and posiers on health and safety
measuras (see Annex A) must be posted at eniry points and strategic areas:
2.1, Daily ypdates on the Igtest devetopments.

2.2. Self-screening measures.,
2.3. COVID-19 Hodine,

3. As much s possbie, al workers should exercise the practices for reducng

the risk of ransmissicn, and proper hypene as identfied by the DOH:

3.1. Social distancing [at least one (1) meter distance from nexi person).

3.2. Proper hindwashig using anti-bactenal soap {or use Bsicohol-tased
kand sanitzer when uiavailable),

3.3. Avnid contact with own gyes, nose, end mouth.

3.4. Prohita spistng.

3.5. Coverng of mouth with tissue or am (if tissus is unavailable} when
ENesNG or CoUghNg.

3.6. Use and remove PPE wrth care,

3.7. Do nct shara personal belongings such a3 phones, pens, PPEs,

3.8. Awvoid physical greetings (e.g. handshaxes, hugs).

4. Al workars' status on-sit2 ang pif-ate, are groperty noted at all tmes by the

safety officars,

4.1, Frito work

4.2. Sick

4.3. High termperatura
4 4. Other conditors

5. An acceptable lavel of heatth evaluation Is property communicated between
new hires and managemesi.

6. A workers would need 1o provide their localion or place of residence prior to
worikang. Thig I2 1o kets create a propet algorithm for contact tracing.

6.1. Adcitionally, workers commng frem COVID-19 batspots woulkd need o be
identifed.

7. Quarantined workers should also be kept track of under stnct confidenuality
and privacy.

It Cleanng for Retum to Work
1. Stringent qualification cmena for e mployeesAworkers:

Sogumm U Ar Fend ayshitecle i Aary Au parad o Fnk: Austn fnu-pwu-, IF‘. w3l 12
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1.1, Must be 21 to 59-yearold, without pre-axisting health conditons, such
22, but nct Imitod to. immunodeficency, comorbidites. or other health
rsks, inciuding any person who resides with the aferementioned.

12. Employees or consultants who are 60-year-old or above may be part of
the workicrce for construction projects as may be allawed under Genaral
Community Quaranting (GCQ) and ECQ guidelines under Omnibus
Guidslines on thas Implementation of Community Quarantne in the
Pralppines dated 15 May 2020 which stales that those aged 60 and
above may be alowed o work n permitod industries and offices.

1.3. Must have no COVID 19 symptoms.

Screening and entry at constnuttion site. ftem 4, Section 8 of the Omanibus

Guidelines on the impiementation of Community Quarantine in the Philippines.

dated 15 May 2020, states that *Compliance with Jomnt DTI-DOLE Retum-o-

Work Guidelines and DOH Retumn-to-Work Guidetines shaf be considered

suflicient compliance with micsmum health s'sndards. In no case shall the

testng of aft reluming workers be construed as a condition precedent for
riaher retum.” The most mportant screenng step is checking aX retuming
workers for symptoms within the last 14 days and excluding anyone who is
symplomatic. (Annex B) Contraciors hove the cption to test workers for

COVID-19 thru DOH prescrided testng protocols to determine if thers is

a23yrmpiomabs Fansmisson.

2.1. The Human Resource Depanment should undertdke Caily bealth pre-
screening {see Annexes C & D - DOLE Work Resumption Prowocol &
pre-acresnung sample form). Retuming employeesiworkers should be
made gaare of Grving sccurate bdarmabon 3s specfied in RA 11232,

2.4. All returming employees'workers must deciare (wa SMS) any recent
traved hesiory to or residence in an arca weth 3 reported case of locsl
wansmission of COVID.1G gver the 14-days pror to entry.

2.3, Returung workers that do not show any symptoms will be quarantined
for 14 days wittun the jabsito and will be sliawed to werk under a 2oned
of grouped area,

2.4, Theosa who have been hing/corfined in the barracks dunng ECQ/GIQ
penod for at keast 14 days and writh no symptoms. will be allowed 1o work
immediately.

2.5. Management shoukd have an understancing and plan un how the
warkers travel to and from the jotsilos.

2.6. A heightened gale entrance screening pratocal {(s== Annex € - Sampie
Protocol for Scareening Employers and Visitors per DTI-DOLE intenm
Guicelines) with the use of nonconlact thermal scanners on ALL
personnel upen entry 1o consiruction premises wil be implemented.
Hel/She must declare recenk possible expasure o ¢confirmed COVID-19
cases, includng trave! hislory 1o or residence n an Brea with reported
jocal ransmisson of COVID-19 cisesse, The individual should also
atest that they are not experiencing the foBowing symgtoms: (see Annex
F - Daity COVID-18 Health Checklist Form)

2.6.1, Fever

262 Cough

2.6.3. Shortness of bresth
2.6.4. Cokis

2.6.5, Sore threat
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2.6 5. Runny nose

2.8.7. Nasal congestion

2.6.4. Muscle pains

2.6.9. Headache

2.6.10.Difficulty of breathing

2 8.11.Diarthen

2.6.12.Loss of sonso of smell

2.6.13.Loss of sense of Laste

2.7. Secunty guard or assignod perscnnel/ safety engineers on duty wil then
refer these personnel to he Safety and Heakh Perscnnel. who well then
conduct the DOH Decision Tool lor COVIO-19 Assesament

23. Empbyers shall provide the DOLE through #ts Regional Office copy
furnished DOM, monthly report of liness, diseases and injuries utifizing
the DOLE Work Acadentiiiness Report Form (WAIR) {see Annex G).

Suspected Cases (Possitle cases of COVID-19)

3.1, Any indrvicual exhbiing fis-kks symptoms should nt report to warke
Instea¢, they should do the fokwng:

3.1.1. Selfdsolale, aert their sa‘ety officers or other applicable

3.12. Centract proper hesth authonties for add:tonal quicance.,

3.2. Employeesiworkers, who had the COVID-19 virus, should do the
folowing before reporting % work:

23.2.1, Fulfill tre adecuate bme for seif-quarantining as recommended by
the DOH.

322, Test negative for COVID-14.

3.2.3. Receive proper medical tearance, before reoarting 1o work.

13 in the event of a8 worker cottracing COVID-19 whie working, the
management shouks do the Tollowing:

3.3.1. olate the worker immedialely in a sepansle well-venbtdated
hoiding area (or in ute isclation room) in the werkdlaoe, eway from
other warkers.

3.3.2. Contact local govemmment ans heakh authonties.

3.1.3. Gather recurds of all peopte who have worked with the infecied
worker, who tested positive within the past four wooks,

3.2.4. Gather information on those who have been in location or shared
cquipment with the person,

3.3.5. Provide COVID-19 lesting to all workers, who have been working
closetly with the irfected mndividual,

3.3.8. Be ready to presenl the information to the epprograte authorites,

3.3.7. Inform the wxder workforce of the stuation whils protecting the
privacy of the individual.

3.33. Cican and drisinfec: all s:e surfaces and equipment.

3.3.9. Follow any addiionat directions from local gavernment and health
authotities.,

3.4. For semor personnel, who are working in muttple jobates, they are
expecied to self-guarantine for at least 14 days, if thore has been 8
breach in one of their johsites,

3.5. The safety officer should have a knowtedge on the proximate hospitals or
guarantine facilities to ensure that in the event of a COVID-19 incident,
workers ¢can be given propet healthcare,
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). Montonng

1. Hsalth Checks

1.1. Regqular monitoring of personnel’'s heahth, espedaly for COVID-19
symptoms (e.q., mandaiory reqular no contact temperature check),

1.2. Day 1o ¢ay monitoring of personnel’s heahh,

2. Workers Hygene
2.1, Constart reminder on proger coughing atiquette,

3. Limt number of Work Personnel
3.1. Umited mobdzation of personnel and minimized skeletal staff,

V. Proper Work Altire
1. Al workers must wear the prescrbed gothing of the DOLE-OSHC:
1.1, Shet with sleeves
1.2. Panis
Closed-toe boots
Mard hat
Hih visibility vest
Other necassary Personal Protecive Equipment (i.e. face masks, gloves.
guygles, face shields. etc.) staf be prascribed based on speafic
characterictcs of project,
2. As per the DOH, all workers ara expecied to wear proper faca masks.

- o b -
- . ]
otk

v. Socs! Distancing end Frecauvbonary Messurss

1. Soasl distancing should be observet at te construct:on s.1e and i the office:
1.1, All workers should rescect socal distancing guidcolines, as much as

possibte.

<. Prowsion for transport compliam with social distancing requrements.

3. Provision of On-Near-Sita accamrnodationstaracks, where avalabie,

3 1. Enough space should be proviced for every employco/workar staying in
the barracks 10 ensure that social digtancing (3t least 50% reduction in
density af peopls) are acequalely implemented. This can be achisved
sither by peroviding additonal spacefatities or by baving occupanis
work (and sieep) i shifts,

3.2, Segrejate employeesiworkers who are coming back to work from those
who cnginally stayed in the barracks dunng the £CQ penod.

3.3. Barracks should Fave st least one (1) meter of physical distance from
sach occupant andior provison of a physical bamier in between
OLLUPANES,

3.4. Shoulk! be well ventiaicd / wi ndows opened ta allow fresh 3ir circulation.

4. Provision of dedicaled poni-topont shutthe service (residence-wornplace-
residence and complant with social dislancing)-

5. Ovbsene social distancy (e.g.. Mo shamng of workspaces, staggered lunch
breaks, use of large conference roms only) and hygiene measyres (e.0.,
provide hand washing and dizinfeClion stations. mandatory use of face masks)
in workplaces, shutbes and accommodations.

5.1. Scivaltemating shifis are encouraged 10 avoid extensive intenmnghng.

5.2. Breaks should be stsggered to kmit the number of people in proximedy
with each other,
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5.3. Individuals are expected to clean up their own areas after eating with
preper disinfactants,
5.4. Limit the number of people 0 perating of accupying fresght elevators.
5.5. Designate smoking area:
$.5.1. Smokers/vapars must use designaled area or do so off-site and
butts are to be placed in the designated receptacie. Hands must
be wasthed tefore and after smcoking.
5.5.2. Stard s0 that smoke or vapor procuced is not going inta ancther
person’s breathing zona.
5.6. Site meebngs:
5.6.1. Oniy absclutely neces sary meeting participants should attend,
5.6.2. Antendees should be one (1) meler apart from each cther.
5.6.3. Rooms should be well ventilated ! vandows opered fo allow fresh
air crculation.
5.6.4. Hcld meetngs n opan areas where possible.
5.68.5. Conduct toctox meetings in wide ppen spaces to enable workers
10 keep e requred physical distance of 3t least one (1} meter.
{s2a Anrex H).
£66. Meelngs are ta Le held through teleconferencing or
videoconferencng, whers possibla.

V1. Sna Operations / Construction Work Site
1. Access and Mavement loTrom Construcaan Site
1.1. N possitie, estatiish one-woy sitairtases and walkways to munimas
workers' conact,
1.2, Management tan lock up possitie decomtaminaton chambers (e.g.
smmming pool grade-chlorine ),
1.3. Al propia entaong and exting the workplace should be regstered, for
easier conlact tracing in the event of sn outhreak.
1.4. All non-essentia! workers are prohibited from entering the jobsite,
2. Limiting and Removing intermal towch points areas.
3. Compartmentalizaticn
3.1. If possitle, divide the coesiruction st nio zones of other methods W
keep workers physically separated. Thes wilfl promote sccial distancing
a~d will make containment of possibie outbraax easier.
3.1.1. Limit on the number of pacple par rone is advised.
3.1.2. Management can consider reduting workforce in the jobsite.
4, Construcbon Site Cleaning
4.1, Regular disinfection of workplaces, shuttles, and accommodations.
4.2. AR offices and jotsites should disnfact the following at least twice per
day
4.2 1. Door handles
422. Rangs
423. Ladders
424, Switthes
425 Controls
4.2 6, Shared equipment
4.2.7. Common and eating arcas
4.2.8, Personal workstations
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4.3. Hands and common tocle'equipment ars cleaned or @sinfected after
each lashk.
4.4. Awarencss on location of commonly used iterms
5. ARoffices and jobsites should rmploment adciiona! cleaning measures of
common areas as recommended by the DOH.
8. Management can lock up possbike decontaminabon chambers {e.g. chionne,
loctine, betading, potassium persudfale)
6.1. Demisting only decontaminates the surface, thus the nead for PPEs.
6.2. Sungqgested additional sanitary measures 10 be implemented/instaficd on
site put are not limited to the following:

6.2.1. Water stations

6.2.2. Proper hancwashing areas and hand washing preiocol.

6.2.3. Alcchol-based hand samtizer shall be providod m alt department
areas, enirancas, canteens. beside hand punch machines and
other faclites.

€.24. Disnfectant wipirg producss.

€.2.5. Footwear C:antection treatrment units (‘oct taths) before entering
sile premises or facilities (stalf houses, baracks, canteens'mess
halts, site offces ard Others),

7. Limit and remove internal touch point areas (e.g. offee machmes, water
mitam' common pens). i posstie, alsd remove doors! door harviies for
tes,
8. A proper waste and disposal are3 must be provided, as well as proper
dispasal ¢f contaminated products.

Vil. Adcitonal Gwaoeines for Vertical and MHonzonta! Projects
1. If possihie, all construchon workers are to be boused in either on-ste
bamracka. or off-site barracks. This would make montonng of workers'
activitics easier.
1.1. Al workers musl use the same vehiclas they came into work in, If
retuming to the of'-site barracks.
1.2. All vehickes would noed to bo disinfected, befors being reacy for use the
next day.
2. Managament tan also look mnto using the floors of bulkamgs, as tamacka, wih
proper permission of the owners,

Machinery

1. All equipmen? deliverics must be carefully planned, monitored and managed to
avoid the nsk of COVID-13 transmission,

2. Al debvered oquipmart must be cleaned and disinfected before use.

3. Assign regular workef 1o use the eguipment, il possible. If sharing cannot be
prevented, toke precautions and folow the cleanung guide before and after
cach use.

4. Clean equipment befors and after each day’s work with a disinfectant,
concentrating on points of contact &uch as handies.

5. f equipment nesds to bo transfarred to cther construcbion sites, the following
action must be taken mio considerations:

5.1. Plan, monitor and manage tho transfer of equipment.
5.2. Equipment should be ciunfected bafore ransporiing.

Ly (attmiiod Ar Pused Sopme A Anrg By bvnd of Aok feet Srmteey [Pag o 12
T s S

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR



21

BOQ and Attachments
{Annex 7 — Construction Guideknes for Projact impiememtation
during Public Health Emergency dated June 29, 2020)

53. Transporting driver must ba recordad inciuding the assistant,

S.4. Althe dekvery site, equipment should be properly encorsed.

5.5. Once the oquipment s raceived at the project site, numbder 2, 3 and 4
musst be done.

Money

Canq:ch'ng padies need 1o discuss, delve rosumption or start of work, contract
provisions on: Payments, Varations and Timelines considering the eflects of current
govemment heath and safely standas that have lo be comphiad with fo prevent the
spread of the coronavirus pandemic angd ensure workers’ protecton from the
contagious dhsgase. Coniractors’ concern on cash flow, pnce escalabon, ltime
extensions and prodctivity wil need to be established and agreed with project
owners. Contractors need to devise project implementation plan abgned with
government approved health and safety protocols.

Contractors ne2d to familiarize themselves with Republic Ad (RA) 11489 or
Bayanhan to Heal As One Act; R.A. 41058 and its IRR as spechied in DOLE D.O. 198
S. 2018. and DOLE's D O. 13 and ensure contracts are akgned with these Lindmark
regulations. For projects with ssgned contracts before the onset of the coronavirus
pandemc, centraciors need 1o check on PDOLE's guretines on drafing new contracts
30 provisions on empioyment detal, le dccommodastions. meals, etc. can be
ncluced as these are expected to be heavity affectad by new guidelines on heatth ang
salety. Company code of aisciphnes may likewse need o be reviewed and re-written
to consder pandenuc guwdelines and enswre employeesfworkers” full support and
couperaton,

Purauant to Section 21 of DOLE D.O. 138, s 2018, "The folal cost of smplementing 3
OSH program shall be an integral parst of the apecations cost. It shat be a separats
pay #em m conslruction and in all contracting or subconiracting amangements * to
cover the cost inflected durng this Publc Health Emergoncy. Those costs include, baut
gre not kmited, to tosting kis: personal protectve equipment; workers' barracks:
Quararting facwbes; isolation rooms: dsinfectants; sanitation equipment and facities;
and other expensces relative ¢ complance with safety and health standards ouring
consiruction.

Contractors should conduct periodic audits {frequency to be detzmined based on a
project scale and scope) 1o verfy that the appropnate measurss have been
implemented and are mantained.

The stg supenvisors 8nd safety officars are expecied 1o conduct dady audits, and
safely reporte o management n orger 1C make sure that the approprate measures
are mplemented and followe.

Consthxcon companies shoulkd expect ta desl with heghlened safety and health
gndelinas untll such time that the pandemic has fully been eradicaled, and:

1. Analyze contract requirements:;

2. Comptly with contractual notice requinements;

3. Adapt and Adjust schedule;

4. Coorcinete and Cooperate with gll participants; and
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S. Document everything.

Risk Assessment and Response

1. Al contractors would need to guarantee the minimum level ¢f standards to
protect the health of the workers engaged in the constructon siles.

2. Bafore any activity is resumed, alt hazards. dus to the hafting of work, musi be
reviowed and controlled,
21. Workers involved should haves proper understanding of the cperations and

environment contibon chocking

3. Anintegrated cortinuity plan sheukd also be providad in the event of 8 parial or
corpiote shutdown af jobsite or f jobsite operations are severely imited.

4. All contractors should complete an iniegrated contnuity plan to respond to
partial or complete shutdown of construchion sites or i the case of B severe
kmdation of site operations.

The COVID-19 pandemwc afects working hours and eamings in all businesses,
globally. However, the construction industry is unique with respect to the COVID-19
because corsirucion Contracts typicaly contain provis-ons aboud time for perfomance
and fees for fadng ta perform on bme. There is no guestion that alk particpants in the
consiructon industry have experienced, aind will cortinue 1o expenence. imEacts on
their cosrations because of COVID-19 and experts say the fallout is one more factor
porsed 10 #ffect construction fims. These impacts inclute, among others, schedule
delays. workforce disruptions, equipment and supply chan disruptions, recuced
productivity due to on sde health and safety measures (e.g. socal distancnyg,
staggoerning of work, enhanced sanitary me asurss, sic ), permit delays o restncions on
new pemnits, and inancng restictions or Cash fiow shortages.

Therefore, it is ciical that construction companias be proactive rather than reactve in
cealing with the COVID-19 and it is highly recommendud that they lake the fallowing
steps with respect lo the coronavirus:

1. Define = identsfy the company’s main vuineraddtes (convene 3 mesting with
Senior managemert and dension-maiers to identdy potential impacts on the
company).

2. Assess - understand & and how the company is prepared (o deal wih the
company’'s main vulnersbxilics (roview any existing plans an¢ procedures (o
ensure they arc cument and begin preparing business cortinutty anad crisis
managament pians and procedures arned at myum2ing potential impacts on
the cormpany).

3. Implement and Manage - ensure Lthe company's plans and procedures work
{work with senior managemant snd decison-makers o establish and embed
response and recovery artangemonts and confirm senior maragement and
decision-makers understand their roles and suppott how the plans and
procedures will be usec).

4. Communicate end Rernam Vigilant — ensure the company’s teams are informed
(assign clear responsiities tor mtemal and external commumncations).

This pandemic was nct foreseeable and unfertunatzly, its durstion ang fafiout reman

uncertain. What is certain is that the workd is transitoning. Being prepared for this wilt
be essental 10 managng the outcome and mnimizing negative impacts,
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Monitoring

DTLCIAP is revizlzing its Jont Administrative Order No. 01, S. 2011 wth DOLE,
OPWH, DILG and the Professional Regulaton Commission (PRC) to strengthen
coordination and enhance ha mplementation of the Construction Guidelnes on
Project implementaticn for the period of Putlic Heslth Emergency, DOLE D.O. 13 and
R.A. 11058 and its IRR as spaecified in DOLE D.O. 198 S. 2018. and specifically,
enforce stnci monitoring of construction activities.

The DOLE shall refer 10 the Prakppine Contractors Accredidation Board (PCAB) its
findings, after due process, cn any act or omission commtted by consiruchbon
contractars m wolaton of labor standards. safely ndes and regulations and other
pertrent polices,

Effectivity

Thess guidelines shall take effect after approval by the CIAP Board ond pesting in the
cfficial gazette {www.cfficialgazette.gov.ph) and CIAP website (www.ciap.cti.gov.ph).

Roferences

1. WHO - Genmg youwr workpiace rady for COVID-t3. 13 March 2020

2 Prlbpings — Onnidus Gurdnvnes on the Implementation of Communtty Quarantne 1 e
Priioowmes as of 15 Moy 202

3 FPrappass - COVID-13 Protacoss kv Construction Sves Workers Safety and Secunty
Varsaon 3 dy Phulpowne Constnucfurs ASSOCaaion (PCA) 8s of 25 Aprd 2020

4 Auziraby -~ Eingng and Constnuctivn Indksstry” Abnumizing the Risk ernd exposwre fo

COVIC-19 as of § Apr¥ 2020

Carain « COVIO-IS ~ Siovmavd2ed Protocols for & Canadign Construchion Siles

varson 4

New Zealand COVID-19. VI Consirrion Priocods Version 2

hew Zasiand - COVID-13 Heallh and Safely Protocols ke New 2éeatand Residential

Construction Sles Version 3, 22 Apnd 2020

OOH = Admenustratve Order Ne. 2220-015 Guasinas on the Kish-Based Pubic Health

Stancargs for COVID-19 kingaron”

DO#H Deparmment AMemocanciumt to. 2020151, ktenm Guidelines an Expanded Testng

for COVID- 19 ranarated under COMN D.M. No. 2020.174

10 DOH DA No. 2020-0220, 5. 2020, Intenim Guiielines an the Rehurnto-Work a3 of 11
May 2920

11 DFPWH D.O. 33 S 2020, Rewsed Construction Safety Guideinses for the implementadon
of Infrasiructure Propects durnng the COVID-13 Pubiic Health Cnais, repeaing D.Q. Mo.
35 8. 2020

12 DT - DOLE Interin Gundadnes on Warkalaze Preventon and Controld of COVID-18

13. DT end DOLE Welwmiar an 8 Alay 2020

14 OOLE Lador Adwvisary Na. 13, 8. 2020, Guiceknes on the Cast of COVID-19 Prevention
and Conirod Measwres, 15 May 2020

15. DOLE Departnert Order 13- Gindelines Goveming Occupatonal Safely and Heabh in the
Construction industry

16. RA 11058, "An At Strengthering Comphanze wkh Occwational Safety and Haalth
Sianoarts and Providing Penames for Viofations thereof™ and s implementing Rules and
Regutations a8 sceclied n DOLE D.O, 198 8. 2018

17. DOLE-DPWM-DTVDILG-PRC Jovd Admimistratve Ormser No. 1, Sanes of 2011
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18. EE1 Guidednes on the COVID-12 Preverton and Controd ¢ the Workplace (Alert lovet

code RED subdave! 2}
19 DAMCI Work Resumpbon Protocols as of 22 Apvit 2020
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15 June 2020

Atty. JAY DANIEL R. SANTIAGO
General Nanager '
Priippmes Ponts Authority PPA)
Bontfacio Drve, South Harbor
Port Areas , Mania

su bject:  Construction Guidelines for Project implementation during the
period of Public Heakh Emergency

Dcar Atty - Santago!
Greetng =!

In Lne with the Presisent’s declaration of Public Health Emergency in the country ko
adereas COWVID-19, the Philippine Domestic Construction Board (POCB), an
implemnanting toard of the Construction Industry Authority of the Philippines
{CLAP). rnandated to formutate polices, plans, programs, and stategies for the
doveloprment of the Phikppine cons:rut:iqn industry organized a Technical Working
Group (TWG) comprised of representatves from contractors of varyng sizes and
suppicrs comng lrom Luzon, Visayas and Mindanao (0 formulale protocols for the
industry for resumption of construcbon work n areas under quarartne.

As 3 result, we have developed the *Construction Guidelines for Project
implementation during the period of Public Health Emergency” to serve as
reforence for contraciors and Impliementng agencies, to ensum viabifity of peojects
ard peotacton from and epresd of the coronavirus, The Guidelines wers 2oproved by
he POCB and CIAP Board on May 13 and June 2020, respectively.

These guideines sat key prociples and minimum requirements that define
reaponsibke. healthy and safe operabans for construchion«alated operatons under
COVvID-19 and ensure the survival of business as well as the protection of workers.
These guideknes ondude prevention, delecton, and rapd response measures
designed to achseve the princples above while maintaming business continuity
acrass ihe construction industry.

These also present opLONS Of COUrses of actons which ¢ontraciors may consider
depending on applicability to the project’'s unique charactenstics while maintaining
mipmum requirements based on gudeines by government authoribes such as the
IATF Omnibug Guideines for the Irplementation of Community Quarantine in the
Phiipoines, Department of Trade and Ind ustry {DT1) and Department of Labor and

oyment (DOLE) Intenm Guwdelnes on Workplace Preventon and Control of
coviD-19. and DOH Depariment Memnara ndum No. 2020-220, Interim Guidehnes on
the Retum-to-¥ork,

tn the regard, may we respectiulty fumish you with the copy of the approved
Construction Guldetines (copy alached), for your reference. Further, may we 8lso

PHRIPPHE DOMESTIC CONSTRUCTION BOARD
CONSTRUZTION INDUS TRY A THORITY CF THE P PPINES
an Amarwt Ayery ¢ 32 Dapaveere ¥ e 2% pOETy
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B PG ot o pit

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBCANGA DEL SUR



26
BOQ and Attachments

{Annex 7 - Construction Guidelines for Project impiementation
during Public Health Emergency dated June 29, 2020)

request your kind assistance in disseminating thess Constnuction Guidelines among

your stakehoksers, including contractors and implementing agencios.

You may akso visit CIAP's website at wwww Giap dti gov.ph for the latest updatea and
version of these Construction Guideines.

Fummm.mmmmmmm
Thank you for your usual support.

DORIS U. GACHO
Exocutive Director, PODCR [ 4
xR
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SECTION IX

CHECKLIST OF TECHNICAL
AND FINANCIAL DOCUMENTS



CL1

Bidding Foms
{Checkiist of Technical and Financial Documents}

Checklist of Technical and Financial Documents

[. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

a

O

(a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); or
O (b) Registration certificate from Securities and Exchange Commission (SEC),

(©)

@

Department of Trade and Industry (DT!) for sole proprietorship, or
Cooperative Development Authority (CDA)} for cooperatives or its
equivalent document;

and

Mayor's or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;

and

Tax clearance per E.Q. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Intemal Revenue (BIR).

Technical Documents

a

oo

(e)

0
()

(h)

(i)

0

Statement of the prospective bidder of all its ongoing govermment and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and
Philippine Contractors Accreditation Board (PCAB) License; or

Special PCAB License in case of Joint Ventures;

and registration for the type and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or

Original copy of Notarized Bid Securing Declaration; and

Project Requirements, which shall include the foliowing:

a. Organizationa! chart for the contract to be bid;

b. List of contractor's key personnel (e.g, Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c. List of contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership
or certification of availabilty of equipment from the equipment
lessorfvendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Swom Statement (OSS),

and if applicable, Original Notarized Secretary's Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR
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Bidding Forms
{Checkiist of Technical and Financial Documents)

Financial Documents

O (k) The prospective bidders audited financial statements, showing, among
others, the prospective bidder's total and current assets and liabilities,
stamped “received” by the BIR or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earlier than
two (2) years from the date of bid submission; and

O () The prospective bidder's computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents

0O (m) If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;

of

duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

I1I. FINANCIAL COMPONENT ENVELOPE
D (n) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O (o) Original of duly signed Bid Prices in the Bill of Quantities; and

O (p) Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

O (q) Cash Flow by Quarter.

PROPOSED DREDGING OF ZAMBOANGA PORT, 2AMBOANGA DEL SUR
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Bidding Forms
{Contract Agreement Form)

Contract Agreement Form for the
Procurement of Infrastructure Projects (Revised)

[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after

receiving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of , between
Philippine Ports Authority with principal office at PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor]
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafier called “the Works") and the Entity has accepted the Bid for
{contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1.

In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

b.

Philippine Bidding Documents (PBDs),
i. Drawings/Plans;
ii. Specifications;
in.  Bill of Quantities;
iv. General and Special Conditions of Contract;
v. Supplemental or Bid Bulletins, if any;

Winning bidder's bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
request for clarifications on the bid), including corrections to the bid, if any, resulting
from the Procuring Entity’s bid evaluation;

c.
d.

Performance Security;
Notice of Award of Contract and the Bidder's conforme thereto; and

Other contract documents that may be required by existing laws and/or the
Procuring Entity concemed in the PBDs. Winning bidder agrees that additional
contract documents or_Information prescribed by the GPPB_that _are
subsequently required for submission after the contract execution, such as
the Notice_to Proceed, Variation Orders, and Warranty Security, shall

likewise form part of the Contract.
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Bidding Forms
{Contract Agreement Form)

3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the
object of the contract] in accordance with his/herfits Bid.

4. The Pbhilippine Ports Authority agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
Generat Manager Representative
(Signatory’s Legal Capacity)
for: for:
Philippine Ports Authority Contractor

Acknowledgment
[Format shall be based on the latest Rules on Notarial Practice]
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Biddang Forms
{Bid Form for the Procurement of Infrastructure Projects)

Bid Form for the Procurement of Infrastructure Projects

[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Projectt PROPOSED DREDGING OF ZAMBOANGA PORT,
ZAMBOANGA DEL SUR;

b.

C.

We offer to execute the Works for this Contract in accordance with the PBDs;

The total price of our Bid in words and figures, excluding any discounts offered
below is: p

The discounts offered and the methodology for their application are:

The total bid price includes the cost of all taxes, such as, but not limited to: [specify
the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (ifi) local taxes,
and (iv) other fiscal levies and duties], which are itemized herein and reflected in
the detailed estimates,

Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period,

If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due performance
of the Contract, or a Performance Securing Declaration in lieu of the the allowable
forms of Performance Security, subject to the terms and conditions of issued GPPB
guidelines’ for this purpose;

We are not participating, as Bidders, in more than one Bid in this bidding process,
other than altemative offers in accordance with the Bidding Documents;

We understand that this Bid, together with your written acceptance thereof included

! currently based on GPPB Resolution No. 09-2020

PROPOSED DREDGING OF ZAMBOANGA PORT. ZAMBOANGA DEL SUR
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Bidding Forms
(Bid Form for the Procurement of Infrastructure Projects)

in your nofification of award, shall constitute a binding contract between us, until a
formal Contract is prepared and executed; and

J- We understand that you are not bound to accept the Lowest Calculated Bid or any
other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized representative
of the bidder, and granted full power and authority to do, execute and perform any and
all acts necessary to participate, submit the bid, and to sign and execute the ensting
contract for the PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA
DEL SUR of the Philippine Ports Authority.

. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:
Signature:
Duly authorized to sign the Bid for and behalf of:
Date:

PROPOSED DREDGING OF ZAMBOANGA PORT. ZAMBOANGA DEL SUR



Bidding Forms

{On-going)
STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE
% of Contract Duration
Name of the Contractors Total Contract Value At Accomplishment 5]
Contract or Titte | Owner's | Nature/ Role Award Project Escalated | Date of Valus of Estimated | Planned | Actual | Stant | Completed
Of the Project Name | Scope {in Completion Value to Award | Outstanding Time of
1] and of percentage) Present 5] Works Completion
Address | Work 3] Prices
2) 4]
A) Government
Contracts
i. On-going
ii. Awarded but
not yet started
B) Private
Contracts
i. On-going
il. Awarded but
not yet started
NOTE:

1] As appearing or defined in the contract entered/executed by the parties

2] With speclal reference to the Scope of Works as described/enumerated in the advertised Invitation To Bid.

3) Indicate whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium

4] Indicate the FOREX used if Contract Value Is expressed in a currency other than the Philippine Peso. Specify the "Escalation Factor” used to sscalate the
Contract Value from completion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3) of RA. 2184,

5) State Month and Year.

This Statement shall be supported by:
a) Notlce of Award and/or Contract
b) Notice to Proceed

Name of Firm/Applicant Authorized Signing Official Date

PROPOSED DREDGING OF ZAMBOANGA PORY, ZAMBOANGA DEL SUR
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Bidding Foms
(SLCC)

STATEMENT OF THE BIDDER'S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Contract Duration
Name of the Owner's Nature/Scope | Contractor's Total Contract Value At
Contract or Title Name and of Work Role and Award Completion | Escalated Date of Value of Start Completed
Of the Project Address Percentage Value to Award Outstanding
Of Present Works
Participation Prices
NOTE:

1. The prospective bidder must have completed an SLCC that Is similar to the contract to be bid, and whose value, adjusted to current prices using
the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid.

2. This Statement shall be supported by:
&. Notice of Award and / or Notice to Proceed.

b. Project Owner's Certificate of Final acceptance issued by the owner other than the Contractor or
Constructors Parformance Evaluation System (CPES) Final Rating, which must be at least satisfactory.

Name of Firm/Applicant Authorized Signing Official Date

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR
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EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

Bldding Forms
(Experience Record}

OFFSHORE ENGINEERING PROJECTS:

» PARTICULARLY IN ROCK BREAKING OF HARD SEABED,
DREDGING AND OPEN SEA DISPOSAL OF DREDGED
MATERIALS

Similar Major Categories of Work Unitof | Quantity Unit of Quantity
1] Measure Title of | Title of | Title of | Title of | Measure
the the the the
Project | Project | Project | Project
EXPERIENCED & ACCREDITED IN PORTS, HARBORS, & cu.m. 57,750

NOTE: 1] Submit the Certificate of Completion/Certificate of Acceptance by the project owner, Final Recapitulation/Bilf of Quantities and/or
Constructor Performance Evaluation System (CPES} ratings,
Completion/Acceptance and Recapitulation/Bill of Quantities shalf not be considered.

2] The Owner's Certificate of Final Acceptance; or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the

Cortificate of Completion, must be satisfactory.

Name of Firm/Applicant

(Revised Form : Septembar 2012)

Authorized Signing Official

Date

1 20 & Final visit (i applicable). Projects with no Certificate of
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Biddang Forms
{Financial)

FINANCIAL DATA

A The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder’s total and current assets and liabilities, stamped “RECEIVED" by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

o

. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC= [ (Current assets minus cumrent liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latestimmediately preceding calendar year.

Name of Finn/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.
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Bidding Forms
(Pledged Parsonnel)

LIST OF CONTRACTOR’S PERSONNEL

| hereby declare that the following key personnel enumerated below, with attached resume/bio-data, including valid PRC License, for the various positions
/ functions, are available for the project applied for:

Similar Total
Position of Key Name No. of Key | Experience inthe | Experiance in the Attachment(s) Annex(es)
Personnsl Parsonnel | Position (Years) Position (Years)
11
PRC License (CE Preferred)
Project Manager Complete Qualification and Experience Data Annex *_*
Certificate of Commitment
Project Engineer PRC License (CE Preferred) Annex "_*
Complete Qualification and Experience Data
Cenrtificate of Commitment
Construction Safety and Certificate of Safety and Health Construction Related Course Annex *_*
Health Officer issued by DOLE Accredited Trainings
Complete Qualification and Experience Data
Certificate of Commitment
Foreman Complete Qualification and Experience Data Annex “_"
_ Certificate of Commitment
Other Pesition(s) Complete Qualification and Experience Data Annex“_”
Cartificate of Commitment

NOTE: 1. Minimum quallfication requirements: (work experience is similar in nature and complexity to the project to be bid with regard to Registration Particulars of the
Contractor's License)
Project Manager - Five (5) years
Project Engineer - Three {3) years
Foreman - Five (5) years
Construction Safety and Health Officer - One (1) year

Name of Firm/Applicant Authorized Signing Official Date

REVISED FORM (September 2012}

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR
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Bldding Forma
{Pledged Equipment)

LIST OF CONTRACTOR’S EQUIPMENT UNITS

I hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition
and are available for the duration of the project:

DESCRIPTION No.of ! Capaclty Owned, Leased Submitted Proof of OTHER INFORMATIONS
(Type, Model, Unit(s) Output and/or under Ownership/Leased/ {As Applicablas)
Make) 2] purchase Purchase Agreement
agreement (Mark as Annex
1] Aiiiaennn, Z)
Manufacturer Engine Chassis No./ Location | Status

Serial No. Name of Vessel

1] Indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt.
For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased bargetugboat,
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valld
Cargo Ship Safety Certificate. For leased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner’s (Lessor’s)
Certificate and valid Cargo Ship Safety Certificate.

2] The unit of each equipment shall be as indicated in the Checklist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge),
TON (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m (for dump truck), hp. (for tugboat, road grader, bulldozer and
concrete vibrator), cfm (for compressor), gal. (for water truck with pump), amp. {for welding machine), bagger (for concrete mixer).

Name of Firm/Applicant Authorized Signing Official Date

REVISED FORM (January 2011)

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANDA DEL SUR
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Bidding Forma
{Omnibus - Sole}
Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid}
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )SS.
AFFIDAVIT
I, , of legal age, [Civil Status], [Nationalityl, and residing at R
after having been duly sworn in accordance with law, do hereby depose and state that:
1. I am the sole proprietor or authorized representative of with office address
at s
2. As the owner and sole proprietor, or authorized representative of , I have

full power and authority to do, execute and perform any and all acts necessary to participate,
submit the bid, and to sign and execute the ensuing contract for PROPOSED DREDGING
OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR of the Philippine Ports Authority,
as shown in the attached duly notarized Special Power of Attorney;

[Name of Bidder] is not “blacklisted” or bamred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or intemnational financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized

representative(s) to verify all the documents submitted;

The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the
head of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR
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(Omnibus - Sole)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10.In_case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract sha!l be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a

person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No, 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __dayof ___,20 at ,
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR
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Omnibus Sworn Statement for Partnership or Cooperative
{shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )

CITYMUNICIPALITYOF ___ )SS.
AFFIDAVIT
I, , of legal age, [Civil Status], [Nationality], and residing at R
after having been duly sworn in accordance with law, do hereby depose and state that:
1. Iam the duly authorized and designated representative of with office address
at >

2. [ am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for PROPOSED
DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR of the Philippine
Ports Authority, as shown in the attached [state title of attached document showing proof of
authorization {e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or
Special Power of Attorney, whichever is applicable;)];

»

[Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been

recogmzed by the Government Procurement Policy Board, by itself or M relation, membershlp,

defined and prowded for in the Uniform Guidelines on Blacklisting:

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder] is related to the Head of the Procuring
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

PROPUSED DREOGING OF ZAMBUANGA PORT, ZAMBOANGA DEL SUR
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d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the {Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10.In_case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in_the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any_payment received by a
person or entity under an obligation involving the dunty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __ dayof ___,20__at .
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legat Capacity)
AFFIANT

Jurat
[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR
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Omnibus Sworn Statement for Corporation or Joint Venture
Ishall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

L

AFFIDAVIT

, of legal age, [Civil Status], [Nationality], and residing at ,

after having been duly sworn in accordance with law, do hereby depose and state that:

1.

I am the duly authorized and designated representative of with office address
at 5

2. Tam granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for PROPOSED
DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR of the Philippine
Ports Authority, as shown in the attached [state title of attached document showing proof of
authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or
Special Power of Attorney, whichever is applicable;));

. [Name of Bidder] is not “blacklisted” or barred from bidding by the Govemment of the

Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Gridelines on Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and comrect;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR
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Bidding Forma

{Omnibus — CorpJJ.V)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or deliver_any of the
obligations and undertakings in the contract shall be sufficient grounds to_constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code,

IN WITNESS WHEREOF, I have hereunto set my hand this __dayof ___, 20 at R
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’'s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED DREDGING OF ZAMBOANGA PORY, ZAMBOANGA DEL SUR
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Bidding Forms
(Bid—Securing Declaration)

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.

BID SECURING DECLARATION
Project [dentification No.:

To: Philippine Ports Authority

PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/We, the undersigned, declare that:

1.

{MWe understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

IMWe accept that (a) I/iwe will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years upon receipt
of your Blacklisting Order; and, (b) l/we will pay the applicable fine provided under
Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15)
days from receipt of the written demand by the procuring entity for the commission of acts
resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2,
40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal
action the government may undertake.

IWe understand that this Bid Securing Declaration shall cease to be valid on the
following circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request,

b. | am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) l/we failed to timely file a request for reconsideration or (i) l/we filed a
waiver to avail of said right; and

c. | am/we are declared the bidder with the Lowest Calculated Responsive Bid, and liwe
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, IAWe have hereunto set my/our hand/s this day of fmonth}
[year] at [place of execution].

Name of Bidder/ Authorized Representative
(Signatory's Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBCANGA DEL SUR



Bidding Forms

{Const. Methodology)
DREDGING METHODOLOGY
Name of Project :
PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR
Proposed Project Description :
ROCK BREAKING OF HARD MATERIALS, DREDGING ALONG THE BERTH AREAS AND DISPOSAL OF
DREDGED MATERIALS
Location:

ZAMBOANGA CITY, ZAMBOANGA DEL SUR

MINIMUM SCOPE OF DREDGING METHODOLOGY:

DREDGING

Rock breaking of coralirock formation that is hard to dredged directly by using drop

hammer;

The aforesaid methodology will continue throughout the duration of the project or as

warranted until such time the subject area can be effectively excavated with use of

heavy duty rock/sand grab bucket of 4.0 cu.m. capacity with cutting teeth or a 4.0

cu.m. capacity Orange-peel Clamshell;

Dredging/Excavation of the existing seabed or after the rock breaking works using

heavy duty rock/sand grab bucket of 4.0 cu.m. capacity with cutting teeth or a 4.0

cu.m. capacity Orange-peel Clamshell up to the required depth, composing more or

else of highly dense seabed comprising of coral/rock formation, compacted clayish

sand/soil, pebbles/stones.

Loading of excavated dredging materials into the dumping scow and disposal to

designated area as directed by the Project Engineer.

Dredging works: (SEE ALSO THE TECHNICAL SPECIFCATION AT SECTION V1)

» Shall be undertaken on the deep portion of the channel way up to the shallow
area.

e Must not obstruct the flow of vessel's traffic within the vicinity.

Estimated Dredging Area . See Section 7.0; hydrographic survey plan
Designed Depth . See Section 7.0; hydrographic survey plan
Estimated volume to be dredged : 115,500 cu.m.

DISPOSAL (Open Sea Dumping)

NOTES:

Transporting and disposing of dredged materials;;

e Minimum sea level of 20.0 meters

« Minimum distance of 20.0 kms. away from the project site

« Must not obstruct the flow of vessel's traffic within the vicinity.

- The narrative construction method will guide and familiarize the contractor and the PPA on how the project shall
be carried out in accordance with the highest standard of workmanship.

- The construction method shall be consistent with the bar Chart/S-Curve Schedule, Equipment Schedule and
Manpower Schedule.

{Authorized Signing Official}
Signature

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR
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MANPOWER SCHEDULE

Name of Project :

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR

Proposed Project Description :

Bidding Forms 17

(Manpower Schedule)

ROCK BREAKING OF HARD MATERIALS, DREDGING ALONG THE BERTH AREAS AND DISPOSAL OF

DREDGED MATERIALS

Location:
ZAMBOANGA CITY, ZAMBOANGA DEL SUR

Contract Duration
MANPOWER
{Minimum) 320 Calendar days
30 | 60 | 90 | 120 | 150 | 180 | 210 300 | 320

Project Manager
Project Engineer
Safety Officer
Foreman

Specify other applicable positions, ie..

1)

2)

3) Others

Signature
{Authorized Signing Official)

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR



Bidding Forms 18
(Manpower Schedude)

EQUIPMENT UTILIZATION SCHEDULE

Name of Project :
PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR
Proposed Project Description :

ROCK BREAKING OF HARD MATERIALS, DREDGING ALONG THE BERTH AREAS AND DiSPOSAL OF
DREDGED MATERIALS

Location;
ZAMBOANGA CITY, ZAMBOANGA DEL SUR

Contract Duration
EQUIPMENT Number
{Minimum) Of Units
320 Calendar days
30 | 50 | 90 | 120 | 150 | 100 | 210 | 240 | 270 | 300 | 320
1)
2)
3)
4)
5)
6}
7}
Signature
(Authorized Signing Official)

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR
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Bidding Forms
(Payment Schadule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project :

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR

Proposed Project Description :

ROCK BREAKING OF HARD MATERIALS, DREDGING ALONG THE BERTH AREAS AND DISPOSAL OF

DREDGED MATERIALS

Location:

ZAMBOANGA CITY, ZAMBOANGA DEL SUR

Project Duration Payment Schedule Cash flow
{days or months} {Monthly, in Pesos) {Quarterly, in Pesos)
TOTAL

NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar

Chart and S-curb.

- Payment schedule shall not be more than once a month.

Signature
{Authorized Signing Official)

PROPDSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR



