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Glossary of Terms, Abbreviations, and Acronyms
ABC - Approved Budget for the Contract.

ARCC - Allowable Range of Contract Cost 

BAC - Bids and Awards Committee.

JBid - A signed offer or proposal to undertake a contract submitted by a bidder in response to 
and in consonance with the requirements of the bidding documents. Also referred to as Proposal 
and Tender. (2016 revised IRR, Section 5[c])

Bidder - Refers to a contractor, manufacturer, supplier, distribute^’ and/or consultant who 
submits a bid in response to die requirements of die Bidding Documents. (2016 revised IRR, 
Section 5[d])

Bidding Documents - The documents issued by the Procuring Entity as the bases for bids, 
furnishing alt information necessary for a prospective bidder to prepare a bid for the Goods, 
infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 
revised IRR, Section 5[e])

BIR - Bureau of Internal Revenue.

BSP - Bangko Sentral ng Pilipinas.

CDA - Cooperative Development Authority.

Consulting Services - Refer to services for Infrastructure Projects and other types of projects 
or activities of the GOP requiring adequate external technical and professional expertise that are 
beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: (i) 
advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 
construction supervision; (v) management and related services; and (vi) other technical services 
or special studies. (2016 revised IRR, Section 5[i])

Contract - Refers to the agreement entered into between the Procuring Entity and the Supplier 
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form 
signed by the parties, including all attachments and appendices thereto and all documents 
irxxirporated by reference therein.

Contractor - is a natural or juridical entity whose proposal was accepted by the Procuring Entity 
and to whom the Contract to execute the Work was awarded. Contractor as used in these 
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI - Consumer Price Index.

DOLE - Department of Labor and Employment

DTI - Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project - Refers to procurement whose 
funding source is from a foreign government, foreign or international financing institution as
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Specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 
6[bD.

GFI - Government Financial Institution.

GOCC - Government-owned and/or -controlled corporation.

Goods - Refer to ali items, supplies, materials and general support services, except Consulting 
Services and Infrastructure Projects, which may be needed in the transaction of pubiic 
businesses or in the pursuit of any government undertaking, project or activity, whether in the 
nature of equipment, furniture, stationery, materials for construction, or personal property of any 
kind, inciuding non-personal or contractual services such as the repair and maintenance of 
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 
analogous services, as well as procurement of materials and supplies provided by the Procuring 
Entity for such services. The term ‘related’ or ‘analogous services’ shall include, but is not 
limited to, lease or purchase of office space, media advertisements, health maintenance 
services, and other services essential to the operation of the Procuring Entity. (2016 revised 
IRR, Section 5[r])

GOP - Government of the Philippines.

Infrastructure Projects - Include the construction, improvement, rehabilitation, demolition, 
repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 
communication focilities, civil works components of information technology projects, irrigation, 
flood control and drainage, water supply, sanitation, sewerage and solid waste management 
systems, shore protection, energy/power and electrification facilities, national tMjildit>gs, school 
buildings, hospital buildings, and other related construction projects of the government. Also 
referred to as civ3 works or works. (2016 revised IRR, Section 5[u])

LGUs - Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA - National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project - refers to a specific or identified procurement covering goods, 
infrastructure project or consulting services. A Procurement Proj^ shall be described, detailed, 
and scheduled in the Project Procurement Management Plan prepared by foe agency which 
shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular No. 06- 
2019 dated 17 July 2019)

PSA - Philippine Statistics Authority.

SEC - Securities and Exchange Commission.

SLCC - Single Largest Completed Contract

UN - United Nations.
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PHILIPPINE
PORTS

AUTHORITY

INVITATION TO BID

FOR THE

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR

1

TTie Philippine Ports Authority, through the Corporate Budget of the Authority for CY 2020, 
intends to apply the sum of P86]981,943.63 being the Approved Budget for the Contract (ABC) 
to payments under the contract for the PROPOSED DREDGING OF ZAMBOANGA PORT, 
ZAMBOANGA DEL SUR (LFP ZBA NO. 012-2020). Bids received in excess of the ABC shall 
be automatically rejected at bid opening.

The Philippine Ports Authority now invites bids for the above Procurement Project. Completion 
of the Works is required in Three Hundred Twenty (320) calendar days from the receipt by the 
successful bidder of the Notice to Proceed. Bidders should have completed, within five (5) years 
from the date of submission and receipt of bids, a contract similar to the Project. The description 
of an eligible bidder is contained in the Bidding Documents, particularly, in Section II 
(Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using a non- 
disCTetionary “pass/fair criterion as specified in the 2016 revised Implementing Rules and 
Regulations (IRR) of Republic Act (RA) 9184.

Interested bidders may obtain further information from the Philippine Ports Authority Bids and 
Awards Committee (BAC) and inspect the Bidding Documents at the address given below from 
8:00 a.m. to 5:00 p.m., Monday to Friday.

A complete set of Bidding Documents may be acquired by interested Bidders on 23 December 
2020 from the given address and website(s) below and upon payment of the applicable fee for 
the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of 
FIFTY THOUSAND PESOS (P50,000.00). The Procuring Entity shall allow the bidder to present 
its proof of payment for the fees in person.

The Philippine Ports Authority’s Bids and Awards Committee will hold a Pre-Bid Conference on 
06 January 2021 at 10:00 a.m. at the PPA Function Room, 7th Floor, PPA Bldg., Bonifacio 
Drive, South Harbor, Port Area. Manila, and/or through video conferencing or webcasting via 
zoom, wfhich shall be open to all prospective bidders.

Bids must be duly received by the BAC Secretariat through manual submission at the office 
address indicated below on or before 21 January 2021 at 9:00 A.m, Late bids shall not be 
accepted.

A. Bonifacio Drive, South Harbor. Port Area, Manila 1018 Philippines 
PO. Box 436 Manila, Philippines 

Tel, No. (*632) 527.6356 10 83 Fax No. (*632) 527.4855 
website: www.bpa com.ph

http://www.bpa


All bids must be accompanied by a bid security In any of the acceptable forms and in amount 
stated in ITB Clause 16.

Bid opening shall be on 21 January 2021 at 10:00 a.m. at the 7th Floor, PPA Building, A. 
Bonifacio Drive, South Harbor, Port Area, Manila. Bids will be opened in the presence of the 
bidders’ representatives who choose to attend the activity.

The Philippine Ports Authority reserves the right to reject any and all bids, declare a failure of 
bidding, or not award the contract at any time prior to contract award In accordance with 
Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations of RA No 9184 
without thereby incurring any liability to the affected bidder or bidders.

Required PCAB Registration - Medium A - Port, Harbor and O^hore 
Engineering

For further information, please refer to:

BAG Secretariat, Philippine Ports Authority 
5th Floor, PPA Bldg., A. Bonifacio Drive, 
South Harbor, Port Area. Manila 
Telephone Nos. 527-47-35

527-83-56 to 83 loc. 539 
PPA Website: www.ODa.com.oh 
GPPB Website: www.gppb.com.ph

MARK JOMS. PALOMAR 
Chairperson, PPA Head Office Bids and Awards 
Committee for Engineering Projects (HO-BAC-EP)

http://www.ODa.com.oh
http://www.gppb.com.ph
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1. Scope of BidThe Procuring Entity. Phiuppine Ports Authority invites Bids 
for the Proposed Dredging op Zamboanga Port, Zamboanga del Sur, with 
Project Identification Number LFP ZBA No. 012-2020.

The Proposed Dredging of Zamboanga Port, Zamboanga del Sur is for the 
construction of Worths, as described in Section VI (Specifications).

2. Funding Information

2.1. The Phiuppine Ports Authority through the source of funding as 
indicated below for CY2020 In the amount of P86.981,943.63.

2.2. The source of funding is;
Corporate Operating Budget.

3. Bidding Requirements
The Bidding for the Project shall be governed by all the provisions of RA No. 
9184 and its 2016 revised IRR, including its Generic Procurement Manual and 
associated policies, rules and regulations as the primary source thereof, white 
the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be 
applicable only to the ongoing posting, advertisement, or invitation to bid by 
the BAG through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have 
inspected frie site, determined the general characteristics of the contracted 
Works and the conditions for this Project, such as the location and the nature 
of the work; (b) climatic conditions; (c) transportation facilities; (c) nature and 
condition of the terrain, geological conditions at the site communication 
facilities, requirements, location and availability of construction aggregates 
and other materials, labor, water, electric power and access roads; and (d) 
other factors that may affect the cost, duration and execution or 
implementation of the contract, project, or work and examine all instructions, 
forms, terms, and project requirements in the Bidding Documents.

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices
The Procuring Entity, as well as the Bidders and Contractors, shall observe 
tile highest standard of ethics during the procurement and execution of the 
contract. They or through an agent shall not engage in corrupt, fraudulent, 
collusive, coercive, and obstructive practices defined under Annex T of the 
2016 revised IRR of RA No. 9184 or other integrity violations in competing for 
the Project

5. Eligible Bidders

5.1 Only Bids of Bidders found to be 
financially capable will be evaluated.

legally, technically, and
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5.2 The Bidder must have an experience of having completed a 
Single Largest Completed Contract (SLCC) that is similar to 
this Project, equivalent to at least fifty percent (50%) of the 
ABC adjusted, if necessary, by the Bidder to current prices 
using the PSA’s CPI, except under conditions provided for in 
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be "similar” to the contract to be bid 
if it has the major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and 
the foreign government/foreign or international financing 
institution may agree on another track record requirement as 
specified in the Bidding Document prepared for this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section 
23.4.2 of the 2016 IRR of RA No. 9184.

6. Origin of Associated Goods
There is no restriction on the origin of Goods other than Uiose prohibited by a 
decision of the UN Security Council taken under Chapter VII of the Charter of 
the UN.

7. Subcontracts
7.1. The Bidder may subcontract portions of the Project to the extent 

allowed by the Procuring Entity as stated herein, but in no case more 
than fifty percent (50%) of the Project.

The Procuring Entity has prescribed that

Subcontracting is not allowed.

7.2. Subcontracting of any portion of the Project does not relieve the 
Contractor of any liability or obligation under the Contract. The Supplier 
wll be responsible for the acts, defaults, and negligence of any 
subcontractor, its agents, servants, or workmen as fully as if these 
were the Contractor’s own acts, de^ults, or negligence, or those of its 
agents, servants, or workmen.

8. Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the 
specified date and time and either at its physical address and/or through 
videoconferencing/webcasting as indicated in paragraph 6 of the IB.

9. Clarification and Amendment of Bidding Documents
Prospective bidders may request for clarification on and/or interpretation of 
any part of the Bidding Documents. Such requests must be in writing and 
received by the Procuring Entity, either at its given address or through

PnOfOsrn DaeoGittG Of Zjumoahoa Pout, Zimsomsa aei Sun
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electronic mail indicated in the IB, at least ten (10) calendar days before the 
deadline set for the submission and receipt of Bids.

10. Documents Comprising the 
Components

Bid: Eiigibility and Technical

10.1 The first envelope shall contain the eligibility and technical documents 
of the Bid as specified in Section IX. Checklist of Technical and 
Financial Documents.

10.2 If the eligibility requirements or statements, the bids, and all other 
documents for submission to the BAG are In foreign language other 
than English, it must be accompanied by a translation in English, which 
shall be authenticated by the appropriate Philippine foreign service 
establishment post or the equivalent office having jurisdiction over the 
foreign bidder’s affairs in the Philippines. For Contracting Parties to the 
Apostille Convention, only the translated documents shall be 
authenticated through an apostille pursuant to GPPB Resolution No. 
13-2019 dated 23 May 2019. The English translation shall govern, for 
purposes of interpretation of the bid.

10.3 A valid PCAB License is required, and in case of joint ventures, a valid 
special PCAB License, and registration for the type and cost of the 
contract for this Project Any additional type of Contractor license or 
permit shall be indicated in the BDS.

10.4 A List of Contractor’s key personnel (e.g.. Project Manager, Project 
Er>gineers, Materials Engineers, and Foremen) assigned to the contract 
to be bid, with their complete qualification and experience data shall be 
provided. These key personnel must meet the required minimum years 
of experience set in the BDS.

10.5 A List of Contractor's major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership, 
certification of availability of equipment from the equipment 
lessor/vendor for the duration of the project, as foe case may be, must 
meet the minimum requirements for the contract set in the BDS.

11. Documents Comprising the Bid: Financiai Component

11.1. The second bid envelope shall contain foe financial documents for the 
Bid as specified in Section IX. Checklist of Technical and Financial 
Documents.

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not 
be accepted.

11.3. For Foreign-funded procurement, a ceilir>g may be applied to bid prices 
provided foe corKlitions are met under Section 31.2 of foe 2016 revised 
IRRof RANo. 9184.
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12. Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings 
and specifications. Unless there is a value engineering clause in the BDS, 
alternative Bids shall not be accepted.

13. Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be 
considered as fixed prices, and therefore not subject to price escalation during 
contract implementation, except under extraordinary circumstances as 
determined by the NEDA and approved by the GPPB pursuant to the revised 
Guidelines for Contract Price Escalation guidelines.

14. Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency 
accepted by the BSP at the discretion of the Bidder. However, for 
purposes of bid evaluation. Bids denominated in foreign currencies 
shall be converted to Philippine currency based on the exchange rate 
as published in the BSP reference rate bulletin on the day of the bid 
opening.

14.2. Payment of the contract price shall be made in:
Philippine Pesos.

15. Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any fomn of Bid 
Security in the amount indicated in the BDS, which shall be not less 
than the percentage of the ABC in accordance with the schedule in the 
BDS.

15.2. The Bid and bid security shall be valid until One Hundred Twenty (120) 
days from the date set for Bid Opening. Any bid not accompanied by an 
acceptable bid security shall be rejected by the Procuring Entity as 
non-responsive.

16. Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of Its 
Bid.

The Procuring Entity may request additional hard copies and/or electronic 
copies of the Bid. However. Allure of the Bidders to comply with the said 
request shall not be a ground for disqualification.

If the Procuring Entity allows the submission of bids through online 
submission to the given website or any other electronic means, the Bidder
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shall submit an electronic copy of its Bid, which must be digitally signed. An 
electronic copy that cannot be opened or is corrupted shall be considered 
norvresponsive and. thus, automatically disqualified.

17. Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its 
physical address or through online submission as indicated in paragraph 7 of 
the IB.

18. Opening and Preliminary Examination of Bids

18.1. Tile BAG shall open the Bids in public at the time, on the date, and at 
the place specified in paragraph 9 of the IB. The Bidders' 
representatives who are present shall sign a register evidencing their 
attendance. In case videoconferencing, webcasting or other similar 
technologies will be used, attendance of participants shall likewise be 
recorded by the BAG Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable 
reasons, ttte rescheduling requirements under Section 29 of the 2016 
revised IRR of RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of 
the 2016 revised IRR of RA No. 9184.

19. Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity's BAG shall immediately conduct a detailed 
evaluation of all Bids rated ‘passed' using norvdiscretionary pass/fail 
criteria. The BAG shall consider the conditions in the evaluation of Bids 
under Section 32.2 of 2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as 
indicated in the BDS shall be received by the same deadline and 
opened and evaluated simultaneously so as to determine the Bid or 
combinatiCKi of Bids offering the lowest calculated cost to the Procuring 
Entity. Bid Security as required by ITB Glause 16 shall be submitted for 
each contract (lot) separately.

19.3 In all cases, the NFGG computation pursuant to Section 23.4.2.6 of the 
2016 revised IRR of RA No. 9184 must be sufficient for the total of the 
ABGs for all the lots participated in by the prospective Bidder.

20. Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the 
Bidder of the notice from the BAG that it submitted the Lowest Galculated Bid, 
the Bidder shall submit its latest income and business tax returns filed and

PaoPOSiD Orcocisg or Zambomoa ?osr, Zamboanoa oti Sun
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paid through the BIR Electronic Filing and Payment System (eFPS), and other 
appropriate licenses and permits required by law and stated in the BDS.

21. Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 
9184 shall form part of the Contract Additional Contract documents are 
indicated in the BDS.

paoposeo Dkcocing or Zamboanga Pout, Zamboanga oti Sub
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Bid DsU Sheet

Bid Data Sheet
ITB Clause

6.2 For this purpose, contracts similar to the Project refer to contracts which 
have the same Major Categories of Works which shall be:

Description/Clartficatjon Unit of Measure Quantity 
(at least)

Rock Breaking/Dredging and 
Open sea disposal of dredged 

materials

cu.m. 115,500.00

7.1 Portion of Works allowed to be 
subcontracted:

Maximum Percentage 
subcontracted:

allowed to be

Subcontracting Is not allowed Subcontracting is not allowed

10.3 For Joint Venture:

Special PCAB License

10.4 The key personnel must meet the required minimum years of experience
set below:

Key Personnel General
Experience

Relevant
Experience
(Minimum)

Work experieiKe is sWnilar in nature and 
complexity to the project to be bid

Ports, Harbors, & 
Offshore Ert^neering 

Works

Work experience is 
Similar in nature and 

complexity to the project 
to be bid

a) Project Manager Five (5) years

b) Project Engineer Three (3) years

c) Construction Safety and 
Health Officer

One (l)year

d) Foreman Five (5) years

Peoposto OfttOGiNC Of Zamboanga Poi’. Zm<boakga on Sun
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8W Data Sheet

10.5 The minimum major equipment requirements are the following:

Equipment Capacity Number of Units

Self-propelled grab 
type Dredger

min GW 450 tons with 
mechanically or electrically- 
driven 60T crane and 500 
cu.m, hopper capacity

1-owned

Grab Bucket Heavy duty rock/sand of 4.0 
cu.m, capacity with cutting 

teeth

1-own ed

Orange-peel Clamshell 4.0 cu.m. capacity 1-owned

Drop Hammer 8.0 tonner 1-own ed

OR

Non-propelled Crane 
Barge (grab type 

dredger)

min GW 450 tons with 
mechanically or electrically- 
driven GOT crane and 500 
cu.m. hopper capacity

1-owned

Grab Bucket Heavy duty rock/sand of 4.0 
cu.m. capacity with cutting 

teeth

1-own ed

Orange-peel Clamshell 4.0 cu.m, capacity 1-owned

Drop Hammer 8.0 tonner 1-owned

PSOfOSfO Oll€Deme Of ZtMBOAMCA PCIIT. ZtMKVSA OH Sut
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Tugboat 550 hp (minimum) 1-owned/leased

OR

Non-propelled Crane 
Barge

min GW 450 tons with 
mechanically or elecblcally- 

dtlven 60T crane

1-owned

Grab Bucket Heavy duty rock/sand of 4.0 
cu.m, capacity with cutting 

teeth

1-owned

Orange-peel Clamshell 4.0 cu.m, capacity 1-owned

Drop Hammer 8.0 tenner 1-owned

Tugboat 550hp (minimum) 1-owned/leased

Non-propelled 
Hopper/Loading Barge

300 cu.m, capacity each 2-own ed/leased

Value Engineering Clause:

Not Allowed

The bid security shall be in the form of a Bid Securing Declaration or any of 
the followring forms and amounts:

1. The amount of not less than P 1,739,638.87 [2% of ABC], if bid security 
is in cash, cashier’s/manager's check, bank draft/guarantee or 
irrevocable letter of credit;

2. The amount of not less than P 4,349,097,18 [5% of ABC] if bid security 
is in Surety Bond.

12

15.1
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6 Each bidder shall submit one (1) original and six (6) copies of the Technical 
and Financial Proposals, properly labelled, book-bound, with hard cover 
and corresponding index tab.

19.2 Partial bids:

Not Allowed

20 Other appropriate licenses and permits required:

None

21 Additional contract documents relevant to the project that may be required 
by existing laws and/or the Procuring Entity, such as:

Construction Schedule and S-Curve. Manpower Schedule, ConstwcUon 
Methods, Equipment Utilization Schedule, Construction Safety and Health 
Program approved by the Department of Labor and Employment and 
PERT/CPM or other acceptable tools of project scheduling.
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1. Scope of Contract

This Contract shall include all such items, although not specifically mentioned, 
that can be reasonably inferred as being required for its completion as if such 
items were expressly mentioned herein. All the provisions of RA No. 9184 and 
its 2016 revised IRR, including the Generic Procurement Manual, and 
associated issuances, constitute the primary source for the terms and 
conditions of the Contract, and thus, applicable in contract implementation. 
Herein dauses shall serve as the secondary source for the terms and 
conditions of the Contract

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of 
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to 
all procurement activities, the advertisement, posting, or invitation of which 
were issued after the effectivity of the said amendment.

2. Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract 
(SCC), references in the Conditions of Contract to the Works, the Completion 
Date, and the Intended Completion Date shall apply to any Section of the Works 
(other than references to the Completion Date and Intended Completion Date 
for the whole of the Works).

3. Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to 
the Contractor based on the schedule of delivery indicated in the SCC, 
which corresponds to the execution of the Works. If the Contractor 
suffers delay or incurs cost from feilure on the part of the Procuring Entity 
to give possession in accordance with the terms of this clause, the 
Procuring Entity's Representative shall give the Contractor a Contract 
Time Extension and certify such sum as fair to cover the cost incurred, 
which sum shall be paid by Procuring Entity.

4.2. If possession of a portion is not given by the above date, the Procuring 
Entity will be deemed to have delayed tiie start of the relevant activities.

The resulting adjustments in contract time to address such delay 
may be addressed tiirough contract extension provided under Annex “E” 
of the 2016 revised IRR of RA No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel indicating their designation, in accordance with ITS Clause 10.3 and 
specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel 
only if foeir relevant qualifications and abilities are equal to or better than those 
of foe personnel listed in the Schedule.
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Performance Security

5.1. Within ten (10) calendar days from receipt of the Notice of Award from 
the Procuring Entity but in no case later than the signing of the contract 
by both parties, the successful Bidder shall furnish the performance 
security in any of the forms prescribed in Section 39 of the 2016 revised 
IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 
acknowledges frie right of the Procuring Entity to institute action pursuant 
to RA No. 3688 against any subcontractor be they an individual, firm, 
partnership, corporation, or association supplying the Contractor vrith 
labor, materials and/or equipment for the performance of this Contract

6. Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 
referred to in the SCC supplemented by any information obtained by the 
Contractor.

7. Warranty

7.1. In case the Contractor fails to undertake the repair works under Section 
62.2.2 of the 2016 revised IRR. the Procuring Entity shall forfeit ite 
performance security, subject its property(ies) to attachment or 
garnishment proceedings, and perpetually disqualify it from participating 
in any public bidding. All payables of the GOP in his favor shall be offeet 
to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that 
occasioned-on force majeure, shall cover the period from the date of 
issuance of the Certificate of Final Acceptance by the Procuring Entity. 
Specific duration of the warranty is found in the SCC.

8. Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC. the Contractor’s 
liability under this Contract shall be as provided by the laws of the Republic of 
the Philippines.

If the Contractor is a joint venture, all partners to the Joint venture shall be jointly 
and severally liable to the Procuring Entity.

9. Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the 
Procuring Entity that the Contractor has engaged, before, or during the 
implementation of the contract, in unlawful deeds and behaviors relative to 
contract acquisition and implementation, such as. but not limited to corrupt, 
fraudulent, collusive, coercive, and obstructive practices as stated in ITB Clause 
4.
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10. Dayworks

Subject to the guidelines on Variation Order in Annex *E’ of the 2016 revised 
IRR of RA No. 9184, and if applicable as indicated in the SCO. the Dayworks 
rates in the Contractor’s Bid shall be used for small additional amounts of work 
only when the Procuring Entity's Representative has given written instnjctions 
in advance for additional work to be paid for in that way.

11. Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s
Representative for approval the said Program of Work 
showing the general methods, arrangements, order, and 
timing for all the activities in the Works. The submissions of 
the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s
Representative for approval an updated Program of Work at 
intervals no longer than the period stated in the SCC. If the 
Contractor does not submit an updated Program of Work within 
this period, the Procuring Entity's Representative may withhold the 
amount stated in the SCC from the next payment certificate and 
continue to withhold this amount until toe next payment after toe 
date on which the overdue Program of Work has been submitted.

12. Instructions, Inspections and Audits

The Contractor shall permit toe GOP or toe Procuring Entity to inspect the 
Contractor's accounts and records relating to the performance of toe Contractor 
and to have them audited by auditors of the GOP or the Procuring Entity, as 
may be required.

13. Advance Payment

The Procuring Entity shall, upon a vimtten request of the Contractor which shall 
be submitted as a Contract document, make an advance payment to the 
Contractor in an amount not exceeding fifteen percent (15%) of toe total 
contract price, to be made in lump sum, or at toe most two installments 
according to a schedule specified In toe SCC, subject to the requirements in 
Annex "E’ of toe 2016 revised IRR of RA No. 9184.

14. Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such 
requests for payment shall be verified and certified by the Procuring Entity’s 
Representative/Project Engineer. Except as otherwise stipulated in the SCC, 
materials and equipment delivered on the site but not completely put in place 
shall not be included for payment.
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IS. Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as builf Drawings and/or 
operating and maintenance manuals as specified in the SCO.

15.2. If the Contractor does not provide the Drawings and/or manuals 
by the dates stated above, or they do not receive the Procuring 
Entity’s Representative’s approval, the Procuring Entity’s 
Representative may withhold the amount stated in the SCC from 
payments due to the Contractor.
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Special Conditions of Contract
GCC Clause

2 Sectional Completion:

None

1 The Procuring Entity shall give possession of all parte of the Site to 
the Contractor upon commencement of the project.

6 Site Investigation Report:

None

7.2 Permanent structures: Fifteen (15) years

Buildings of types 4 and 5 as classified under the National Building 
Code of the Philippines and other structures made of steel, iron, or 
concrete which comply with relevant structural codes (e.g., DPWH 
Standard Specifications), such as, but not limited to. steel/concrete 
bridges, flyovers, aircraft movement areas, ports, dams, tunnels, 
filtration and treatment plants, sewerage systems, power plants, 
transmission and communication towers, railway system, and other 
similar permanent structures

10 No dayworks are applicable to the contract.

11.1 The Contractor shall submit the Program of Work to the Procuring 
Entitv’s Reoresentative within davs of delivery of the Notice
of Award.
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11.2 The amount to be withheld for late submission of an updated 
Proqram of Work is

13 The provision on advance payments or mobilization fees in the 
terms and conditions of all contracts/ purchase orders/ job orders 
for goods, services and infrastructure projects that >mII be signed 
or executed shall henceforth be excluded.

14 No further instructions.

15.1 The date by which operating and maintenance manuals are 
reouired is

The date bv which "as built* drawinas are reouired is

15.2 The amount to be withheld for filing to produce “as built" drawings 
and/or operating and maintenance manuals by the date required is
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Technical Specifications

PROJECT ; PROPOSED Dredging of Zamboanga Port, Zamboanga del Sur

6.01 SCOPE OF WORK

General Provisions
To undertake the Proposed Dredging of Zamboanga Port, Zamboanga del Sur,
with an estimated volume to be dredged of 115,500.00 cu.m. Includes:

1. Rock breaking of coral/rock formation that is hard to dredged direcBy by using 
drop hammer;

2. The aforesaid methodology will continue throughout the duration of the project or 
as warranted until such time the subject area can be effectively excavated with 
use of heavy duty rock/sand grab bucket of 4.0 cu.m, capacity with cutting teeth 
or a 4.0 cu.m, capacity Orange-peel Clamshell;

3. Dredging/Excavation of the existing seabed or after the rock breaking works 
using heavy duty rock/sand grab bucket of 4.0 cu.m, capacity virith cutting teeth or 
a 4.0 cu.m, capacity Orange-peel Clamshell up to the required depth, composing 
more or else of highly dense seabed comprising of coral/rock formation, 
compacted clayish sand/soil, pebbles/stones.

4. Loading of excavated dredging materials into the loading scow and disposal to 
designated area as directed by the Project Engineer.

5. Shall be undertaken on the deep portion of the channel way up to the shallow 
area.

6. Must not obstruct the flow of vessel’s traffic within the vicinity
7. Transporting and disposing of dredged materials;;

a) Minimum sea level of 20.0 meters
b) Minimum d'tstance of 20.0 kms. away from the project sHe

The dredging area shall be dredged at the required depth as Indicated on the
Drawing/s.
The work includes furnishing of all labor, materials, plants and equipment required to
complete/finish the dredging works in accordance with tiie Dredging Specifications.

Work Schedules
After examinations of all relevant data, coordination needs, work constrains, 
equipment to be used and other matters, a PERT/CPM diagram showing the detailed 
schedule/duration and sequences for the execution of dredging work shall be 
submitted to the Engineer for approval within 15 days before the proposed 
commencement of the Works.
Before the commencement of rock breaking/dredging works, the Contractor together 
with the Authority’s Representatives and Surveyors shall conduct a pr^joint 
hydrographic survey >vhich will form basis of actual quantity of dredging materials to 
be removed/excavated.
Prior to dredging works, the Contractor shall establish visible markers/buoys to 
dearly define the limits of the dredging area.
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6.02 DREDGING EQUIPMENT/LAYOUT OF WORK 

■ Plant
■ The Contractor shall keep on the job suffictent dredging equipment and/or plant to 

meet the requirement of the project
• The equipment/plant shall be in satisfactorily operating conditions and capable of 

efficiently performing the dredging works with safety as set forth herein and shall be 
subject to inspection by the Authority's Representative at all times.

a Physical Data/Layout of Work
• The Contractor, prior to the start of dredging works, shall secure

Disposal/Dumping PERMrr and other related clearance from the Phiuppine
Coast guard (PCGi or any other government agency. It shall be responsible
FOR THE PREPARATION OF DOCUMENT^ NEEDED IN fTS APPUCATION OF SAID PERMITS
INCLUDING PAYMENT OF CORRESPONDING FEES/CHARGES.

• The Authority does not guarantee to keep the project dredging area free
FROM OBSTRUCTIONS.

• The Conbactor shall adjust and conduct the work in such manner not to disrupt the 
flow of seacraft plying the navigational channel at all times.

■ The Contractor shall layout his work from the government established ranges and 
gauges which shall be pointed out to him prior to commencement of the dredging 
work but shall be responsible for all measurements in connection therewith.

■ The Contractor shall furnish, at his own expense, all platforms, survey equipment, 
range markers, poles, buoys, etc., and labor as may be required in laying out any 
part of the dredging work.

a The Contractor shall be responsible for the installation, maintenance and 
preservation of all gauges, ranges, platforms, dredging limit markers and buoys. 
Upon completion of the work, the Contractor shall promptly remove all ranges, 
markers, buoys and other marker place by him that may be detrimental to smooth 
passage of seacraft passing the channel.

■ In the absence of a clear guideunes, the Implementing Office (DSD) does not
GUARANTEE THE EXEMPTION OF THE CONTRACTOR FROM PAYMENT OF PORT USAGE 
FEES/DUES THAT MIGHT BE IMPOSED BY THE PORT/TERMINAL MANAGER.

6.03 DREDGING WORKS 
• Description

a This item shall consist for the rock breaking/dredging/removal of highly dense seabed 
comprising of coral/rock formation, compacted clayish sand/soil/gravel, and broken 
stones at Proposed Dredging of Zamboanga port, Zamboanga del Sur in 
conformity with the dimensions shown in hydro survey plan or as established by the 
PPA Engineer with coordination with the PMO-Zamboanga.

a The dredged materials shall be transferred / dispose to designated disposal site. 

a Progress of Work
a Upon mobilizing sufficient labors, materials, plants and dredging equipment and as 

time is of essence, the Contractor shall work at a minimum of Fourteen Hours (14) 
per day or more as may be necessary, subject to existing laws, to ensure the 
prosecution of work in accordance with the approved dredging schedule 
(PERT/CPM). If the Cwitractor falls behind the approved dredging schedule, the
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Authority’s Representative may require the Contractor to increase the number of 
shifts, working hours and/or dredging equipment without extra cost to the Authority.

■ Failure of the Contractor to comply with the requirements shall be reasonable 
grounds to assume that the Contractor is not performing the dredging work with such 
diligence as will insure completion within the specified time, in which case, the 
Authority may be compelled to take steps to protect the interest of toe PPA.

■ When the Contractor elects to work overtime and on Sundays and legal holidays, 
appropriate authority from those concern must be secured and notice of his intention 
to do so shall be submitted to the Authority’s Representative within the reasonable 
time in advance thereof.

• The Contractor shall submit daily dredging reports within two (2) days after the end of 
the day covered by the report duly signed by the Contractor or hts duly authorized 
representative and the authorized PPA representative. The report shall be made in 
forms and to be provided by toe Authority.

■ The Contractor shall take necessary measures to protect the life and health of his 
men in accordance with toe existing laws and regulations of the Government. The 
Contractor shall provide safety devices to Authority’s personnel while on board the 
dredging equifxnent/plant in perfonnance of their official duties.

■ The Contractor shall put up and maintain such markers and buoys as will prevent any 
accident in consequence of his dredging work. No liability whatsoever attaches to the 
Authority, if as a result of the dredging operations or installation, an accident happens 
in the project area. The Contractor shall hold the Authority free and harmless against 
any or all claims of persons involve in such accidents.

6.04 WORK DURATION & ESTIMATED OUANTITIES

■ The dredging virorks shall be completed writhin Three Hundred twenty (320) Calendar 
Days (inclusive of Sundays, Holidays and Unworkable days).

• The estimated quantity of dredging materials necessary to be removed is 115,500.00 cu.m.

6.05 DREDGING MATERIALS

• Disposal of Dredging Materials shall be hauled/transported using hopper/loading barge and 
deposited to designated area as directed by toe Project Engineer.

■ Displace Materials

• Should the Contractor, during the progress of the dredging works, lose, dump, throw 
overboard, sink, misplace any materials, plant, machinery or appliance which may be 
dangerous to or obstruct navigation and/or port operations activities, the Contractor 
shall immediately give notice with description and location of such obstruction to toe 
Authority and when required, shall mark or buoy the obstruction until such time the 
same is removed.

■ Should toe Contractor refuse, neglect or delay compliant with the above 
requiremente, such obstructions shall be removed by the Authority and the cost of its 
removal shall be deducted from any money due or to become due to the Contractor 
or proceed against his performance bond.

• Any dredged materials that is deposited other than the designated area wilt not be 
paid and toe Contractor shall be required to remove such misplace materials and 
deposit it to vtoere directed at his expense.
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6.06 INSPECTION

■ No PPA Project Engineer or Authority’s Representative is authorized to change any 
provisions of ^e dredging specifications without wmtten authorization of the Authority.

■ Nor shall the presence or absence of a PPA project Engineer or Authority’s Representative 
relieve the Contractor from any of his responsibility under the Contract

6.07 FACIUTIES/A CCOMODA HON TO BE PROVIDED

■ The Contractor shall provide the use of vehicle with driver, boats, boatmen, laborers, 
equipment appliances and materials forming part of the ordinary and usual equipment/plant 
and crew of the dredging plant as may be necessary in inspecting and supervising the 
dredging work.

a The Contractor shall provide a temporary site office for office and sleeping purposes of 
Authority’s Representatives. The room shall be fully equipped and maintained to the 
satisfaction of foe Authority. It shall be property lighted and ventilated.

6.08 OVER DREDGED. SIDE SLOPE AND PA Y LIMITS

■ Over dredged (Over-depth)
■ An over-dredged of 0.30 meters beyond the required project depth below MLLW may 

BE PAID FOR, BUT SUBJECT TO THE AVAILABOJTY OF FUND AND IN ACCORDANCE OF IRR- 
EOFR.A. 9184.

• NO OVER‘DREDGED PAYMENT SHALL BE MADE ON PROGRESS-DREDGING
ACCOMPLISHMENT.

• Slide Slope
■ The volume of excavated materials to be paid for is that of a rectangular prism with 

sides vertical plus foe triangular prism formed by foe prescribed allowable side slope 
of 1:3.

■ The vertical sides of the rectangular prism shall not go beyond foe designed dredging 
limits.

■ The dredging of Zamboanga Port, Zamboanga del Sur calls for a vertical accuracy of (+/-) 
0.30 meter.

■ It is to be clearly understood that no payment will be made for dredging beyond the 
dredging limits except as provided above. The Contractor shall bear all the cost of over­
dredging beyond the proje<^ depth and in addition, of any remedial measures ordered by the 
Authority or its representative to be taken in areas over-dredging is not permitted.

6.09 MEASUREMENT AND PAYMENT

■ The basis of measurement few dredging quantities is foe net cubic content of foe voids 
formed by the removal of foe materials within foe limits of payment as follows;

• The seabed as determined by soundings prior to dredging.
■ The level or levels specified to which dredging is to be carried out, as wilt be proved 

by sweeps and surveys undertaken after dredgirrg.
a Vertical faces at foe limits of dredging (with allowable slide slope) as defined on the 

plan.
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a Ccxnputation of volume shall be manually calculated and in the metric system using the 
“End Area Method”.

■ Computation of progress-ore doing volume accomplishment shall not include the
ALLOWABLE OVER-DREDGED OF 0.30 METERS.

a The total volume of materials to be paid for under this contract will be measured by 
computing the volume between the bottom surface shown by soundings made before 
dredging and the bottom surface by the soundings made as soon as practicable after the 
work specified is completed or immediately after the cut-off date to be set if the Contractor 
opted for interim payments.

a Payments for dredging will be made not often than once a month. Payments shall be made 
upon the estimates of work satisfactorily completed by the Contractor and accepted by the 
Authority during the preceding period.

a Upon such estimate, the Authority shall pay the Contractor a sum equal to ninety percent 
(90%) thereof up to and until such time as the total dredging work shall have been 
completed.

■ The Contractor wnll be held responsible for clearing, slumping of side slope and/or all other 
materials dropped into the dredging areas until finally accepted by the Authority.

a The unit rate for dredging work applies to excavating of any materials within the dredging 
area and to include the removal and disposal of all debris and other objects encountered, 
and for the disposal of dredged materials at the designated dumping site.

6.010 SOUNDINGS

• The Contractor, in the presence or joint with the Authority’s Representative and during the 
progress of the dredging works, shall perform continuous checking of the depth thru 
soundings.

a For the purpose of work progress payments; the Contractor, jointly with the Authority’s 
Representative and/or Surveyors, shall conduct soundings on areas subjected to dredging 
activities during the month or foe preceding period for which payment is being claimed.

a Pre, Progress artd Post-Dredging soundings shall be made at intervals not less than 10.00 
meters and to be undertaken jointly by foe Contractor and the Authority’s Representative 
and Surveyors.

a Records shall be made during foe sounding activities giving foe time, foe water/tide level, 
and foe position of foe sounding paraphernalia and plant/equipment Each party shall have 
and keep its own records.

• Computation of foe volume dredged for foe period shall be made in accordance with Section 
6.09 herein above (Measurement and Payment) and shall be prepared and plotted by foe 
Authority, checked and concurred by foe Contractor.

a The Contractor shall be responsible for all costs involved in foe above mentioned soundings 
such as costs for the survey boat, sounding and survey equipment, measurement, markings, 
materials, transportation and other cost related thereto. PPA may opt to use its own 
SURVEY EQUIPMENT AT NO COST TO THE CONTRACTOR. HOWEVER, THE CONTRACTOR SHALL BE 
RESPONSIBLE FOR THE COST OF REPAIR IN THE EVENT THE PPA-OWNED INSTRUMENTS BROKE
DOWN/DAMAGE DURING THE COURSE OF THE SURVEY WORK AND TRANSPORTATION TO/FROM THE
DREDGING SITE.
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6.011 TECHNICAL SPECIFICATION

Technical Specifications

DESIGN DREDGING DEPTH:
(see attached hydro plan)

TOTAL ESTIMATED VOLUME

APPROXIMATE DREDGING AREA
• WIDTH
• LENGTH

DREDGING SOIL COMPOSITION

See attached Survey Plan

115,500.00 cu. m.

See attached Survey Plan 
See attached Survey Plan 
See attached Survey Plan

Highly dense seabed comprising of 
coral/rock formation, compacted clayish 
sand/soil/gravel and broken stones
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Tadnlcd Spadncrtm 
(PreiM Biboard)

ITEM 02 PROJECT BILLBOARD

SPECIFICATION

The'Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the sfondard billboard shall be 4ft. x 8fL (1,200mm x 
2,4(X)mm) using % mch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine 
plywood.

'Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.
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(Pfoj^ Billboard)

I I I I I I I I I / I
I I I I I I I I I I I 

t f II t t I I I t I

“To all our contractors, suppliers, and 

service providers, all we ask is for you to

SPEEDUP
your contracts and FINISH
AHEAD of schedule,

WITHOUT SACRIFICING

QUALITY
of work, and REASONABLENESS 

OF COST agreed upon. Cawin niyo 

‘yan at hindi tayo maghihiwalay ng 

landas (Do that and we will not part ways).”

A Message from 

DOTr Secretary Arthur Tugade
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{Safety Signages and Barricades)

ITEM 03 SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the furnishing and installing of safety signages and barricades in accordance 
with the specifications and to the details shown below in the drawings, or as directed by the 
Engineer.

SPECIFICATION

The Signage's and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3fl x 4ft (800mm X 1,200mm) for fixed type and 
2ft X 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x 
800mm) shall be provided.

The materials to be used for signages and barricades are !4 inch (12mm) manne plywood or 
tarpaulin poster on 2” x 2’ (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

CONSTRUCTIONmmsAKEAiaem <^AN^>
COM I pwenow 

%rrt

I2*1 r GOOD LtWBER

217 QOOO UMBER •

FRONT SIDE

FRAMING FOR 0,00m s 1,20m SiGNAC€$

FRONT

FRAMING FOR 0.60m x 0.80m SIQNAGC $ AND BARRICADES

STANDARD PLAN FOR SIGNAGES AND BARRICADES
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BILL OF QUANTITIES
PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR

NO.
(1)

DESCRIPTION OP WORK

(2)

UNIT

(3)

QTY.

(4)

UNIT PRICE 
(Pesos)

(5)

AMOUNT
(Pesos)

(4) X '(5)

BILL NO. 1 GENERAL EXPENSES

1.01 Mobilization and Demobilization l.s. 1.00

1.02 Provide Environmental Safety and Health Program. t.s. 1.00

1.03 Provide and Maintain Site Office l.s. 1.00

TOTAL FOR Bill NO. 1 - GENERAL EXPENSES

I
9

Signiture
Bidder's Authorized Representative

PROPOSED OREDGINQ OF ZAMBOANGA PORT. ZAMBOANGA CEL SUR



BILL OF QUANTITIES
PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR

NO.
DESCRIPTION OP WORK UNIT QTY. UNIT PRICE 

(Pesos)
AMOUNT

(Pesos)
m (2) (3) (4) (5) (4) X '(S)

BILL NO. 2 DREDGING WORKS

2.01 Dredging and Disposal of Dredged Materials. cu. m. 115,500.00

TOTAL FOR BILL NO. 2 • DREDGING WORKS

eg<1>
KJ

S
O

e
a

Signiture
Bidder's Authorized Representative

PROPOSED DREDOINO OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR



BILL OF QUANTITIES
PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR

DESCRIPTION OF WORK UNIT QTY. UNIT PRICE AMOUNT
NO. ; (Pesos) (Pesos)

i (1) (2) (3) (4) (5) (4) F '(S)

BILL NO. 3 REIMBURSABLE ITEMS

3.01 Provide Office and Survey Equipment l.s. 1.00

TOTAL FOR BILL NO. 3 • REIMBURSABLE ITEMS

01

u

S
a
cu
3

Signiture
Bidder's Authorized Representative

PROPOSED DREOQINQ OF 2AMB0AN0A PORT, ZAMBOANGA DEL SUR



BOQ and Attachments 
(Annax 1 - Basis of Paymants)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

PROJECT NAME: PROPOSED Dredging OF Zamboanga Port, Zamboanga del Sur

LOCATION ; Zamboanga Cnr, Zamboanga del Sur

The work items included in the proposai and the basis of payments are as follows:

Hem 1.01
BILL NO. 1 - GENERAL EXPENSES 

Mobilizadon/Demobilization and Cleaning/Clearing.
The quantity to be paid for shali be the minimum equipment requirement enumerated in the bid 
documents mobiiized, demobilized and cieaning of the site and accepted by the Engineer. The 
contract iump sum price shall be HjII compensation for furnishing all materials, labor, equipment, 
tools and incidentals necessary to mobilize and demobilize all the minimum equipment requirement 
enumerated in the bid documents including cieaning of the site. Fifty percent (50%) of the total 
amount shall be payable after the mobiPization activity while the remaining (50%) payable after 
demobilization and cleaning.

Item 1.02 Provide Environmental Safety and Heaith Program in the execution of the 
project

The quantity to be paid for shall be the actual implementation of construction safety and health 
program and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete the 
implementation of the Construction Safety and Health Program, as required and approved by the 
Department of Labor and Employment (DOLE).

Hem 1.03 Provide and Maintain Temporary Facility for the Engineer and Staff
The quantity to be paid for shall be the actual rental for temporary site office and residence for the 
engineer and staff and accepted by the Engineer. The contr^ unit price shall be full compensation 
for furnishing all materials, labor, equipment, tools and incidentals necessary for the provision of 
temporary site office and residence for the engineer and staff at least 48.00 m2

The quantity to be paid for shall be the actual services rendered in maintaining the site office and 
accepted by the Engineer. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipmenL tools and incidentals necessary to complete the maintenance of the 
temporary site office and residence as well as other expenses such as provision for electric power, 
telephone bill, potable water supply, janitorial and security services

BILL NO. 2 - DREDGING AND DISPOSAL

Hem 2.01 Dredging of Maneuvering Areas and disposal of dredged materials to the 
designated area as directed by the Engineer.

The quantity to be paid for shall be the actual volume, Including allowable over-dredging but 
subject to availabiiitv of fund, in cubic meters of dredged materials including disposal to the 
designated area as directed by toe Project Engineer. Payment shall include the cost of dredging 
equipment, materials, labor, survey works, handling. Port Charges and Other Expenses/Fees 
related to the execution of dredging and disposal works.

ftwwseoongpstwg Of ZwcMWM Pot, Ziw»a«we4 OB



BOQ and Attachments 5
(Amex 1 - Bails of Payments)

BILL NO. 3 - REIMBURSABLE ITEMS 

Item 3.01 Provide for Office and Survey Equipment
The quantity to be paid for shall be the actual quantity of deteimined items by the Authority deemed 
necessary in the implementation of the project, supplied, delivered and accepted by the Authority. 
Payment for said Kerns shall be made only upon complete delivery/acceptance of such. The 
contract lump sum price shall be full compensation for providing all determined Kerns. The 
Contractor’s ProfK and Overhead, Contingencies and Miscellaneous (OCM) should not be included 
in the cost of said Kerns. Claims for payment shall be supported by Official Receipt(s) (OR) and at 
least three (3) canvasses. The amount to be paid for shall be the price indicated in the OR but 
should not exceed the contract lump sum price. The determined Kerns shall be ffie property of PPA. 
Operation and maintenance shall be borne by PPA.

Payment shall be in per Kem delivered with no OCM and Profit imputed in the unit cost

PnaeostaDiisoemeofZMMOtftHParT.ZumMHCAoaSuit



BOQ and Attachment 6
(Annex 2 - Facilities to be provided)

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

PROJECT NAME: PROPOSED DREDGING OF Zamboanga Port, Zamboanga del Sur

LOCATION Zamboanga Cny, Zamboanga del Sur

A. SITE OFFICE
The Contractor shall rent/lease a fully furnished and air-conditioned temporary site office for 
use of the Engineer and his staff with a floor area of at least 30 sq.m. It shall be provided or 
connected with electricity, portable water supply and drainage/sewerage system. The said 
site office shall have tiled bathroom/loilet complete with fixtures and partitions for at least 
two (2) rooms. The field office shall be located wittiin or near the project site as approved by 
the Project Manager/Engineer.

B. OFFICE AND SURVEY EQUIPMENT
The Contractor shall purchase the following main items of brand new office and survey 
equipment for use of the Engineer and his staff. The Contractor shall make available for use 
of the Engineer other equipment as may be necessary for the proper functioning of the 
office. The procured equipment shall be the property of PPA. Operation and maintenance 
shall be borne by PPA after the completion of the project.

1 unit Ultra Rugged Laptop for Hydrographic Survey; water and shock-proof 
resistant 6m generation Intel Skylake Core i5 or i7 Processor, 13.3” Sunlight 
Touchscreen; Win 7 Pro; 8Gb RAM; 128 Gb SSD,

1 unit Auto CAD LT Software (3 years subscription)

1 unit Wi-Fi DUPLEX All-in-one Ink Tank (Office) Printer 
Automatic Duplex 
Print speed up to 32ppm / 20ppm 
Fax and ADF capability 
Ethernet & Wi-Fi Direct 
2 years or 80,000 prints

PtiOfiOUD DuBDdtNG Of Zamboanga Poa r, Zamboanga dec Sue



BOQ and Attachments 7
(Annex 3 - Minknum Equipment Requtfenwits)

MINIMUM EQUIPMENT REQUIREMENT

PROJECT NAME; Proposed Dredging of Zamboanga Port, Zamboanga del Sur 

LOCATION ; ZAMBOANGA City, Zamboanga del Sur

I. One (1) UNIT Self-propelled Grab type dredger, min GW 450 tons with mechanically 
or electrically-driven GOT crane and multiple line heavy duty rock/sand grab bucket of 4.0 
cu.m, capacity with cutting teeth, 4.0 cu.m, capacity Orange-peel Clamshell, 8.0 tenner 
Drop Hammer and 500 cu.m, hopper c;apacity;
(Owned)

OR

II. One (1) UNIT Non-propelled Crane Barge (grab type dredger), min GW 450 tons with 
mechanically or electrically-driven GOT crane (min) and muHiple line heavy duty rock/sand 
grab bucket of 4.0 cu.m. capac% writh cutting teeth, 4.0 cu.m, capacity Orange-peel 
Clamshell, 8.0 tenner Drop Hammer and 500 cu.m, loading capacity; (Owned)

One (1) UNrr Tugboat, 650 hp;
(Owned or Leased)

OR

III. One (1) unit Non-propelled Crane Barge, (grab type dredger); min GW 450 tens with 
mechanically or electrically-driven GOT crane (min) and multiple line heavy duty rock/sand 
grab bucket of 4.0 cu.m, capacity with cutting teeth, 4.0 cu.m, capacity Orange-peel 
Clamshell, and 8.0 tenner Drop Hammer;
(Owned)

One (1) UNIT Tugboat, 550 hp;
(Owned or Leased)

TWO (2) UNITS Non-propelled Hopper/Loading Barge, 300 cu.m, capacity each;
(Owned or Leased)

Momsed OncMHis orZuncuMSA Parr, Zmhkmmba OB Sut
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(Annex 4 - Conetruction Safety & Heath Reqiitemants]

CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the 
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of 
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular 
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public 
health emergency approved by PDCB and ClAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the 
duration of the contract a medical room with at least 15 square meters together with all necessary 
supplies to be sited in the Contractor’s main area.

The Contractor shall provide the following minimum requirements;

LABOR

1 no. Safety Engineer / Officer

1 no. Nurse / Health Officer

EQUIPMENT / MATERIALS

Personnel Protective Equipment

15 pcs. Hard Hats

15 pcs. Gloves

15 pcs. Goggles

15 pcs. Safety Shoes

Safety Devices

2 lot Buoys/Markers

2 lot Warning signs

1 units Fire extinguisher (10kg.)

1 lot DisinfecUon Booth with footbafri

15 no. PCR Test for Covid-19 (Initial Testing)

15 no. PCR Test for Covid-19 (Confirmatory Testing)

Medical and First Aid System 

Temporary Shelter for Workers

For ten and 1/2 (10.50) mos. 

1 lot

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health 
requirements or as required by ttie Engineer.

Pm)nsB>0ttoaM0fZAiimo/inGAPcmT,ZMii»OMi6*eaSm



BOQ and ABaclYnaMt 
(AnnaxS-EoitiMring Cicular Na 012020)

may 1 5 2820

ENGINEERING CIRCULAR NO.(L2020

FOR

FROM

SUBJECT

THE MANAGER, PCMD 
ALL PORT MANAGERS 
CONCERNED CONTRACTORS

THE ASSISTANT GENERAL MANAGER. 
ENGINEERING OFFICE

SAFETY GUIDELINES FOR THE IMPLEMENTATION OF 
ALL PPA (CAPEX & RM) AND DOTr TOURISM AND 
SOCIAL REFORM PROJECTS DURING THE COVID-19 
PUBLIC HEALTH CRISIS

AUTHORITY

Pursuant to the Proclamation No. 929. series of 2020 issued by President Rodrigo 
Roa Outerte, declaring a State of Calamity throughout the Philippines due to the 
Coronavirus Disease2019(COVID*19)and in view of the extended implementation of 
&ihan^ Community Quarantine (ECQ) and General Community Quarantine (GCQ) 
m the identified areas, the following guidelines, in addition to foe existing safety 
standards approved by foe DOLE and also to the PPA Memorandum Circular No, 18- 
2020, are hereby direOed to be Implemented in all ongoing PPA infrastructure 
projects Including the DOTr Tourism and Social Reform projects:

1. Only persons from Twwity-One (21) to Fifty-Nine (59) years of age. without pre­
existing health conditions, such as. but not limited to immunodeficiency, 
comorbidities or other health risk and who did not come in contact with someone 
withCOVIO-19shallbeallowed to be included in foe workforce for areas under 
ECQ and GCQ.

2. The Contractor shall provide for their personnel/workers foe necessary welfare 
facilities and amenities, such as employees' quarters for board and losing for 
foe project area covered by the ECQ and GCQ, otherwise, prior to deployment, 
prescribed procedures shall be conducted at every instance of re-entry.

3. Adequate food, potable drinking water, disinfectants shall be made available by 
foe Contractors for their in-house personnel/worker during the period of 
ECQ/GCQ.

4. Compliance to social distancing, proper hygiene and mandatory wearing efface 
masks and other protective personal equipment shall be ensured for all on­
going projects as precautionary measures to avoid and contain foe spread of 
CoviD-19 in foe work place.

A. HpftrfeiiTn Drive. South Mytacx. Pon Area i 
PO 6rv4M Unrala i 

No («632i FaxJ
niMc

»101dMpDM

2)S274eS5
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(Annex 6 - Egir>eemg Oiaiai No. 01 2020)

5. Field Offices, emptoyees’ quarters, bunkhouses and other common areas shall 
be maintained to ensure cleanliness and daily disinfection of said areas must 
be conducted accordingly.

6. Contractors shall provide disinfection facilities such as handwashing station 
foot bath and others to be placed at various locations of all on-going projects. ’

7. Contractors shall ensure that their projects are in compliance with the DOLE 
D O. No. 13 series of 1998. Personnel and workers shall be provided with the 
supply of vitamins particularly Vitamin C and other over the counter medicines, 
quarantine facilities and oxygen tanks for emergency purposes.

8. Safety Officer of the Contractor shall regularly conduct briefing on the 
information regarding COVlD-19 construction protocols on top of other safety 
requirements.

9. As preventive measure, daily monitoring of the pre and post work health 
conditions of workers shall be undertaken by the Contractor’s healfWsafety 
officer particularly the temperature, blood pressure and exposure monitoring. 
Personnel with symptoms relative to COVlD-19 shall be immediately isolated 
and quarantined for fourteen (14) days and if necessary, brought to the DOH 
COVID-19 treatment facility under strict confidentiality/privacy.

10. Daily health monitoring report shall be prepared by the Safety Officer and to be 
submitted to the assigned PPA Project Engineer/Port Engineer.

11. Proper protocols in accordance with the DTI and DOLE Interim Guidelines and 
the Local Government Unit policy on work place prevention and control of 
COVID-19 shall likewise be strictly observed.

12. Daily work activities shall be under strict monitoring by the Safety Officer to 
ensure compliance with safety standards and quarantine protocols.

13.Sharing of construction and office equipment is discouraged. However, if it 
cannot be avoided, disinfection of equipment in between transfer shall be 
conducted.

14. All materials and equipment brought inside the project site shall be disinfected, 
as much as possible.

15. Non-essential personnel, visitors and general public shall be restricted to enter 
the project site. All personnel entering the construction site premises on a 
temporary basis (e.g. Delivery truck drivers, inspectors, etc) shall be properly 
logged and checked for symptoms. Gatherings, liquors, and/or merry-making 
are strictly prohibited in the project site.

ftweaeoOeaiawsofZAMMuiwearr.ZMwowtiflaSui
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(Annm 6-Egineaiing Circular No. 01 2020}

16.PPA Port/Resident Engineer shall ensure strict compliance to DOLE D.O. No. 
13, series of 1998 and implementation of the mentioned COVID -19 
precautionary measures in the work place.

IT.CIustered and staggered deployment of employees within the construction site 
shall be observed to minimize personnel contact

18. Contractors shall submit to the implementing unit the inventory of work 
activities including the proposed sequencing of activities to be followed and 
undertaken to comply to the required social distancing. Break limes shall be 
conducted in a staggered manner.

For strict compliance.

^CpNSTA^TE^ FARINAS, JR.
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(Annex 7 - Construction Guidelines for Project Implementation 
during Public Health Emergency dated June 2d, 2020)

y

(g) r/'VV

.VI *• ?r;'.
June 29. 2C20

FOR The AMistant Genefal Manager for Engineering
Offca of trw Assistant General Manager for Eryjineenrg

FROM The Manager
Inlemal Audit Department (lAO)

SUBJECT Construction Guidelines for Project Implementation during the
period of Public Health Emergency

Last June t5, 2020, we receive thru email the letter from the Constructon hdusiry 
Authcoiy of the Philippines (ClAP) to the General Managet dated June IS. 2C20 
(copy attached) regarding the aMve suO^joa. ClAP is requestirig PPA to assist them 
in disseminating the above Consinxton Guddmes to Our stakehokJers nc>ud>ng 
contractixs and impementing units.

Rfttative to this lAD being the implementing unit for Constructars Performance 
Evaluation System (CPES) and relative to its irrpiemenlation. may we seek 
assistance from yotr good offee in dssemr.atrg the attached giadeiines to the PPA 
Er^ineering Units end PPA constructors

Thank you for your kmd ocirts4eration

VENiaUS V. VILLASENOR 

Cc The GenerW Manapv

AnammentiS As siawc

PHlt. PORTS fl'JTHORin
ENCIN&ERI'U or t;CE 

MOJ. CSVT
^ • t ••

ri.'iivZ.

I h«d»w (.«»* ^eMt^neSs* »:« ^»s> lAes a fri.fr 
• ' sfr a#*.* Ffreseee

•• »»" M r.* »•*

PtIOPOStO DKOGIMe OfZAMBCMtS* POKT, ZtMBOAMA OR SUH
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(Annex 7 - Construction Guidefnes for Protect Imptementation 
during PubSc Health Emergency dated June 29,2020)

{■r\ TATAG->
*«iL»«»ea with isrT«o«TY

Construction Guidelines for Project Implementstlon during the period of Public
Health Emergency

Background

The Pfesidcnl dodsred a state of public health emergency Ihrctigh Presidential 
Proclamatxon No. 922 s. 2020 lo aCi^ess the Corona Virus Disease (CO’/tO>19) 
ITdeat. subscauerrjy placing the whole ol Luzon under Enhanced C<ynmunrty 
Ouarantne <£CQl on 16 March 2C20.

The Inter-Agency Task Force for the Management of Emerging lnfect»us Diseases 
(lATF), based on its risk assessment recommended the extension of the ECO m high 
nsk geographic areas in Luzon and IM imposidon of the ECO tn some high nsk areas 
in Vtsayas and Mindanao, while proposing a Gcncmi Community Quarantine (GCQ) in 
ail iow ns* and moderate nsk areas m the country from t May 2C20 to 15 May 2020.

Different parts of tfie cuuntry are expected to progress through vancus teveis of public 
hs.ilth emergency and declared as high, medium, or L>w ti^ areas depending on the 
prevalence cf COVID.19 cases and rctatod statisbcs. thereby pfaang them under 
corresponding corrmun ty guarantne statui-

Tlm construction industry whten cor.tnbutes about 4.2 milon arotfcefs lo the county s 
labor force, m antopat on of the lifting of ECQ, is gecling ready to return lo work and 
Mould Ske to ensure the safety and welfare of people, most ispeoaffy those of its 
employees/wofkers. ConiirjcJicn jr-di/3t*y players would like lo focus on preventing 
the occiBTence cf and ccr.trolling the spread of the virus n Ote workplace, mtndliJ tliat 
a singte case of COVID-13 can lead loan intemiptinn, if not total wcA stor^ogc.

The global pandeTiic has affected bvelnoods. lifestyles and industries indudirig the 
construct on industry which relies heavily on human resources. Total work stoppage 
from the tme ECO was declared has hukl debSitating effects net fust cn vvrxxers who 
are mostly project based and therefore paid on a da.Iy ba&s but on contractors as 
weB. ma/onty of whom or 68% are small and medium enterprises (SMEsL

The Philippine Domestic Construction Bo.-xrd jPOCB). an irr^lcmentina board of the 
Construction Industry Authority of the Philippines (ClAPj, mandated to formulate 
policies, plans, fwograms, and stralegies for the development of the Philippine 
construction industry organized 8 Technical Vfortorvg Group (TVi'Gj composed of 
rTpresenlatives from con traders ol varying sizes and suppliers ccmrvj from Luzon. 
Vesayas and Mndanao lo dra't the proposed protocols for the rxlustry in preparation 
lor resumption of construction work In areas under quarantine. The TWG drafted the 
’Construction Guidelines for Project Implementation dumg the period cf Pubic Health 
Emcrgimcy* as a reference for contractors and Implementng agencies, lo ensure 
viability of projects and prelection from and spread of the corona virus.

The TWG considered four (4) major components of the project cyde, namely; 
^talenals, Manpower, Machinery and Money or the 4Ms of constnicljcn in evening t)^

r LmLJ m tjM—;
F KB tm\ CH J Xii.lV A.t ft Xwiil 

UiM.ll

PHIlIPPINF DOWESre CONSTRUCTION 80ARD
CONi“.;T.-jv AJZ-Tj’-.rrr O' 7ii: f"’.!-”'''*.;*

MV xtiTrc AK-n ox: >i£4<r(v:cr'ikK tMXiAAtr

Q wM.-itr 4 rx^L m
C —«12i 8 Ji' 17*1 
hL rucuii A. HA If'
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(Annex 7 - Constnjction Guideines fw Prejact Imptementation 
during Pubkc Health Emergency dated June 29,2020)

gulddines. These wefe developed considering SWE contractor* which omc4oy the 
biggest chunk of the eidustrya labor worK force and large contractors Involved In both 
public and private infrastructure projects as wed as vertical construction. The 
guidelines will givo pointers In managng their human resources el this oihcal trne but 
win Ekewise give important directions to contractors in managing their business not just 
Icf survival but to be eWo to contribute to the country's economic recovery program.

The TWG Is presenting options or courses of actions which contractors may consider 
on appUcabtkhy to the pn^oct's levQue characteristics while maintdining 

minimim requirements based on gudeines by government authorttes such as the 
tATT Omnibus Guideline* for the Implementation of Comfnixrty Quar»itino in the 
Phflppines. DeparVnent of Trade and Industry {DTI) and Department of t»hnr and 
Employment (DOLE) Interim Guidelines on Workplace Prevention and Control of 
COVID-19, and DOH Department MemofEFxjum No. 2020-220. Interim Guidefincs on 
the Retum-lo-WorK.

TTiese guidebnes are subject to periodic revew to better respond to developments and 
ensure workers health and protection as well as compiance with government 
regulaticns.

Purpose

The guidelines wiH set hey prroples and minmom requvements that define 
respons^ie, healthy and safe operations fcr construction related operations under 
COVI0.19 and ensure the survival of business as wei as tfie prctcctKm ^workers.

Scope I Coverage

The guidefcnes wil mciude prevenbon. detection, and rapid response rreasures 
designed to achieve the prindptes above wTUe maintnming business cootinuiry across 
the consructon ndustry.

Policy Content f Guidelines

Materials

/. Deiivenes
1. All equipment and material doirvenes must be carefuDy planned and 

monitored.
2. Transition and delivery zones ars identified and limited to select persormei. 

i.e.. receivers and deliverers.
2.1. Transition personned are regularly monitored, always provided required 

Personal Protective Equpment (PPEs) and may be included for optional 
testing.

2.2. Social distancing and other protocolj by Iho Department of Health (DOH) 
should be followed.

3. As much as possible, cargo is unloaded only by the receivers, wrsle the 
deiverers do not leave thev vehidos. If the receivers are not enough to unload 
the cargo, the deliverer* must unlcad while the receiver has to watt at e 
secured distance until completed.

Cmxr%cuv>Ait«W4*tM A.>' <T:r (wi <i* a,| P.»>; 2 CM3
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(Annex 7 - Construction GuMsf nes for Protect Implementation 
dursig Public Healih Emergency dated June 29,2020)

4. M cargo »hou»d undergo proper disinfection procedures before use. Uketwse. 
•nvoJved staff ai&o be preperiy disinfected before cnlcrir>g the jefcsile,
4.1. Materials. Mfiict) are exposed to the stai, such as concrete end gravel, 

r-eed not be dtsinfected.

Manpower

I. 4tvarofT©ss arrd Com/niirwcafton
1. Active eoranunicaticn botAfeen the workers, safety officers (as specified under 

Section 14 of R-A. f fCSa and as fmpitrrenling Ruhs and Regulations (fRR) 9S 
speafxfd in DOLE D O. 195 S 2018). site supervisors, and management is 
advised in planrw>g and implementing the protocoli.

1.1. AS languages and dialects should be accounted for to ensure proper 
communicatioa

2. Ifdo^aphics {rnay adopt OOH's). signages. a.nd posters on health and safety 
measures {see Anriex A) must be posted at entry points end strategic areas*
2.1. Daily updates on the ^st devetopments.
2.2. Self-screening meav./es.
2.3. COVlD.19Hodir>e.

3. As much as posibie. al workers should exerdso the practices for redueng 
the risk of transmission, and proper hygene as identfied by the DOH;
3.1. Social distanorrg [al least one (1) meter distance from next person],
3.2. Proper haodwasnng using ar.ti-ba=tenal soap (or use alcohol-based 

hand sanitxer nhen inavailpble).
3.3- Avoid contact «Mth e*rt eyes, nose, Bf>d mouth.
3-4. Prohitrt sptt.'g.
3.5. Covenrtg of mouth with bssue or arm (if tissue is unavailable) when 

sneearfg or cougnsng.
3-6. Use and remove PPE wnh c^ro.
3.7. Do not share personal bekngings such as pliones. pens. PPEs.
3.8. Avoid physical greetings (e.g. handshakes, hugs).

4. AR workers' status on-site and off-ute, are property noted at aO Unes by the 
safety cfficers.
4.1. Ftttowcfk
4.2. Sick
4.3. High temperature
4.4. Other coodiOcns

5. An acceptable level of health evaluation is properly convnurweated between 
new hires and management.

6. AX workers would need lo provide thetf location or place of residence pnor to 
working. This is to help create a proper algorithm for contact tracing.
6.1. Additiongdy. workers coming from CO'/ID-19 hotspots would need to be 

identified.
7. Quarantined workers should also be kept track of under send confidentiality 

and privacy.

It. Clearing for Return to Work
1. Stringent qualification criteria for e mpfoyeesVrorkers:

0:VI'.1,V>tv:b fir f<r;«ia'«vWnv*iatroK OUvn (•Mr. rmttr’f | f 3ci It
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(Annex 7 — Conatnidion Gukleines for Project Implementation 
during Public Heabh Emergency dated June 29.2020)

1.1. Mtjst be 21 to 59'year<ikJ. wthout pre-existing heaitn condltons, sucfi 
ss. but not Ivnitod to. irnrnunodeficiency, comofbiditcs. or other heatth 
nsXs, indudir>g any person who resides wth the aforen'ientioned.

12. Employees cr consultants who aie 6a-year-ofcj or above may be part of 
the worl^crce for construction projects as may be allowed under General 
Community Quarantme <GCO) and ECO gutCcfincs under Omnibus 
Guidelines on Ihe Implementation of Community Quarantine in tfie 
Phdippines dated 15 May 2020 which stales Ihnt Bhjsc aged 50 and 
abeve may be alowed to worh n permittod industries and offices.

1.3. Must have no COVJO 13 symptoms.
Screening and entry at construction site. Item 4. Section 8 of the Omnibus 
Gutdefines on the Implementation of Community Quarantine in the PhiBppincs. 
dated 15 May 2020. states that 'Compliance with Joint DTt-OOLE Retum-to- 
Work Gutdelines and DOH Retunvto-Work Guidelines shol be considered 
sufTxaent compliance with mirvmum health standards. In no case shall the 
tes^ng of al returning workers be construed as a condition precedent for 
hiittef return.* The most impcxlant screening step is checking al returning 
workers s^mrpioms wiOiin the last 14 days and excluding arTyone who is 
symptomatic, (^^nex B) Contra cl ers have the option to test workers for 
COVlD-19 thru DOH preserbed testing protocols to determine if there is 
asyrhptcmatk; transmission.
2.1. The Hunan Resource Department should undertake Caify heaSh pre- 

screening {see Annexes C & D - DOLE Work Resumption Prcxocol & 
pre-screenirtg sample fornl. Returning emptoyeesAworkers should be 
made awaxe of grving accurate kifurmaUon as spotted in RA 11332.

2.2. All returning employees^vorkers must declare (wa SMS) any recent 
travel fust cry to or residence in an area wth a reported case of bcsl 
transmission of COVID-19 over the 14-days pnor to entry.

2.3. Retumirtg wrxkers that do not show any symptoms will bo Quarantined 
for 14 days withm the fobsHo and wil be aBcrwed to work under a 2oned 
or grouped area.

2.4. These who have been ivlng/cor.1ir>ed in the barracks during ECG<'GCQ 
period lor at least 14 days and with no symptoms, will be allowed to work 
immodiately.

2.5. Managemt^ should have an undersLsnding and plan on how the 
workers travel to and from Ihe jotsHcs.

2.6. A heightened gale entrance screening protocol {see Annex E - Sample 
Protocol for Saeening Employees and Vtsilore per DTl-DOLE mtenm 
Guidelines) wdh the use of mn-contact thermal scanners on ALL 
personnel upon entry lo construction pramises wfl be Implemenled. 
He/She must dedare recent possible exposure to conOmicd COVID-19 
cases, indudrg travel history to or residence in an area with reported 
local transrmopn of COVID-19 flisense. The IrxSvkjurd should also 
attest that they are not experiencing the foBowbg symptoms: {see Annex 
F-Daily COVID>t9 Health ChecUist Form)
2.6.1, Fever 
2-62. Ccugh
2.6.3. Shortness of breath
2.6.4. Colds
2.6.5. Sore threat

i—rr in-iu I S*C* 4 s( IS
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(Anrtex 7 - CoroBuctiori Giideines tor Project Imptementabofi 
during PuUc Heattti Emetgency dated June 29.2020)

2.6£. Runny nose
2 6.7. Nasal congestion 
2.6 Musde pains
2.6.9. Headache
2.6.10. Dirnculty ot bnsathrg 
2-6.11 .Diarrhea
2.6.12. LOSS of sense of smell
2.6.13. L0SS of sense of taste

2.7. Security guard or assignor personnel/ safety engineers on dufy wil then 
refer these personnel to the Safety and Health Perscnnel. M«r>o wll then 
corvdutt the DOH Decision Tool for COVIO-19 AasessmenL 

2.H. Employers shall provide the DOLE through its Regional Office copy 
furnished DOH, monthly report of nness. diseases and tr^uhes utHzirtg 
the DOLE WorK Acodenllllness Report Form (WAJR) (see Annex G).

3. Suspected Cases (Posstle cases of COVIO-tg)
3.1. Any individual exhJjibr^ fL/-Sk« symptoms should not report to work. 

Instead, they should do the totowng:
3.1.1. Self-isofate, atert their safety officers or othe^ applicable 

authorities.
3.1.2. Ccntract proper heafdi authorities for additcnal guidance.

3.2. EmpioyeesiSvorkers. v<ho had the COVIO-19 virus, should do ttie 
fo4ovhng before reporting lo work:
32.1. Fulfill the adecuate time tor seif^juarantining as recorrmended by 

the DOH.
322. Test negative for COVID-19,
3.22. Receive proper medical clearance, before reoorting to wohe.

3.3. tn tlie event of a worker contracting COVI3*19 whle working, tho 
management shceSd do the follomng'
3.3.1. boUile the worker immediaiely in a separate wel-ventialed 

holding area (or in site isolation room) in the werkefaoe. eway from 
other womers.

3 32. Contact local Qoverrjneni and health authorities.
3.32. Gather records z/ al people who have worked with the tnfected 

worker, who tested positive within the past feur weeks.
32.4. Gather Information on those who have been in tcxratcm cr shared 

equipment wrh the person.
3.3.5. Provide COVlD-19 testing to ell workers, who have been working 

closely with the irfected eidividual.
3.3.6. Be ready to present the information to the appropnate authortties.
3.3.7. Inform the wider workforce of the situation while proteebng the 

privacy of the indMdual.
3.3 9. Dean and disinfect afl &le surfaces and eguipmonL 
3.3.9. Follow any addiDcnai drecticns from local government and health 

authoritios.
3.4. For senior personnel, who are working in multiple Jobsites, they are 

expected to self-quarantine for at least 14 days. If there has been a 
breach in one of ihev jobsites.

3.5. The safety officer should have a knowledge on the proximate hospitals or 
quaran'Jne facilities to ensure that in the event of a COVIO-19 incident, 
workers can be given proper healthcare.

Ctk'ririrn.' k'lV.tavirUiJu'-vuntYaax /wm? HrK:'£rK,9f>> {'‘4.S S 0( fS
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(Annex 7 - Construdkin Gmdoinos tor Prefect Implementation 
during PiAkc HeaMi Emergency deled June 29,2020)

}U. JJanitonng
1. Heatm Checks

1.1. rrcnrtcong of personDcTs health. especaSy for C0VT0.19 
symptoms (e.g., m^Ktrlory regular rw contact lemperaturc choc*).

12. Day to day monitoring of personnel’s health.
2. Wcwitcrs Hy^ene

2.1. Constant reminder on proper ccoghirig ettqueCe.
3. Limit number of Work Personnel

3.1. Limited mctJJcation of personnel and mmimCed skeletal staff.

tv. Prvper Work AWre
1. All workers must wear the presertjed ctodiing of the DOLE'OSHC:

1.1. Shtft with sleeves
1.2. ParKs
1.3. CJosed-toc boots 
1 A. Hard hat
1.5. High visibility vest
1.6. Other necessary Personal Prolecdve Equipment (i.e. face masks, gloves, 

guggles, face shields, etc.) shaJ be presented based on speafic 
characteristics cf project.

2. As per the DOH. all werkers ers expected to woar proper face masks.

■/- Sows.' Diaanciftg and Prccaubonay Kdaasures
1. SoDsI distanartg should be obscrvec at the constaict-on s.te and n tnc office: 

t.1. Ail workers should rescect socal distancing guidelines, as much as
possible.

2. Provision for transport corripHanr. w/rth social distancing reqwements.
3. Provision of On^TJear-Sita accommodations'tarracks. where available.

3 1 Enough space should te provided for ever/ cmploycc-'wcrker staying in 
the barracks to ensure that s^ociai distancing (at least 60% reducten in 
density of people) are acequatety imptemenled. This can be achieved 
either by providirvg Bdditonal space-fabiHes or by tevng occupants 
work (and sleep) m shifts.

3.2. Segregate enKfoyees>'workers who are coming back to work from those 
who ongirialty stayed in the barracks durv>g the ECQ period.

3.3. Barracks should have at least one <1) meter of physical distance from 
each occupant andfor provision of a physical barrier ki between 
occupants.

3.4. Should be welt venttdtcd f wi ndows opened to allow fresh air dreUation.
4. Provision of dedicated poml-to-poirt shutSe service (residence-workplace' 

residence and cofvpliant with sodcii distancing).
5. Observe soda! distarong (e.g.. r>o stenng of workspaces, staggered lurich 

breaks, use of large conference rooms only) and hygierte measures (e g-, 
provide hand washing ar>d disinfection statiens. mandatory use cf face masks) 
in workplaces, shuttles and accemrnodations.
5.1. Sp4Vafiematir>g shifts are encouraged to avoid extensive intermr^ling.
5.2. Breaks should be staggered to imit the number of people in proximriy 

with each other.

PaopaeB>aiaeM6orZAtmOAncAP(MT.lAiiuojM6AeiiSiM
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(Annex 7 - ConstnjcScti Guidelines hr Prajed lmp4ementabon 
during PubScHeaWi Emergency dated June 29,2020)

5.3. Indivitiuals are expected to dean up their owm areas after eating with 
proper disinfectants.

5-4. Limit the number of people o perating or occupying freight etevalors.
5.5. Designate smoking area:

5.5.1. Smokers\9pers must use designated area or do so off-site and 
butts are to be placed in the designated receptacle. Hands must 
be washed before and after smokr^.

5.5.2. Stand so that smoke or vapor produced is not going Into another 
person’s breathing rone.

5.6. Site fT>ccbngs:
5.6.1. Only absolutely neces&arymeetng participants sliould aflcnd.
5.6.2. Anendccs should be one (1) meter apart from each other.
5.6.3. Rooms shtjuld be well ven.tlated / wmdows opened to allow fresh 

air creuiabon.
5.6.4. Held meetrtgs n open areas where possible.
5.6-5. Conduct toc^ox meetings in wide open spaces to enable worvers 

to keep the regveed physical disance of al least one (1) meter, 
(see A/vex H).

5.6.6. Meebngs are to be held throi^h teleconferencing or 
videoconferer>cr>g. where possible.

VI. SrtB Operations / Construction Wo/k S/te
1. Access ar>d Movement loTron Construcoon Site

1.1. If posscle. establish one-way staircases and walkways to minimize 
workers’ contact.

1.2. Management can lock up possible Ccconunvnation chambers (e.g. 
Bwtm/nirvg pool gradc<hkinneV

1.3. Alt people entemg and exiting the workplace should be regstersd. for 
easier contact tracing in (he event of an outbreak.

1.4. All norvesscniial workers are prolitbited from entering the jobsite.
2. Limiting and Removing Internal touch points areas.
3. CompaftnientaUzaticn

3.1. If possible, divide the corstrueben site into zones or other rr^thoes to 
keep workers physically separated. Tins wi9 promote scciai distancing 
and will make corv.ainexent cf possible oulbreax easier.
3.1.1. Lrnit on the number of people per zor>e is advtsed.
3.12. Management can consider redudng workforce in the foOMe.

4. Construction S.te Cleaning
4.1. Regular disinfection of workplaces, shuttles, and accommodations.
4.2. An offices and }cbsi1es should disinfect the following at least bwee per 

day
4.2.1. Doorhandles 
422. Rafngs 
422. Udders
42.4. Switches 
422. Controls
4.2.6. Shared equipment
4.2.7. Common end eatlr>g areas 
42.8. Personal workstations

Cu-aifri.rton Cutum’ fi.rPn>"<} AH'v Tw TmW a KoT f-vypmry [ r-jq? T cf 12
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(Annex 7 - Construction Guideines for Protect Inylenienlalion 
duisrg Piiilic Heatth Emergency dated June 29.2020)

4.3. Hand* aod common tooJt'equIpmenl ar* cleaned or disinfected after 
eacti task.

4.4. A-Mareness on locauon of contmonly used items
5. AR offtces and jobsites should inptomgnt additional cleaning measures of 

commen areas as recommended by tiw OOH.
6. Management can look up poss^jlo docontammaDon chambers (e.g. cretonne, 

locJu'w. beladino. potassium persulfateX
6.1. Denrsting only decontaminates tho surface, thus the need for PPEs.
6J2. Suggested additional sanitary measures lo be implemcfitcd.'installcd on

site Out are not limited to the ftslbwing;
6.2.1. Water stations
€.22. Proper hancNvashing areas and hand washing prctocol.
€.2.3. AJccbol-based hand sanitUer shall be provided in all department 

areas, entrances, canteens, beside harvl punch machines and 
other fadittes.

62A. Dis^ectant wiping products.
62.5. Footwear crsirJecbon ti^atment irits Ifoct taths) before entering 

site premises or facilities (staff houses, barracks. canteens.'mes* 
halts, site offees and other*).

7. Limit and remove internal touch point areas (e.g. coffee machmes. water 
fountains, common pens}. If posst^e, also remove doors*' door handies for 
jobsites.

6. A proper waste and disposal area must be providetJ. as weQ as proper 
disposal cf contaminated products.

VII. AMit/onal GufOeimes fur Verfreaf and HoruorJa! Projeas
1. If possible, at construction worker* are to be housed in either on-s-le 

barracks, or oft-sitc barracks. This would maxe monitonng of worker*' 
activities easier.
I.t. AR workers must use the same vehicles they came into work in. if 

returning to the off*&te barracks.
1.2. AR vehides would rioed to bo disinfected, before being ready tor use the 

nofft day.
2. Management can also kx»k mlo using the floors of buiiongs. as barracks, with 

proper perrnission cf the owners.

Machinery

1. AR equipment dclivorios must be carefully planned, monitored and managed to 
avoid the nsk of COVlO-19 Uansmission.
Aa delvered equipment must be cleaned arid disinfected before use.
Assign regular worker to use ttie equipment, if possible. If sharing cannot be 
prevented, bike precautions and foSow the clearmg guide before and after 
each use.
Ctean equipment before and after each day’s work with a disinfectant, 
concentrating on points of contact fiuch as handles.
If equipment needs lo bo transferred to ether construebon sfles, the toBOMng 
action must be taken rtto considerations;
5.1. Plan, monitor and manage tho transfer of eqiRpment
5.2. Equipment should be disinfected before trarispcHing.

2.
3.

4.

5.
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(Annex 7 - Conelnjcbon Guidotnes lor Projeel Implementation 
durstg PuUr Health Emergency dated June 29,2020)

5.3. Transporting drfvsr must be record^ Including lheu»Ljni.
5.4. At the dekvery site, eguipncnt should be property endorsed.
5.5. Once the equipment « received at the project site, number 2. 3 and 4 

must be done.

Money

Contracting pertres need to d/scuas, b&kyx> resumption or start of fn/ork, contract 
provrsbns on; Payments. Variations end Timeiinea consideftrg the effects of current 
government heaHh and safety standards that have to 6e compfted H'4h to prevent the 
spread of the coronavArus pondeme em) ensure workers' profedion from the 
contagious disease. Contractors' concern on cash How, price escalation, time 
ejitonsrons and prodircUvify wHI need to be established end egreed with protect 
owners. Contfscsofs ne^ to devise project implementation ptan aSgned with 
gcrvemmenl approved health and safety protocols.

Contractors need to familiartza themselves with Republic Act (R.A.) 11459 or 
Bayarihan to Heal As One Act; RA. 11058 and its IRR as specified in DOLE D O. 198 
S. 2018. and DOLE'S O O. 13 and ensure contracts are algned with these lundmarV 
rcgulalicns. For projects with signed contracts before the onset of tie coronavirus 
psnderr^c. ccntractors need to check on DOLES guKlelines on drafting new ecrtracts 
so provisions on emptoymen! detaJs, I.e. acccmmodalions. meals, etc. can be 
ir>cluded as toese are expected to be heavily afecled by new guidelines cn hea.'th and 
safety, Corr>oany code of oscipknes may likewse need to be reviewed and re-written 
to cortsidcf paridemic guidelines and ensire employeesAvorkers' full suppoft and 
cooperation.

Pursuant to SecCon 21 cf DOLE D.0.198. S. 2018. “The total cost of implementing a 
OSH program ShaO bs an Integral part of the oprrrations cost. It Shalt be a separate 
pay Bern m consfrucPcin and in all contracting or subcontracting arrangements * to 
cover trie cost injected dumg this Pubbe Health Emcrgcr»cy. Those costs mclude. but 
are not Imlted, to testing kits; personal protective equipment; workers* barracka; 
quarartine faCMttes; isolation rooms; dsinfectants: sanitation equiprnent artd facifities; 
and other expenses relative tc complanca with safety and health standards Ounng 
construction.

Contractors should conduct periodic audits (fiequency to be determined based on a 
project scab* and scope) to verify friat the appropriate measures have been 
implemented and are maritained.

The s-le supervisors and safety oftlcers ere expected to conduct da^ audits, and 
safety reports to rronagement in order to make sure that the appreciate measures 
are implemented and followed.

Consbuedon companies should expect to deal with heightened safety and health 
guidelinas until such ttfne tiiat Uie pandemic has fully been erac^caled. and:

1. Analyze contract requirements:
2. Comply with contractual notice requiroments;
3. Adapt and Adjust schedule;
4. Coordinate and Cooperate with all participants; and

rw«|- £T«3VX*^> | i cT M
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during Public Health Emergency dated Jim 29.2020)

S. Document everything.

Ri&k Assessment and Response'
1. Al contractors wTxJd need to gunrantcc the minimum level cf standard* to 

Protect the hearth of the worVers engaged in the constaicbon sites.
2. Before any activity is resumed, alt hazards, due to the halting of work, must be 

reviewed and controOed.
Z1. Workers involved should have proper understanding of operaiions and 

environment cornStion chocking
An Integrated continuity plan sheukd also be provided in the event cf a padiol or 
osirptoie shutdown of jobshc or if joOs.te operation* are sevorrdy Imrted.

4. All oontratdors should complete an mlcgratcd contnurty plan to respond to 
partial or complete shutdown of constnxbon *iie* or r tfio case of a severe 
kmrtation of site operatens.

The COVC-19 pandenvc a'fecU %Ksrking txxrs and earnings tn aD bosmesse*. 
gtobally. However, the construction inOuatry hr unigue with respect to the COVlD-19 
bec^e corsjruction contracts typeaty contain prwisons about time for performance 
and fees for bang to perform on tme. There I* no question that all particoans in the 
construct on industry have experienced, ond will continue to experience, im poets on 
their ooeraticos because of COVID-19 and expesis say the fallout is one more factor 
porsed to affect construction firm*. These impacts incluCe. among others, schedule 
delays, workforce disnjptit^. equipment and supply chan iSsruptions, reduced 
produetTvity due to on s;ie health and safety measures (e.g.. social distarxprvg, 
staggonng of work, enhanced sanitary reasures. etc.), permit delays or restrxsoi« on 
new permits, and financing restnetons or cash flaw shortages.

Therefore. II is criical dial constructlort companies be proactive rather that resctve in 
dealing with the COVID-19 ar>d it is highly recommendad that they lake the following 
steps wnh respect to tho coronavirus'

1. Define - identify the company's main vulneraa-ilDea (convert a meeting with 
senior management and decisicri-maAers to identfy potential impacts on the 
company).

2. Assess - urvjcrstand <f and how the company is prepared to deal wm the 
company’s main vukierablilics (rev-ew any existing pians ar*d procedures to 
ensure they arc current and b^ln preparing business continuity anil ensis 
management plans and procedures aimed at mmifreang potential impacts on 
the company).

3. Inclement arid Manage - ensure Iho company's plans and procedures work 
{work with senior maiagemer.t end deacon-makers to estabfish and embed 
response and recovery arrangernonts and cerJirm senior management and 
decislon-makere undcretand their roles and support how the ptans and 
procedures will be used).

4. Corrmunicate and Remain Vigilant — ensure Oio company's teams are Wormed 
(assign dear responstdraes for iniomal and external communtcabona).

This pandemic was net foreseeable and urTfcrtunatsly. its duration and faBout remain 
uncertain. What is certain Is that the world is transttiordng. Being preparod for this wilt 
be essental lo managmg the outcome and mrMTiizirg negative impacts.
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Monftoring

DTI-CIAP is rcvialang its Joint Adfninifttratrvo Order No. 01. S. 2011 with DOLE,
DPWH. DILG arti ihe Professional Regula&on Commiision (PRC) to strengthen 
coordinator) and enhance (he implementaljon of the Constuction GuideUtes on 
Prcjecl Imptomentatlcn for the period of Public Health Ernergency. DOLE D.0.13 and 
R.A. ttOSa and its IRR as specified in DOLE D.O. 196 S. 2018. and speafleaDy, 
enforce stncl monitoring of constmetion activities.

The DOLE shall refer to the Philippine Contractors AccrediLition Board (PCAB) its 
findngs, after doe process, cn any act or omission committed by construction 
contractors in volaton of labor standards, safety nies end regulations and other 
pertrant polioes,

Effect] vity

These guidelines Shan take effect after approval by the CIAP Board and posting in Ihe 
official gazette jwww.Dfficialgazette.govph) and CIAP uvebsite (www.ciap.Cti.gov.ph).
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13. ££J GiMeiines on the COVlD-19 PrvvonHan ana Contnt at the Workfltace (Alert tevel 
code RED JubJevcV Z}

19. DMO Work Resumption Protocols OS ct 22 Afyil2C20
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(Annex 7 - ConstiucBon Guldeines fcr Project Imptemantatiofl 
during Public Heatth Emergency dated June 29,2020)

|jTATACb
puicwMO mTH wrraeinTT

15 June Z <320

f<ay.J^y DANIEL a SANTIAGO
Gc*>era1 N^af'a2er 
pnifcpptnci Ports Authority (PPA)
Bonifacio Drive. Socth Hartwr 
Port Axea . Manila

SlJ t)ject Conitniction Guidoines for Project Implementation during the 
period of Public HeaKh Emergency

Deaf My- Santago:

Greeting

In ina me President’* dedaratioM cf Public Health Emergency in the country lo
address COVID*l9. the Philippine Dorrwsbc Construction Board (POCB), an 
irT»E4em«r»tir>g board of the Coostrvetion Industry Authority of the Philippines 
fOAPl rnaodoled to fomutnte policies, ptsns. programs, and strategies fer the 
development of the Philippine ccnsirucSori industry organized a Technical Working 
Group fTWG) eerr^fised of representatives from centractors cf varying sizes and 
suDOfers comng from Luzon. ViMyes and Mindanao to formotale prtfocois for the 
tndoatry for resumption of constnjcbon work n areas under quarardne.

As a result- we ^ave developed the ‘Construction Guidelines for Project 
lmotem®niatlon during the period of PubBc Health Emergency" lo serve as 
reference for contractors and imp*anT©.it'r»g agencies, to ensure viabiBty of projects 
and orotection Km and spread of the coronavirus. The Guidelinea were approved by 
me PDCD and ClAP Board on May 13 and Jme 2020. respectively.

These fluidHines set key prrvaptes and minimum requirements that define 
rmnsible. healthy and safe operstaons fur con$trucl*on-related operations under 

COVlD'19 and *n5ur® Ke survival of business as wen as the proreePon of workers. 
These guidelines eidude prevention, detection, and rapid response measures 
desianecJ to actseve the pnndptes above w*iile maintaining business corrtinutty 
acf0SS the construction Industry.

These pisd cptions or courses of actons wh*ch contractors may consider
. djpg QD acplicability to the praject's unique characteristics whfle mainOming 

^nir^rn requirements based on judefints by government authorites such as the 
lATF omnibus GuideSnus for the Irrplementabon cf Community (Xiarantine in the 
Ptvicoine*. Departnvent of Trade an(J Industry (DTI) and Department of Labor and 
FMtovment (DOLE) Interim Giadefnes on Workplace Prevenbon and Control of 
CWCi-19. and OOH Department Memorandum No. 2020-220. Interim Guidelines on
the Retum-toWofk.

. regard, fray we respectfully firnish you wth the copy ef the approved 
Construction Guidelines (copy affacherf). for your reference. Further, may we also

pHs^ewa bouuhccoNsntucriON board 
CONS-RUCTKW rvOUSTIiV AUTHORITY CS THE RHe.S>W|i«tS 

M AM«i Ajmi r »e 0K>i**w Y Tr>lc Mk«7(

6 '-CSriSOM 1K1 V i-r.:2(*js7 3i»i
B KK.ia0iA»3vp«

P»OfOSeoOKtD6itmOfZMIHOAMiAPOtlT,2AM»OAHGAO€lSim



26
BOQ and AUachmentt

(Annex 7 — ConlueHon Ouldalnei far Piged Impterwrtalion 
during PuMe HMDi Emergency deled June 29.2020)

raqMe^t your kind assistance dissemfnadng thasa Constnicbon Gutdainas among 
yoLT EtakehokJoT^. including oontractors and implementing agencies.

You may also vfstt QAPs websia at mww dap dti.Qov.oh tor the latest updates and 
venion at these Construction Gukl^has.

For^iesbons and danfication*, kindly emaU POCB Secretariat at odct>g>dtl.Qov oh. 
Tnjr* you lor ytxtr usual support

Sincerely.

DORIS U. GACHO 
£»acofwa £3wecft>f. POOCfl ? 1

ub

PH0fOStODtltOaH6OfLtkl§(UIHSAP(m,i»MdO*M*0aSlM
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CHECKLIST OF TECHNICAL 

AND FINANCIAL DOCUMENTS



CL 1
Bidding Poems

(Ctwddist of Technical and Rnancial Documents)

Checklist of Technical and Financial Documents

I TECHNICAL COMPONENT ENVELOPE

Class mA" Documents

Legal Documents
□ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); or
□ (b) Registration certificate from Securities and Exchange Commission (SEC),

Department of Trade and Industry (DTI) for sole proprietorship, or 
Cooperative Development Authority (CDA) for cooperatives or Ks 
equivalent document; 
and

□ (c) Mayor’s or Business permit issued by the city or munlcipaiity where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;
and

□ (d) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR).

Technical Documents
□ (e) Statement of the prospective bidder of all its ongoing government and

private contracts, including contracts awarded but not yet started, if any, 
whether similar or not similar in nature and complexity to the contract to be 
bid; and

□ (f) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and

□ (g) Philippine Contractors Accreditation Board (PCAB) License; or
Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

□ (h) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission; 
or
Original copy of Notarized Bid Securing Declaration; and 

(i) Project Requirements, which shall include the following:
a. Organizational chart for the contract to be bid;
b. List of contractor’s key personnel (e.g.. Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 
contract to be bid, with their complete qualification and experience 
data;

c. List of contractor’s major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership 
or certification of availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the case may be; and

□ (j) Original duly signed Omnibus Sworn Statement (OSS);
and if applicable. Original Notarized Secretary’s Certificate in case of a 
corporation, partnership, or cooperative; or Original Special Power of 
Attorney of all members of the joint venture giving full power and authority to 
its officer to sign the OSS and do acts to represent the Bidder.

□
□

□

PBOWMfOOflfDGliVa Of ZAMBOANGA POUT. ZAMBOANGA D£L SUB



CL 2
BMMngFeim*

(ChadM of TeeNilal and Financial Oocunienis)

Financial Documents
□ (k) The prospective bidder's audited financial statements, showing, among

others, the prospective bidder's total and current assets and liabilities, 
stamped ’ieceived” by the BIR or its duly accredited and authorized 
institutions, for the preceding calendar year which should not be earlier than 
two (2) years from the date of bid submission; and

□ (I) The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents

□ (m) If applicable, duly signed joint venture agreement (JVA) in accordance with 
RA No. 4566 and its IRR in case ttie joint venture is already in existence; 
or
duly notarized statements from all the potential Joint venture partners stating 
that they will enter into and abide by the provisions of the JVA in the 
instance that the bid is successful.

n. FINANCIAL COMPONENT ENVELOPE

□ (n) Original of duly signed and accomplished Rnancial Bid Form; and

Other documentary requirements under RA No. 9184
Original of duly signed Bid Prices in the Bill of Quantities; and 
Duly accomplished Detailed Estimates Form, including a summary sheet 
indicating the unit prices of construction materials, labor rates, and equipment 
rentals used in coming up with the Bid; and 
Cash Flow by Quarter.

□ (0)
□ (p)

□ (q)

PHOKKID DfteOCmG Of ZAMBOANGA POUT. ZAMBOANGA Otl SUB
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Bidding Form* 

(Contrad Agrwmsm Form)

Contract Agreement Form for the 
Procurement of Infrastructure Projects (Revised)

[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after
receiving the Notice ofAwarcl]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority witti principal office at PPA Building, Bonifacio Drive, South Harbor, 
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor] 
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and Identification 
number of contract] (hereinafter called “the Wbrks”) and the Entity has accepted the Bid for 
[contract price in words and figures in specified currency] by the Contractor for ttie execution 
and completion of such Worics and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and 
Regulations of Republic Act No. 9184 shall be deemed to form and be read and 
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i. Drawings/Plans;

ii. Specifications;
iii. Bill of Quantities;
iv. General and Special Conditions of Contract;
v. Supplemental or Bid Bulletins, if any;

b. Winning bidder’s bid, including the Eligibility requirements. Technical and 
Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder’s bidding 
envelopes, as annexes, and all other documents submitted (e.g.. Bidder’s response to 
request for clarifications on the bid), including corrections to foe bid, if any, resulting 
from foe Procuring Entity’s bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and foe Bidder’s conforms thereto; and

e. Other contract documents that may be required by existing laws and/or foe 
Procuring Entity concerned in foe PBDs. Winning bidder agrees tiiat additional 
contract documents or information prescribed bv the GPPB that_are
subseouentlv reouired for submission after the contract execution, such as
the Notice to Proceed. Variation Orders, and Warranty Security, shall
likewise form oart of the Contract

moposio OfllDGING Of ZAMBOANGA PORT. ZAMBOANGA ML 5UR
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Bidding Forms 

(Contract Agraament Form)

3. In consideration for the sum of [total contract price in words and figures] or such 
other sums as may be ascertained, [Named of the biddeil agrees to [state the 
object of the contract] in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in 
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the 
day and year first before written.

JAY DANIEL R. SANTIAGO
General Manager

Name of Bidder/ Authorized 
Representative

(Signatory's Legal Capacity)

for for

Philippine Ports Authority Contractor

Acknovriedoment

[Format shall be based on the latest Rules on Notanal Practice]

-OOPOUO DHeOOIHG Of ZAMBOANGA PORT. ZAMBOANGA Oft SOff
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Bidding Form*
(Bid Form forth* Proeuiwrwnt of Infrastiucture Projects)

Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid}

BID FORM

Date
Project Identification No.

To; Philippine Ports Authority 
PPA Building, Bonifacio Drive, 
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Dfxuments (PBDs) including the
Supplemental or Bid Bulletin Numbers___________ , the receipt of which is hereby duly
a(^nowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for 
the Procurement Project; PROPOSED DREDGING OF ZAMBOANGA PORT, 
ZAMBOANGA DEL SUR;

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is: :

d. The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify 
the applicable taxes, e.g. (i) value added tax (VAT), (i/) income tax, (Hi) local taxes, 
and (iv) other fiscal levies and duties], which are itemized herein and reflected in 
the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain 
binding upon us at any time before foe expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performarrce Security in the amount
of___________________percent of the Contract Price for the due performance
of toe Contract, or a Performance Securing Declaration in lieu of the the allowable 
fonns of Perfonnance Security, subject to the terms and conditions of issued GPPB 
guidelines1 for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process, 
other than alternative offers in accordance with the Bidding Documents;

i. We understand that tois Bid, together with your vwitten acceptance thereof included

1 currently based on GPPB Resolution No. 09-2020

PUCmStO DREDGING Of ZAMBOANGA PORT. ZAMBOANGA DEI SUR



BiddmgFoim*
(Bid Fonn for dw Pnxurameri of Infrastnietura Projacls)

J-

in your notification of award, shali constitute a binding contract between us, untii a 
formal Contract is prepared and executed; and

We understand that you are not bound to accept the Lowest Calcuiated Bid or any 
other Bid that you may receive.

k. We iikewise cerWy/confirm that the undersigned, is the duty authorized representative 
of the bidder, and granted fuii power and authority to do, execute and perform any and 
aii acts necessary to participate, submit the bid, and to sign and execute the ensuing 
contract for the PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA 
DEL SUR of the Philippine Ports Authority.

I. We acknowledge that failure to sign each and every page of this Bid Form, 
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:
Legal Capacity: 
Signature:____
Duly authorized to sign the Bid for and behalf of: 
Date:______

PftOPOSeO DRiDCING Of ZAMBOANGA PORT. ZAMBOANGA DCL SUP



Bidding Forms 
(On-going)

STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE

Name of the 
Contract or Title 
Of the Project 

11

Owner's
Name
and

Address

Nature/
Scope

of
Work 

-21 _

Contractor’s
Role
(In

percentage)
3]

Total Contract Value At
Award Project

Completion
Escalated 
Value to 
Present 
Prices 

<1

Data of 
Award 

5]

Value of 
Outstanding 

Works

Estimated 
Time of 

Completion

%of
Accomplishment

Planned Actual

Contract Duration
JL

Stan Completed

A) Government
Contracts

i. On-going
ii. Awarded but

not yet started

B) Private
Contracts

i. On-goIng
ii. Awarded but

not yet started

NOTE:

1] As appearing or defined in the contract entered/executed by the parties
2] With special reference to the Scope of Works as described/enumerated in the advertised Invitation To Bid.
3] Indicate whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium
4] Indicate the FOREX used If Conb'act Value Is expressed In a currency other than the Philippine Peso. Specify the 'Escalation Factor* used to escalate the 

Contract Value from completion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3) of R.A. 9184.
5] State Month and Year.

This Statement shall be supported by:
a) Notice of Award and/or Contract
b) Notice to Proceed

Name of Firm/Applicant Authorized Signing Official Date

^’HOPOSCD DHlDGIfJG OF ZAMBOANGA POHT, ZAMBOANGA OCL SUR

)



Bidding Foimt 
(SLCC)

STATEMENT OF THE BIDDER'S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Name of the 
Contract or Title 
Of the Project

Owner’s 
Name and 
Address

Nature/Scope 
of Work

Contractor’s 
Role and 

Percentage 
Of

Participation

Total Contract Value At
Award Completion Escalated 

Value to 
Present 
Prices

Date of 
Award

Value of 
Outstanding 

Works

Contract Duration

Start Completed

NOTE:

1. The prospective bidder must have completed an SLCC that is similar to the contract to be bid, and whose value, adjusted to current prices using 
the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid.

2. This Statement shall be supported by:

a. Notice of Award and/or Notice to Proceed.
b. Project Owner's Certificate of Final acceptance issued by the owner other than the Contractor or 

Constructors Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory.

Name of Firm/Applicant Authorized Signing Official Date

fKOPOiiO OHCOQINQ Ot lAMeOANGA PORT, ZAMBOAUdA OH iUR



Bidding Form*
(Experience Record)

EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

Similar Major Categories of Work 
11

UnKof
Measure

Quantity
Title of 
the
Project

Title of 
the
Project

Title of 
the
Project

Title of 
the
Project

Unit of 
Measure

Quantity

Experienced & Accredited in Ports, Harbors, & 
Offshore Engineering Projects;

• particularly in Rock Breaking of hard seabed, 
Dredging and open sea Disposal of dredged 
materials

cu.m. 57,750

NOTE: 1] Submit the Certificate of Completion/Certificate of Acceptance by the project owner, Final Recapitulation/Bill of Quantities end/or 
Constructor Performance Evaluation System (CPES) ratings, 1U, 2na & Final visit (If applicable). Projects with no Certificate of 
Completlon/Acceptance and Recapltulatlon/Blll of Quantities shall not be considered.

2] The Owner's Certificate of Final Acceptance; or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the 
Certincate of Completion, must be satisfactory.

Name of Firm/Applicant

(Revised Form : September 2012)

Authorized Signing Official Date

PROPOStD DRtOGIHa OfZAmOANQA PORT. IAM»0AN(,A OIL iUR

1/1
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Bkhing Forma 

(Rnanclal)

FINANCIAL DATA
A. The prospective bidder’s audited Financial Statements, showing, among others, the 

prospective bidder’s total and current assets and liabilities, stamped "RECEIVED” by the 
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the 
preceding calendar year which should not be earlier than two (2) years from the date of bid 
submission.

Year
1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least 
equal to the ABC to be bid, as follows;

NFCCS [ (Current assets minus cunent liabilities) (15) ] minus the value of all 
outstanding or uncompleted portions of the projects under ongoing contracts, 
including awarded contracts yet to be started coinciding with the contract to be 
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by 
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official 

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit 
separate financial staterrtents.

PROPOSED DPEDOma Of ZAMBOAMA PORT. ZAMBOANGA DEL SUR



Bidding Fonns 
(Pledged Personnel)

LIST OF CONTRACTOR’S PERSONNEL
I hereby declare that the following key personnel enumerated below, with attached resume/bio-data, including valid PRC License, for the various positions 
/ functions, are available for the project applied for

Position of Key 
Personnel

Name No. of Key 
Personnel

Similar
Experience in the 
Position (Years)

1)

Total
Experience In the 
Position (Years)

Attachment(s) Annex(es)

Project Manager
PRC License (CE Preferred)

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Project Engineer PRC License (CE Preferred)
Complete Qualification and Experience Data

Certificate of Commitment

Annex

Construction Safety and
Hearth Officer

Certificate of Safety and Health Construction Related Course 
issued by DOLE Accredited Trainings

Complete Qualification and Experience Data
Certificate of Commitment

Annex *_*

Foreman Complete Qualification and Expenence Data
Certificate of Commitment

Annex

Other Posltlon(s) Complete Qualification and Experience Data
Certificate of Commitment

Annex

NOTE: 1. Minimum qualification requirements: (work experience is similar in nature and complexity to the project to be bid with regard to Registration Particulars of the 
Contractor’s License)

Project Manager • Five (5) years
Project Engineer -Three (3) years
Foreman - Five (5) years
Construction Safety and Health Offlcer'-One(1)year

Name of Firm/Applicant

REVISED FORM (September 2012)

Authorized Signing Official Date

PKOPOSSO DUfCXilHO OF ZAMBOANGA PORT, ZAMBOANGA OH SUR



Bidding Form* 
(PIsdgsd Equipmant)

LIST OF CONTRACTOR’S EQUIPMENT UNITS
I hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition 
and are avaiiable for the duration of the project:

DESCRIPTION 
(Type, Model, 

Make)

No. of 
Unlt(s)

Capacity
Output

2]

Owned, Leased 
and/or under 

purchase 
agreement

11

Submitted Proof of 
Ownership/Leased/ 

Purchase Agreement 
(Mark as Annex 
■A.............Z-)

OTHER INFORMATIONS 
(As Applicable)

Manufacturer Engine
Serial No.

Chassis No./
Name of Vessel

Location Status

1] Indicate if owned or leased as listed In the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of 
sale, sales Invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTO Certificate cff Registration and valid Official Receipt.
For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased barge/tugboat, 
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid 
Cargo Ship Safety Certificate. For leased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner’s (Lessor's) 
Certificate and valid Cargo Ship Safety Certificate.

2] The unit of each equipment shall be as indicated in the Checklist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge), 
TON (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m (for dump truck), hp. (for tugboat, road grader, bulldozer and 
concrete vibrator), cfm (for compressor), gal. (for water truck with pump), amp. (for welding machine), bagger (for concrete mixer).

Name of Firm/Applicant
REVISED FORM (January 2011)

Authorized Signing Official Date

fHOPOfCD DHtOaifJC Of iAMBOANGA PORT, ZAMBOAHOA OCL SUR

00
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BiddogFonra 

(Orrrribui - Sole)

Omnibus Sworn Statement for Sole Proprietorship
fshall be submitted with the Bid!

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF_____ ) S.S.

AFFIDAVIT

of legal age, ICivil Statusl. rNationalitvl. and residing atI,_________
after having been duly sworn in accordance with law, do hereby depose and state that:

1. I am the sole proprietor or authorized representative of 
at :

with office address

2. As the owner and sole proprietor, or authorized representative of _ _____________ , I have
full power and authority to do, execute and perform any and all acts necessary to participate, 
submit the bid, and to sign and execute the ensuing contract for PROPOSED DREDGING 
OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR of the Philippine Ports Authority, 
as shown in the attached duly notarized Special Power of Attorney;

3. [Name of Bidder! is not “blacklisted” or barred fiom bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, bv itself or bv relation, membership, 
association, affiliation, or controHiag interest with another blacklisted person or entity as
defined and provided for in the Uniform Gnidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder! is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verily all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the 
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the 
head of the Project Management Office or die end-user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree;

7. [Name of Bidder! complies with existing labor laws and standards; and

8. rName of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the

Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

PROPOSeO DKeDOING Of ZAMBOANCA POUT, ZAMBOANOA DEL SUR
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Bidding Form* 

(Omnibut - Sole)

9. [Name of Bidderl did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminat liability for Swindling fEstafal or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting anv payment received bv a
person or entity under an obligation involving the dntv to deliver certain goods or services.
to the preindice of the noblic and the government of the Philippines parsoant to Article 315
of Act No. 3815 s. 1930. as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, 1 have hereunto set my hand this __ day of. 
Philippines.

,20 at

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

Uuratt
[Format shall be based on the latest Rules on Notarial Practice]

fVOPOSeO DKEKIHO OF ZAMBOANGA POUT, ZAMBOANGA Oil SUR
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BkMIrte Forms 

(Omni but - Partntfthip)

Omnibus Sworn Statement for Partnership or Cooperative
(shall be submitted with the Bid/

REPUBLIC OF THE PHILIPPINES) 
CITY/MUNICIPALITY OF_____ ) S.S.

AFFIDAVIT

of legal age, [Civil Status!. rNationalitvI. and residing atI,__________
after having been duly sworn in accordance with law, do hereby depose and state that:

1. 1 am the duly authorized and designated representative of. 
at :

with office address

2. I am granted full power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for PROPOSED 
DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR of the Philippine 
Ports Authority, as shown in the attached [state title of attached document showing proof of 
authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or 
Special Power of Attorney, whichever is applicable;)];

3. IName of Bidder! is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, bv itself or bv relation, membership, 
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Gnidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct;

5. IName of Bidder! is authorizing the Head of the Procuring Entity or its duly authorized 
representatlve(s) to verify all the documents submitted;

6. None of the officers and members of fName of Bidder/ is related to the Head of the Procuring 
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and 
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the 
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder! is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the 

Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

PKOPOSID OfllOOlUa Of ZAMBOANGA PORT, ZAMBOANGA OH SUR
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Biddkig Forms 

(Omnibus - Psrtnofship)

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued forthe [Name of the Project].

9. [Name of Bidder! did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafai or the commission of frand with unfaithfulness or
abuse of confidence through misanproDriating or converting anv payment received by a
person or entity under an obligation involving the dntv to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930. as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this__day of
Philippines.

20 at

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

Uuratl
[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED DREDGING Of ZAMBOANGA PORT, ZAMBOANGA DEL SUR
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BkUngFonns 

(Omibut - Coipyj.V)

Omnibus Sworn Statement for Corporation or Joint Venture
(skall be submitted with the Bid/

REPUBLIC OF THE PHILIPPINES) 
CITY/MUNICIPALITY OF_____ ) S.S.

AFFIDAVIT

I, of legal age, rCivil Status!. INationalitv]. and residing at
after having been duly sworn in accordance with law, do hereby depose and state that;

1. I am the duly authorized and designated representative of________________with office address
at_________________ ;

2. I am granted full power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for PROPOSED 
DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR of the Philippine 
Ports Aothority, as shown in the attached [state title of attached document showing proof of 
authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or 
Special Power of Attorney, whichever is applicable;)];

3. IName of Bidder] is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemmenVforeign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, by Itself or by relation, membership, 
association, affiliation, or controlling interest with another blacklisted person or eptitv as
defined and provided for in the Uniform Gnidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct;

5. FName of Bidder! is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of (Name of Bidder! is related to the 
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end- 
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder! complies with existing labor laws and standards; and

8. [Name of Bidder! is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the

Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the /Name of the Proiecih

PKOPOSeO ODeOGING Of ZAMBOAH6A PORT. ZAMBOANGA 0£l SOB



14
BiddngFonnt 

(OmniMS — CorpJJ.V)

9. [Name of Bidder! did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity.

10» In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with nnfaithfulness or
abuse of confidence through misaoDrooriating or converting anv payment received bv a
person or entity under an obligation involving the dntv to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this__day of.
Philippines.

,20 at

Name of Bidder/Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

fjuratl
[Format shall be based on the latest Rides on Notarial Practice]

PROPOSfO OKCDGING Of ZAMBOANGA POUT, ZAMBOANGA Oft Stiff
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Bkking Fonns 

(BU-Sacuring Oedarslion)

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF_____________________ ) S.S.

BID SECURING DECLARATION 
Project Identification No.:_______

To: Philippine Ports Authority 
PPA Building, Bonifacio Drive, 
South Harbor, Port Area, Manila

I/We, the undersigned, declare that:

1.

2.

I/We understand that according to your conditions, bids must be supported by a 
Security, which may be in the form of a Bid Securing Declaration.

Bid

I/We accept that (a) I/we will be automatically disqualified from bidding for any 
procurement contract with any procuring entity for a period of two (2) years upon receipt 
of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under 
Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) 
days from receipt of the written demand by foe procuring entity for the commission of acts 
resulting to the enforcement of foe bid securing declaration under Sections 23.1(b), 34.2, 
40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal 
action foe government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the 
following circumstances:

a.

b.

c.

Upon expiration of foe bid validity period, or any extension thereof pursuant to your 
request;
I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 
effect, and (i) l/we failed to timely file a request for reconsideration or (ii) I/we filed a 
waiver to avail of said right; and
I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and l/we 
have furnished the performance security and signed the Contract

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this 
[year] at [place of execution].

day of [month]

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

[Jurat!
[Format shall be based on the latest Rules on Notan'al Practice]

PKOROSeO DKEOOIHG Of ZAMBOANGA PORT, ZAM80AHGA DEL SKA



Bidding Forms 
(Const Metlwddogy) 16

DREDGING METHODOLOGY

Name of Project:
Proposed Dredging of Zamboanga Port, Zamboanga del Sur 

Proposed Project Description:
Rock Breaking of hard Materials, Dredging along the Berth Areas And Disposal of 
Dredged Materials

Location:
Zamboanga City, Zamboanga del Sur

MINIMUM SCOPE OF DREDGING METHODOLOGY:

DREDGING

■ Rock breaking of coral/rock formation that is hard to dredged directiy by using drop 
hammer;

■ The afrxesaid methodology will continue throughout the duration of the project or as 
warranted until such time the subject area can be effectively excavated with use of 
heavy duty rock/sand grab bucket of 4.0 cu.m, capacity with cutting teeth or a 4.0 
cu.m, capacity Orange-peel Clamshell;

• Dredging/Excavation of the existing seabed or after the rock breaking works using 
heavy duty rock/sand grab bucket of 4.0 cu.m, capacity with cutting teeth or a 4.0 
cu.m, capacity Orange-peel Clamshell up to the required depth, composing more or 
else of highly dense seabed comprising of coral/rock formation, compacted clayish 
sand/soil, pebbles/stones.

■ Loading of excavated dredging materials into the dumping scow and disposal to 
designated area as directed by the Project Engineer.

a Dredging works: (SEE Also the Technical Specifcation at Section VI)
• Shall be undertaken on the deep portion of the channel way up to the shallow 

area.
• Must not obstruct the flow of vessel's traffic within the vicinity.

■ Estimated Dredging Area
■ Designed Depth
• Estimated volume to be dredged

DISPOSAL (Open Sea Dumping)

See Section 7.0; hydrographic survey plan 
See Section 7.0; hydrographic survey plan 

115,500 cu.m.

Transporting and disposing of dredged materials;;
• Minimum sea level of 20.0 meters
• Minimum distance of 20.0 kms. away from the project site
• Must not obstruct the flow of vessel's traffic within the vicinity.

NOTES:
The narrative construction method will guide and familiarize the contractor and the PPA on how the project shall 
be carried out in accordance with the highest standard of workmanship.
The construction method shall be consistent with the bar Chart/S-Cutve Schedule. Equipment Schedule and 
Manpower Schedule.

(Authorized Signing Official)
Signature

AKyogpPwaQMSOrZiwewi&iAaff.ZwaiMMflaSK



Bidding Forms 17
(Manpower Schedule)

MANPOWER SCHEDULE

Name of Project:
Proposed Dredging of Zamboanga Port, Zamboanga del Sur 

Proposed Project Description:
Rock Breaking of hard Materials, Dredging along the Berth Areas And Disposal of 
Dredged Materials

Location:
Zamboanga Cfty, Zamboanga del Sur

MANPOWER
(Minimum)

Contract Duration

320 Calendar days

30 60 90 120 160 180 210 240 270 300 320

Project Manager

Project Engineer

Safety Officer

Foreman

Specify other applicable positions, ie.:

1)

2)

3) Others

Signature
(Authorized Signing Official)

Wweo^DaaiawcorZMieoeeaiFoitr.ZMwawmiegSw



Bidding Forms 18
(Manpowef Schediie)

EQUIPMENT UTILIZATION SCHEDULE

Name of Project:
Proposed Dredging of Zamboanga Port, Zamboanga del Sur 

Proposed Project Description:
ROCK Breaking of Hard Materials, Dredging along the Berth Areas And Disposal of 
Dredged Materials

Location:
Zamboanga City, Zamboanga del Sur

EQUIPMENT
(Minimum)

Numlwr
Of Unit*

Contract Duration

320 Calendar days

30 60 90 120 ISO 160 210 240 270 300 320

1)

2)

3)

4)

5)

6)

7)

Signature
(Authorized Signing Official)

Plt0fOSeoDllt06M6OfZMll»0MI6APatT,ZAhU0MB»0B.SlM
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Bidding Form* 

(Payment Sehedii*)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project;
Proposed Dredging of Zamboanga port, Zamboanga del Sur 

Proposed Project Description:
ROCK Breaking of Hard Materials, Dredging along the Berth Areas And Disposal of 
Dredged materials

Location:
Zamboanga City, Zamboanga del Sur

Project Duration 
(days or months)

Payment Schedule 
(Monthly, in Pesos)

Cash flow
(Quarterly, in Pesos)

TOTAL

NOTES

The cash flow by quarter and payment schedule should be consistent with the Bar 
Chart and S-curb.

Payment schedule shall not be more than once a month.

Signature
(Authonzed Signing Official)

PROPOSeO OREDGIHG OF ZAMBOANGA PORT. ZAMBOANGA 0£L SVP


