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Glossary of Terms, Abbreviation, and
Acronyms

Glossary of Terms, Abbreviations, and Acronyms
ABC — Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.

Bid - A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as Proposal
and Tender. (20186 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR - Bureau of Internal Revenue.
BSP - Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional experfise that are
beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: (i)
advisory and review services; (i) pre-investment or feasibility studies; (iii}) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. {2016 revised IRR, Section 5[i])

Contract - Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consuttant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor - is a natural or juridical entity whose proposal was accepted by the Procuring Entity
and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manutacturer, or consultant.

CPI — Consumer Price Index.

DOLE — Department of Labor and Employment.

DTl - Depariment of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
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Glossary of Terms, Abbrevistion, and
Acronyms
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section
5[bp.

GFI — Govemnment Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of any
kind, including non-personal or contractual services such as the repair and maintenance of
equipment and fumiture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The tem “related” or "analogous services® shall include, but is not
fimited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP - Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaporls,
communication facilities, civil works components of information technology projects, irrigation,
flood control and drainage, water supply, sanitation, sewerage and solid waste management
systems, shore protection, energy/power and electrification facilities, national buildings, school
buildings, hospital buildings, and other related construction projects of the government. Also
referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs - Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA — National Govemment Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described, detailed,
and scheduled in the Project Procurement Management Plan prepared by the agency which
shall be consolidated in the procuring enfity's Annual Procurement Plan. (GPPB Circular No. 06-
2019 dated 17 July 2019)

PSA - Philippine Statistics Authority.

SEC - Securities and Exchange Commission.

SLCC - Single Largest Completed Contract.

UN - United Nations.
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INVITATION TO BID

FOR THE

PROPOSED DREDGING OF SAN ANDRES PORT,
SAN ANDRES, QUEZON PROVINCE

The Philippine Ports Authority, through the Corporate Budget of the Authority. for CY 2020,
intends to apply the sum of P24,255,232.75 being the Approved Budget for the Contract (ABC)
to payments under the contract for the PROPOSED DREDGING OF SAN ANDRES PORT,
SAN ANDRES, QUEZON PROVINCE (LFP MRQ NO. 008-2020). Bids received in excess
of the ABC shall be automatically rejected at bid opening.

The Phitippine Ports Authority now invites bids for the above Procurement Project. Completion
of the Works is required in One Hundred Eighty (180) calendar days from the receipt by the
successful bidder of the Notice to Proceed. Bidders should have completed, within five (5) years
from the date of submission and receipt of bids, a contract similar o the Project. The description
of an eligible bidder is contained in the Bidding Documents, particularly, in Section |
(Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using a non-
discretionary “pass/fail’ criterion as specified in the 2016 revised Implementing Rules and
Regulations (IRR) of Republic Act (RA) 9184,

Interested bidders may obtain further information from the Philippine Ports Authority Bids and
Awards Committee (BAC) and inspect the Bidding Documents at the address given below from
8:00 a.m. to 5:00 p.m., Monday to Friday.

A complete set of Bidding Documents may be acquired by interested Bidders on 23 December
2020 from the given address and website(s) below and upon payment of the applicable fee for
the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of
TWENTY-FIVE THOUSAND PESOS (P25,000.00). The Procuring Entity shail allow the bidder
to present its proof of payment for the fees in person.

The Philippine Ports Authority’s Bids and Awards Committee will hold a Pre-Bid Conference on
06 January 2021 at 10:00 a.m.at the PPA Function Room, 7th Floor, PPA Bidg., Bonifacio
Drive, South Harbor, Port Area, Manila, and/or through video conferencing or webcasting via
zoom, which shall be open to all prospective bidders.

. Bids must be duly received by the BAC Secretariat through manual submission at the office
address indicated below on or before 19 January 2021 at 9:00 a.m. Late bids shall not be
accepted.

A. Bonifacio Drive, South Harbor. Port Area, Manila 1018 Philippines
£.0. Box 436 Mania, Philippines
Te!. No. {+632} 527-8356 10 83 Fax No. {+632) 527-4855
websile: www.ppa.com.ph


http://www.ppa.com.ph

All bids must be accompanied by a bid security in any of the acceptable forms and in amount
stated in ITB Clause 16.

Bid opening shail be on 19 January 2021 at 10:00 a.m. at the 7th Floor, PPA Building, A.
Bonifacio Drive, South Harbor, Port Area, Manila. Bids will be opened in the presence of the
bidders’ representatives who choose to attend the activity.

The Philippine Ports Authority reserves the right to reject any and alf bids, declare a faiture of
bidding, or not award the confract at any time prior to contract award in accordance with
Sections 35.6 and 41 of the 20186 revised Implementing Rules and Regulations of RA No. 9184,
without thereby incurring any liability to the affected bidder or bidders.

Required PCAB Registration - SmaltB - Port, Harbor and Offshore
Engineering

For further information, please refer to:

BAC Secretariat, Philippine Ports Authority
Sth Floor, PPA Blidg., A. Bonifacio Drive,
South Harbor, Port Area, Manila
. Telephone Nos. 527-47-35
527-83-56 to 83 loc. 539
PPA Website: www.ppa.com.ph
GPPB Website: www.gppb.com ph

MARK JON|S. PALOMAR
Chairperson, PPA Head Office Bids and Awards
Committee for Engineering Projects (HO-BAC-EP)


http://www.pDa.com.ph
http://www.gppb.com.ph
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. Scope of BidThe Procuring Entity, PHILIPPINE PORTS AUTHORITY invites Bids
for the PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON PROVINCE, with
Project Identification Number LFP MRQ No. 008-2020.

The PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON PROVINCE is for the
construction of Works, as described in Section VI (Specifications).

. Funding Information

2.1. The PHWPPINE PORTS AUTHORITY through the source of funding as
indicated below for CY2020 in the amount of 1#24,255,232.75.

2.2. The source of funding is:
CORPORATE OPERATING BUDGET.

. Bidding Requirements

The Bidding for the Project shall be govemed by all the provisions of RA No.
9184 and its 2016 revised IRR, including its Generic Procurement Manual and
associated policies, rules and regulations as the primary source thereof, while
the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be
applicable only to the ongoing posting, advertisement, or invitation to bid by
the BAC through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have
inspected the site, determined the general characteristics of the contracted
Works and the conditions for this Project, such as the location and the nature
of the work; (b) climatic conditions; (c) transportation facilities; (c) nature and
condition of the terrain, geologica! conditions at the site communication
facilities, requirements, location and availability of construction aggregates
and other materials, labor, water, electric power and access roads; and (d)
other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions,
forms, terms, and project requirements in the Bidding Documents.

. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe
the highest standard of ethics during the procurement and execution of the
contract. They or through an agent shall not engage in corrupt, fraudulent,
collusive, coercive, and obstructive practices defined under Annex *I" of the
2016 revised IRR of RA No. 9184 or other integrity violations in competing for
the Project.

. Eligible Bidders

51 Only Bids of Bidders found to be legally, technically, and
financially capable will be evaluated.

PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON PROVINCE



mB-2

5.2 The Bidder must have an experience of having completed a
Single Largest Completed Contract (SLCC) that is similar to
this Project, equivalent to at least fifty percent (50%) of the
ABC adjusted, if necessary, by the Bidder to current prices
using the PSA’'s CPl, except under conditions provided for in
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A conftract is considered to be “similar” to the contract to be bid
if it has the major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and
the foreign govemment/foreign or international financing
institution may agree on ancther track record reguirement, as
specified in the Bidding Document prepared for this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section
23.4.2 of the 2016 IRR of RA No. 9184.

6. Origin of Associated Goods
There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter Vil of the Charter of
the UN.

7. Subcontracts

7.1. The Bidder may subcontract portions of the Project to the extent
allowed by the Procuring Entity as stated herein, but in no case more
than fifty percent (50%) of the Project.

The Procuring Entity has prescribed that:

SUBCONTRACTING IS NOT ALLOWED.

7.2. Subcontracting of any portion of the Project does not relieve the
Contractor of any liability or obligation under the Contract. The Supplier
will be responsible for the acts, defaults, and negligence of any
subcontractor, its agents, servants, or workmen as fully as if these
were the Contractor's own acts, defaults, or negligence, or those of its
agents, servants, or workmen.

8. Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the
specified date and time and either at its physical address and/or through
videoconferencing/webcasting as indicated in paragraph 6 of the 1B.

9. Clarification and Amendment of Bidding Documents
Prospective bidders may request for clarification on and/or interpretation of
any part of the Bidding Documents. Such requests must be in writing and
received by the Procuring Entity, either at its given address or through

PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON PROVINCE
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electronic mail indicated in the 1B, at least ten (10) calendar days before the
deadline set for the submission and receipt of Bids.

Documents Comprising the Bid: Eligibility and Technical

10.1

10.2

10.3

10.4

10.5

- Components

The first envelope shall contain the eligibility and technical documents
of the Bid as specified in Section IX. Checklist of Technical and
Financial Documents.

If the eligibility requirements or statements, the bids, and all other
documents for submission to the BAC are in foreign language other
than English, it must be accompanied by a translation in English, which
shall be authenticated by the appropnate Philippine foreign service
establishment, post, or the equivalent office having jurisdiction over the
foreign bidder’s affairs in the Philippines. For Contracting Parties to the
Apostifle Convention, only the translated documents shall be
authenticated through an apostille pursuant to GPPB Resolution No.
13-2019 dated 23 May 2019. The English translation shall govem, for
purposes of interpretation of the bid.

A valid PCAB License is required, and in case of joint ventures, a valid
special PCAB License, and registration for the type and cost of the
contract for this Project. Any additional type of Contractor license or
pemit shall be indicated in the BDS.

A List of Contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract
to be bid, with their complete qualification and experience data shall be
provided. These key personnel must meet the required minimum years
of experience set in the BDS.

A List of Contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership,
certification of availability of equipment from the equipment
lessorivendor for the duration of the project, as the case may be, must
meet the minimum requirements for the contract set in the BDS.

Documents Comprising the Bid: Financial Component

1.1,

11.2.

11.3.

The second bid envelope shall contain the financial documents for the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not
be accepted.

For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised
IRR of RA No. 9184,

PROPOSED DREOGING OF SAN ANDRES PORT, QUEZON PROVINCE
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14.

18.

16.

ITB - 4

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative Bids shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
determined by the NEDA and approved by the GPPB pursuant to the revised
Guidelines for Contract Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency
accepted by the BSP at the discretion of the Bidder. However, for
purposes of bid evaluation, Bids denominated in foreign currencies
shall be converted to Philippine currency based on the exchange rate
as published in the BSP reference rate bulletin on the day of the bid

opening.

14.2. Payment of the contract price shall be made in:
Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less
than the percentage of the ABC in accordance with the schedule in the
BDS.

15.2. The Bid and bid security shall be valid until One Hundred Twenty {120)
days from the date set for Bid Opening. Any bid not accompanied by an
acceptable bid security shall be rejected by the Procuring Entity as
non-responsive.

Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its
Bid.

The Procuring Entity may request additional hard copies and/or electronic
copies of the Bid. However, failure of the Bidders to comply with the said
request shall not be a ground for disqualification.

If the Procuring Entity allows the submission of bids through online
submission to the given website or any other electronic means, the Bidder

PROPOSED DREDGING OF 5AN ANORES PORT, QUEZON PROVINCE
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18.

19.

ITB-5

shall submit an electronic copy of its Bid, which must be digitally signed. An
electronic copy that cannot be opened or is corrupted shall be considered
non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its
physical address or through online submission as indicated in paragraph 7 of
the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at
the place specified in paragraph 9 of the IB. The Bidders’
representatives who are present shall sign a register evidencing their
attendance. In case videoconferencing, webcasting or other similar
technologies will be used, attendance of participants shall likewise be
recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable
reasons, the rescheduling requirements under Section 29 of the 2016
revised IRR of RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of
the 2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity's BAC shall immediately conduct a detailed
evaluation of all Bids rated “passed™ using non-discretionary pass/fail
criteria. The BAC shall consider the conditions in the evaluation of Bids
under Section 32.2 of 2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and
opened and evaluated simultaneously so as to determine the Bid or
combination of Bids offering the lowest calculated cost to the Procuring
Entity. Bid Security as required by ITB Clause 16 shall be submitted for
each contract (lot) separately.

19.3 In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the
2016 revised IRR of RA No. 9184 must be sufficient for the total of the
ABCs for all the lots participated in by the prospective Bidder.

Post Qualification
Within a non-extendible period of five (5) calendar days from receipt by the

Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid,
the Bidder shall submit its latest income and business tax returns filed and

PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON PROVINCE
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paid through the BIR Electronic Filing and Payment System (eFPS), and other
appropriate licenses and permits required by law and stated in the BDS.

Signing of the Contract
The documents required in Section 37.2 of the 2016 revised IRR of RA No.

9184 shall form part of the Contract. Additional Contract documents are
indicated in the BDS.

PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON PROVINCE
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Bid Data Sheet

BDS-1
Sheet

ITB Clause
5.2 For this purpose, contracts simifar to the Project refer to contracts which
have the same Major Categories of Works which shall be:
Description/Clarification Unit of Measure Quantity
(at least)
Dredging and Open sea
disposal of dredged materials cu.m. 43,600.00
74 Portion of Works allowed to be | Maximum Percentage allowed to be
subcontracted: subcontracted:
Subcontracting Is not allowed | Subcontracting is not allowed
10.3 For Joint Venture:
Special PCAB License
104 The key personnel must meet the required minimum years of experience

set below:

Key Personnel

General
Experience

Relevant
Expenience
(Minimum)

Work experience is similar in nature and
complexity to the project to be bid

a) Project Manager
b) Project Engineer

and

¢) Construction  Safety

Health Officer

d)}) Foreman

Ports, Harbors, &
Offshore Engineering
Works

Work experience is
similar in nature and

complexity to the project
to be bid

Five {S) years

Three {3) years

One (1) year

Five {5) years

PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON PROVINCE
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Bid Data Sheet
105 The minimum major equipment requirements are the following:
Equipment Capacity Number of Units
Self-propelled grab min GW 450 tons with 1-owned
type Dredger mechanically or electrically-
driven 60T crane and 500
cu.m, hopper capacity
Grab Bucket Heavy duty rock/sand of 4.0 1-owned
cu.m. capacity with cutting
teeth
OR
Non-propelled Crane min GW 450 tons with 1-owned
Barge (grab type mechanically or electrically-
dredger) driven 60T crane and 500
cu.m. hopper capacity
Grab Bucket Heavy duty rock/sand of 4.0 1-owned
cu.m. capacity with cutting
teeth

PROPOSED DREDGING OF SAN ANDRES PORY, QUEZON PROVINCE
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Tugboat 550 hp {minimum}) 1-owned/leased
OR
Non-propelled Crane min GW 450 tons with 1-owned
Barge mechanically or electrically-
driven 60T crane
Grab Bucket Heavy duty rock/sand of 4.0 1-owned
cu.m. capacity with cutting
teeth
Tugboat 550hp (minimumnt) 1-owned/leased
Non-propelled 300 cu.m. capacity each 2-owned/leased
Hopper/Loading Barge
12 Value Engineering Clause:
Not Allowed
151 The bid security shall be in the form of a Bid Securing Declaration or any of

the following forms and amounts:

1. The amount of not less than P 485,104.66 [2% of ABC], if bid security
is in cash, cashiers/managers check, bank draft/guarantee or

irrevocable letter of credit;

2. The amount of not less than P 1,212,761.64 [5% of ABC] if bid security

is in Surety Bond.

PROPOSED DREDGING OF SAN ANDRES PORT, QUETON PROVINGE
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6 Each bidder shall submit one (1) original and six (6) copies of the Technical
and Financial Proposals, properly labelled, book-bound, with hard cover
and corresponding index tab.

19.2 Partial bids:
Not Allowed
20 Other appropriate licenses and permits required.
None
21 Additional contract documents relevant to the project that may be required

by existing laws and/or the Procuring Entily, such as:

Construction Schedule and S-Curve, Manpower Schedule, Construction
Methods, Equipment Ulilization Schedule, Construction Safety and Health
Program approved by the Department of Labor and Employment and
PERT/CPM or other acceptable tools of project scheduling.

PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON PROVINCE
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Scope of Contract

This Contract shall include all such items, afthough not specifically mentioned,
that can be reasonably inferred as being required for its completion as if such
items were expressly mentioned herein. All the provisions of RA No. 9184 and
its 2016 revised IRR, including the Generic Procurement Manual, and
associated issuances, constitute the primary source for the terms and
conditions of the Contract, and thus, applicable in contract implementation.
Herein clauses shall serve as the secondary source for the terms and
conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to
all procurement activities, the advertisement, posting, or invitation of which
were issued after the effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract
(SCC), references in the Conditions of Contract to the Works, the Completion
Date, and the Intended Completion Date shall apply to any Section of the Works
(other than references to the Completion Date and Intended Completion Date
for the whole of the Works).

Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to
the Contractor based on the schedule of delivery indicated in the SCC,
which corresponds to the execution of the Works. If the Contractor
suffers delay or incurs cost from failure on the part of the Procuring Entity
to give possession in accordance with the terms of this clause, the
Procuring Entity’'s Representative shall give the Contractor a Contract
Time Extension and certify such sum as fair to cover the cost incurred,
which sum shall be paid by Procuring Entity.

42 If possession of a portion is not given by the above date, the Procuring
Entity will be deemed to have delayed the start of the relevant activities.
The resulting adjustments in contract time to address such delay
may be addressed through contract extension provided under Annex °E”
of the 2016 revised IRR of RA No. 9184,

The Contractor’s Obligations

The Contractor shall employ the key personne! named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3 and
specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than those
of the personnel listed in the Schedule.

PROPOSED DREDGING OF SAN ANDRES PORY, QUEZON PROYINGE
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Performance Security

5.1. Within ten {(10) calendar days from receipt of the Notice of Award from
the Procuring Entity but in no case later than the signing of the contract
by both parties, the successful Bidder shall furnish the performance
security in any of the forms prescribed in Section 39 of the 2016 revised
IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant
to RA No. 3688 against any subcontractor be they an individual, firm,
partnership, corporation, or association supplying the Contractor with
labor, materials and/or equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the
Contractor.

Warranty

7.1. In case the Contractor fails to undertake the repair works under Section
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or
gamishment proceedings, and perpetually disqualify it from participating
in any public bidding. All payables of the GOP in his favor shall be offset
to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that
occasioned-on force majeure, shall cover the period from the date of
issuance of the Certificate of Final Acceptance by the Procuring Entity.
Specific duration of the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor's
liability under this Contract shall be as provided by the laws of the Republic of
the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly
and severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation, such as, but not limited to corrupt,
fraudulent, collusive, coercive, and obstructive practices as stated in ITB Clause
4,

PROPOSED DREDGING OF SAN ANDRES PORY, QUEZON PROVINCE
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11.

12.

13.

14.

GCC-~-3

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised
IRR of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks
rates in the Contractor’s Bid shall be used for small additional amounts of work
only when the Procuring Entity’s Representative has given written instructions
in advance for additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity's
Representative for approval the said Program of Work
showing the general methods, arrangements, order, and
timing for all the activities in the Works. The submissions of
the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity's
Representative for approval an updated Program of Work at
intervals no longer than the period stated in the SCC. If the
Contractor does not submit an updated Program of Work within
this period, the Procuring Entity’s Representative may withhold the
amount stated in the SCC from the next payment certificate and
continue to withhold this amount until the next payment after the
date on which the overdue Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor’s accounts and records relating to the performance of the Contractor
and to have them audited by auditors of the GOP or the Procuring Entity, as
may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall
be submitted as a Contract document, make an advance payment to the
Contractor in an amount not exceeding fifteen percent (15%) of the total
contract price, to be made in lump sum, or at the most two installments
according to a schedule specified in the SCC, subject to the requirements in
Annex ‘E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC,
materials and equipment delivered on the site but not completely put in place
shall not be included for payment.

PROPOSED DREDGING OF SAN ANORES PORT, QUEZON PROVINGE



15. Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built" Drawings and/or
operating and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals
by the dates stated above, or they do not receive the Procuring
Entity’'s Representative’s approval, the Procuring Entity’s
Representative may withhold the amount stated in the SCC from
payments due to the Contractor.

PROPOSED DREDGING OF SAN ANORES PORT, QUEZON PROVINCE
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Special Conditions of Contract

GCC Clause

2 Sectional Completion:
None

1 The Procuring Entity shall give possession of all parts of the Site to
the Contractor upon commencement of the project.

6 Site Investigation Report:
None

7.2 Permanent structures: Fiftoen (15) years

Buildings of types 4 and 5 as classified under the National Building
Code of the Philippines and other structures made of steel, iron, or
concrete which comply with relevant structural codes (e.g., DPWH
Standard Specifications), such as, but not limited to, steel/concrete
bridges, flyovers, aircraft movement areas, ports, dams, tunnels,
filtration and treatment plants, sewerage systems, power plants,
transmission and communication towers, railway system, and other
similar permanent structures

10 No dayworks are applicable to the contract.

111 The Contractor shall submit the Program of Work to the Procuring

Entity’s Representative within days of delivery of the Notice
of Award.

PROPOSED DREGGING OF SAN ANDRES PORT, QUEION PROVINCE
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11.2 The amount to be withheld for late submission of an updated
Program of Work is
13 The provision on advance payments or mobilization fees in the
terms and conditions of all contracts/ purchase orders/ job orders
for goods, services and infrastructure projects that will be signed
or executed shall henceforth be excluded.
14 No further instructions.
156.1 The date by which operating and maintenance manuals are
required is .
The date by which “as built” drawings are required is
15.2 The amount to be withheld for failing to produce “as built” drawings

and/or operating and maintenance manuals by the date required is

PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON PROVINCE
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Technical Specifications

PROJECT : PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON PROVINCE

6.01 SCOPE OF WORK

»  General Provisions

To undertake the PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON PROVINCE,
with an estimated volume to be dredged of 43,500.00 cu.m. Includes :

1. Dredging/Excavation of soft to highly dense seabed comprising of clayish
sand/soil, pebbles/stones up to the designed depth.

2. Loading of excavated dredging materials into the loading scow and disposal to
designated area as directed by the Project Engineer.

3. Shall be undertaken on the deep portion of the channel way up to the shallow
area.

4. Must not obstruct the flow of vessel’s traffic within the vicinity

5. Transporting and disposing of dredged materials;;
a) Minimum sea level of 20.0 meters
b) Minimum distance of 20.0 kms. away from the project site

The dredging area shall be dredged at the required depth as indicated on the
Drawing/s.

The work includes fumishing of all labor, materials, plants and equipment required to
completeffinish the dredging works in accordance with the Dredging Specifications.

»  Work Schedules

After examinations of all relevant data, coordination needs, work constrains,
equipment to be used and other matters, a PERT/CPM diagram showing the detailed
schedule/duration and sequences for the execution of dredging work shall be
submitted to the Engineer for approval within 15 days before the proposed
commencement of the Works.

Before the commencement of rock breaking/dredging works, the Contractor together
with the Authority's Representatives and Surveyors shall conduct a pre-joint
hydrographic survey which will form basis of actual quantity of dredging materials to
be removed/excavated.

Prior to dredging works, the Contractor shall establish visible markers/buoys to
clearly define the limits of the dredging area.

6.02 DREDGING EQUIPMENT/LAYOUT OF WORK

s  Plant

The Contractor shall keep on the job sufficient dredging equipment and/or plant to
meet the requirement of the project.

The equipment/plant shall be in satisfactorily operating conditions and capable of
efficiently performing the dredging works with safety as set forth herein and shall be
subject to inspection by the Authority’s Representative at all imes.

Proposed Dredging of San Andres Port, Quezon Province
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Technical Specifications 2

* Physical Data/Layout of Work

JHE _CONTRACTOR, PRIOR TO THE START OF DREDGING WORKS, SHALL SECURE
DisPOSAL/DUMPING PERMIT AND OTHER RELATED CLEARANCE FROM THE PHILIPPINE
COAST GUARD (PCG) OR ANY OTHER GOVERNMENT AGENCY. IT SHALL BE RESPONSIBLE
FOR THE PREPARATION OF DOCUMENT/S NEEDED IN ITS APPLICATION OF SAID PERMITS
INCLUDING PAYMENT OF CORRESPONDING FEES/CHARGES.

THE AUTHORITY DOES NOT GUARANTEE TO KEEP THE PROJECT DREDGING AREA FREE
FROM OBSTRUCTIONS.

The Contractor shall adjust and conduct the work in such manner not to disrupt the
flow of seacraft plying the navigational channel at all times.

The Contractor shall layout his work from the government established ranges and
gauges which shall be pointed out to him prior fo commencement of the dredging
work but shall be responsible for all measurements in connection therewith.

The Contractor shall fumish, at his own expense, all platforms, survey equipment,
range markers, poles, buoys, etc., and labor as may be required in laying out any
part of the dredging work.

The Contractor shall be responsible for the installation, maintenance and
preservation of all gauges, ranges, platforms, dredging limit markers and buoys.
Upon completion of the work, the Contractor shall promptly remove all ranges,
markers, buoys and other marker place by him that may be detrimental to smooth
passage of seacraft passing the channel.

IN THE ABSENCE OF A CLEAR GUIDELINES, THE IMPLEMENTING OFFICE (DSD} DOES NOT
GUARANTEE THE EXEMPTION OF THE CONTRACTOR FROM PAYMENT OF PORT USAGE
FEES/DUES THAT MIGHT BE IMPOSED BY THE PORT/TERMINAL MANAGER.

6.03 DREDGING WORKS
s Description

This item shall consist for the dredging/removal of soft to highly dense seabed
comprising of clayish sand/soil, pebbles/stones at SAN ANDRES PORT, QUESON
PrROVINCE in conformity with the dimensions shown in hydro survey plan or as
established by the PPA Engineer with coordination with the PMO-
Marinduque/Quezon.

The dredged materials shall be transferred / dispose to designated disposal site.

= Progress of Work

Upon mobilizing sufficient labors, materials, plants and dredging equipment and as
time is of essence, the Contractor shall work at a minimum of Fourteen Hours (14)
per_day or more as may be necessary, subject to existing laws, to ensure the
prosecution of work in accordance with the approved dredging schedule
(PERT/CPM). If the Contractor falls behind the approved dredging schedule, the
Authority's Representative may require the Contractor to increase the number of
shifts, working hours and/or dredging equipment without extra cost to the Authority.

Failure of the Contractor to comply with the requirements shall be reasonable
grounds to assume that the Contractor is not performing the dredging work with such
diligence as will insure completion within the specified time, in which case, the
Authority may be compelled to take steps to protect the interest of the PPA.

Propased Dredging of San Andres Port, Quezon Province



6.04

Technical Specifications

When the Contractor elects to work overtime and on Sundays and legal holidays,
appropriate authority from those concem must be secured and notice of his intention
to do so shall be submitted to the Authority's Representative within the reasonable
time in advance thereof.

The Contractor shall submit daily dredging reports within two (2) days after the end of
the day covered by the report duly signed by the Contractor or his duly authorized
representative and the authorized PPA representative. The report shall be made in
forms and to be provided by the Authority.

The Contractor shall take necessary measures to protect the life and health of his
men in accordance with the existing laws and regulations of the Govemment. The
Contractor shall provide safety devices to Authority’s personnel while on board the
dredging equipment/plant in performance of their official duties.

The Contractor shall put up and maintain such markers and buoys as will prevent any
accident in consequence of his dredging work. No liability whatsoever attaches to the
Authority, if as a result of the dredging operations or installation, an accident happens
in the project area. The Contractor shall hold the Authority free and harmless against
any or all claims of persons involve in such accidents.

WORK DURATION & ESTIMATED QUANTITIES

The dredging works shall be completed within ONE HUNDRED EIGHTY (180) CALENDAR DAYS
(inclusive of Sundays, Holidays and Unworkable days).

The estimated quantity of dredging materials necessary to be removed is 43,500.00 cu.m.

DREDGING MATERIALS

Disposal of Dredging Materials shall be hauled/transported using hopper/loading barge and
deposited to designated area as directed by the Project Engineer.

Displace Materials

Should the Contractor, during the progress of the dredging works, lose, dump, throw
overboard, sink, misplace any materials, plant, machinery or appliance which may be
dangerous to or obstruct navigation and/or port operations activities, the Contractor
shall immediately give notice with description and location of such obstruction to the
Authority and when required, shall mark or buoy the obstruction until such time the
same is removed.

Should the Contractor refuse, neglect or delay compliance with the above
requirements, such obstructions shall be removed by the Authority and the cost of its
removal shall be deducted from any money due or to become due to the Contractor
or proceed against his performance bond.

Any dredged materials that is deposited other than the designated area will not be
paid and the Contractor shall be required to remove such misplace materials and
deposit it to where directed at his expense.

INSPECTION

No PPA Project Engineer or Authority's Representative is authorized fo change any
provisions of the dredging specifications without written authorization of the Authority.

Proposed Dredging of San Andres Port, Quezan Province
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6.07

6.08

Technical Specifications

Nor shall the presence or absence of a PPA project Engineer or Authority’s Representative
relieve the Contractor from any of his responsibility under the Contract.

FACILITIES/ACCOMODATION TO BE PROVIDED

The Confractor shall provide the use of vehicle with driver, boats, boatmen, laborers,
equipment, appliances and materials forming part of the ordinary and usual equipment/plant
and crew of the dredging plant as may be necessary in inspecting and supervising the
dredging work.

The Contractor shall provide a temporary site office for office and sleeping purposes of
Authority’s Representatives. The room shall be fully equipped and maintained to the
satisfaction of the Authority. it shall be properly lighted and ventilated.

OVER DREDGED, SIDE SLOPE AND PAY LIMITS

Over dredged (Over-depth)

= An over-dredged of 0.30 meters beyond the required project depth below MLLW MAY
BE PAID FOR, BUT SUBJECT TO THE AVAILABILITY OF FUND AND IN ACCORDANCE OF IRR-
EOFRA. 9184,

* NO__OVER-DREDGED PAYMENT SHALL BE MADE _ON__PROGRESS-DREDGING
ACCOMPLISHMENT.

Slide Slope

» The volume of excavated materials to be paid for is that of a rectangular prism with
sides vertical plus the triangular prism formed by the prescribed allowable side slope
of 1:3.

= The vertical sides of the rectangular prism shall rot go beyond the designed dredging
limits.
The dredging of San Andres Port calls for a vertical accuracy of (+/) 0.30 meter.
It is to be clearly understood that no payments will be made for dredging beyond the
dredging limits except as provided above. The Contractor shall bear all the cost of over-

dredging beyond the project depth and in addition, of any remedial measures ordered by the
Authority or its representative to be taken in areas over-dredging is not permitted.

MEASUREMENT AND PAYMENT

The basis of measurement for dredging quantities is the net cubic content of the voids
formed by the removal of the materials within the limits of payment as follows:

= The seabed as determined by soundings prior to dredging.
= The level or levels specified to which dredging is to be carried out, as will be proved
by sweeps and surveys undertaken after dredging.

= Vertical faces at the limits of dredging (with allowable slide slope) as defined on the
plan.

Computation of volume shall be MANUALLY CALCULATED and in the metric system using the
“END AREA METHOD”.

COMPUTATION OF PROGRESS-DREDGING VOLUME ACCOMPLISHMENT SHALL NOT INCLUDE THE
ALLOWABLE OVER-DREDGED OF 0.30 METERS.

The total volume of materials to be paid for under this contract will be measured by
computing the volume between the bottom surface shown by soundings made before
dredging and the bottom surface by the soundings made as soon as practicable after the

4
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6.011

Technical Specifications

work specified is completed or immediately after the cut-off date to be set if the Contractor
opted for interim payments.

Payments for dredging will be made not often than once a month. Payments shall be made
upon the estimates of work satisfactorily completed by the Contractor and accepted by the
Authority during the preceding period.

Upon such estimate, the Authority shall pay the Contractor a sum equal to ninety percent
(90%) thereof up to and until such time as the total dredging work shall have been
completed.

The Contractor will be held responsible for clearing, slumping of side slope and/or all other
materials dropped into the dredging areas until finally accepted by the Authority.

The unit rate for dredging work applies to excavating of any materials within the dredging
area and to include the removal and disposal of all debris and other objects encountered,
and for the disposal of dredged materials at the designated dumping site.

SOUNDINGS

The Contractor, in the presence or joint with the Authority’s Representative and during the
progress of the dredging works, shall perform continuocus checking of the depth thru
soundings.

For the purpose of work progress payments; the Contractor, jointly with the Authority’s
Representative and/or Surveyors, shall conduct soundings on areas subjected to dredging
activities during the month or the preceding period for which payment is being claimed.

Pre, Progress and Post-Dredging soundings shall be made at intervals not less than 10.00
meters and to be undertaken jointly by the Contractor and the Authority’s Representative
and Surveyors.

Records shall be made during the sounding activities giving the time, the waterftide level,
and the position of the sounding paraphernalia and plant/equipment. Each party shall have
and keep its own records.

Computation of the volume dredged for the period shall be made in accordance with Section
6.09 herein above (Measurement and Payment) and shall be prepared and plotted by the
Authority, checked and concurred by the Contractor.

The Contractor shall be responsible for all costs involved in the above mentioned soundings
such as costs for the survey boat, sounding and survey equipment, measurement, markings,
materials, transportation and other cost related thereto. PPA MAY OPT TO USE ITS OWN
SURVEY EQUIPMENT AT NO COST TO THE CONTRACTOR. HOWEVER, THE CONTRACTOR SHALL BE
RESPONSIBLE FOR THE COST OF REPAIR IN THE EVENT THE PPA-OWNED INSTRUMENTS BROKE
DOWN/DAMAGE DURING THE COURSE OF THE SURVEY WORK AND TRANSPORTATION TO/FROM THE
DREDGING SITE,

TECHNICAL SPECIFICATION

DESIGN DREDGING DEPTH : - See attached Survey Plan

(see attached hydro plan)

TOTAL ESTIMATED VOLUME - 43,500.00 cu. m.

APPROXIMATE DREDGING AREA - See attached Survey Plan
= WIDTH - See attached Survey Plan
= [ENGTH - See attached Survey Plan

Soft to Highly Dense seabed
Comprising of Compacted Clayish
Sand/Soil, Pebbles/Stones

DREDGING SOIL COMPOSITION

Proposed Dredging of S5an Andres Port, Quezon Province
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Technical Speciicaions
(Project Biboard)

ITEM 02 : PROJECT BILLBOARD

SPECIFICATION

~ The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x
2,400mm) using % inch {12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.

PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON PROVINGE
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6 To all our contractors, suppliers, and
service providers, all we ask is for you to

SPEED UP
 yourcontractsana FINIISH

AHEAD o schece

WITHOUT SACRIFICING

QUALITY

of work, and REASONABLENESS

OF COST agreed upon. Gawin niyo
‘van at hindi tayo maghihiwalay ng
landas (Do that and we will not part ways).”

A Message from
DOTr Secretary Arthur Tugade

A
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Technical Speciicd:ons'11
(Safety Signages and Baricades;
ITEM 03 : SAFETY SIGNAGES AND BARRICADES

DESCRIPTION
This work includes the fumishing and installing of safety signages and baricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.
SPECIFICATION
The Signage's and Barmricades shall be installed at location(s) designated by the Engineer.
The sizes of the standard sighages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x
800mm) shall be provided.

The materials to be used for signages and bamicades are Y2 inch (12mm) marine plywood or
tarpaulin poster on 2* x 2" (50mm x 50mm} good lumber frame (see drawing below).

The printing or painting shal! be the discretion of the Engineer.

1200 00
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BILL OF QUANTITIES
Proposed Dredging of San Andres Port, Quezon Province

DESCRIPTION OF WORK UNIT Qry. UNIT PRICE
NO, ' {Pesos)
{1) {2) (3} (a) (s}

AMOUNT
{Pesos)

(4) x '(5)

BILLNO. 1 GENERAL EXPENSES

1.01 Moabilization and Demobilization Ls. 1.00
1.02 Provide Environmental Safety and Health Program. ls. 1.00
1.03 Provide and Maintain Site Office ls. 1.00
1.04 Port Charges, Disposal Permits and/or ECC/CNC Processing ls. 1.00

TOTAL FOR BILL NO. 1 - GENERAL EXPENSES

Signiture
Bidder's Authorized Representative

Proposed Dredging of San Andres Port, Quazon Province
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BILL OF QUANTITIES
Proposed Dredging of San Andres Port, Quezon Province

DESCRIPTION dF WORK UNIT Qry. , UNIT PRICE AMOUNT
~NO. : o : _ (Pesos) (Pesos)
1) {2y NETE TS . (s) (4) x (5)
BILL NO, 2 DREDGING WORKS
2.01 Dredging and Disposal of Dredged Materials. cu. m. 43,500.00

TOTAL FOR BILL NO. 2 - DREDGING WORKS

Signiture

Bidder's Authorized Representative

Proposed Dredging of San Arxires Port, Quezon Province
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BILL OF QUANTITIES
Proposed Dredging of San Andres Port, Quezon Province

DESCRIPTION OF WORK - UNIT . Qry. UNIT PRICE AMOUNT :
: NO. } . R (Pesos) {Pesos)
' (1) (2) ¢ I o (3) ;(4} o {s) (4) x (5}
BILLNO. 3 REIMBURSABLE ITEMS
3.01 Provide Office and Survey Equipment Ls. 1.00

TOTAL FOR BILL NO. 3 - REIMBURSABLE ITEMS

Signiture

Bidder's Authorized Representative

Proposed Dredging of San Andres Port, Quezon Province




BOQ and Attachments
(Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

PROJECT NAME : PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON PROVINCE

LOCATION : SAN ANDRES, QUEZON PROVINCE
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1 - GENERAL EXPENSES
ttem 1.01 Mobilization/Demobilization and Cleaning/Clearing.

The quantity to be paid for shall be the minimum equipment requirement enumerated in the bid
documents mobilized, demobilized and cleaning of the site and accepted by the Engineer. The
contract lump sum price shall be full compensation for fumishing all materials, labor, equipment,
tools and incidentals necessary to mobilize and demobilize all the minimum equipment requirement
enumerated in the bid documents including cleaning of the site. Fifty percent (50%) of the total
amount shall be payable after the mobilization activity while the remaining (50%) payable after
demobilization and cleaning.

tem 1.02 Provide Environmental Safety and Health Program in the execution of the
project.

The quantity to be paid for shall be the actual implementation of construction safety and health
program and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete the
implementation of the Construction Safety and Health Program, as required and approved by the
Department of Labor and Employment {DOLE).

ftem 1.03 Provide and Maintain Temporary Facility for the Engineer and Staff

The quantity to be paid for shall be the actual rental for temporary site office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be full compensation
for fummishing all materials, labor, equipment, tools and incidentals necessary for the provision of
temporary site office and residence for the engineer and staff at least 48.00 m?

The quantity to be paid for shall be the actual services rendered in maintaining the site office and
accepted by the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the maintenance of the
temporary site office and residence as well as other expenses such as provision for electric power,
telephone bill, potable water supply, janitorial and security services

ftem 1.04 Port Charges and ECC/CNC Processing

Payment for this item shall be in per actual cost/receipt of PCG issued Disposal Permit, and
Berthing, Dockage Fee or any port charges the concemed PMO may impose.

PROPOSED DREDGINVG OF SAN ANDRES PORT, CHEZON PROVINCE
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BiLL NO. 2 - DREDGING AND DISPOSAL

item 2.01 Dredging of Maneuvering Areas and disposal of dredged materials to the
designated area as directed by the Engineer.

The quantity to be paid for shall be the actual volume, including allowable over-dredging but
subject to_availability of fund, in cubic meters of dredged materials including disposal to the
designated area as directed by the Project Engineer. Payment shall include the cost of dredging
equipment, materials, labor, survey works, handling, Port Charges and Other Expenses/Fees
related to the execution of dredging and disposal works.

BILL NO. 3 - REIMBURSABLE ITEMS

item 3.01 Provide for Office and Survey Equipment

The quantity to be paid for shall be the actual quantity of determined items by the Authority deemed
necessary in the implementation of the project, supplied, delivered and accepted by the Authority.
Payment for said items shall be made only upon complete delivery/acceptance of such. The
contract lump sum price shall be full compensation for providing all determined items. The
Contractor's Profit and Overhead, Contingencies and Miscellaneous (OCM) should not be included
in the cost of said items. Claims for payment shall be supported by Official Receipt(s) (OR) and at
least three (3) canvasses. The amount to be paid for shall be the price indicated in the OR but
should not exceed the contract lump sum price. The determined items shall be the property of PPA.
Operation and maintenance shall be bome by PPA.

Payment shall be in per item delivered with no OCM and Profit imputed in the unit cost.

PROPOSED DREDGING OF SAN ANDRES PORT, QUEXON PROVINCE
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

PROJECT NAME : PRrROPOSED DREDGING OF SAN ANDRES PORT, QUEZ0ON PROVINCE

LOCATION : SAN ANDRES, QUEZON PROVINCE

A.

SITE OFFICE

The Contractor shall rent/lease a fully fumished and air-conditioned temporary site office for
use of the Engineer and his staff with a floor area of at least 30 sq.m. It shall be provided or
connected with electricity, portable water supply and drainage/sewerage system. The said
site office shall have tiled bathroomfoilet complete with fixtures and partitions for at least
two (2) rooms. The field office shall be located within or near the project site as approved by
the Project Manager/Engineer.

OFFICE AND SURVEY EQUIPMENT

The Contractor shall purchase the following main items of brand new office and survey
equipment for use of the Engineer and his staff. The Contractor shall make available for use
of the Engineer other equipment as may be necessary for the proper functioning of the
office. The procured equipment shall be the property of PPA. Operation and maintenance
shall be borne by PPA after the completion of the project.

1 unit DELL LATITUDE 5424 RUGGED, CTO 8TH GEN INTEL
CORE 17 - 8650U PROCESSOR, QUAD CORE, 8M
CACHE, 1.9 HHZ, DDR4 NoN-ECC, M.2512 GB
CCLENVME CLASS 40, SOLID STATE DRIVE

1 unit OFFICE PRINTER, EPSON L1544
INCLUDING EXTRA INK CARTRIDGE

1 lot AUTO CAD LT SOFTWARE WITH 3 YEARS LICENSE

PROPOSED DREDGING OF SAN ANDRES PORT, (UEZON PROVINGE
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MINIMUM EQUIPMENT REQUIREMENT

PROJECT NAME : PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON PROVINCE
LOCATION : SAN ANDRES, QUEZON PROVINCE

Hi.

ONE (1) UNIT SELF-PROPELLED GRAB TYPE DREDGER, min GW 450 tons with mechanically
or electrically-driven 60T crane and multiple line heavy duty rock/sand grab bucket of 4.0
cu.m. capacity with cutting teeth and 500 cu.m. hopper capacity,

(Owned)

OR

ONE {1) UNIT NON-PROPELLED CRANE BARGE {GRAB TYPE DREDGER), min GW 450 tons with
mechanically or electrically-driven 80T crane (min) and multiple line heavy duty rock/sand
grab bucket of 4.0 cu.m. capacity with cutting teeth and 500 cu.m. loading capacity,
(Owned)

ONE (1) uNIT TUGBOAT, §50 HP;
(Owned or Leased)

OR

ONE (1) UNIT NON-PROPELLED CRANE BARGE, (GRAB TYPE DREDGER); min GW 450 tons with
mechanically or electrically-driven 60T crane (min) and multiple line heavy duty rock/sand
grab bucket of 4.0 cu.m. capacity with cutting teeth;

{Owned)

ONE (1) UNTT Tugboat, 550 hp;
(Owned or Leased)

TWO (2) UNITS NON-PROPELLED HOPPER/LOADING BARGE, 300 cu.m. capacity each;
(Owned or Leased)

PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON PROVINGE
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall emplement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public
health emergency approved by PDCB and CIAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor’s main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no. Safety Engineer 7 Officer
1 no.  Nurse / Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment

15 pcs. Hard Hats

15 pcs. Gloves

15 pcs. Goggles

15 pes. Safety Shoes
Safety Devices

2 lot Buoys/Markers

2 lot Waming signs

1 units Fire extinguisher (10kg.)

1 lot Disinfection Booth with footbath

15 no. PCR Test for Covid-19 (Initial Testing)

15 no. PCR Test for Covid-19 (Confirmatory Testing)

Medical and First Aid System - For seven (7.0) mos.
Temporary Shelter for Workers - 1ot
NOTE:

The Confractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

PROPOSED DREDGNG OF SAN ANDRES PORT, QUEZON PROVINCE
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MAY 1 5 2020

ENGINEERING CIRCULAR NO.#% 2020

FOR : THE MANAGER, PCMD
ALL PORT MANAGERS
CONCERNED CONTRACTORS
FROM : THE ASSISTANT GENERAL MANAGER,

ENGINEERING OFFICE

SUBJECT SAFETY GUIDELINES FOR THE IMPLEMENTATION OF
ALL PPA (CAPEX & RM) AND DOTr TOURISM AND
SOCIAL REFORM PROJECTS DURING THE COVID-19
PUBLIC HEALTH CRISIS

Pursuant to the Proclarnation No. 929, series of 2020 issued by President Rodrigo
Roa Duterte, declaring a State of Calamity throughout the Philippines dus to the
Coronavirus Disease 2019 (COVID-19) and in view of the extended implementation of
Enhanced Community Quarantine (ECQ) and General Community Quarantine {GCQ)
in the identified areas, the following guidelines, in addition to the existing safety
standards approved by the DOLE and also to the PPA Memorandum Circular No. 18-
2020, are hereby directed to be implemented in all on-going PPA infrastructure
projects including the DOTr Tourism and Social Reform projects:

1. Only persons from Twenty-One (21) to Fifty-Nine (59) years of age, without pre-
existing health conditions, such as, but not limited to immunodeficiency,
comoarbidities or other heatth risk and who did not comae in contact with someone
with COVID-19 ghall be allowed to be included in the workforce for areas under
ECQ and GCQ.

2. The Contractor shall provide for their personnel/workers the necessary welfare
facilities and amenities, such as employees’ quarters for board and lodging for
the project area covered by the ECQ and GCQ, otherwise, prior to deployment,
prescribed procedures shall be conducted at every instance of re-entry.

3. Adequate food, potable drinking water, disinfectants shall be made available by
the Contractors for their in-house personneliworker during the period of
ECQ/GCAQ.

4. Compliance to social distancing, proper hygiene and mandatory wearing of face
masks and other protective personal equipment shall be ensured for all on-
going projects as precautionary measures to avoid and contain the spread of
COVID-19 in the work place.

A Bondaco Drrve. Sovth Hartor, Pord Arsa. M 1018 Phipomes

P O Box 436 Manda Pty .
Tel No. {+6812) 954.8500 Fux (21 5274855
wabsite: www (ied
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5. Field Offices, employees' quarters, bunkhouses and other common areas shall
be maintained to ensure cleanliness and daily disinfection of said areas must
be conducted accordingly.

6. Contractors shall provide disinfection facilities such as handwashing station,
foot bath and others to be placed at various locations of alt on-going projects.

7. Contractors shall ensure that their projects are in compliance with the DOLE
D.O. No. 13 series of 1998. Personnel and workers shall be provided with the
supply of vitamins particularly Vitamin C and other over the counter medicines,
quarantine facilities and oxygen tanks for emergency purposes.

8. Safety Officer of the Contractor shall regularly conduct briefing on the
information regarding COVID-19 construction protocels on top of other safety
requirements.

9. As preventive measure, daily monitoring of the pre and post work health
conditions of workers shall be undertaken by the Contractor's health/safety
officer particularly the temperature, blood pressure and exposure monitoring.
Personnet with symptoms relative to COVID-19 shall be immediately isolated
and quarantined for fourteen (14) days and if necessary, brought to the DOH
COVID-19 treatment facility under strict confidentiality/privacy.

10. Daily heaith monitoring report shall be prepared by the Safety Officer and to be
submitted to the assigned PPA Project Engineer/Port Engineer.

11. Proper protocols in accordance with the DT1 and DOLE Interim Guidelines and
the Local Govemment Unit policy on work place prevention and control of
COVID-19 shall likewise be strictly observed.

12.Daily work activities shall be under strict monitoring by the Safety Officer to
ensure compliance with safety standards and quarantine protocols.

13.8haring of construction and office equipment is discouraged. However, if it
cannot be avoided, disinfection of equipment in between transfer shall be
conducted.

14 All materials and equipment brought inside the project site shall be disinfected,
as much as possibla,

15. Non-essential personnel, visitors and general public shall be restricted to enter
the project site. All personnel entering the construction site premises on a
temporary basts {e.g. Delivery truck drivers, inspectors, etc) shall be properly
logged and checked for symptoms. Gatherings, liquors, and/or memy-making
are strictly prohibited in the project site.

S\
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16.PPA Port/Resident Engineer shall ensure strict compliance to DOLE D.O. No.
13, series of 1998 and implementation of the mentioned COVID -18
precautionary measures in the work place.

17.Clustered and staggered deployment of employees within the construction site
shalf be observed to minimize personnel contact,

18. Contractors shall submit to the implementing unit the inventory of work
activities including the proposed sequencing of activities to be followed and

undertaken to comply to the required social distancing. Break times shall be
conducted in a staggered manner.

For strict compliance.

/l-

/"'_\
g
P -+ _
}ousnéﬂ FARINAS, JR.
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June 29, 2020

MEMORANDUM
FOR . The Assistant General Manager for Engineering
Office of the Assistant Genaral Manager for Engineenny

FROM :  The Manager
Internal Audit Department (IAD})

SUBJECT : Comtruction Guidelines for Project Implementation during the
period of Public Health Emergency

Last June 18, 2020, we receivad thru email the letter from the Constructon Industry
Autheaty of the Phiippmes (CIAP] 10 the General Manager daled June 15, 2C20
(copy attachoed) regardng the above subjt. CIAP is requesting PPA to assist thern
in dsseminating the abave Constructinn Gudsimes 10 our sishenoidars ncludmg
contractors and impemanting units.

Relative to this. 1AD being the impiementmg untt for Constructors Performance
Evaluation Sysiem (CPES) and reldtive 1o its implementation, may we seek
assistance from your good office in dssemnating the attached guidelines to the PPA
Engineering Units and PPA construciors

Thank you for your king cons«deration

PHIL. PORIS PUTHORITY
ENGINEERIID OF «i4E
PROJ. CEW'T DLPARIUIND

VENICIUS V. VILLASENOR

Cc The Genorst Monager
Allachmont’s  As sianed

a fardret [iwe St mates O 2gen Wue e 9974 Praoewe
LS Nerw Hasses
T W WD rea BRIt R e w2 e
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.-, .s.: % TAYAGH
&/ SrTAPAE:

Conatruction Guidelines for Project implementation during the period of Public
Hesalth Emergency

Background

The Preskdont doclared a stat2 of public health emergency through Presidential
Preclamabon No. 922 &, 2020 to address the Corona Virus Disease (COVID.19)
treent, subsequently placing the whale of Luzon under Enhanced Community
Quarantne (ECQ} on 16 March 2020.

The Inter-Agency Task Force for the Managenent of Emerging Infechous Dizeases
{IATF), bazed on #ts risk assessment recommended the extension of the ECQ m high
nsk geograghic areas in Luzon and the imiposiion of the ECQ i some h:gh nsk areas
i Visayas and Mindanao, whila proposing 8 Generat Community Quaranting (GCQ) in
ali low ns« and modeeate nsk areas i 18 country from 1 May 2020 to 15 May 2020,

Different pans of the country are expexed to progress through vasous levels of pubhic
haalth emergoncy and declarsd as high, medium, of juw fisk areas depending on the
prevalence of COVID-19 cases and related siatistes, thareby placng them under
corresponciing community quarantne slatus.

The construction industry whith coninbutes about 4.2 mi%on wotkers to the country's
labor foree, in antapaton of the bfting of ECQ, is getng ready 10 retum o0 work and
would ke fo ensure the safety and welfare of people. mosl esprecaly thosa of its
empioyees/worhers, Construction ndusty players would like to focus on preventng
the accurence of and controlling the spreaz of the virus n the workplace. minctul that
a singia case of COVID-19 can dead ta as intrrmuptinn, if not tral work SIoopage

The giobal pancemic has affected kvednoods, lifustyles and industries motuding the
construction industry which relies heavily on Fuman resources. Total work stoppage
from the tme ECO was declared has hadd debilitaling eflocts nat ksl on workars who
are moslly project based and thecefore paid on a dady bas:s bul on contractars as
well. maority of whomn or B8% are small 2nd medium entemprises (SMEs),

The Philippine Domestic Construction Board (POCB), an implementing becard of the
Construction Industry Authority of the Philppines (CiAP}. mandatad to foomulste
polices, plans, programs, and stralegiees for the dovelopment of thw Phidppine
construction industry prganized a Technical Working Group (TWG) comansed of
reprosantatives from contracicers of varying sizes and suppliers coming from  Luzon,
Visayas and Mncana0 10 draf the proposed protocols for the indusiry in preparalion
for resumption of construchion work in areas under quarantine. The TWG drafted the
*Construction Guidelines for Project imple mentation during the penod of Public Health
Emermency” as a reference for contractars and implementing agencies, &3 ensure
wiabilkty of projects and prolection from and spread of the corona virus.

The TWG torsidered four (4) mojor components of the projet Cycle, namely;
AMaterals, Manpower, Machinery and Mcney or the 4Ms of consinuction in trealing the

PHELPPNE OOMESTIC CONSTRUCTION SOMD

LINITRUITION MILSTRE AT IlITY OF THE FreajtRng §
- - M‘omvhd’!ﬂ“w:‘ “Nmr
5 Emeulon Rusrirg Toris W 53T B 80 AEDY T k12 RADT ITRY

Madal Fngrene £ wwe o ph & FOLE 3 Moo
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guidelines. Thesa were developed considenng SME coniractors which employ the
biggest chunk of the industry’s labar work force and large contractors Involved in both
public and private infrasbructure proiects as well as vertical construction. The
guidelines will give pointers in managng their human resources at this eritical time but
will ikewise give important cirections to contracters in managing their business not just
for survival but to be able to contribute 10 the country’s economic fecavery program.

Tha TWG is presenting options or courses of actions which CoONtractors may consider
depencing on applicatdty to the projoct’s unque characleristics while mairtaining
minimum requirements based on guxcelnes by govemment authoiites such as the
IATF Omnibus Guidetines for the kmplermentaton of Community Quarantine in tha
Phiippines, Deparyment of Trade and industry (DT1) and Department of Labot and
Empioyment (DOLE) interim Guidefines on Workplace Prevention and Controt of
COVID-18, and DCH Department Memorandum No. 2020-229, Interim Guidefines on
the Retumn-to-Work,

These guidelines are subject (o panodic rewew to betler respond to developments and
ensure workers health and protaction as wel! as complkance with govemment
rogulations.

Purpose

The guidelines will set key prrciples ai¢ minmmum requrements that define
msponsbie, heolthy and safe operations for construction relsted operatons under
COVID-19 and ensure the sundval of busmess as well as the protection of workers.,

Scope f Coverage

The guidednes wil edude preventon, detection, and rapid response Me3sures
designed 1o actweve the principios above whie maintaming business continuity Bcross
the constucton ndustry.

Policy Content / Guldelines
Materials

I Delivenes
1. All equipment and materisl delivenes must be cGwelully planned and
maonilceed,
2. Transition and dalivery zones are ikentified and limited o sclect personne!,

l.e., receivers and deliverers.

2.1. Transiton personnel are regulady monitored, always provided required
Personal Protective Equpmen (PPEs) and may be included for optional
testing.

2.2. Scdial distancing and other protocots by the Department of Health (DOH)
should be fcllowed,

J. As much as possible, camo is unicaded only by the receivers, while the
delverers do not leave ther vehidos. if the receivers are not enough to unload

tha cargo, the deliverers must unicad while the receiver has 1o wait at a

socurad distance unb! comgpieted,

Lamingin Givas g AF Frpedt Srisrtenmt £ asty; e endd of O0% Avatr Evepur oy |F'.'a: 212
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¢
4. All cargo shoukd underpo groper disinfection procedures before usa. Likewisa,
invelved siaff should aiso be properdy disirfecied before entering the jobsite.
4.1, Materials, which ars exposed 10 the sun, such as concreta and gravel,
reed not be d=sinfected.

Manpower

.  Awargness and Commumncaton
1. Actve communication botwoen the workers, safety officers (3s specified under
Section 14 of RA. 11058 and 8 impferventing Rules and Regulations (IRR) as
specified In DOLE 0.O. 198 5. 2018). site superwsors, and management is
advisod in planreng and implementing the protacols.
1.1. A1 kanguages and dialects should be accounted for to ensure proper
communication,

2. Infographics {may adopt DOH's), signages, 8nd posters on health and safety
measmes (s£2 Annex A) must be posted At entry points and strateqgic areas:
2.1, Daity ypdates on the latest developments.

22. Self-screening measwres.,
2.3. COVID-19 Hotine,

J. As much 23 posabie, af workers should exercise the practices for reducing

the risk of ransmissicn, and proper hygene as identfied by the DOH:

3.1. Socdial distancing {at east one (1) meter distance from next person).

3.2. Proper handwashitg ysing ant-bactenal soap {(or use slcohok-based
Fand sanitzer when undvailable).

3.3. Avuid contact with gwn gyes, nose, and mouth.

34. Prohiba spictng.

3.5. Covermg of mouth with tissue or arm (if tissue is unavailable} when
sneezing of coughing.

3.6. Use and remove PPE with care,

3.7. Do nct shara personal belongings such as phones, pens, PPEs,

3.8. Awoid physical greetings (8.g. handshaxes, hugs).

4, Al workers' status on-site and olf-ate, are properfy noted at all tanes by the

safety officers.

4.1, Fitlo woerk

4.2, Sick '

4.3, High temperatura
4.4. Oter condibons

5. An acceptable level of heatth evaluatian is property communicated between
new hires and management.

6. AR workers would need 10 provide their location or place of residence prior to
working. This Is ta help create a proper slgorithm for contact tracing.

6.1. Additionally, workers caming fram COVID-19 hotspots waould nead to be
igentified.

7. Duarantined workers should also be kegt track of under stnct confidentalty
and privacy.

). Cleanng for Return to Work
1. Stnngent qualification cmeria for e mployees/workers:

CNTPUN 0 G02e) Ar Eransf ayism-lelar Aavy Aw e of FLnk: fmalh Fanrpenty [P 3o/ 12
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1.1, Must be 21 to 59-year<ckd, without pra-gxisting health conditons, such
as, but not imitad to. immunadeficency, comorbidites, or othar heahh
risks, inchuding any person who resides with the aforementioned.

1.2. Employees or consultants who are 60-year-okd or above may be part of
the workicrce for construction projacts as may be atlowed under Genaral
Community Quarantine (GCQO) and £ECQ guidelines under Omnibus
Guidolines on the Implementaton of Community Quarantne in the
Prelippines dated 15 May 2020 whech states that those aged 60 and
above may be aslowed to work i pormitted indusinies and offices.

1.3. Must have no COVID 19 sympioms,

Scaeening and entry at construction site, ltem 4, Section 8 of the Omnibus

Guidelines on the Implementation of Community Quarantine in the Phiippines.

dated 15 May 2029, states that “Cormnpliance with Joint DTI-DOLE Retum-to-

Work Guidelines and DOH Retum-to-Work Guidelines shal be considered

sufficent complance with minnmum health standards. In no case shall the

testng of all relurmning workers be construed as a condition precedent for
histher rotum.® The most mportant screenng step is checking BE retuming
workers for symptoms within the last 14 days and excluding anyone who is
symplomatic. (Annex B) Contracicrs have the cption ta test workers for

COVID-19 thny DOH prescribed tesing protocols to determine if there is

asymplomabg ransmissi.on,

2.1. The Human Resource Depanment should undertake ¢aily healh pre-
screening (ses Annexes C & D ~ DOLE Work Resurmnption Protocol &
pre~screenung sample form).  Retuming empioyeesiworkers should be
made awarg of grving accurate infarmaton as spechiod in RA 11232,

2.2, All reumning empioyees'workars must dectire {wa SMS) any recent
ravel history 10 or residence in an arca wih 3 reported casa of loeal
transmission of COVID-15 over the 14-days pror ta entry,

2.3. Returving workers that do not show any symptoms witl be quarantined
for 14 days withn the jobsic and will be allawed to work under a Zoned
of crouped area.

2.4, Thcsa who have been hing/corfined in the barracks during ECO/GT
penod for af least 14 days and weh no symploms, will De allowed 10 work
immediately.

2.5. Managemen should have an understarxing arm plan on how tha
workers travet to and from the jotsites.

2.6. A helghtened gale entranca screening protocal {see Annex E - Sample
Protocol for Saeaning Employers and Vistors per DTI-DOLE intenm
Cuicelines) wreh the use of mon-contadd thermal scanners on ALL
persunnel upon entry 1o construction premises wll be implemented,
He/She must declare recenk pasaible expasure 1o confrmed COVID-19
cases, irclugng travel history o or residence n an area with reporied
bcal ransmisson of COVID-13 disease. The Individual should also
altes! that they are not experiencing the foBowng symetoms. (see Annex
F — Daity COVID-19 Health Checkiist Form)

26.1, Fever

262. Cough

2.6.3. Shortness of breath
2.6.4. Colds

2.6.5, Somg thrcat

Lamctnaye: Suviews fr Soeer? frRMTRRIRAN: S tp Voo (10 of AN vt Eneraency | Fags 4 5l 13

PROPOSED DREDGING OF SAN ANDRES PORT, QQUE2ON PROVINCE



17

BOQ and Attachments
(Annex 7 — Construction Guidelines for Project Implementation
duning Public Health Emergency dated June 29, 2020}

2656, Runny nose

2.8.7. Nasal congestion

2.64. Muscle pains

2.6.9. Headache

2.6.10.Difficulty of broathing

2.8.11.Diarthea

2.6.12.L0ss of sonse of smell

2.6.13.Loss of sense of tasta

2.7. Secunty guard or assignod perscnnel/ safely engineers on duty will then
refor these personnel to the Safety and Heakh Perscanal, who wail then
conduct the DOH Deasion Tool for COVID-13 Assesament,

2.8. Employers shall provide the DOLE through its Regional Office copy
furnished DOM, monthly report of iliness, diseases and injuries utihizing
the DOLE Work Acoadentiiiness Report Form (WAIR) (sea Annex G).

Suspected Cases {Possitle cases of COVID-19)

3.1. Any indnicual exnidibng fu-kke symptoms should not report 1o work.
Instanc, they should do e fobowng:

311, Self-solate, alert ther safelty officers or other applicable
authorties.

3.12. Centract peoper heath guthorities for ada:ticnal guictance.

32. Employeesiworkers, who had the COVID-19 virus, should do the
following before reporting Yo work:

3.2.1, Fulfil the adeguate tme kr seif-quarantining 33 rccnmended by
the DOH.

322, Test negative for COVID-19.

3.2.2. Receive proper medical cicarancs, before reoorting ta work.

33. In the event cf a worker contracing COVID-1D whie working, the
management shoukd do the 1ollowing:

J3.3.1. kolale the worker immediatety in a separste well.ventiated
hoiding area {of in site isclation roomy) in the workplaoe, eway from
other workers,

3.3.2. Contact kocal gevemment and heath authorities

3.33. Gather recircs of all pecple wha have worked with the infected
worker, wha tested pogsdive within the past four weeks.

3.3.4. Gather information pn those who have been in location ¢r shared
equipmant with the person,

3.3.5. Provide COVID-19 testing to all workers, wha have been working
closely with the infected mdividual,

3.3.6. Be ready to present tho inforrnation to the appropriate authotites,

3.3.7, inform the wwder workforce of the stuation while protecting the
privacy of the individual,

3.3.8. Clean and drsinfect all s.te surfaces and equipment.

3.3.5. Follow any additicnal dwections from locatl government and health
authorities.

3.4. For semor personnel, who are working in muitple jobstes, they are
expezied to sel-quarantne for at least 14 days. if thero has been 3
breach in one of ther joheites,

3.5, The safety officer should have a knowtedge on the proximate hospitals or
guaraniine facihties to ensure hat in the event of a COVID-19 incidant,
workers can be given proper heatthcare,
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il. Uam?aring

1. Heahh Che<ks

1.1. Regular monitcring of personnel's heatth, especaly for COVID-19
symptoms (e.9., mancatory reqular no contact temperature chock).

12. Day to ¢ay monitoring of personnel's heatth.

2. Warkers Hygene
2.1, Constant reminder on proper coughing atiquette,

3. Limit number of Work Personned
3.1, Umited mobikzation of persornat and minimized skeletat stalf,

V. Proper Work Altire
1. Al workers must wear the presadbed dothing of the DOLE-OSHC:
1.1, Shet with sleeves
1.2. Pants
1.3. Closed-ine boots
1.4, Hard hat
1.5. Hgh visibility vest
1.6. Other necassary Fersonal Protecuve Equipment (i.e, face masks, gloves,
guggles, fate shields. etc.) staf be prescribed based on speafic
characterictcs of peoject,
2. As perthe DOH. all workers ara expecied o wear proper faca masks.

V. Sowis! Distancing and Frecautionary Maasures
1. Sogsl distancing shouk? be obsenves at fe constructon 1@ and in te office;

1.1. Al workers shoukd respect socal distancing guidslines. as much as
possibie,

2. Provision tor transport compliant with sacial distancing roqurements.
3. Provision of On~Naear-Sia accamrnodationstarracks, where avalabie,

31 Enough space should be provides lor every employcsiworker staying in
the barracks ta ensure that xociad distanang (at teast 5C% reduction in
density of people) are acequately implermented. This can be achieved
either by providing additonal spacefaciltes or by havng occupants
work (and deep) in shifts,

3.2. Segrejate employeesworkers who are coming back to work from those
who onginally stayed in the bamracks dunng the ECQ period.

3.3. Bamacks should Fave at least one (1) meater of physical distance from
each occupant antlor provison of a phys«cal bamer in between
octupants.

3.4. Should be well ventiated / vindows opened ta allow fresh air circulation,

4. Provision of dedicated ponttopoint shute service (residence-womplace-
residence and complant with sociaat distancing).
$. Opserve sodal distancing (e.g.. No shanng of warkspaces, staggered unch

breaks, use of large conference rooms only) and hygiene measures (s.9.,

provide hand washing and disinfecton stations, mandatory use of face masks)

in workplaces, shuttles and accomenodations,

5.1. SpAYalterrating shifis are encouraged 1o avoid extonsive interminghing.

$.2. Breaks shouid be staggered to bmit the number of people in proximdy
with each other,
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Individuals are expecied lo clean up their own sreas after eating with

preper disinfoctants.

Limit the rumber of people operating or accupying freight elevators.

Designate smoking area:

5.5.1. Smokersvapers must use designated area or do so off-site and
butts are to ba placed in the designated receptacle. Hanas must
be washed before and sfter amaking.

5.5.2. Stand s0 that smoke or vapor procduced is not going inta another
person’s dreathing zome.

Site mectngs:

5.6.1. Oniy absalutely neces sary meetng participants should atiend.,

5.6 2. Atendees should be one (1) meler apart from each other.

5.6.3. Rooms should be well vertilated / windows opened 1o allow fresh
air greulation.

5.6.4. Hcld meetengs n open greas where possible.

$.6.5. Conduct teckox meetings in wide open spaces 10 enable workers
1D keep the requred physical distance of dt least one (1) meter,
{sae Arrex H).

$.6.6. Meetings are to Le held through teleconferencing or
videoconferencng, where pussible.

V. Sae Operations / Construction Work Site
1. Access and Movement tofrom Constucaon Sie

1.1,
1.2,
13.

14.

Il possitie. estatlish cne-way staircases and walkways to minimize
workers' contact,

Management tan lock up possibie decontaminaton chambers {e.g.
smMmming pool grade<chlarine ).

Al poople entarng and exsting the workplace should be regstered, for
easier cantact fracing in the event of an outbreak.

All non-essential workers are prohibited from enlering the jobsite.

2. Limiting and Remaving internal touch pomnts areas.
3. Comgpartmentalizaticn

J.1.

i possitie, divide the ¢onsiructon si’e into zones or other methocs 1o
keep workers physically separated. The will promate social distancng
and will make coniainment of passitle outbreax easier.

3.1.1. Uimlt on the number of peopie per 2one is advised.

3.1.2. Management can consider reducing workforea in the jobsite,

4. Construcbon Sie Cleaning

4.10
4.2,

Regular disinfection of workplaces, shuttles, and acoommodations,
All offices and |ctsites should disnfact the following at beast twice per
day

4.2.1. Door handles

422. Raings

423 Ladders

424, Switches

425, Controls

4.2.6, Shared equipment

4.2.7. Common &nd eating areas

4.2.8, Personal workstations
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4.3. Hands and common tools'aquipment are cisaned or disinfected after
each lask.

4.4, Awarcness on location of commanly used items

Al cffices and jotsites should implement adcional cleaning measures of

cofmmon arcas as recammended by the DOH,

Managament can lock up possbic decontaminabon chambers (e.g. chionne,

loctine, betadine, potassium parsulfate).

6.1. Derusting only decontaminates the surface, thus the need for PPEs,

6.2. Suqgqgested addiional sanitary measures o be implemented/instalficd on
site but are nat limited to the follawing:

6.2.1. Walcer siations

6.2.2. Proper harwashing areas and hand washing protocol.

6.2.3. Alcchol-based hand santizer shall be provided : all department
areas, entrances, canteens, beside hand punth machines and
other faclites.

€.2A. Disnfectant wipirg produces,

62.5. Footwear ¢isirdection teatment units (‘oct taths) before entering
site premnises or facilities (stal! houses, bamacks, canteens!mess
halls, site offces and others),

Limit and remove intemal touch point areas (e.g. coffee machmes, wter
fountains, common pens). If possbie, alto remaove doors/ door handles for
jobsltes,

A proper wasle and disposal area must be provided, as well as proper
dispasal ¢f contaminatad products.

Vil. Additonal Guaeiines for Vertical and Honzonta! Projects

1.

If pesshia, a? constructon workers are to be housed in either on-sie
bammacks, or offsite barracks. This would maxe montonng of workers'
ativitics gasier.

1.1, All workers must use the same wehiclkes they came into work in, it

retuming to the ofi-tite baracks.
1.2. Al vehiddes would need o be disinfected. before being reacy for use the
next day.
2. Managament can atso look into using the floors of builangs, as taracka. with
proper permission of the pwners,
Machinery

1.

2.
3.

Al equipment deliverics must be carefully planned, monftored and managed to
avoid the nak of COVID-19 transmission,

Al debvered equipmert must be cloaned and disinferted befare use,

Assign reguiar worker to use the equipment, § possible. If sharing cannot be
prevented, tuke precautions and folow the cleanung guide before and afler
cach use.

Clean equipment before and after each day's work with a disinfectant,
concentrating on points of contact such as handles,

i equipment nesds o b transferred 1o other construcbon sies, the falowing
acton must be taken into consgiderations:

5.1. Pian, monttor and manage the transfer of equipment.

5.2. Equipment should be cisinfected bafore transporting.
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5.3. Transperling driver must ba recardad including the asssiant.

5.4. Atthe dekvery site. equipment shauld ba properly encorsed.

55. Once the equipment @ received at the project site, number 2, 3 and 4
must be done.

Money

Conbacting parties need (o discuss, dbeforp resumption or start of work, contract
provisians on: Payments, Varations and Timelines considening the effects of current
govemment beath sexd safely slancdants that have lo be complied with to prevent the
spread of the coronavirus pandemic and ensure workers’ protechion from the
contaqous diseasa. Contractors” concem on cash flow, pnoe escalation, time
extonsions and productivily will nepd to be established and agreed with projec!
owners. Contractors need 1o devise project implementation plan akgned with
govermment appeoved heatth and safety protocols.

Contractors nesd to familiarize themselves with Republic Ad (RA) 11469 or
Bayanihan 1o Heal As One Act; R.A. 11058 and #s5 IRR as specified in DOLE D.O. 198
S. 2018, and DOLE's D O. 13 and ensure contracts are akgned with these londmark
regulalions. For projects with ssaned controcss before the onset of the coronavirus
pandamc, contractors need to check on DOLE's qusdelines on drafting new contracts
$C provisions on empdoyment detak, le. dccommodations. meals, etc, can be
inciuced as hese are expected to be heawvily affecled by new guidelines cn heatth and
salety, Company code of ciacipines may likewse need (o be reviewed and re-written
o consder pandemic gurlelines and ensure employeesiworkers’ full support and
cooperation,

Pursuant i Section 21 of DOLE D.O. 198, s. 2018, “The fola! ccs! of implementing &
OSH program shoall be an infegrat past of the operations cost. N shaf be a separats
pay sem in consinuction and in al contracting or subcontracting amangements © 10
cover the cost inflected durng this Pubke Health Emergency. These costs include, bot
are not Emitad, to testing kits: personal prolectve equipment; workers' barracks,
quarsrting facities,; isolabon raooma; asinfeciants; sanitation equisment and facilities;
and other experses relative (¢ complance with safety and health standargds cunng
consiruction.

Contractors should conduct periodic audits (frequency 1o be detemined based on a
project acale and &cope) to verfy that the appropnate measures have been
mplemented and are mamntained.

The sta supenisors and safety officars are expecied to conduct ¢ady audits, and
safety repors to managuement in orgar to make sure that the approprate measires
are implemented and followed.

Construction companies shouk! expect ta deal with heightened safety and health
gndalines untit sach time that the pandemic has fully been emdicatod, and:

Analyze tontract requirements;

Comply with contractual notice requircments;

Adapt and Adjust schedule;

Coorcinate and Cooperate with 3l participants; and

iAo
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5. Document everything.

Risk Asspssment and Response-

1. AN contractors would need to guiyrantee the minimum level of standarss to
protect the heatth of the workers engaged in the construction sites.

2 Before any activity is resumed, all Fazards, due to the hatting of work, must be
revigwed and conirolled,
2.1. Workers involved should haver proper understanding of the operations and

snvironment condbon chocking

3. An integrated continuity plan sheukd also be providad in the event of a partal cf

. complate shutdown of jobsile or if jObste operations are severely brmited.

4. Al contractors should complete an integrated contnuity plan to respond to
partial or complete shutdown of constructon sides or n tha case of a savere
kmitation of site operalons,

The COVID-19 pandemwc afects werking hours and eamings in all businesses,
globaity. However, the construction inthratry s unique with respect to the COVID-19
because corsiruction contracts typicaly contain pirovisons about time or pedormance
and leegs for fadng to perfonm on trme. Thiere is no question that all paricpants in the
constructon ndusiry have experienced, and will cortinue 10 expenence. Impacts on
their operations because of COVID-19 and expens say the fallout is one more factor
posed 10 affect construction fums. These impacts nchace, smong others, schedule
delays. woridorce disruptions, equipment and supply cham dsruptions. reduced
productvily due to on ste health and ssfety measures (e.g. social distancng,
staggenng of work, enhanced sanitary me asures, sc.), permit del ays o restnCIoRs on
hew permnits, and financng restnctions or cash Bow shortages.

Therefore, it is ctical that construction companies be croastive rather than reactve in
cealing with the COVID-18 and it is highly recommended that they Laxe the following
steps wrth respect to the coronavnia-

1. Decfing — identfy the company’s main vulnerasdties {convens 3 meoting with
senior maragement and Canision-masers I Kontfy potential impacs on the
company).

2. Assess - yndersiand f and how the company is prepared to deal wih the
company's main vuineratxlilics (rowsaw any existing plans and procedures o
ensure they arc current and begin preparing business continuity and cnais
management plans and procedures amed at mwumzing potential impacss on
the company).

3. Inplement and Manage - ensure tho company's plans and procedures work
{work with senior managemert and decison-makers to establish and embed
response and recovery sfrangements anc confimn senior management and
dectsion-makers understand their roles and support how the plans and
procodurses will be used),

4. Communicate and Remain Vigilant — ensure the company’s leams are irfonmed
(assign clear responsthaties tur intlomal and external commumcations).

This pandemic was nct foreseaable and unfertunataly, its durstion and faliout remain

uncertain. What is certan is that the workd is transitoning. Being prepared for this will
be essental to managng the outcome and mnenizng nhegative impacts,
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Monftasring

DTICIAP is revitakzing its Jont Administrative Order No. 01, S. 2041 wth DOLE,
OPWH, DILG and the Professional Regulanon Commission (PRC) to sirengthen
coargination and onhance the implementation of the Construction Guidelnes on
Projet implementation for the period of Public Health Emergency, DOLE D.O. 13 and
R.A. 11053 and its IRR as specified in DOLE D.0. 198 S. 2018. and Bpecfically,
enforce strict monitonng of construction activities.

The DOLE shall refer 10 the Pralippine Contractors Accreditation Board (PCAB) its
findngs, after due process, cn any act or omission commtied by construcbon
contractors in wolaton of labor standards, safely nées and regulations and other
pertrent polices.

Effectivity

These guidelines shall take effect after ap provsi by the CIAP Board and posting in the
offiial gazerte {www.cfficialgazette.gov.ph ) and CIAP website (www.ciap.cti.gov.ph).

Roferences

1. WHO - Gefimg yaur wonkdioce mady for COVID-13, 19 March 2020

2 Pripoings - Omndus Gudeanes on the Implementstion of Commundy Quarantne in he
Piipownes as of 15 May 2020

3 Frippnes - COVID-1I Protaco's for Construction Sites Workars Salsty and Secunty
Versica 3 by Prubgoine Consinuctars Assocation (PCA) as of 25 Aprd 2020

4. Ausrals - Buidng and Constuctun Indusiry Mnwmizing the Rishk snd exposwe fo

COVIC-13 a3 of 9 Aprit 2020
& Canada - COVID-1§ — SisnuwdiZed Procoocss &v &8 Cernadian Construction Sias
Varsion &

New Zzalang COVID-15. V&M Construrhinn Frotocols Version 2

New Zssland « COVID-13 Heath and Safely Protocols fr New Zealand Residential

Consinuction Siles Yersion 3, 22 Apnd 2020

DCH - Admnustrative Order Ne. 2026-015 Gusgaines on the Risk-Hased Pubic Health

Standards for COVID-13 AthQsion”

9. DG Deparment Memoeandum Mo, 2020-151, kiteaun Guidelines on Expanded Testng
for COVID-19. reacrated under DOH DM, No 2020-174

10 DO DM No. 2020-0220, 5. 2020, Intenim Guidefines an the Refurndo-Work a3 of 11
May 2020

11 DFWH D.O. 39 S 2020 Rewsed Construction Safety Guidewies for (he dmpvementadon
of Infrasiructure Projects durmg the COVID-19 Pudic Heath Cngis, repeaing D,0. Mo,
35 8. 2020

12. DT - DOLE Interim Gundainas on Workplasce Preventon and Controd of COVID-19

13. DT and DOLE Webmar 0n 8 Aay 2020

14. DOLE Lador Advasary No. 13, S. 2220, Guaeines on the Cost of COVID-19 Freveniion
and Control Measwes, 16 May 2020

13 DOLE Department Order 13 Guidelines Governing Occupationdd Safely and Heabh in the
Construction Industry

16. RA 11058, "An Act Strengthering Complkance wih Occupationa! Safely and Haath
Standards and Praviding Penames for Violations therecl™ and &S fmpdementing Rules and
Reguiehons a8 speclied n DOLE 0.0. 198 S 2018

17. DOLE-DPWH-DTLDILG-PRC Joint Adminisirates Orgler No. 1. Senes of 2C11
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PURLDING WITH INTEORITY

15 June 2020

Atty. JAY DANIEL R SANTIAGO
General Nanager

Pniippunes Pons Authority (PPA)
Bonffacio Drive, South Harbor
Pont Areaa » Manida

gubject:  Construction Guidelines for Project Implementation during the
period of Public Mealth Emergency

Dear Aty - Santiago:
Groeting !

in tna with the Presicent's daclarablion of Public Health Emergency in the counlty to
adcross COVID-19, the Phifippine Domwestic Construction Board (PDCB), an
implemanting toard eof the Construction Industry Authority of the Philippines
(CIAP). mandated to formulate pokcees, plans, programs, and strategies for the
deveoprment of the Philippine consiruction induwry organized a Technical Working
Group (TWG) compnsed of representatnves fn::m contractors ¢f vanpng ezes and
suppiors coming from Luzon, Visayas and Mindaraa 1o formutate protocols lor the
industry for resumgtion of construchon work n ereas undef quararine.

As 3 result, we have developed the “Construction Guidelines for Project
Imphmgntaﬂon during the p-rind ol_ Public Hnahh Emergency” 1o setve as
refarence fof CONASIOrs and HTDIEMeNtylg 3gencies, 10 ensura vigbibly of projects
ard protacton from and spread of the oxomavirus, The Guidelines were Spproved by
the POCE and CIAP Board on May 18 and June 2020, respaciively.

These guideines sat key pmncipies and minimum requirements that define
responsibie. heathy and safe operabons for construchonelated operauons under
COVID-19 and ensure the survival of business as well as the protection of workers.
These guidelnes nduda prevention, delecton, and fap«d response Mmeasures
designed t0 acheve the princples above while maintaming business continuity

These dlso present aptions or courses ot acvons which conlraciors may consider
depending on applicability to the peoject'ss unique characterisiics while maintaining
rimmum fequirements based on gudeines by government autharibes such as the
JATF Qmnibus GuideSnnss for the Irplementaion of Community Quarantineg in the

;poines. Department of Trace and industry {(OT1) and Department of Labor and
Empwf“ (DOLE) iInterim Guwdelines on Workplace Prevenbon and Control of
coOviD-19. and DOH Depariment Memara ndum No. 2020-220, Interim Guideknes on

fn ths regdrd. may we respactfully fumish you wih the copy of the approved
Construction Guldelines {tapy aZsched), for your reference. Further, may we also

PHRIPEPE DOMESTIC CONSTRUCTION BOARD
CONSTRUZTION POUITRY A THORITY OF THE Prit PPINES
An Amcbet Ageny f 3¢ DaDIveert X Tad it RovEry
~ v Carln L A~UF .o 1 e
E} ’1‘:4:&1:1“(: J.:m Sy s M ferm € :
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reques! your kind assistance In disseminating thesa Construction Guidelnes among
your stakeholders, including contractors and nplementing agencies.

You may also visit CIAP's wabsds at wwyw ciap dti.gov.ph for tha latest updates and
version of thess Construction Guidenes.

FGQUMMMMM.MMWCBWHM.
Thank you for your usual support,

DORIS U, GACHO
Exocutive Direclor, PODLCSE Hu
)
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CL1

Forms

Bidding
(Checkiist of Technical and Finncisl Documents)

Checklist of Technical and Financial Documents

" 1. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

()
[

O

a

(a)
(b}

©

(d)

Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); or
Registration cerstificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (OTl) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its
equivalent document;

and

Mayor's or Business pemit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas,

and

Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Intemal Revenue (BIR).

Technical Documents

a

oo

(e)

M
(9)

(h)

M

@

Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

Statement of the bidder's Single Largest Completed Contract (SLCC}) similar to
the contract to be bid, except under conditions provided under the rules; and
Philippine Contractors Accreditation Board (PCAB) License; or

Special PCAB License in case of Joint Ventures;

and registration for the type and cost of the contract to be bid; and

Original copy of Bid Security. If in the foorm of a Surety Bond, submit also a
certification issued by the Insurance Commission,

or

Original copy of Notarized Bid Securing Declaration; and

Project Requirements, which shall include the foliowing:

a. Organizational chart for the contract to be bid;

b. List of contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c. List of confractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership
or cerfification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Sworn Statement (OSS),

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

PROPGSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR
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Bidding Forms
{Checidist of Techrical and Financial Documents)

Financial Documents '

O (k) The prospective bidder's audited financial statements, showing, among
others, the prospective bidder's total and current assets and liabilities,
stamped “received” by the BIR or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earlier than
two (2) years from the date of bid submission; and

O () The prospective bidder's computation of Net Financial Contracting Capacity
(NFCC).

Class "B” Documents

O (m) I applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE
O (n) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O (o) Original of duly signed Bid Prices in the Bill of Quantities; and

O (p) Duly accomplished Detsiled Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

0O (q) Cash Flow by Quarter.

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR
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Bidding Forms
{Bid Form for the Procurement of infrastructure Projects)

Bid Form for the Procurement of Infrastructure Projects

[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project PROPOSED DREDGING OF SAN ANDRES PORT,
QUEZON PROVINCE;

b.

C.

We offer to execute the Works for this Contract in accordance with the PBDs;

The total price of our Bid in words and figures, excluding any discounts offered
below is: ;

The discounts offered and the methodology for their application are:

The total bid price includes the cost of all taxes, such as, but not limited to: [specify
the applicable taxes, e.qg. (i) value added tax (VAT), (i} income tax, (iii) local taxes,
and (iv) other fiscal levies and duties], which are itemized herein and reflected in
the detailed estimates,

Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due performance
of the Contract, or a Performance Securing Declaration in lieu of the the allowable
forms of Performance Security, subject to the terms and conditions of issued GPPB
guidelines’ for this purpose;

We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

We understand that this Bid, together with your written acceptance thereof included

1 currently based on GPPB Resolution No. 09-2020

PROPOSED DREDGING OF SAN ANDRES PORT, QUAZON PROVINCE



k.

Name:

Legal Capacity:
Signature:
Duly authorized to sign the Bid for and behalf of:

Date:

2

Bidding Forms

{Bid Formn for the Procurement of Infrastructure Projects)

in your notification of award, shall constitute a binding contract between us, untita
formal Contract is prepared and executed; and

j.  We understand that you are not bound to accept the Lowest Calculated Bid or any

other Bid that you may receive.

We likewise certify/confirm that the undersigned, is the duly authorized representative
of the bidder, and granted full power and authority to do, execute and perform any and
all acts necessary to participate, submit the bid, and to sign and execute the ensuing
contract for the PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON
PROVINCE of the Philippine Ports Authority.

. We acknowledge that failure to sign each and every page of this Bid Fom,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

PROPOSED DREDGING OF SAN ANORES PORT, QUEZON PROVINCE



Bidding Forms

(On-going)
STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE
% of Contract Duration
Name of the Contractors Total Contract Value At Accomplishment 5]
Contract or Title | Owner's | Nature/ Role Award Project Escalated | Date of Value of Estimated | Planned | Actual | Start | Completed
Of the Project Name Scope (n Completion Value to Award | OQutstanding Time of
1) and of percentage) Present 5] Works Completion
Address | Work 3] Prices
2] 4]
A) Government
Contracts
i. On-going
ii. Awarded but
not yet started
B) Private
Contracts
l. On-going
ii. Awarded but
not yet started
NOTE:

1] As appearing or defined In the contract entered/exscuted by the parties
2] With special reference to the Scope of Works as described/enumerated In the advertised Invitation To Bid.

3] Indicate whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium
4] Indicate the FOREX used if Contract Value Is expressed in a currency other than the Philippine Peso. Specify the "Escalation Factor” used to escalate the

Contract Value from completion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3) of R.A. 9184,
5] State Month and Year.

This Statement shall be supported by:
a) Notice of Award and/or Contract
b) Notice to Proceed

Name of Firm/Applicant Authorized Signing Official Date

PROPOSED DREDGING OF SAN ARDRES PORT, QUEZON PROVINCE
w



Bidding Fosme
{SLCC)

STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Contract Duration
Name of the Owner's Nature/Scope | Contractor's Total Contract Value At :
Contract or Title Name and of Work Role and Award Completion | Escalated Date of Value of Start Completed
Of the Project Address Percentage Value to Award Outstanding
of Present Works
Participation Prices
NOTE :

1. The prospective bidder must have completed an SLCC that is similar to the contract to ba bid, and whose value, adjusted to current prices using
the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid.

2. This Statement shall be supported by:
a. Notice of Award and / or Notice to Proceed.

b. Project Owner's Certificats of Final acceptance issued by tha owner other than the Contractor or
Constructors Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory.

Name of Firm/Applicant Authorized Signing Official Date

PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON PROVINCE

o



Bidding Forms
{Experience Record)

EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

Similar Major Categories of Work Unitof } Quantity Unit of Quantity
1) Measure Title of | Title of | Titteof | Titteof | Measure

the the the the

Project | Project | Project | Project

EXPERIENCED & ACCREDITED IN PORTS, HARBORS, & cu.m. 21,750
OFFSHORE ENGINEERING PROJECTS:

« PARTICULARLY IN ROCK BREAKING OF HARD SEABED,
DREDGING AND OPEN SEA DISPOSAL OF DREDGED
MATERIALS

NOTE: 1) Submit the Certificate of Completion/Certificate of Acceptance by the project owner, Final Recapitulation/Bifl of Quantities and/or
Constructor Performance Evaluation System (CPES) ratings, 1% 2 & Final visitt (if applicable). Projects with no Certificate of
Completion/Acceptance and Recapitulation/Bilf of Quantities shall not be considered.

2] The Owner's Certificate of Final Acceptance; or the Constructors Parformance Evaluation Summary (CPES) Final Rating and/or the
Certificate of Compietion, must be satisfactory.

Name of Firm/Applicant Authorized Signing Official Date

(Revised Form : September 2012)

PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON PROVINCE



Bidding Forma
(Fi .

FINANCIAL DATA

A The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder's fotal and current assets and liabilities, stamped “RECEIVED” by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

Current Assets

Total Liabilities

ol B S

Current Liabilities

5. Net worth (1-3)

2]

. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latestimmediately preceding calendar year.

Name of Fi/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.




Bldding Forms
(Pledged Personnel)

LIST OF CONTRACTOR’S PERSONNEL

| hereby declare that the following key personnel enumerated below, with attached resume/bio-data, including valid PRC License, for the various positions
{ functions, are available for the project applied for:

Similar Total
Paosition of Key Name No. of Key | Experience In the | Experience in the Attachment(s) Annex{es)
Personnel Personnel | Position (Years) Position (Years)
1]
PRC License (CE Preferred)
Project Manager Complete Qualification and Experience Data Annex *_"
___Certificate of Commitmant
Project Engineer PRC Llcense (CE Preferrad) Annex " "
Complets Qualification and Experienca Data
| Cettificate of Commitment
Construction Safety and Certificate of Safety and Health Construction Related Course Annex *_*
Health Officer issued by DOLE Accredited Trainings
Complete Qualification and Experience Data
| Certificate of Commitment
Foreman Complete Qualification and Experlence Data Annex*_"
_ Certificate of Commitment
Other Position(s) Complete Qualification and Experience Data Annex*_*
Certificate of Commitment

NOTE: 1. Minimum qualification requirements: (work experienca is similar in nature and complexity to the project to be bid with regard to Registration Particulars of the
Contractor's License)
Project Manager - Five (5) years
Project Engineer - Three (3) years
Foreman « Five (5) years
Construction Safety and Health Officer — One (1) year

Name of Firm/Applicant Authorized Signing Official Date

REVISED FORM (September 2012)

PROPOSED DREOGING OF SAN ANDRES PORY, QUEZON PROVINCE
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Bidding Forms
{Pledged Equipment)

LIST OF CONTRACTOR'’S EQUIPMENT UNITS

| hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition
and are available for the duration of the project:

DESCRIPTION No.of | Capacity Owned, Leased Submitted Proof of OTHER INFORMATIONS
{Type, Model, Unit(s) Output and/or under Ownership/Leased/ (As Applicable)
Make) 2] purchase Purchase Agreement
agreement {Mark as Annex
1] A 2
Manufacturer Engine Chassis No./ Location | Status

Serial No. Name of Vessel

1] Indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (l.e. deed of
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt.
For owned bargeftugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased bargeftugboat,
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid
Cargo Ship Safety Certificate. For leased equipment, submit dury notarized copy of lease contract together with a copy of the Marina Owner’s (Lessor’s)
Certificate and valid Cargo Ship Safety Certificate.

2} The unit of each equipment shall be as indicated in the Checklist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge),
TON (for crane, road roller and drop hammer), kg.-m/low (for diesel hammer), cu.m (for dump truck), hp. (for tugboat, road grader, bulldozer and
concrete vibrator), cfm (for compressor), gal. (for water truck with pump), amp. (for welding machine), bagger (for concrete mixer).

Name of Fir/Applicant Authorized Signing Official Date

REVISED FORM (Jenuary 2011)

PROPOSED DREDGING DF SAN ANDRES PORT, QUEZON PROVINCE
o0



Bidding Forma
{Omnibua - Sole)

Omnibus Sworn Statement for Sole Proprietorship
[shall be submisted with the Bidj

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

I,

AFFIDAVIT
, of legal age, [Civil Status], [Nationality], and residing at s

after having been duly sworn in accordance with law, do hereby depose and state that:

1.

I am the sole proprietor or authorized representative of with office address
at ;

2. As the owner and sole proprietor, or authorized representative of , I have
full power and authority to do, execute and perform any and all acts necessary to participate,
submit the bid, and to sign and execute the ensuing contract for PROPOSED DREDGING
OF SAN ANDRES PORT, QUEZON PROVINCE of the Philippine Ports Authority, as
shown in the attached duly notarized Special Power of Attomney;

[Name_of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the
head of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON PROVINCE
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9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to_perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or_converting any payment received by a

person or entity under an obligation involving the duty to deliver certain goods or services,
to_the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act Neo. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOQF, | have hereunto set my hand this __dayof __ ,20_ at ,
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

Harat]
[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON PROVINCE
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Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )

CITYMUNICIPALITYOF ___ )S.S.
AFFIDAVIT
I, , of legal age, [Civil Status], [Nationality], and residing at y
after having been duly sworn in accordance with law, do hereby depose and state that:
1. Iam the duly authorized and designated representative of with office address
at 3

2. I am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for PROPOSED
DREDGING OF SAN ANDRES PORT, QUEZON PROVINCE of the Philippine Ports
Authority, as shown in the attached [state title of attached document showing proof of
authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or
Special Power of Attorney, whichever is applicable;)];

ame of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

. [Name of Bidder} is authorizing the Head of the Procuring Entity or its duly authorized

representative(s) to verify all the documents submitted;

None of the officers and members of [Name of Bidder] is related to the Head of the Procuring
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name_of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes: .

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON PROVINCE
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d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the povernment of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __ dayof _ ,20__ at R
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

Jurat
[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED DREDGING OF SAN ANDRES PORT, QUE2ON PROVINCE
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(Omnibus = Corp /)
Omnibus Sworn Statement for Corporation or Joint Venture
Ishall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )} S.S.

I,

AFFIDAVIT
, of Iegal age, [Civil Status}, [Nationality], and residing at ,

after having been duly sworn in accordance with law, do hereby depose and state that:

1.

I am the duly authorized and designated representative of with office address
at ;

2. 1 am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for PROPOSED
DREDGING OF SAN ANDRES PORT, QUEZON PROVINCE of the Philippine Ports
Authority, as shown in the attached [state title of attached document showing proof of
authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or
Special Power of Attorney, whichever is applicable;));

[Name of Bidder] is not *blacklisted” or barred from bidding by the Govemment of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklistings

Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilitics as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

PROPOSED DREDGING OF SAN ANDRES PORT, UEZON PROVINCE



14
Bidding F
{Omnibus — Corp AJ.V)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling {Estafa) or the commission of frand with unfaithfalness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s. 1930, as amended, or the Revised Penal Code,.

IN WITNESS WHEREOF, | have hereunto set my hand this __day of ___,20__at »
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED DREDGING OF SAN ANDRES PORT, QRUEZON PROVINCE
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Bid Securing Declaration Form
Ishall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.

BID SECURING DECLARATION
Project ldentification No.:

To: Philippine Ports Authority

PPA Buiiding, Bonifacio Drive,
South Harbor, Port Area, Manila

IAWe, the undersigned, declare that:

1.

IWe understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

IAWe accept that (a) l/iwe will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years upon receipt
of your Blacklisting Order; and, (b) liwe will pay the applicable fine provided under
Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15)
days from receipt of the written demand by the procuring entity for the commission of acts
resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2,
40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184, without prejudice to other legal
action the government may undertake.

IMWe understand that this Bid Securing Declaration shall cease to be valid on the
foliowing circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. 1 am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i} l/we failed to timely file a request for reconsideration or (ii) l/we filed a
waiver to avail of said right; and

¢. | amiwe are declared the bidder with the Lowest Calculated Responsive Bid, and l/we
have fumished the performance security and signed the Contract.

IN WITNESS WHEREOF, |/We have hereunto set my/our hand/s this day of [month]
[year] at [place of execution].

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON PROVINGE
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DREDGING METHODOLOGY
Name of Project :
PROPOSED DREDGING OF SAN ANDRES PORT, QUE2ON PROVINCE
Proposed Project Description :
DREDGING OF MANEUVERING AND BERTH AREAS, NAVIGATIONAL CHANNEL AND DISPOSAL OF
DREDGED MATERIALS
Location:

SAN ANDRES, QUEZON PROVINCE

MINIMUM SCOPE OF DREDGING METHODOLOGY:

DREDGING

Dredging/Excavation of the existing seabed up to the required, composing more or

else of: soft to highly dense seabed comprising of clayish sand/soil, pebbles/stones.

Loading of excavated dredging materials into the dumping scow and disposa! to

designated area as directed by the Project Engineer.

Credging works: (SEE ALSO THE TECHNICAL SPECIFICATION AT SECTION V1)

¢ Shall be undertaken on the deep portion of the channel way up to the shallow
area.

e Must not obstruct the flow of vessel's traffic within the vicinity.

Estimated Dredging Area : See Section 7.0; hydrographic survey plan
Designed Depth : See Section 7.0; hydrographic survey plan
Estimated volume to be dredged : 43,500 cu.m.

DISPOSAL (Open Sea Dumping)

NOTES:

Transporting and disposing of dredged materials;;

¢ Minimum sea level of 20.0 meters

+ Minimum distance of 20.0 kms. away from the project site

« Must not obstruct the flow of vessel’s fraffic within the vicinity.

- The narrative construction method will guide and familiarize the contractor and the PPA on how the project shall
be carried out in accordance with the highest standard of workmanship.

- The construction method shall be consistent with the bar Chart/S-Curve Schedule, Equipment Schedule and
Manpower Schedule.

{Authorized Signing Official}

Signature

PROPOSED DREDGING OF SAN ANORES PORT, QUEZON PROVINCE
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MANPOWER SCHEDULE
Name of Project :
PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON PROVINCE
Proposed Project Description :

DREDGING OF MANEUVERING AND BERTH AREAS, NAVIGATIONAL CHANNEL AND DISPOSAL OF
DREDGED MATERIALS

Location:
SAN ANDRES, QUEZON PROVINCE

Contract Duration

MANPOWER
{(Minimum) 180 Calendar days

30 &0 90 120 150 180

Project
Manager

Project
Engineer

Safety Officer

Foreman

Specify other applicable positions, ie.:

1)

2)

3) Others

Signature
(Authorized Signing Official)

PROPOSED DREDGING OF SAN ANDRES PORY, QUEZON PROVINCE



Name of Project :
PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON PROVINCE

Proposed Project Description :

EQUIPMENT UTILIZATION SCHEDULE

Bidding Forms 18
{Manpower Schedule)

DREDGING OF MANEUVERING AND BERTH AREAS, NAVIGATIONAL CHANNEL AND DISPOSAL OF

DREDGED MATERIALS

Location:

SAN ANDRES, QUEZON PROVINCE

Contract Duration
EQUIPMENT | Number
(Minimum) | Of Units
180 Calendar days
90 120 150 180
1
2)
3)
4)
5}
6}
7
Signature
{Authorized Signing Official)

PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON PROVINCE
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Biiding Forms
(Payment Schedule}

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project :

PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON PROVINCE

Proposed Project Description :

DREDGING OF MANEUVERING AND BERTH AREAS, NAVIGATIONAL, CHANNEL AND DISPOSAL OF DREDGED
MATERIALS

Location:

SAN ANDRES, QUEZON PROVINCE

Project Duration Payment Schedule Cash flow
(days or months) (Monthly, in Pesos) (Quarterly, In Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S—curb.

- Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)

PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON PROVINCE
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Biiding Forms
{Contract Agreement Form}

Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (10} days after
receiving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bomfacao Drive, South Harbor,
Port Area, Manila {(hereinafter called the “Entity”) and [name and address of Contractor]
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] {hereinafter called “the Works™) and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBOs);
i. Drawings/Plans;
i. Specifications;
iii.  Bill of Quantities;
iv. General and Special Conditions of Contract;
v. Supplemental or Bid Bulletins, if any,

b. Winning bidder's bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
request for clarifications on the bid), including corrections to the bid, if any, resulting
from the Procuring Entity’s bid evaluation;

¢. Performance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBDs. Winning bidder agrees that additional
contract documents or_information prescribed by the GPPB that are
subsequently required for submission after the contract execution, such as

the Notice to Proceed, Variation Orders, and Warranty Security, shall
likewise form part of the Contract.

PROPOSED DREDGING OF SAN ANORES PORT, QUE2ON PROVINCE
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3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the
object of the contract] in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory’s Legal Capacity)
for: for:
Philippine Ports Authority Contractor

Acknowl ment

[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED DREDGING OF SAN ANORES PORY, QUEZON PROVINCE



