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Glossary of Terms, Abbreviations, and Acronyms
ABC - Approved Budget for the Contract.

ARCC - Allowable Range of Contract Cost 

BAC - Bids and Awards Committee.

Bid - A signed offer or proposal to undertake a contract submitted by a bidder in response to 
and in consonance with the requirements of the bidding document. Also referred to as Proposal 
and Tender. (2016 revised IRR. Section 5[c])

Bidder - Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 
Section 5{d])

Bidding Documents - The documents issued by the Procuring Entity as the bases for bids, 
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 
revised IRR, Section 5[e])

BIR - Bureau of Internal Revenue.

BSP - Bangko Sentral ng Pilipinas.

CDA - Cooperative Development Authority.

Consulting Services - Refer to services for infrastructure Projects and other types of projects 
or activities of the GOP requiring adequate external technical and professional expertise that are 
beyond the capability and/or capa^ of the GOP to undertake such as, but not limited to: (i) 
advisory and review services; (ii) pre-investment or feasibility studies; (iiO design; (iv) 
construction supervision; (v) management and related services; and (vi) other technical services 
or special studies. (2016 revised IRR, Section S[i])

Contract - Refers to the agreement entered into between the Procuring Entity and the Supplier 
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form 
signed by the parties, including all attachments and appendices thereto and all documents 
incorporated by reference therein.

Contractor - is a natural or juridical entity whose proposal was accepted by the Procuring Entity 
and to whom the Contract to execute the Work was awarded. Contractor as used In these 
Biddirrg Documents may likesvise refer to a supplier, distributor, manufacturer, or consultant

CPI - Consumer Price Index.

DOLE - Department of Labor and Employment.

DTI - Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project - Refers to procurement whose 
funding source is from a foreign government, foreign or international financing institution as
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Acionym
Glotsory of Terms, Abbrevlatton. and

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 
5[b]).

GFi - Government Financiai institution.

GOCC - Government-owned and/or -controlied corporation.

Goods - Refer to all items, supplies, materials and general support services, except Consulting 
Services and Infrastructure Projects, which may be needed in the transaction of public 
businesses or in the pursuit of any government undertaking, project or activity, whether in the 
nature of equipment, furniture, stationery, niaterials for construction, or personal property of any 
kind, including non-personal or contractual services sudi as the repair and maintenance of 
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 
analogous services, as well as procurement of materials and supplies provided by the Procuring 
Entity for such services. The term ‘related* or ‘analogous services* shall include, but is not 
limit^ to, lease or purchase of office space, media advertisements, health maintenance 
services, and other services essential to the operation of the Procuring Entity. (2016 revised 
IRR, Section 5[r])

GOP - Government of the Philippines.

Infrastructure Projects - Include the construction, improvement, rehabilitation, demolition, 
repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 
communication focilities, civil works components of information technology projects, irrigation, 
flood control and drainage, water supply, sanitation, sewerage and solid waste management 
systems, shore protection, energy/power and electrification kilties, national buildings, school 
buildings, hospital buildings, and other related construction projects of the government. Also 
referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs - Local Government Units.

NFCC - Net Financial Contiacting Capacity.

NGA - National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project - refers to a specific or identlTied procurement covering goods, 
infrastructure project or consulting services. A Procurement Project shall be described, detailed, 
and scheduled in the Project Procurement Management Plan prepared by the agency which 
shall be consolidated in the procuring entity’s Annual Procurement Plan. (GPPB Circular No. 06- 
2019 dated 17 July 2019)

PSA - Philippine Statistics Authority.

SEC - Securities and Exchange Commission.

SLCC - Single Largest Completed Contract

UN - Untied Nations.
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PHILIPPINE
PORTS

AUTHORITY

INVITATION TO BID

FOR THE

PROPOSED DREDGING OF NORTH HARBOR INNER BASIN,
PORT AREA. MANILA

The Philippine Ports Authority, through the Corporate Budget of the Authority for CY 2020, 
Intends to apply the sum of P323,412,744.68 being the Approved Budget for the Contract (ABC) 
to payments under the contract for the PROPOSED DREDGING OF NORTH HARBOR 
INNER BASIN, PORT AREA, MANILA (LFP NCN 013-2020). Bids received in excess of 
the ABC shall be automatically rejected at bid opening.

The Philippine Ports Authority now invites bids for the above Procurement Project Completion 
of the Works is required in Two Hundred Ninety (290) calendar days from foe receipt by foe 
successful bidder of foe Notice to Proceed. Bidders should have completed, within five (5) years 
from foe date of submission and receipt of bids, a contract similar to foe Project The description 
of an eligible bidder is contained in foe Bidding Documents, particularly, in Section II 
(Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using a non­
discretionary “pass/fair criterion as specified in foe 2016 revised Implementing Rules and 
Regulations (IRR) of Republic Act (RA) 9184.

Interested bidders may obtain further information from the Philippine Ports Authority Bids and 
Awards Committee (BAG) and inspect foe Bidding Documents at the address given below from 
8:00 a.m. to 5:00 p.m., Monday to Friday.

A complete set of Bidding Documents may be acquired by interested Bidders on 04 January 
2021 from the given address and website(s) below and upon payment of foe applicable fee for 
foe Bidding Documents, pursuant to foe latest Guidelines issued by the GPPB, in the amount of 
FIFTY THOUSAND PESOS (P50,000.00). The Procuring Entity shall allow the bidder to present 
its proof of payment for the fees in person.

The Philippine Ports Authority’s Bids and Awards Committee will hold a Pre-Bid Conference on 
13 January 2021 at 10:00 a.m. at the PPA Function Room, 7fo Floor, PPA Bldg., Bonifacio 
Drive, South Harbor, Port Area, Manila, and/or through video conferencing or webcasting via 
zoom, which shall be open to all prospective bidders.

Bids must be duly received by foe BAC Secretariat through manual submission at foe office 
address indicated below on or before 26 January 2021 at 9:00 A.m. Late bids shall not be 
accepted.

A. Boni'aoo Dnve. South Harbor. Pori Area Manila 1018 Philippines 
PO Box 436 Manila. Phiipomes 

Tel. No. (*632) 527.0356 to 83 Fax No. (-632) 527.4855 
websrie WWW ppa.com,ph



All bids must be accompanied by a bid security in any of the acceptable forms and in amount 
stated in ITB Clause 16.

Bid opening shall be on 26 January 2021 at 10:00 a.m. at the 7th Floor, PPA Building, A. 
Bonrfaao Drive, South Harbor, Port Area, Manila. Bids will be operred in the presence of the 
bidders’ representatives who choose to attend the activity.

The Philippine Ports Authority reserves the right to reject any and all bids, declare a foilure of 
bidding, or not award the contract at any time prior to contract award in accordance with 
Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations of RA No. 9184, 
without thereby incurring any liability to the affected bidder or bidders.

Required PCAB Registration - Large A - Port Harbor and Offshore 
Engineering

For further information, please refer to;

BAC Secretariat, Philippine Ports Authority 
5th Floor, PPA Bldg., A. Bonifecio Drive, 
South Harbor, Port Area, Manila 
Telephone Nos. 527-47-35

527-83-56 to 83 kxx 539 
PPA Website: www.poa.com.Dh 
GPPB Website: www.gppb.com.ph

MARK JOl\| S. PALOMAR 
Chairperson, PPA Head Office Bids and Awards 
Committee for Engineering Projects (HO-BAC-EP)

http://www.poa.com.Dh
http://www.gppb.com.ph
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1. Scope of Bid The Procuring Entity, Philippine Ports Authority Invites Bids 
for the Proposed Dredging of North Harbor Inner Basin, Port Area, 
Manila, with Project Identification Number LFP NCN No. 013-2020.

The Proposed Dredging of North Harbor Inner Basin, Port Area, Manila 
is for the construction of Works, as described in Section VI (Specifications).

2. Funding information

2.1. The Phiuppine Ports Authority through the source of ftjnding as 
indicated below for CY2020 in the amount of P323,412,744.68.

2.2. The source of funding is:
Corporate Operaung Budget.

3. Bidding Requirements
The Bidding for the Project shall be governed by all the provisions of RA No. 
9184 and its 2016 revised IRR, including its Generic Procurement Manual and 
associated policies, rules and regulations as the primary source thereof, while 
the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be 
applicable only to the ongoing posting, advertisement, or invitation to bid by 
the BAG through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have 
inspected the site, determined the general characteristics of the contracted 
Works and the conditions for this Project, such as the location and the nature 
of the work; (b) climatic conditions; (c) transportation facilities; (c) nature and 
condition of the terrain, geological conditions at the site communication 
facilities, requirements, location and availability of construction aggregates 
and other materials, labor, water, electric power and access roads; and (d) 
other factors that may affect the cost, duration and execution or 
implementation of the contract project or work and examine all instmctions, 
forms, terms, and project requirements in the Bidding Documents.

4. Corrupt Fraudulent Collusive, Coercive, and Obstructive Practices
The Procuring Entity, as well as the Bidders and Contractors, shall observe 
the highest standard of ethics during the procurement and execution of the 
contract They or through an agent shall not engage in corrupt fraudulent, 
collusive, coercive, and obstmctive practices defined under Annex “I* of the 
2016 revised IRR of RA No. 9184 or other integrity violations in competing for 
the Project.

5. Eligible Bidders

5.1 Only Bids of Bidders found to be 
financially capable will be evaluated.

legally, technically, and
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5.2 The Bidder must have an experience of having completed a 
Single Largest Completed Contract (SLCC) that is similar to 
this Project, equivalent to at least fifty percent (50%) of the 
ABC adjusted, if necessary, by the Bidder to current prices 
using the PSA’s CPI, except under conditions provided for in 
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be "similar* to the contract to be bid 
if it has the major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and 
the foreign govemment/foreign or international financing 
institution may agree on another track record requirement, as 
specified In the Bidding Document prepared for this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section 
23.4.2 of the 2016 IRR of RA No. 9184.

6. Origin of Associated Goods
There is no restriction on the origin of Goods other than those prohibited by a 
decision of the UN Security Council taken under Chapter VII of the Charter of 
the UN.

7. Subcontracts
7.1. The Bidder may subcontract portions of the Project to the extent 

allowed by the Procuring Entity as stated herein, but in no case more 
than fifty percent (50%) of the Project

The Procuring Entity has prescribed that

Subcontracting is not allowed.

7.2. Subcontracting of any portion of the Project does not relieve the 
Contractor of any liability or obligation under the Contract The Supplier 
will be responsible for the acts, defaults, and negligence of any 
subcontractor, its agents, servants, or workmen as fully as if these 
were the Contractor’s own acts, defaults, or negligence, or those of Its 
agents, servants, or workmen.

8. Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the 
specified date and time and either at its physical address and/or through 
videoconferencing/webcasting as Indicated in paragraph 6 of 0ie IB.

9. Clarification and Amendment of Bidding Documents
Prospective bidders may request for clarification on and/or interpretation of 
any part of the Bidding Documents. Such requests must be in writing and 
received by the Procuring Entity, either at its given address or through

Woposfo Defoaiwo ot Noun hauboh Ihvit Basis, Mamw
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electronic mail indicated in the IB, at least ten (10) calendar days before the 
deadline set for the submission and receipt of Bids.

10. Documents Comprising the 
Components

Bid: Eiigibility and Technical

10.1 The first envelope shall contain the eligibility and technical documents 
of the Bid as specified in Section IX. Checklist of Technical and 
Financial Documents.

10.2 If the eligibility requirements or statement, the bids, and all other 
documents for submission to the BAG are in foreign language other 
than English, it must be accompanied by a translation in English, which 
shall be authenticated by the appropriate Philippine foreign service 
establishment, post, or the equivalent office having jurisdiction over the 
foreign bidder’s affairs in the Philippines. For Contracting Parties to the 
Apostille Convention, only the translated documents shall be 
authenticated through an apostille pursuant to GPPB Resolution No. 
13-2019 dated 23 May 2019. The English translation shall govern, for 
purposes of interpretation of the bid.

10.3 A valid PCAB License is required, and in case of Joint ventures, a valid 
special PCAB License, and registration for the type and cost of the 
contract for this Project. Any additional type of Contractor license or 
permit shall be indicated in the BDS.

10.4 A List of Contractor’s key personnel (e.g.. Project Manager, Project 
Engineers, Materials Engineers, and Foremen) assigned to the contract 
to be bid. with their complete qualification and experience data shall be 
provided. These key personnel must meet the required minimum years 
of experience set in the BDS.

10.5 A List of Contractor’s major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership, 
certification of availability of equipment fiem the equipment 
lessor/vendor for the duration of the project, as the case may be, must 
meet the minimum requirements for the contract set in the BDS.

11. Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the 
Bid as specified in Section IX. Checklist of Technical and Financial 
Documents.

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not 
be accepted.

11.3. For Foreign-funded procurement a ceiling may be applied to bid prices 
provided the conditions are met under Section 31.2 of the 2016 revised 
IRRofRANo. 9184.

PnOPOiED DREDGINGOf NOKTh HAftSOft INNiR BA£iHr POffAXt, MANILA
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12. Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings 
and specifications. Unless there is a value engineering clause in the BDS, 
alternative Bids shall not be accepted.

13. Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be 
considered as fixed prices, and therefore not subject to price escalation during 
contract implementation, except under extraordinary circumstances as 
determined by the NEDA and approved by the GPPB pursuant to the revised 
Guidelines for Contract Price Escalation guidelines.

14. Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency 
accepted by the BSP at the discretion of the Bidder. However, for 
purposes of bid evaluation. Bids denominated in foreign currencies 
shall be converted to Philippine currency based on the exchange rate 
as published in the BSP reference rate bulletin on the day of the bid 
opening.

14.2. Payment of the (x>ntract price shall be made in:
Philippine Pesos.

15. Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 
Security in the amount indicated in the BDS, which shall be not less 
than the percentage of the ABC in accordance with the schedule in the 
BDS.

15.2. The Bid and bid security shall be valid until One Hundred Twenty (120) 
days from the date set for Bid Opening. Any bid not accompanied by an 
acceptable bid security shall be rejected by the Procuring Entity as 
non-responsive.

16. Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its 
Bid.

Ttte Procuring Entity may request additional hard copies and/or electronic 
copies of the Bid. However, feilure of the Bidders to comply with the said 
request shall not be a ground for disqualification.

If the Procuring Entity allows the submission of bids through online 
submission to the given website or any other electronic means, the Bidder
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shall submit an electronic copy of its Bid, which must be digitally signed. An 
electronic copy that cannot be opened or is corrupted shall be considered 
non-responsive and. thus, automatically disqualified.

17. Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its 
physical address or through online submission as indicated in paragraph 7 of 
the IB.

18. Opening and Preliminary Examination of Bids

18.1. The BAG shall open the Bids in public at tee time, on the date, and at 
the place specified in paragraph 9 of the iB. The Bidders' 
representatives who are present shall sign a register evidencing their 
attendance. In case videoconferencing, webcasting or other similar 
technologies will be used, attendance of participants shall likewise be 
recorded by the BAG Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable 
reasons, the rescheduling requirements under Section 29 of tee 2016 
revised IRR of RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of 
the 2016 revised IRR of RA No. 9184.

19. Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAG shall immediately conduct a detailed 
evaluation of all Bids rated ‘passed* using norndiscretionary pass/fail 
criteria. The BAG shall consider the conditions in the evaluation of Bids 
under Section 32.2 of 2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as 
indicated in tee BDS shall be received by the same deadline and 
opened and evaluated simultaneously so as to determine the Bid or 
combination of Bids offering the lowest calculated cost to tee Procuring 
Entity. Bid Security as required by ITB Glause 16 shall be submitted for 
each contract (lot) separately.

19.3 In all cases, the NFGG computation pursuant to Section 23.4.2.6 of the 
2016 revised IRR of RA No. 9184 must be sufficient for the total of tee 
ABGs for all the lots participated in by the prospective Bidder.

20. Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the 
Bidder of the notice from the BAG teat it submitted tee Lowest Galculated Bid, 
tee Bidder shall submit its latest income and business tax returns filed and

PsoKisiDOnicaiHGOFNofim HAnaoii iNsinBasis, Po«rAsm, Masila
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paid through the BIR Electronic Filing and Payment System (eFPS). and other 
appropriate licenses and permits required by law and stated in the BDS.

21. Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 
9184 shall form part of the Contract Additional Contract documents are 
indicated in the BDS.

MtwcKCO DutociNC Of Hotn HAasoa IHV Bmn, PonrAiitA, Muuu
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Bid Data Sheet

Bid Data Sheet
ITB Clause

5.2 For this purpose, contracts similar to the Project refer to contracts which 
have the same Mapr Categories of Works which shall be:

Description/Clarification Unit of Measure Quantity 
(at least)

Dredging and Open sea 
disposal of dredged materials cu.m. 705,000.00

7.1 Portion of Works allowed to be 
subcontracted:

Maximum Percentage 
subcontracted:

allowed to be

Subcontracting Is not allowed Subcontracting is not allowed

10.3 For Joint Venture:

Special PCAB License

10.4 The key personnel must meet the required minimum years of experience 
sef below:

Key Personnel General
Experience

Relevant
Experience
(Minimum)

Work experience is similar In nature and 
complexity to the project to be bid

Ports, Harbors, & 
Offshore Engineering 

Works

Work experience is 
similar in nature and 

complexity to the project 
to be bid

a) Project Manager Five (5) years

b) Project Engineer Three (3) years

c) Construction Safety and 
Health Officer

One (1) year

d) Foreman Five (S) years

Pforoseo DneoGiNC Of CALSAnx Pour, Caisavog Or/, Sxmx«
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BWCMa Sheet

10.5 The minimum major equipment requirements are the following:

Equipment Capacity Number of Units

Self-Propelled 
Trailing Suction 

Dredger

minimum 450hp dredge 
pump engine; 300mm 
suction/discharge pipe 

diameter; 1,250.00 cu.mThr 
pump capacity and 1.200 
cu.m, minimum hopper 

capacity

1-owned

12 Value Engineering Clause:

Not Allowed

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of 
the following forms and amounts:

1. The amount of not less than P 6,468,254.89 [2% of ABC], if bid security 
is in cash, cashier’s/manager’s check, bank draft/guarantee or 
irrevocable letter of credit;

2. The amount of not less than P 16,170,637.23 [5% of ABC] if bid security 
is in Surety Bond.

6 Each bidder shall submit one (1) original and six (6) copies of the Technical 
and Financial Proposals, properly labelled, book-bound, with hard cover 
and corresponding index tab.

19.2 Partial bids:

Not Allowed

20 Other appropriate licenses and permits required:

None
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Bid Oct* Sheet

Additional contract documents relevant to the project that may be required 
by existing laws and/or the Procuring Entity, such as:

Construction Schedule and S-Curve, Manpower Schedule, Construction 
Methods, Equipment Utilization Schedule, Construction Safety and Health 
Program approved by the Department of Labor and Employment and 
PERT/CPM or other acceptable tools of project scheduling.
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, 
that can be reasonably interned as being required for its completion as if such 
items were expressly mentioned herein. Ail the provisions of RA No. 9184 and 
its 2016 revised IRR, including tee Generic Procurement Manual, and 
associated issuances, constitute the primary source for tee terms and 
conditions of tee Contract, and thus, applicable in contract implementation. 
Herein dauses shall serve as tee secondary source for tee terms and 
conditions of tee Contract.

This is without prejudice to Sections 74.1 and 74.2 of tee 2016 revised IRR of 
RA No. 9184 allowing the GPPB to amend the IRR. which shall be applied to 
all procurement activities, tee advertisement, posting, or invitation of which 
were issued after tee effectivity of the said amendment

Sectional Completion of Works

If sectional completion is specified in tee Special Conditions of Contract 
(SCC), references in tee Conditions of Contract to tee Worlds, tee Completion 
Date, and tee Intended Completion Date shall apply to any Section of the Works 
(other tean references to tee Completion Date and Intended Completion Date 
for tee whole of the Works).

Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of tee Site to 
tee Contractor based on the schedule of delivery indicated in tee SCC, 
which corresponds to the execution of tee Works. If tee Contractor 
suffers delay or incurs cost from failure on the part of the Procuring Entity 
to give possession in accordance with the terms of teis clause, tee 
Procuring Entity’s Representative shall give tee Contractor a Contract 
Time Extension and certify such sum as fair to cover tee cost incurred, 
which sum shall be paid by Procuring Entity.

4.2. If possession of a portion is not given by tee above date, tee Procuring 
Entity will be deemed to have delayed tee start of tee relevant activities.

The resulting adjustments in contract time to address such delay 
may be addressed through contract extension provided under Annex 'E* 
of tee 2016 revised IRR of RA No. 9184.

The Contractor's Obligations

The Contractor shall employ tee key personnel named in the Schedule of Key 
Personnel Indicating their designation, in accordance with 1TB Clause 10.3 and 
specified in the BDS, to carry out tee supervision of tee Works.

The Procuring Entity will approve any proposed replacement of key personnel 
only if their relevant qualifications and abilities are equal to or better than those 
of tee personnel listed in tee Schedule.
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5. Performance Security

5.1. Within ten (10) calendar days from receipt of frie Notice of Award from 
the Procuring Entity but in no case iater than the signing of the contract 
by both parties, the successful Bidder shall furnish the performance 
security in any of the forms prescribed in Section 39 of foe 2016 revised 
IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 
acknowledges the right of foe Procuring Entity to institute action pursuant 
to RA No. 3688 against any subcontractor be they an individual, firm, 
partnership, corporation, or association supplying foe Contractor with 
labor, materials and/or equipment for the performance of this Contract.

6. Site Investigation Reports

The Contractor, in preparing foe Bid, shall rely on any Site Investigation Reports 
referred to in foe SCC supplemented by any information obtained by foe 
Contractor.

7. Warranty

7.1. In case the Contractor fails to undertake the repair works under Section 
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its 
performance security, subject its property(ies) to attachment or 
garnishment proceedings, and perpetually disqualify it from participating 
in any public bidding. All payables of foe GOP in his favor shall be offset 
to recover foe costs.

7.2. The warranty against Structural Defects/Failures, except that 
occasioned-on force majeure, shall cover the period from foe date of 
issuance of the Certificate of Final Acceptance by the Procuring Entity. 
Specific duration of foe warranty is found in foe SCC.

8. Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, foe Contractor's 
liability under this Contract shall be as provided by foe laws of foe Republic of 
the Philippines.

If foe Contractor is a Joint venture, all partners to the Joint venture shall be Jointly 
and severally liable to the Procuring Entity.

9. Termination for Other Causes

Contract termination shall be initiated in case it is determined prima focie by the 
Procuring Entity foat foe Contractor has engaged, before, or during foe 
implementation of foe contract, in unlawful deeds and behaviors relative to 
contract acquisition and implementation, such as, but not limited to corrupt, 
fraudulent, collusive, coercive, and obstructive practices as stated in IT6 Clause 
4.
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10. Dayworks

Subject to the guidelines on Variation Order in Annex "E" of the 2016 revised 
IRR of RA No. 9184, and if applicable as indicated in the SCO, the Dayworks 
rates in the Contractor’s Bid shall be used for small additional amounts of work 
only when the Procuring Entity’s Representative has given written instructions 
in advance for additional work to be paid for in that way.

11. Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s
Representative for approval the said Program of Work 
showng the general methods, arrangements, order, and 
timing for all the activities in the Works. The submissions of 
the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity's
Representative for approval an updated Program of Work at 
intervals no longer than the period stated in the SCC. If the 
Contractor does not submit an updated Program of Work within 
this period, the Procuring Entity’s Representative may withhold the 
amount stated in the SCC from the next payment certificate and 
continue to withhold this amount until the next payment after the 
date on which the overdue Program of Work has been submitted.

12. Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the 
Contractor’s accounts and records relating to the performance of the Contractor 
and to have them audited by auditors of the GOP or the Procuring Entity, as 
may be required.

13. Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall 
be submitted as a Contract document, make an advance payment to the 
Contractor in an amount not exceeding fifteen percent (15%) of the total 
contract price, to be made in lump sum, or at the most two installments 
according to a schedule specified in foe SCC, subject to foe requirements in 
Annex “E’of foe 2016 revised IRR of RA No. 9184.

14. Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such 
requests for payment shall be verified and certified by the Procuring Entity’s 
Representative/Reject Engineer. Except as otherwise stipulated in the SCC, 
materials and equipment delivered on foe site but not completely put in place 
shall not be included for payment
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15. Operating and Maintenance Manuals

15.1. If required, the Contractor will provide ‘as built* Drawings and/or 
operating and maintenance manuals as specified In the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals 
by the dates stated above, or they do not receive the Procuring 
Entity’s Representative's approval, the Procuring Entity’s 
Representative may withhold the amount stated in the SCC from 
payments due to the Contractor.

Proposed DredgiwsOf No^th HAUBOfi Bahn, Po^tAma, Maniu



SECTION V

SPECIAL CONDITIONS 

OF CONTRACT



SCC-1

Special Conditions of Contract
GCC Clause

2 Sectional Completion:

None

1 The Procuring Entity shall give possession of all parts of the Site to 
the Contractor upon commencement of the project.

6 Site Investigation Report:

None

7.2 Permanent structures: Fifteen (15) years

Buildings of types 4 and 5 as classified under the National Building 
Code of the Philippines and other structures made of steel, iron, or 
concrete which comply with relevant structural codes (e.g., DPWH 
Standard Specifications), such as, but not limited to, steel/concrete 
bridges, flyovers, aircraft movement areas, ports, dams, tunnels, 
filtration and treatment plants, sewerage systems, power plants, 
transmission and communication towers, railway system, and other 
similar permanent structures

10 No dayworks are applicable to the contract.

11.1 The Contractor shall submit the Program of Work to the Procuring 
Entitv’s Reoresentative within davs of delivery of the Notice
of Award.
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11.2 The amount to be withheld for late submission of an updated 
Prooram of Work is

13 The provision on advance payments or mobilization fees in the 
terms and conditions of all contracts/ purchase orders/ job orders 
for goods, services and infrastructure projects that will be signed 
or executed shall henceforth be excluded.

14 No further instructions.

15.1 The date by which operating and maintenance manuals are 
reouired is

The date bv which "as built* drawinos are reouired is

15.2 The amount to be withheld for failing to produce *as built* drawings 
and/or operating and maintenance manuals by the date required is
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Technical Specifications

PROJECT : Proposed Dredging OF North Harbor Inner Basin, 
Port Area, Manila

6.01 SCOPE OF WORK 

• General Provisions
• To undertake the Proposed Dredging of North Harbor Inner Basin, Port area, 

Manila; an estimated volume to be dredged of 705,000.00 cu.m. Includes:

1. Dredging/Excavation of soft to highly dense seabed comprising of clayish 
sand/soil, pebbles/stones up to the designed depth.

2. Loading of excavated dredging materials into the loading scow and disposal to 
designated area as directed by the Project Engineer.

3. Shall be undertaken on the deep portion of the channel way up to the shallow 
area.

4. Must not obstruct the flow of vessel's traffic within the vicinity
5. Transporting and disposing of dredged materials;;

a) Minimum sea level of 20.0 meters
b) Minimum distance of 16.0 kms. away from the project site

• The dredging area shall be dredged at the required depth as indicated on the 
Drawing/s.

• The work includes furnishing of all labor, materials, plants and equipment required to 
complete/Tinish the dredging works In accordance with the Dredging Specifications.

■ Work Schedules
• After examinations of all relevant data, coordination needs, work constrains, 

equipment to be used and other matters, a PERT/CPM diagram showing the detailed 
sch^ule/duration and sequences for the execution of dredging work shall be 
submitted to the Engineer for approval within 15 days before the proposed 
commencement of the Works.

• Before the commencement of rock breaking/dredging works, the Contractor together 
wtfo the Authoiit/s Representatives and Surveyors shall conduct a pre-joint 
hydrographic survey which will form basis of actual quantity of dredging materials to 
be removed/excavated.

• Prior to dredging works, the Contractor shall establish visible markers/buoys to 
clearly define the limifo of the dredging area.

6.02 DREDGING EOUIPMENT/LAYOUT OF WORK

Plant
The Contractor shall keep on the job sufficient dredging equipment and/or plant to 
meet foe requirement of foe project.
The equipment/plant shall be in satisfactorily operating conditions and capable of 
efficiently performing the dredging works with safety as set forth herein and shall be 
subject to inspection by foe Authority's Representative at all times.



6.03

Technical Specifications 2

Physical Data/Layout of Work
■ The Contractor, prior to the start of dredging works, shall secure

DiSPOSAL/DUUPING PERMfT AND OTHER RELATED CLEARANCE FROM THE PHIUPPINE
Coast Guard (PCG) or any other government agency. It shall be responsible
FOR THE PREPARATION OF DOCUMENT/S NEEDED IN fTS APPLICATION OF SAID PERMfTS
INCLUDING PAYMEHT OF CORRESPONDING FEES/CHARGES.

• The Authortty does not guarantee to keep the project dredging area free 
FROM obstructions.

• The Contractor shall adjust and conduct the work in such manner not to disrupt the 
flow of seacraft plying the navigational channel at all times.

■ The Contractor shall layout his work from the government established ranges and 
gauges which shall be pointed out to him prior to commencement of the dredging 
work but shall be responsible for all measurements in connection therewith.

■ The Contractor shall furnish, at his own expense, all platforms, survey equipment, 
range markers, poles, buoys, etc., and labor as may be required in laying out any 
part of the dredging work.

■ The Contractor shall be responsible for the installation, maintenance and 
preservation of all gauges, ranges, platforms, dredging limit markers and buoys. 
Upon completion of the work, the Confractor shall promptly remove all ranges, 
markers, buoys and other marker place by him that may be detrimental to smooth 
passage of seacraft passing the channel.

■ In the absence of a clear guideunes, the Implementing Office (DSD) does not 
GUARANTEE THE EXEMPTION OF THE CONTRACTOR FROM PAYMENT OF PORT USAGE 
FEES/DUES THAT MIGHT BE IMPOSED BY THE PORT/TERMINAL MANAGER.

DREDGING WORKS
Description

■ This item shall consist for ftie dredging/removal of soft to highly dense seabed 
comprising of clayish sand/soil, pebbtes/stones at NORTH HARBOR Inner Basin, 
Port Area, Manila.

• in conformity with the dimensions shown in hydro survey plan or as established by 
the PPA Engineer with coordination with ttie PMO-NCR North.

■ The dredged materials shall be transferred / dispose to designated disposal site. 

Progress of Work
■ Upon mobilizing sufficient labors, materials, plants and dredging equipment and as 

time is of essence, the Contractor shall work at a minimum of Fourteen Hours (14) 
per day or more as may be necessary, subject to existing laws, to ensure the 
prosecution of work in accordance with the approved dredging schedule 
(PERT/CPM). If the Contractor tolls behind toe approved dredging schedule, toe 
Authority’s Representative may require the Contractor to increase the number of 
shifts, working hours and/or dredging equipment without extra cost to the Authority.

a Failure of the Contractor to comply with the requirements shall be reasonable 
grounds to assume that the Contractor is not performing toe dredging work wito such 
diligence as will insure completion within toe spedfied time, in which case, the 
Authority may be compelled to take steps to protect toe interest of the PPA.
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Tedinical Specifications 2

■ When the Contractor elects to work overtime and on Sundays and legal holidays, 
appropriate authority from those concern must be secured and notice of his intention 
to do so shall be submitted to the Authority’s Representative within the reasonable 
time In advance thereof.

■ The Contractor shall submit daily dredging reports within two (2) days after the end of 
die day covered by the report duly signed by the Contractor or his duly authorized 
representative and the authorized PPA representative. The report shall be made in 
forms and to be provided by the Authority.

" The Contractor shall take necessary measures to protect the life and health of his 
men in accordance with the existing laws and regulations of the Government. The 
Contractor shall provide safety devices to Authorit/s personnel while on board the 
dredging equipment/plant in performance of their official duties.

■ The Contractor shall put up and maintain such markers and buoys as will prevent any 
accident In consequence of his dredging work. No liability whatsoever attaches to the 
Authority, if as a result of the dredging operations or installation, an accident happens 
in the project area. The Contractor shall hold the Authority free and harmless against 
any or all claims of persons involve in such accidents.

6.04 WORK DURATION A ESTIMATED OUANTITIES

■ The dredging works shall be completed within Two Hundred Ninety (290) Calendar Da ys 
(inclusive of Sundays, Holidays and Unworkable days).

• The estimated quantity of dredging materials necessary to be removed is 705,000.00 cu.m.

6.05 DREDGING MATERIALS

• Disposal of Dredging Materials shall be hauled/transported using hopper/loading barge and 
deposited to designated area as directed by the Project Engineer.

a Displace Materials

■ Should the Contractor, during the progress of the dredging works, lose, dump, throw 
overboard, sink, misplace any materials, plant, machinery or appliance which may be 
dangerous to or obstruct navigation and/or port operations activities, the Contractor 
shall .immediately give notice with description and location of such obstruction to the 
Authority and when required, shall mark or buoy the obstruction until such time the 
same is removed.

• Should the Contractor refuse, neglect or delay compliance with the above 
requirements, such obstructions shall be removed by the Authority and the cost of its 
removal shall be deducted from any money due or to become due to the Contractor 
or proceed against his performance bond.

■ Any dredged materials that is deposited other than the designated area will not be 
paid and the Contractor shall be required to remove such misplace materials and 
deposit It to where directed at his expense.

6.06 INSPECTION

• No PPA Project Engineer or Authority's Representative is authorized to change any 
provisions of the dredging specifications without written authorization of the Authority.

■ Nor shall the presence or absence of a PPA project Engineer or Authority’s Representative 
relieve the Contractor from any of his responsibility under the Contract
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Technical Specifications

6.07 FA aUTIES/A CCOMODA TION TO BE PROVIDED

• The Contractor shall provide the use of vehicle with driver, boats, boatmen, laborers, 
equipment, appliances and materials forming part of the ordinary and usual equipment/plant 
and crew of the dredging plant as may be necessary in inspecting and supervising the 
dredging work.

■ The Contractor shall provide a temporary site office for office and sleeping purposes of 
Authority's Representatives. The room shall be fully equipped and maintained to the 
satisfaction of foe Authority. It shall be properly lighted and ventilated.

6.08 OVER DREDGED. SIDE SLOPE AND PAYUMITS

• Over dredged (Over-depth)
a An over-dredged of 0.30 meters beyond foe required project depth below MLLW MAY 

BE PAID FOR, BlfT SUBJECT TO THE AVAtLABlLfTY OF FUND AND IN ACCORDANCE OF IRR‘ 
EOFRA. 9184.

• NO OVER-DREDGED PAYMEffT SHALL BE MADE ON PROGRESS-DREDGING
ACCOMPUSHMEHT.

• Slide Slope
a The volume of excavated materials to be paid for is that of a rectangular prism with 

sides vertical plus the triangular prism formed by foe prescribed allowable side slope 
of 1:3.

a The vertical sides of foe rectangular prism shall not go beyond foe designed dredging 
limits.

■ It is to be clearly understood that no payments will be made for dredging beyond the 
dredging limits except as provided above. The Contractor shall bear all foe cost of over­
dredging beyond foe project depth and in addition, of any remedial measures ordered by foe 
Authority or its representative to be taken in areas over-dredging is not permitted.

6.09 MEASUREMENT AND PAYMENT

• The basis of measurement for dredging quantities is foe net cubic content of the voids 
formed by the removal of the materials within foe limits of payment as follows:

a The seabed as determined by soundings prior to dredging.
a The level or levels specified to which dredging is to be carried out, as will be proved 

by sweeps and surveys undertaken after dredging.
■ Vertical faces at foe limits of dredging (with allowable slide sloi>e) as defined on the 

plan.
a Computation of volume shall be manually calculated and in foe metric system using the 

“End Area Method”.
a Computation of progress-dredging volume accompushment shall not include the

ALLOWABLE OVER-DREDGED OF 0.30 METERS.
a The total volume of materials to be paid for under this contract will be measured by 

computing foe volume between the bottom surface shown by soundings made before 
dredging and the bottom surface by the soundings made as soon as practicable after the 
work specified is completed or immediately after the cut-off date to be set If the Contractor 
opted for interim payments.
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• Payments for dredging will be made not often than once a month. Payments shall be made 
upon the estimates of work satisfactorily completed by the Contractor and accepted by the 
Authority during the preceding period.

■ Upon such estimate, the Authority shall pay the Contractor a sum equal to ninety percent 
(90%) thereof up to and until such time as the total dredging work shall have been 
completed.

■ The Contractor will be held responsible for clearing, slumping of side slope and/or all other 
materials dropped into the dredging areas until finally accepted by the Authority.

a The unit rate for dredging work applies to excavating of any materials within the dredging 
area and to include the removal and disposal of all debris and other objects encountered, 
and for the disposal of dredged materials at the designated dumping site.

6.010 SOUNDINGS

• The Contractor, in the presence or Joint with the Authorit/s Representative and during the 
progress of the dredging works, shall perform continuous checking of the depth thru 
soundings.

■ For the purpose of work progress payments; the Contractor, jointly with foe Authority’s 
Representative and/or Surveyors, shall conduct soundings on areas subjected to dredging 
activities during foe month or foe preceding period for which payment is being claimed.

■ Pre, Progress and Post-Dredging soundings shall be made at intervals not less than 10.00 
meters and to be undertaken jointly by the Contractor and foe Authority’s Representative 
and Surveyors.

a Records shall be made during foe sounding activities giving foe time, foe water/tide level, 
and the position of foe sounding paraphernalia and plant/equipment. Each party shall have 
and keep its own records.

■ Computation of foe volume dredged for the period shall be made in accordarrce with Section 
6.09 herein above (Measurement and Payment) and shall be prepared and plotted by foe 
Authority, checked and concurred by foe Contractor.

■ The Contractor shall be responsible for all costs involved in foe above mentioned soundings 
such as costs for foe survey boat, sounding and survey equipment, measurement, markings, 
materials, transportation and other cost related thereto. PPA NAY OPT TO use rrs own 
SURVEY EQUIPMENT AT NO COST TO THE CONTRACTOR. HOWEVER. THE CONTRACTOR SHALL BE 
RESPONSIBLE FOR THE COST OF REPAIR IN THE EVENT THE PPA-OWNED INSTRUMENTS BROKE
DOWN/DAMAGE DURING THE COURSE OF THE SURVEY WORK AND TRANSPORTA TTON TO/FROM THE
DREDGING SITE.

6.011 TECHNICAL SPECIFICATION

DESIGN DREDGING DEPTH:
(see attached hydm plan)
TOTAL ESTIMATED VOLUME

APPROXIMATE DREDGING AREA
• WIDTH
• LENGTH

DREDGING SOIL COMPOSITION

See attached Survey Plan

705,000.00 cu. m.

See attached Survey Plan 
See attained Survey Plan 
See attached Survey Plan
Medium to Highly Dense seabed 
Comprising of Compacted Clayish 
Sand/Soil, Pebbles/Stones
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TeeMcil Spedficabons 
(Projia Biboard)

ITEM 02 PROJECT BILLBOARD

SPECIFICATION

Ttie Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x 
2,400mm) using !4 inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine 
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.
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(Proved Billboard)

I / I I f // f t / I
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“To ail our contractors, suppliers, and 

service providers, all we ask is for you to

your contracts and

UP
FINISH

AHEAD of schedule,

WITHOUT SACRIFICING

QUALITY
of work, and REASONABLENESS 

OF COST agreed upon. Gawin niyo 

‘yan at hindi tayo nnaghihiwalay ng 

landas (Do that and we will not part ways).,,

A Message from 

DOTr Secretary AithurTugade
I I I I I I I I I I I
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(Safety Signapes and Barricadea)

ITEM 03 SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the furnishing and installing of safety signages and barricades in accordance 
with the specifications and to the details shown below In the drawings, or as directed by the 
Engineer.

SPECIFICATION

The Signage's and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and 
2fl X 2-2/3fl (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3fl (600mm x 
800mm) shall be provided.

The materials to be used for signages and barricades are Vz inch (12mm) marine plywood or 
tarpaulin poster on 2* x 2* (50mm x SOmm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

1300

CONSTRUCTION
<OM»AREAlam

'MR* HCn HaOuHHi
oolUimictiOM

SITE

r7i r 9000 UMeER

rirGocoLuuecR-

1300

FRONT SIDE

FRAMING FOR CkSOm x SIGNAGES

FRONT

FRAMING FOR Q.60m x D.eOm SGNAGES AND BARRICADES

STANDARD PLAN FOR SIGNAGES AND BARRICADES

Pnopostc DniciciNa Of Noun hakboh Inmh basin, pout Asia, Manila
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BILL OF QUANTITIES
PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA, MANILA

1 NO.
DESCRIPTION OF WORK UNIT QTY. UNIT PRICE 

(Pesos)
AMOUNT

(Pesos)
", U) (2) <31 (4) <51 (4) * '<5)

BILL NO. 1 GENERAL EXPENSES

1.01 Mobilization and Demobilization l.s. 1.00

1.02 Provide Environmental Safety and Health Program. I.s. 1.00

TOTAL FOR BILL NO. 1 - GENERAL EXPENSES

ftl

M

9
o

9
S

Signiture
Bidder's Authorized Representative

PROPOSED DREDGINQ OF NORTH HARBOR INNER BASIN, PORT AREA, MANILA



BILL OF QUANTITIES
PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA, MANILA

NO.
DESCRIPTION OF WORK UNIT QTY. UNIT PRICE 

(Pesos)
AMOUNT

(Pesos)
U) (2) (3) (4) (5) (4) X '(5)

BILL NO. 2 DREDGING WORKS

2.01 Dredging and Disposal of Dredged Materials. cu. m. 705,000.00

TOTAL FOR BILL NO. 2 • DREDGING WORKS

5
OQ
O

S
a
fss
A

Signiture
Bidder's Authorized Representative

PROPOSED DREDOINO OP NORTH HARBOR INNER BASIN, PORT AREA, MANILA



BILL OF QUANTITIES
PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA, MANILA

NO.
DESCRIPTION OF WORK UNIT QTY. UNIT PRICE 

{Pesos)
AMOUNT

(Pesos)
(1) (2) (3) (4) (5) (4) X '(S)

BIU NO. 3 REIMBURSABLE ITEMS

3.01 Provide Office and Survey Equipment I.S. 1.00

TOTAL FOR BILL NO. 3 • REIMBURSABLE fTEMS

OQ
O
(M

9

si
fs
S'

Signiture
Bidder's Authorized Representative

PROPOSED DRED6INO OP NORTH HARBOR INNER BASIN, PORT AREA, MANILA



BOQ and Attachments 
(Annex 1 - Ban of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

PROJECT NAME ; PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA, MANILA 

LOCATION North Harbor, Port Area, Manila

The work items included in the proposal and the basis of payments are as follows:

Item 1.01
BILL NO. 1 - GENERAL EXPENSES 

Mobilization/Demobilization and Cleantng/Clearing.
The quantity to be paid for shall be the minimum equipment requirement enumerated In the bid 
documents mobilized, demobilized and cleaning of the site and accepted by the Engineer. The 
contract lump sum price shall be full compensation for furnishing all materials, labor, equipment, 
tools and incidentals necessary to mobilize and demobilize all the minimum equipment requirement 
enumerated in the bid documents including cleaning of the site. Fifty percent (50%) of the total 
amount shall be payable after the mobirization activity while the remaining (50%) payable after 
demobilization and cleaning.

Kern 1.02 Provide Environmental Safety and Health Program in the execution of the 
project

The quantity to be paid for shall be the actual implementation of construction safety and health 
program and accepted by the Engineer. The contract unit price shall be foil compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete the 
implementation of the Construction Safety and Health Program, as required and approved by the 
Department of Labor and Employment (DOLE).
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BILL NO. 2 - DREDGING AND DISPOSAL

Item 2.01 Dredging of Maneuvering Areas and disposal of dredged materials to the 
designated area as directed by the Engineer.

The quantity to be paid for shall be the actual volume, including allowable over-dredging but 
subject to availability of fund, in cubic meters of dredged materials including disposal to the 
designated area as directed by the Project Engineer. Payment shall include the cost of dredging 
equipment, materials, labor, survey worlts, handling. Port Charges and Other Expenses/Fees 
related to the execution of dredging and disposal works.

BILL NO. 3 - REIMBURSABLE ITEMS 

Item 3.01 Provide for Office and Survey Equipment
The quantity to be paid for shall be the actual quantity of determined items by the Authority deemed 
necessary in the implementation of the project, supplied, delivered and accepted by the Authority. 
Payment for said items shall be made only upon complete delivery/acceptance of such. The 
contract lump sum price shall be full compensation for providing all determined items. The 
Contractor’s Profit and Overhead, Contingencies and Miscellaneous (OCM) should not be included 
in the cost of said items. Claims for payment shall be supported by Official Receipt(s) (OR) and at 
least three (3) canvasses. The amount to be paid for shall be the price indicated in the OR but 
should not exceed the contract lump sum price. The determined items shall be the property of PPA. 
Operation and maintenance shall be borne by PPA.

Payment shall be in per item delivered with no OCM and Profit imputed in the unit cost.
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(Anoe* 2 - Facilities to be pravided}

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

PROJECT NAME: PROPOSED Dredging OF NORTH Harbor INNER BASIN, PORT Area, Manila

LOCATION North Harbor, port area, Manila

A. SITE OFFICE
The Contractor shall rent/lease a fully furnished and air-conditioned temporary site office for 
use of the Engineer and his staff with a floor area of at least 48 sq.m. It shall be provided or 
connected with electricity, portable water supply and drainage/sewerage system. The said 
site office shall have tiled bathroom/toilet complete with fixtures and partitions for at least 
two (2) rooms. The field office shall be located within or near the project site as approved by 
the Project Manager/Engineer.

B. OFFICE AND SURVEY EQUIPMENT
The Contractor shall purchase the following main Kerns of brand new office and survey 
equipment for use of the Engineer and his staff. The Contractor shall make available for use 
of the Engineer other equipment as may be necessary for the proper functioning of the 
office. The procured equipment shall be the property of PPA. Operation and maintenance 
shall be borne by PPA after the completion of the project.

1 unK Service Vehicle; 6 speed A/T; 2.2 L; Max Power 147Hp @ 3,400 rpm 
Diesel/Gasoline with; Power Steering, Power Window and Power Door Lock 
capable; Includes Registration, Insurance, Misc.

1 unK Automatic Engineer’s Level; 30x magnification; Upright telescope image; Gas
filled telescope; 40mm objective diameter; 70cm short focus distance; 360 
degree / 400 gon selectable angle measurement; 10’ / 2 mm circular bubble; 
Endless Horizontal Drive; 0.7mm double run accuracy; ±15’ working range; 
Wafer resistant; -20 to +50 AC operating temperature; Drop resistance - ISO 
9022-3^5; Water-tightness and dust-tightness - IP 57 (submersible); 1.7kg wt.

2 pcs Stadia Rod;5m Telescopic Aluminium Staff wKh Bubble; Sectional staff made of
high-quality, whKe powder coated aluminum tubes

1 pc. Aerial Imaging Drone; equipped with a l-inch 20-megapixel sensor capable of 
shooting 4K/60 fps video and Burst Mode stills at 14 fps. The Flight Autonomy 
system includes five vision sensors for 2-directional obstacle sensing and 
forward-vision obstacle avoidance. Adoption of titanium alloy and magnesium 
alloy for increase rigidity of the airframe and reduces freight. Includes : Camera 
Drone, Remote controller. Four pairs of propellers, Flight Battery, Battery 
charger, 16GB MicroSD card. Power cable. Micro USB cable, USB OTG cable, 
Carrying case, and Gimbal clamp.

• Weight 3 lbs.
• Max Ascent Speed 13.4 MPH
• Max Descent Speed 8.9 MPH
• Max Forward Speed 45 MPH
• Max Ceiling 400 ft. (Electronically LimKed)
• Max Flight Time 28 min.
• Operating Temp 32“ to 104°F
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Satellite Systems GPS & GLONASS 
Obstacle Sensory Range 2 to 49 ft.
Gimbal Control Range -90* to +30* Pitcrfi 
Camera Sensor 1/2.3"
Lens FOV 94“
ISO Range 100-3200 
Max Image Size 4000x3000 
Max Video Size 4096x2160 
Max Video Bitrate 60 Mbps 
File Systems FAT32, exFAT 
Photo Formats JPEG, DNG 
Video Formats MP4, MOV. MPEG 
Charger Specs 17.4v, 100w 
Remote Frequency 2.400-2.483 GHz 
Max Transmission Range3.1 mi.
Battery Model Intelligent Flight PH4 
Battery Specs 5,350 mAh, 15.2v

1 unit Tablet for Hydrographic Survey; water and shock-proof resistant
Operating System
Technology
Display

Size
Resolution 
Internal Memory

iOS 10.3.2, upgradable to iOS 12.1 
GSM / CDMA / HSPA / EVDO / LTE 
Type LED-backlit IPS LCD, capacitive 
touchscreen, 16M colors 
10.5 inches,
1668 X 2224 pixels, 4:3 ratio 
64/256/512 GB. 4GB RAM

2

2

pcs. Battery booster; 27000mAh Power Bank with built in AC Outlet

units Handheld Depth Sounder;
Transducer Frequency 
Beam Spread 
Depth Range 
Accuracy
Sound Velocity Range 
Data Output Range 
Ultrasonic Ping Rate 
Internal Power

Power Consumption 
Usable Battery Life 
Stand-By Battery Life 
Battery Charge

Work Anywhere 
Data Format (7 formats) 
Overall Dimensions 
Weight

235KHZ Active Transducer 
+/- 4 Degrees minimum 
0.30m to 75.00m (Software limited) 
+/-0.025m (RMS)
1400 to 1600 m/sec 
2Hz
3 to 6 Hz (Depth dependent)
10.0vx2.7AHr Internal Nickel Metal 
Hydride sealed battery (NiMh)
70ma to 120ma (temp dependent)
8Hrs to 12Hrs between charging 
10000 Hours
Smart switch mode charger for 90..250vac, 
40..60HZ
2/3 Round/Square pin charger adaptor 
RS232C 4800 baud 8 bit 1 stop bit No parity 
100wx220hx45d (mm)
0.75Kg
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(Annex 2 - Facilities to be provided)

2

2

pairs COMMUNICATION Unit (VHP Portable Radio);

units Digital Camera, 16-megapixel DX-format CMOS image sensor; Compatible with 
optional WU-1a Wireless Mobile Adapter for instant Wi-Fi photo sharing; PSAM 
exposure modes for complete creative control; 1080p Full HD video recording 
with stereo sound; RAW (NEF) shooting capability

5 units Scientific Calculator;

2 units Handheld Portable GPS; Size: 6.1 x 11.4 x 3.3 cm; Weight: 209.8 g with 
batteries; Display: 7.6 cm (3"), 240 x 400 pbcels, transflective colour TFT 
touchscreen; Batteries: rechargeable NiMH pack (included), or use standard or 
rechargeable AA batteries; Battery life: Up to 16 hours, depending on use and 
screen brightness; Waterproof rating: IPX7 (can take brief submersion up to 1 m); 
Barometric altimeter; Tilt-compensated 3-axis electronic compass; Camera: 8 
megapixel camera virith digital zoom and autofocus; Memory: 4GB. Holds 10,000 
waypoints, 250 routes with up to 20,000 route points; Data: Includes geocaching, 
tide, sunset and moon tables
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MINIMUM EQUIPMENT REQUIREMENT

PROJECT NAME Proposed Dredging of North harbor Inner basin, 
PORT Area, Manila

LOCATION North Harbor, port Area, Manila

One (1) Unit Self-Propelled Trailing Suction Dredger, with minimum 450hp dredge 
pump engine; 300mm suction/discharge pipe diameter; 1,250.00 cu.m./hr pump 
capacity and 1,200 cu.m, minimum hopper capacity (Owned)
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(Annex 4 - Construction Safety & Health Requirements)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the 
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of 
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular 
No. 01'2020 and Construction Guidelines for Project Implementation during the period of public 
health emergency approved by PDCB and CIAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the 
duration of the contract a medical room with at least 15 square meters together with all necessary 
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR

1 no. Safety Engineer / Officer

1 no. Nurse / Health Officer

EQUIPMENT / MATERIALS

Personnel Protective Equipment

15 pcs. Hard Hats

15 pcs. Gloves

15 pcs. Goggles

15 pcs. Safety Shoes

Safety Devices

2 lot Buoys/Markers

2 lot Warning signs

1 units Fire extinguisher (10kg.)

1 lot Disinfection Booth with footbath

15 no. PCR Test for Covid-19 (Initial Testing)

15 no. PCR Test for Covid-19 (Confirmatory Testing)

Medical and First Aid System 

Temporary SheHer for Workers

For ten (10.0) mos. 

1 lot

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health 
requirements or as required by the Engineer.
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(Annex 6 - Egineering Circular No. 01 2020)

MAY 1 5 2020

ENGINEERING CIRCULAR NO.|L2020

FOR THE RAANAGER, PCMD 
ALL PORT MANAGERS 
CONCERNED CONTRACTORS

PHILIPPINE
PORTS

AUTHORITY

FROM

SUBJECT

THE ASSISTANT GENERAL MANAGER,
ENGINEERING OFFICE

SAFETY GUIDELINES FOR THE IMPLEMENTATION OF 
AU PPA (CAPEX & RM) AND DOTr TOURISM AND 
SOCIAL REFORM PROJECTS DURING THE COVID-19 
PUBLIC HEALTH CRISIS

Pursuant to the Prociamation No. 929, series of 2020 issued by President Rodrigo 
Roa Duterte, declaring a State of Calamity throughout the Philippines due to the 
Coronavirus Disease 2019 (COVlD-19) and in view of the extended implementation of 
Enhanced Community Quarantine (ECQ) and General Community Quarantine (GCQ) 
in the identified areas, the following guidelines, in addition to the existing safety 
standards approved by the DOLE and also to the PPA Memorandum Circular No. 18- 
2020, are hereby directed to be implemented in all on-going PPA infrastructure 
projects including the DOTr Tourism and Social Reform projects-

1 Only persons from Twenty-One (21) to Fifty-Nine (59) years of age, without pre­
existing health conditions, such as. but not limited to immunodeficiency, 
comorbidities or other health risk and who did not come in contact with someone 
with COVID-19 shall be allowed to be included in the workforce for areas under 
ECQ and GCQ.

2. The Contractor shall provide for their personnel/workers the necessary welfare 
facilities and amenities, such as employees' quarters for board and lodging for 
the project area covered by the ECQ and GCQ, otherwise, prior to deployment, 
prescribed procedures shall be conducted at every instance of re-entry.

3. Adequate food, potable drinking water, disinfectants shall be made available by 
the Contractors for their in-house personnel/worker during the period of 
ECQ/GCQ.

4. Compliance to social distandng, proper hygiene and mandatory wearing efface 
masks and other protective personal equipment shall be ensured for all on­
going projects as precautionary measures to avoid and contain the spread of 
COVID-19 in the work place.

A. BMiifacio Onw SodhHfvnot Po*1 Ar«a 1019
P 0 Box *36

Td Mo c632)«4.8oOO 527-4955
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(Annex e-Eginawing Circular No. 01 2030)

5. Field Offices, employees' quarters, bunkhouses and other common areas shall 
be maintained to ensure cteanliness and daily disinfection of sakJ areas must 
be conducted accordingly.

6. Contractors shall provide disinfection facilities such as handwashing station, 
foot bath and others to be placed at various locations of all on-going projects. ’

7. Contrarrtors shall ensure that their projects are in compliance with the DOLE 
D-0. No. 13 series of 1998. Personnel and workers shall be provided with the 
supply of vitamins particularly Vitamin C and other over the counter medicines, 
quarantine facilities and oxygen tanks for emergency purposes.

8. Safety Officer of the Contractor shall regularly conduct briefing on the 
information regarding COVID-19 construction protocols on top of other safety 
requirements.

9. As preventive measure, daily monitoring of the pre and post work health 
conditions of workers shall be undertaken by the Contractor's health/satety 
officer particularly the temperature, blood pressure and exposure monitoring. 
Personnel with symptoms relative to COVID-19 shall be immediately isolated 
and quarantined for fourteen (14) days and if necessary, brought to the DOH 
COVID-19 treatment facility under strict confidenlialify/privacy.

10. Daily health monitoring report shall be prepared by the Safety Officer and to be 
submitted to the assigned PPA Project Engineer/Port Engineer.

11. Proper protocols in accordance with the DTI and DOLE Interim Guidelines and 
the Local Government Unit policy on work place prevention and control of 
COVID-19 shall likewise be strictly observed.

12. Daily work activities shall be under strict monitoring by the Safety Officer to 
ensure compliance with safety standards and quarantine protocols.

13. Sharing of construction and office equipment is discouraged. However, if it 
cannot be avoided, disinfection of equipment in between transfer shall be 
conducted.

14. Ail materials and equipment brought inside the project site shall be disinfected, 
as much as possible.

15. Non-essential personnel, visitors and general public shall be restricted to enter 
the project site. All personnel entering the construction site premises on a 
temporary basis (e.g. Delivery truck drivers, inspectors, etc) shall be property 
togged and checked for sym^oms. Gatherings, liquors, and/or merry-making 
are strictly prohibited in the project site.

4
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(Annex 6 - Egtneehng Cscutar No. 01 2020)

16. PPA Poft/Resident Engineer shall ensure strict compliance to DOLE D.O. No. 
13. series of 1998 and implementation of the mentioned COVID -19 
precautionary measures in the work place.

17. Clustered and staggered deployment of employees within the construction site 
shall be observed to minimize personnel contact.

18. Contractors shall submit to the implementing unit the inventory of work 
activities including the proposed sequencing of activities to be followed and 
undertaken to comply to the required social distancing. Break times shall bo 
conducted in a staggered manner.

For strict compliance.

^CPNSTA^E T; FARINAS, JR.
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(Ann®* 7 - Const ruction Guidelines for Projed Implenientation 
during Public Health Emergency dated June 29,2020)

y

c^- mns * ,

(g) SAeHS'

June 29. 2C20
«•! i’ ! W' ’•l* * AV. I

FOR The Asslslenl General Manager for Engineering
Qffce of r>e Assistant Genera! Manager for Engmeennj

FROM The Manager
Internal Audit Dec'aftmcrtt (lAD)

SUBJECT Conslnjclion Guidelines for Pro)ecf implementation during the
period of Public Health Emergency

Last June 15. 2C20, we recerved thru email the letter- from the Constructon Industry 
Authorny of the Philippines (CiAP) to the Genera! Manager daied Jure 15 2C20 
(copy attached} reganfng the above sJDjKt. ClAP is requesting PPA to assist them 
in disseminating the above Consiructton Gudefmes to our stakeholders nciuda%g 
contracsor^ and imbefhenting units.

Relative to this. tAO being the implenwitrng unrt for Constructors Performance 
Evaluation System <CPES) arvj relative to its implementation, may we seek 
assistance from ycur good off:C8 dssemraiir<g the attached guidelines to the PPA 
Engineering Units and PPA constructors

Thank you tor your knd consideration

VENiaUS V. VILLASENOR 

Cc The Genera Managor

ARaovncTTt/s Assiawd

PHIL. PORIS PUlHOmiT .
ENCIN6EIM<4a or ri<E

PROJ- c«r-T pcr.ArtrasMi

SOnrKrpc‘i T'Tuy
.. /w
csceR«>-£^

jkijpi U«»e
• * .'S Fseeaew

t* lit'

i)*A 6^««e*w
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(Annex 7 - Construction Giideines for Project Impleinent^ion 
dutlrtg PubSc Health Emergency dated Jime 29.2020)

guidelines. These wefe develtjpcd consid^ng SWE cor!racJof$ wNch «7W*oy the 
biggest chunk of the kxJustr/s labor tfiorkforco and large contractors Invofved in both 
ptjblic and private infrastructure projects as vnefl as vertical construction. The 
guidelines wiH give pointers in martagng their human resources at this aitieal tine but 
will Kkewisa grre important directions to contractors in managing their business not Just 
fcr survrval but to be able to contribute to the country’s economic recovery program.

The TAlG is presentirvg options or courses of actions which contractors may cwiMder 
depend tf>g on appbcabxlt/ la the projoct’s ifvjue char act eristics while mamtaining 
minimum reqtMemenls based on gu^nes by government author ties such as the 
lATF Onnibus Guidelines for the ImptormentaUm of Commurity Quyantino In the 
PhiUppir^es, Departinent of Trade and Incfustry (DTI) and Department of Labor and 
Emplcrymerrt (DOLE) Interim Guidelirtes on Workplace Prevention and Control of 
COVID-19, and DOH Department Memorindum No. 2020-220, Interim Guldefines on 
the Re^ufTMo-WorX.

These guidelines are subject to periodic rewew to better respond to developments and 
ensure workers health and protecticn as well as compiance wflh govemmeni 
reguiatiorvs.

Purpose

The guidelines will set key prrciples and mmimom requremenu that define 
responstss, healthy and safe operations for construction related operations uryJer 
COViO-19 end ensure the survival of busness as wed as the prelectionworkers.

Scope / Coverage

Trte guideknes wil mdude prevenfecn. detection, and rapid response iressums 
designed to achieve the principles above whte maintaming bij$ary>$s continuity across 
the ccnstructon industry.

Policy ConienI / Guidelines

Materials

/. De/ivenes
1.

2.

3.

All equipment and matenal do liveries must be carefully planned wid 
monitored.
Transition and delivery zones aro identified and limited to select personnel. 
i.e., receivers and dcir^rers.
2.1. Transitton personnel are regutariy monitored, always provided required 

Personal Protective Equpmert tPPEs) and may be nduded for option^ 
testing.

2.2. Sodnl tfislanciog arxl other protocols by tho Department of Health (DOH) 
should be followed.

As nxich as possible, cargo is unloaded only by the re carvers, wrtile the 
delverers do not leave lhe>r vehicles. If the receivers are not enough to unload 
the cargo, the deliverers must unlcad while bte receiver has to wait at a 
secured distance until completed.

CuurwUir<aa«Vk'«>\v'X«rttfy.lMRarut>K>,,ti.TV c'«,AV fKiit-|2 Cf 12 —
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(Annex 7 - ConMnjdion Guideines for Prefect Imptementation 
during Public Heath Emergenc)i dated June 29,2020)

e
4. AJI cargo ihoukl undergo proper disinfection procedures before use. Likewise, 

mvoived staff slxxid af&o be properly disir^fected before enterirrg the jctsilc.
4.1. Materials, wfiicti are exposed to the sun. such as concrete and graveL 

need not be drsinfected.

Manpower

/. /twereness and Convnurvcar»on
1. Active ccenmurVearion bet-woon the wortters. safety officers (as specified under 

Section 14 of R.A. 11CS8 and as tmpieftferasng Rules and ReguiaJlons (!RR) as 
specified in DOLE D-0. 19$ S. 2018). site supervtson. and managernent » 
advised in plarrw>g and tmptementlng the protocols.

1.1. AO languages ard dialects should be accounted fer to ensure proper 
communicaaon.

2. Infographics (may adept DOH's), signages, and posters on health and safety 
measures (see Annex A) must be posted at entry points and strategic areas'
2.1. Daily updates on the latest develcpmenta.
22. Self-screening meas;res.
2.3. COVlD-19 Hodine,

3. As much as postbie. al workers sh«jld exercise the practices for reducing 
the risk of transmissicn. and proper hygene as tcentfied by the OOH:
3.1. Sodai distancing (si least one (1) rneter distance from next person).
3.2. Proper handwashing using ar.ti-bactenal soap (or use alcohol-based 

hand saniLcerwhen i,navaiUible).
3.3. Avoid contact widt own eyes. nose, end mouth.
3-4. Prohitrt Epttrrg.
3.5. Covenr>g of mouth with tissue or arm (if tissue is unavailable) when 

sneezing or coug^g.
3.6. Use and rentovc PPE vwth c«»ro.
37. Do not share personal beksngings such as phones, pens, PPEs.
3.8. Avoid physical greetings (e.g. handshakes, hugs).

4. An workers’ status orvsite and off-s-Je, are property noted at aB tvnes by the 
safety officers.
4.1. Rt to work 
42. Sick
4.3. High temperature
4.4. Other conditKns

5. An acceptable level of health evaluation Is properly communicated between 
new hires and nianagemert.

6. AR workers would need to provide their location or place of residence prior to 
wortong. This Is to help create a proper algorithm for contact tracing.
6.1. Additionally, workers coming frem COVID-19 hotspots would need to be 

kJentrfted.
7. Quarantined workers should also be kept track of under strict confidentiality 

and privacy.

if, Oeanng for Return to Work
1. Stringent qualification criteria for e mptoyees Wirk&rs:

C-.'MrrU'n.'M lU ^*iV«v<Anm-«<*r«»dUvv I P»« 3^12
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(Annen7-ConMnidianCui<Wna«fcrPi^eclln<plefnantation 
during PkiHieHaMnEmMnancy Mad Juna 29.2020)

1.1. Must be 21 to 59-year<kJ, without pre-existing health condrtons. such 
as. but ncf Ifnitod to. immunodeficiency, comoitjkiitcs. or other health 
risks, inckxling any person who resides with the aforementioned.

1.2. Employees cr consultants who are 60-year-oU or above may bo part of 
the workforce for construction projects as may be afkiwed under General 
Cemmw^lty Quarantme (GCO) and ECQ guidrfincs under Omnibus 
Goidclines on the Implementation of Community Quarantine In the 
Phdippines dalcd 15 May 2020 which states that Owsc aged 60 and 
above may be avowed to wort n permittod industries and offices.

1.3. Must have no COVIO 10 symptoms.
Screening and entry at construction site. Item 4. Section 0 of the Omnibus 
Guidelines cn the Iniplementation of Community Quarantine the Philippines, 
dated 15 May 2020. states that ‘Compliance with Jew! DTI-OOLE Retum-io- 
Work Guidelines and OOH Retunvto-Work Guidelines shal be considered 
sufTioent complar^ce with mirimum health standards. In no case shall the 
testing of afl returning workers be construed as a condition precedent for 
histier return." The most enportant screywg step is checking el returning 
workers for syrrpiorr^ within the lest 14 days and excluding anyone who is 
symptomatic. (Annex B) Contraclcrs have the option to test workers for 
COVlD-19 thru DCH presatied tesang protocols to determine if there is 
asymptomatic transmission.
2.1. The Human Resource Oecartment should undertake dafly health pre- 

screening (see Anr>exes C & 0 - DOLE Work Resumption Protocol & 
pre-screenirg sample ferm). Returning emptoyees/workers should bo 
made awvo of giving accurate Informalxm as spoofied in RA 11332.

2.2. All returning empkTyees'worfcers must deesare (wa SMS) any recent 
travel histcry to or residence in an area with a reported case of focal 
Iransmissicn of COVlD-15 over the 14-days pnty to «itry.

2.3. Returning workers that do not show any symptoms will bo Quarantined 
for 14 days withm the fobsilo and wil be aBowed to work under a sorted 
Of grouped area.

2.4. These who have been kvtng/confined in the barracks during ECQiGCQ 
penod for at least 14 days and wtth no syn^pms. will be aRowod to wok 
Immediately.

2.5. Management should have an understanding «nd plan on how the 
workers travel to and from ih« jobsites.

2.6. A heightened gale entrance screening protoed (see Annex E - Sample 
protocol for Saeentr»g Employees and Vtsitors per DTl-DOLE intenm 
Cutdehnes) wtth the use of norvcontact thermal scanners on ALL 
personnel upon entry to construction premises be implemented. 
He/She must dcciare recent pjossible exposure to confirmed COVlD-19 
cases, ridudrg travel history to or residence in an area with reported 
local transrnssion of COVID-IS ctsease. The IndMdiwd should also 
attest (hat they are rwt experiendng the foAcwing syrretoms: (see Annex 
F - Dairy COVlD«19 Health Checklist Form)
2-6.1. Fever 
2.62. Cough
2.6.3. Shortness of breatn
2.6.4. Colds
2.6.5. Sore threat

Coi’rfiitry*' SuAivn p-n'fctvtrtjr\.v in'^u ■‘lAt £*«<n»nn | 4 el 12
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2.6^. Runny nose
2.6.7. Nasal congestion
2.6.6. Musde pains 
2.6.9. Headache
2.6.10.Oiff<sjlty (jt broachhg 
2 O.tl.OiarThea 
2.6.12-Loss of sense of smell 
2.6.13.LOSS of sense of taste

2.7. Secunty guard or assigned perscnnel/ safety engineers on duly wil then 
refer these personnel to the Safety and Health Perscnnel, vwll then 
conduct Bte DOH Decision Texit fer COVIO-19 Assessment

2.8. Employers shall provide the DOLE through its Regional Office copy 
Furnished DOH. monthly report cf Kness. diseases and mjuries utHzirtg 
the DOLE Work Acodentlllness Report Form (WAJR) (see Annex G).

3. Suspected Cases (Poss^ cases of COViD-19)
3-1. Any indivlouai exhiPi6r»g fki-ilie symptoms should not report to work. 

Instead, they should do the foloimg;
3.1.1. Seif-isolate, alert their safety cfTicers or other applicable 

autfiorftes.
3.1.2. Contract proper health autherrties for addibonaJ gu^r^ce.

3.2. Empteyees^Vwrkers. who had the COVIO-t9 virus, should do the 
foiowtng before reporting to work:
3.2.1. Fulfill the adecuate time for selfKiuarantining as recommended by 

me DOH.
32.2. Test r»cga:ive for COVID-19.
322. Receive proper medical clearance, before reooting to work.

3.3. In the event ^ a worker coctrac0r»g COVI3-19 while working, the 
management should do the foMomng:
3.3.1. Isolate the worker immediately in a separate wel-vengglcd 

holding area (or in site tsdation room) in the wcrkplaca. away from 
other workers.

322. Contact local government and health authorities.
3.32. Gather records of al people who have worked with the Infected 

worker, who tested posrtive within the past four weeks.
32.4. Gather Infurmation on those who have been in kxauon or shared 

equipment wtth the person.
32.5. Provide C0V10‘19 testing to ell workers, who have been working 

closely with the infected e>dlvktu.nl.
3.3.6. Be ready to present die information to the approonste authorities.
32.7. Inform the wider workforce of the sduation while protecting the 

privacy of the IndMdxral.
3.3.8, Doan and disinfect afl &te surfaces and equipmenL
3.3.9. Follow any addfCcnal dreclicos from local government and health 

authorities.
3.4. For senior personnel, who are working in multiple Jobsites, they are 

expected to self-quarantine for at least 14 days, if there boon a 
breach in one of their jobsites.

3.5. The safety officer should have a knowledge on the proximate hospitals or 
quarantine facilities to ensure that h the event of a COVID-19 incident, 
workers can be given proper healthcare.

c...nn<7ko hi' inMKtnuiu- 9*> s'I *’ac* I er 12
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1.2.
1.3.
M.
1.5.
1.6.

in. Uonitofing
1. Heatm Checks

1.1. nonitcfing of personners health, espeaalty for COVO-19 
symptoms (e.g., nwKSalory regular rvo contact lemperaturo tfjcck).

1.2. Day to Clay monitoring of personnel's health.
2. Workers Hygiene

2.1. Constartt reminder on proper coughing etiquette.
3. Limit number of Work Personnel

3.1. L-smited methteatton of personnel and minimised skeletal staff.

IV. PrvperWorkAWre
1. AD workers rrwsl wear the presertooC dwhing of the DOL£*OSMC:

1.1. Shirt with sleeves 
Pants
Clcrsed*toe boots 
Hard hat

vfsifcality vest
Other necessary Personal Prolectrva Equipment (i.e. face masks, gloves, 
goggles, face shields, etc.) snaf be prescribed based on speafic 
characteristica of projf-ct.

2. As per the DOH. aQ workers are expeclcd to wear proper face masks.

V. Socisf Distancing and Prccdutons'y
1. Socsl Cistanang should be observes at re construct-on s.ie and in tno off'ce:

1.1. AJI workers should rcscect socal distancing guidelines, as much as 
possible.

2. Provtsion for transport comdian* w/tth social distancing requiremerts.
3. Provision of On^TJear-£.ia accommajotionstarracks. where available.

3 1- Enough space should be provided for every cmploycD.V/crker staying m 
ih* barracks to ensure that socaarf distancing (at least SCH reduction in 
density of people) are adequately Implemented. This can be achieved 
either by providing eddiLoonl $pace.fadkties or by havng occupants 
work (and sleep} in shifts.

3.2. Segregate erncioyees.'workers who are coming back to work from those 
who onginaDy stayed in the barracks duratg the ECQ period.

3.3. Barracks should have at least one (1) meter of physical distance from 
each occupant and.ror provison of a physical barrier in between 
occupants.

3.4. Should be well ventSgted / vri ndows opened to allow fresh air drciiation.
4. Provision of dedicated ponl-to-poirt shuttle service (residence-workplace- 

residence and compliant with socicii distancing).
5. Ooserve sodal cSstanarg (e g., no sharing of workspaces, slagjered lurich 

breaks, use of large conference rooms c^ty) and hygiene measures (e.g., 
provide hand washing and disvifecpticn staUens. mandatory use cf face masks) 
In workplaces, shuttles and acccmrrvoddtions.
5.1. SpiValtemaling shifts are encouraged lo avoid extensive intemmnglirvg. 
5-2. Breaks should be staggered to Imit the number of people In proximriy 

with each other.

i^«-iM4Wicn.v>7v (V He*V £»«-.«-n j PiK 4 CT12
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5.3. ImJividuals are expected to dean up their own areas after eating with 
proper disinfectants.

5.4. limit the rsumber c4 people o perating or occupying freight elevators.
5.5. Designate smoking area:

5.5.1. SmokersVapers must use designated area or do so off-site ar>d 
butts are to be placed in 9ie designated receptacle. Hands must 
be washed before and after smoking.

5.5.2. SJarxf so that smoke or vapor prtxfucod is not going Into anccher 
person's breathing rone.

5.6. Site rrvjctmgs;
5.6.1. Only absolutely necessary meeting partidpanis should attend.
5.6.2. Attendees shoutd be one (1) meter apart from each other.
5.6.3. Rooms should be wdl ventilated / windows opened to allow fresh 

air drculabon.
5.6.4. Held meetings in open areas where possible.
5.6.5. Condud toctoox meetings to wide open spaces to enable workers 

to keep the required physcal distance of at feast one (1) meter, 
(sea Annex H}.

5.6.6. Meetings are to be held through tefecorrferertdng or 
vidpoconferenerg. where possible.

VI Srte Operaiions / Constnxtion Work Site
1. Access and Movement toTron Construction Site

1.1. If possirle. establish one-way staircases and walkways to minimize 
workers' contact.

t.2. Management can lock up possibe decontamination chambers (e.g. 
rwimmirg pod g>ade<hk)hn e k

1.3. An peocle entering and eiotlng the workplace should be regstered. for 
easier contact tracing in (ho event cf an outbreak.

1.4. All nor>-esscnt'al workers are prohibited from entering the ^s'rte.
2. Limitir»g and Removing Internal touch points areas.
3. CompartmenUHzalicn

3.1. If possible, divide in* construction site into zones or other methods to 
keep workers physically separated. TM wts promote social distancing 
and will make containment cf possible oirtbreax easier.
3.1.1. Limit on the number of people per zone is advised.
3.12. Management can consider reducing workforce to the )Ctosite.

4. Construction &1e Cleaning
4.1. Regular distofection of workplaces, shuttles, and accommodations.
4.2. An offices and jcbsnes should distofecl the following at least hvKC per 

day
4.2.1. Doorhandles 
422. Raings 
A22. Ladders 
42.4. Switches 
4.2.5. Controls
42.6. Shared equipment
42.7. Common and eating areas
42.8. Personal workstations

SurMMm- ftr P»3Mt Axvv *« JHraV ^ *-.tVr f'wm'y.^rry | fjigij 7 C/ t2
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^.3. Hands and common toois.'equipment are cleaned or Osinfcctcd after 
eacti task.

4.4. A'Afarencss on locarion of cofTiftiOftly used items
5. AS offices and Jobsites should rnptoraent additonal cleaning measures of 

cormten areas as reconnmendeij by Uw QOH.
6. Management can took up possSjk; docontaninabon chambers (e.g. ebtonne, 

iodine, betadino. potassium persidfate),
6.1. Demisting onJy decontaminates the surface, thus the need for PPCs.
6-2. Stjgrjcslcd additicnat sanitary measures lo be implemcnted/installcd on

Site but are not limited to the following;
6.2.1. Water stations
6.22. Proper handwashing areas and hand washing prctocol.
6.2.3. AIcchol-based hand sanitizer shall be provided in all department 

areas, entrances, canteens, beside hand punch machines and 
other faculties.

62A. Disinfectant wiping products.
6.2.5. Footwear csinfecbon treatment unts Jfoct taths) before entering 

site premises or facilities (staff houses, barracks, cante^ns-'mess 
hafts, site effees and others).

7. Limit and remove intemai tOLch point areas (e.g. ceffee machines, water 
fountains, cornmon pens), ff possti*e. also remove doors/ door hardies for 
Jobsites.

8. A proper waste and dispesai area must be provided, as well as proper 
disposal of contaminated products.

VII. Adffitwiaf Gu>otei'mes for Vnrtrcat and hon^onia! PxijecTS
1. If possible, an construction workers are to be housed in either on-sie 

barracks, or off-site barracks. This wtxrid naxe monrtonng of workers' 
activities easier.
1.1. AH workers rmist use the same vehicles they came into work in, tf 

returning to the of-site barracks.
12. All vehicles would rvjcd to be disinfected, before being ready for use the 

novl day.
2. Management can also bok into using the floors of builowgs. as barracks, with 

proper permission of the owners.

Machinery

1.

2.
3.

4.

5.

AS equipment deliveries must be carefully planned, monitored and managed to 
avDKj the rtskof COV1D-19 transmission.
AS detvered equipment rnust be cleaned and disinfected before use.
Assign regular worker to use the esquiprrfcnL if possible. If sharing cannot be 
prevented, kike precautions and fofow the clearw>g guide before and after 
each USB.
Clean equipment before e^d after each day's work w.ih a disinfectant, 
concentrating on points of contact such as handles.
tf equipment needs lo bo transferred to ether construction sites, the foaov/r*g 
action must be taken into considerations;
5.1. Plan, menrtof and manago tho transfer of ©gutpnvent
5.2. Equiprrerd should be disinfected before trar^sporUng.

Pi>opostoDittoeui60fMoimHAii*oitlmiatBAS»iRoiiTAu/^MAtaiA
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5.3. Trampcrtng driver must te recofds'd irciuding the as&sLant.
5.4. Al the detvery »J:e. equipment shctild bo property endorsed.
5.5. Once Ihc equipment £ received at the project sile. number 2. 3 and 4 

must be done.

Money

Contacting parties need to diseusi, beftvo resurnpthn or start of work, contract 
pfwrsjons on; Payments, Variations and Timatinea consjdenng t/\e effects of current 
government heatth and safety standards that ham to be complied with to prevonf the 
spread of the co/onevtrus pandemic and ensure workers' prcteciion from the 
contegtous disease. Contractors' concern on cash flow, phee escalation, time 
extensions and podtitcfiWy wHf need to be established end agreed with project 
owners. Contractors need to devise prefect implementation plan aSgr>«J with 
government approved health and safety protocols.

Ccrtractors need la familiarize themselves with RepubHc Act (R.A.) lis&g or 
Bayanihanto Heal As One Act; Rj^ 11058 and 4s IRR assoocified in DOLE D.O. 198 
S. 2018. end DOLE'S 0 O. 13 and ensure contracts are algned with these bndmorfc 
regulations. For projects with signed contracts before the onset of the coronavinjs 
psTKjefr^c, contractors need to check on DOLE’S guidelines on drafting new contracts 
so pruvtsiens on employment detaJi, I.e. scccmmodations. meals, etc. can be 
induced as diese are expected to be hsavily affected by new guidelines cn health and 
safety. Comcany code of osctp&nes may IlkevAse need to be reviewed and re-written 
to consider pandemic gutdelines and cnsurt empfoyeesAvorkers' full support and 
cooperation.

Pursuant to Section 2t cf DOLE D.O. 198. &. 2018. “The lota! cost of imp/emftn/irrg a 
OSH program s,*iajB be an integral pad of the operations cost, tl shaft be a separate 
pay jfem 01 cons/njctort and tn ak ccnfrscCing or suficonfraePng errangr»menfs *■ to 
cover the cost inflected dunng this Pubkc Health Emergency. Those costs inclixle. but 
are not brnlted. to testing kits; personal protectrve equipment; werkers' barrardes; 
quarartne facwcies; isolation rooms: dsinfectonts: sanitation equipment and facifities; 
and other expenses relative to com plan ce with safety and health standards during 
construction.

Contractors should conduct periodic audits (frequency lo be determined based on a 
project scale and scope) to verify that the appropriate measures have been 
implencnted and are maritained.

The s^B supervisors end safety offleers are expected lo conduct da?y audits, and 
safety reports lo rmnagement in order to make sure that the appropnate measures 
are rnplcmonted and followed.

ConstAtobon companies should esoect to deal with heightened safety and health 
guidelines until such ttoie that the pandemic has fully been eradicated, arid:

1. Analyze contract requirements:
2. Comply istth contractual notice requfroments;
3. Adapt and Adjust schedule;
4. (Coordinate and Cooperate wrth all partidparTts; and

P4ctiA;t ^ a'-1*" | 9 Ci
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S. Document everything.

Risk Assessment and Response-
1. Al contracters wcuW need to gufvar'lec the minimum level of standards to 

protect the health of the workers eog^^ In the construct on sites.
2. Before any actrvrty is resumed, all hazards, due to the halting of work, must be 

reviewed and con trolled.
2.1. Worticrs involved should have proper understanding of the operations and 

environment comJIkjn chocking
3. An Integrated contnuity plan should also bo provided in the event of a partial or 

comptete Shutdown of pbsilo or if jobsite operations are severity Srrrted.
4. All contractors should complete an infegrated corttnufTy plan to respond to 

partial or complete shutdown of constnjcbon $<tes or in tho case of a severe 
limitation of site operations.

The COVO»19 Danderrsc a-Tects working hours and earnings In aD busir^ses.
Stobally. However, the construction industry Is with respect to toe COVID-19
because construction contracts typ<a»y contain provisons about tone for perfcrmance 
and fees for faiLng to perform on tme. There is no question that aH pariicoants in toe 
construction ■ndusiry have ejq^eri&nced, and will continue to expenence. Impoets on 
their ooeratjcns because of COVlD-19 and experts say toe fallout is one more factor 
porsed 10 arlcct construefon firms. Thes« impacts induce, among others, schedule 
delays, workforce disruptions, equipment and supply chan tfsnrptions. reduced 
proouctwiiy due to on sle health arid safety measures (e.g.. social distar>cng, 
staggenng of work, enhanced sanitary n'.easures, etc.), permit delays cv re^t/Ktsons on 
f>ew permos, ar»d finaneng restrctions or cash flcrw shertages.

The'efore, «t is chical that construction companies be proactive rather than resctve In 
cealing with the COVID-19 ar>d it is highly recommerded toal they take tho fdlowinp 
steps wKh respect to the corona virus

1. Define - identify the company'i main vulneraMHes (convene a mcethg with 
senior mAnagemont and deasitov-makers to kfenlfy potemisi impacts on toe 
comoany).

2. Assess - understand if and how die corrpany is prepared to deal win toe 
company s main vutoeratolitics (rov»w any existing plans arxt procedures to 
ensure toey arc current and begin preparing business oortinuity and crisis 
management plans and procedures aimed at nwnirrizsng potential impacts on 
the company).

3. Inclement arx3 Ktanaga - ensure the company's plans and prcxtedurcs work 
(work with senior manage mart and decl^n.makcrs to establish and embed 
response and recover/ arrangemonts and cerJIrm senior marajement and 
dedslon-maketo understand toeir roles and support how the pSans and 
procedures wilt be used).

4. Corrvmrnicate and Remain Vigilant — ensure Ote company's teams are nformed 
(assign dear responsbines for iniomsi and external commurvcations).

This pandemic was net foreseeable and unfcrtunalsly. its duration and fa Bout remain 
uncertain. What is certain is that toe world is transitioninQ. Being prepared for tois will 
be essential to managmg toe outcome and mnhiizmg negative impacts.

t V» i*t»erTiev<aA> m faV>af Cf j 11 Cf 12
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Monitoring

OTI-CIAP is nr/iafiing its Jctnt AdmintaUatrfc Order No. 01. S. 2011 wuh DOLE.
DPWH. DILG and the Professional Regulation Commission (PRC) to strongmen 
coordination and enhance the eriptefTientation of the Construction Guidetnes cn 
Project Imptementadcn for the period of Putl*c Health Efrwrgency. DOLE D O. 13 and 
R.A. 11053 and its IRR as specified in DOLE D.O. 198 S. 2018. and speoficaHy, 
enforce stncl monitoring of constrxjction activities.

The DOLE Shan refer to the PhOippinc Contractors AccrediLilion Board (PCABJ its 
fmdngs, after doe process, cn any act or omission committed by construction 
ay^tractors in violation of labor sUindards. safely rutes and reflations and ether 
pertrent polioes.

Effectivity

These guidelines shall lake effect after approval by the ClAP Board and posting in the 
effiaal gazette (vnww.cfflciatgareiie.gov.ph) orvJ ClAP is’ebsite (www.ciaD.dtJ.gcv.ph).
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code RED sub-hve! Z)
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Port Are<».

S(j Inject Construction Guidefinas for Project Imptomaotation during the 
period of Public KeaBh E/itergency

Dear Any. Santiago:

Grctitings'1

In line \uitb the Presidenl't declaratioft of Public Health Emergency in the CDuntry lo 
address COVID*19. iho Philippine Domestic Construction Board (PDCB), an 
ir-i'>iem«rVing toarrt of the Construction Industry Authority of the Philippines 

rnanCnled to tormijUte poaoes, ptins, programs, and strategies fer the 
*. ■ rr^ent of the PhiSppIne ccnstnjtsion industry orgnnired a Technical Worsting
Grwp {TVfG) ccr^nsed of represertatjves from contractors cf varying seas and 

rs corr'Pg fmrn Luzon. VK.-*yns anrf Minri;ir,ho to lorrxAMt'. prn.'nrri't frv fhe 
inoCsfry f Of re:tumpticn of cor\staicoon work in areas under quarantine.

As a result, we have developed the ‘Construction Guldetines for Project 
l" iemwntaaon during the period of Pubic Health Emergency” to servo as 
reference for confracitvs and mptgme.'Ttryg ageioos. to ensure viabiBty of projects 

♦ D^otc-ton frrjm and spread of the coronavnjs. The Guxtfilints were sppn>vnd by 
^PDCD and CIAP Board cn May 13 and Jme 2020. respectively

TKpse guK)tines set key prirKsptes arxl minimum reouiremerls that define 
«innnsible. heaShy and safe operaUns fur ctxistract*an■related operations under 

rnviD-19 and ensure the survival of business as we3 as the prelection of workers. 
ThUe guidelines todude prevention, detection, and rap*d response measures 
designed to acfveve the prtndptes atove white maintaning business contnuity 
ac/osi {fie conslrvctlcn industry.

These oiso present opbeans cr coorses ot acfions wh«fi conlrdclors may consider 
■ r,ding on acpficatoirity to the project’s unique characteristics while rr^aintaining 
mtrHr^m requiemenU based on gviOcSnes by govemmenl aulnoribes such as the 

: omnibus Gutde^es for the Irrptemerrt^on of Conwmrity Quarantine in the 
Kiroines, Department of Trade and Indosiry fOTl) and Department of Labor and 

(DOLE) Interim Guidefnes on Workpiace Prevenben and Control of 
CO^-19-and c>0rt Department Memorandum No. 2020-220. Interim CukjeW«s on 
the RetunvtoAVorK.

. ths record, may we respectfufly ftmish ycu with the copy of the approved 
Construction Guidelines (cxipy fl^ached), (or your reference. Further, may we also

PHLSTWC OOMEJTIC CONSTKJCnON BOAAO 
COHSTRUOTWrftoUStfcVlUTMORrTr or THS eh«.imHCS 

*• AMW r W DUMWen <7 T(M9 M MM7T

di i.«3viaiDt tet V |.«J7llJiS7 07?l 
B P0a>O<*.»»«n

noMKO Onawme Of No«tn Mwao* Mner S*wi ftarr AiE^ Mawu
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BOQ and ABaclvnents

(Annex 7 - ConatngCon Oadeinei fcf Proved Implemenlabon 
duraig Pubic Haatti Emergency deled June 29,2020)

re!>j6sl your kind assistance in tfisseminatng these Constnjctor Guideines anting 
ytKT slakehuUcrs, including oonliaclors and irnplcmcnting agencies.

You may also visit ClAP's wobs.ie at___
version of these Constfixrtiun Gjijclnes.

far the idles: upcSales artJ

questions and clanficalions. kindly email POCB Secretariat at Pd-:fa--5‘'dti.Qov r>h. 
Tfwr* you tor yrxir usual support.

SiitCf^rcly,

DORIS UGACHO 
f wcutve Dimrfor. PODCB '• •*

PROrOSEPDeBISMSOrNOnNHMKMjMWlBASMi POerAifiS Maaha



SECTION IX

CHECKLIST OF TECHNICAL 

AND FINANCIAL DOCUMENTS



CL 1
Bidding Fornii

(Chaddisi of Tecfinical and Hnancial Documents)

Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class aA" Documents

Legal Documents
□ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); or
□ (b) Registration certificate from Securities and Exchange Commission (SEC),

Department of Trade and Industry (DTi) for sole proprietorship, or 
Cooperative Development Authority (CDA) for cooperatives or its 
equivalent document; 
and

□ (c) Mayor's or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;
and

□ (d) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR).

Technical Documents
□ (e) Statement of the prospective bidder of all its ongoing government and

private contracts, including contracts awarded but not yet started, if any, 
whether similar or not similar in nature and complexity to the contract to be 
bid: and

□ (f) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and

□ (g) Philippine Contractors Accreditation Board (PCAB) License; or
Special PCAB License in case of Joint Ventures;
ar>d registration for the type and cost of the contract to be bid; and

□ (h) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission; 
or
Original copy of Notarized Bid Securing Declaration; and 
Project Requirements, which shall include the following:(i)

□
□

□

□ (I)

a. Organizational chart for the contract to be bid;
b. List of contractor’s key personnel (e.g.. Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 
contract to be bid, with their complete qualification and experience 
data;

c. List of contractor’s major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership 
or certification of availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Sworn Statement (OSS); 
and if applicable. Original Notarized Secretary’s Certificate in case of a 
corporation, partnership, or cooperative; or Original Special Power of 
Attorney of all members of the joint venture giving full power and authority to 
its officer to sign the OSS and do acts to represent the Bidder.

Pmoposbi DKmMO OF North Harbor iNNBt Bamn, Port Area, Mamla



CL 2
FoiWi#

(ChacUid of Tactmical and Finandd Deciananis)

Financial Documents
□ (k) The prospective bidder's audited financial statements, showing, among

others, the prospective bidder’s total and current assets and liabilities, 
stamped 'received' by the BIR cm- its duly accredited and authorized 
institutions, for the prer^ing calendar year which should not be earlier than 
two (2) years from the date of bid submission; and

□ (I) The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC).

C/ass “B" Documents

□ (m) If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the Joint venture is already In existence; 
or
duly notarized statements from all the potential joint venture partners stating 
that they will enter into and abide by the provisions of the JVA in the 
instance that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE

□ (n) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184
□ (o) Original of duly signed Bid Prices in the Bill of Quantities: and
□ (p) Duty accomplished Detailed Estimates Form, including a summary sheet

indicating tire unit prices of construction materials, labor rates, and equipment 
rentals used in coming up with the Bid; arrd

□ (q) Cash Flow by Quarter.

proposb) dreoomo of North Harbor Innbi Basin, Port Area, Mamla



SECTION X

BIDDING FORM



Biddkig Fonnf
(Bid Form forth* ProONVmanlof Mratfructura Pro^acts)

Bid Fonii for the Procurement of Infrastructure Projects
[shall be submitted with ttte BldJ

BID FORM

Date
Project Identification No.

To: Philippine Ports Authority 
PPA Building, Bonifacio Drive, 
South Hathor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers___________ , the receipt of which is hereby duly
acknovirledged, we, the undersigned, declare that

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, lor 
the Procurement Project: Proposed Dredging of North Harbor inner Basin, port 
AREA, Manila;

b. We offer to execute the Works for this Contract in accordance vnth the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is:___________________ ;

d. The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify 
the applicable taxes, e.g. (i) value added fax (VA 7), (ii) income tax, (iii) local taxes, 
and (iv) other fiscal levies and duties], which are itemized herein and reflected In 
the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain 
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of___________________percent of the Contract Price for the due performance
of the Contract, or a Performance Securing Declaration in lieu of the the allowable 
forms of Performance Security, subject to the terms and conditions of issued GPPB 
guidelines1 for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process, 
other than altemative offers in accordance with the Bidding Documents;

i. We understand tiiat this Bid, together with your written acceptance thereof included

1 currently based on GPPB Resoluticwi No. 09-2020

PMWttD OHB6IW or Morm Huam AwR Aumi Fmt Aim. MtMtM



BkMng Forma
(Bid Form fcr the Piocuieinenl of Hrasbuclure Prciecta)

in your notification of award, shall constitute a binding contract between us, until a 
formal Contract is prepared and executed; and

j. We understand that you are not bound to accept the Lowest Calculated Bid or any 
other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized representative 
of the bidder, and granted full power and authority to do, execute and perform any and 
all acts necessary to participate, submit the bid, and to sign and execute the ensuing 
contract for the PROPOSED Dredging of North Harbor Inner Basin, Port Area, 
Manila of the Philippine Ports Authority.

I. We acknowledge that failure to sign each and every page of this Bid Fom, 
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name;
Legal Capacity: 
Signature;____
Duly authorized to sign the Bid for and behalf of:. 
Date:__________________

AWFCB9 Orskms OF Monw Mmsok BiuiRi FtwrAte«, M«wu



Bidding Form 
(On-going)

STATEMENT OF ALL ON-GOINO GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE

Name of the 
Contract or Title 
Of the Project 

11

Owner's
Name
and

Address

Nature/
Scope

of
Work

21

Contractor's
Role
(in

percentage)
3]

Total Contract Value At
Award Project

Completion
Escaiated 
Value to 
Present 
Prices

4]

Date Of 
Award 

51

Value of 
Outstanding 

Works

Estimated 
Time of 

Completion

% of
Accomplishrnent

Planned Actual

Contract Duration
JL

start Completed

A) Government
Contracts

i. On-going
li. Awarded but 

not yet started

B) Private
Contracts

1. On-going
ii. Awarded but

not yet started

NOTE:

1] As appearing or defined in the contract entered/executed by the parties
2] With special reference to the Scope of Works as described/enumerated in the advertised Invitation To Bid.
3] Indicate whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium
4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso. Specify the ’Escalation Factor* used to escalate the 

Contract Value from completion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3) of R.A. 9184.
5] State Month and Year.

This Statement shall be supported by:
a) Notice ofAward and/or Contract
b) Notice to Proceed

Name of Firm/Applicant Authorized Signing Official Date

Propwd OiBdgInQ of North HortMf limM Booln, Port Aro*. Uonlhi

U)



Bidding Form* 
(SLCC)

STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Name of the 
Contract or Title 
Of the Project

Owner’s 
Name and 
Address

Nature/Scope 
of Work

Contractor's 
Role and 

Percentage 
Of

Participation

Total Contract Value At
Award Completion Escalated 

Value to 
Present 
Prices

Date of 
Award

Value of 
Outstanding 

Works

Contract Duration

Start Completed

NOTE:

1. The prospective bidder must have completed an SLCC that Is similar to the contract to be bid, and whose value, adjusted to current prices using 
the PSA consumer price Indices, must be at least fifty percent (50%) of the ABC to be bid.

2. This Statement shall be supported by:

a. Notice ofAward and/or Notice to Proceed.
b. Project Owner's Certificate of Final acceptance issued by the owner other than the Contractor or 

Constructors Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory.

Name of Firm/Applicant Authorized Signing Official Date

Pnoposto Dneoeme or No«tn Hamm Itma Bahn, Pmt Aaca, Mamla
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BMdlng Fonm 
(Expwlencs Record)

EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

Similar Major Categories of Work 
1]

Unit of 
Measure

Quantity
Title of 
the
Project

Title of 
the
Project

Title of 
the
Project

Title of 
the
Project

Unit of 
Measure

Quantity

Experienced & Accredited in Ports, Harbors, & 
Offshore Engineering Projects:

■ particularly in Dredging and open sea 
Disposal of dredged materials

cu.m, 352,500

NOTE: 1] Submit the Certificate of Compfetlon/Certihcate of Acceptance by the project owner. Final Recapitulation/Bill of Quantitlea and/or 
Constructor Performance Evaluation System (CPES) ratings, I", 2nd i Final visit (if applicable). Projects with no CertiTicate of 
Completion/Acceptance and Recapitulation/Bill of Quantities shall not be considered.

2] The Owner’s CertiHcate of Final Acceptance: or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the 
Certificate of Completion, must be satisfactory.

Name of Firm/Applicant

(Revised Form : September 2012)

Authorized Signing Official Date

PKOPostD DneaemofNom Huton omtH Basiii, PonrAnu, Mamila



6
Bidding Forms 

(Financial)

FINANCIAL DATA
A. The prospective bidder’s audited Financial Statements, showing, among others, the 

prospective bidder’s totai and current assets and iiabiiities, stamped “RECEiVED" by the 
Bureau of Intemai Revenue (BIR), or its duiy accredited and authorized institutions, for the 
preceding calendar year which shouid not be eariier than two (2) years from the date of bid 
submission.

Year
1. Total Assets

2. Current Assets

3. Totai Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least 
equal to the ABC to be bid. as follows:

NFCC= I (Current assets minus cun-ent liabilities) (15) ] minus the value of all 
outstanding or uncompleted portions of the projects under ongoing contracts, 
including awarded contracts yet to be started coinciding with the contract to be 
bid.

NFCC =

Attached herewith are certified true copies of the audHed financial statements stamped received by 
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official 

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit 
separate financial statements.

AlOPeSED ORED6MS OF AtoRIN HMBCM Mwn CUSW AWrAtM, UlMU/t



Bidding Fomw 
(Pledged Penonnel)

LIST OF CONTRACTOR’S PERSONNEL
I hereby declare that the following key personnel enumerated below, with attached resume/blo-data, including valid PRC License, for the various positions 
/ functions, are available for the project applied for:

Position of Key 
Personnel

Name No. of Key 
Personnel

Similar
Experience in the 
Position (Years)

11

Total
Experience in the 
Position (Years)

Attachment(s) Annex(es)

Project Manager
PRC License (CE Preferred)

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Project Engineer PRC License (CE Preferred)
Complete Qualification and Experience Data

Certificate of Commitment

Annex

Construction Safety and
Health Officer

Certificate of Safety and Health Construction Related Course
issued by DOLE Accredited Trainings

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Foreman Complete Qualification and Experience Data
Certificate of Commitment

Annex

Other Position(s) Complete Qualification and Experience Data
Certificate of Commitment

Annex

NOTE: 1. Minimum qualification requirements: (work experience is similar in nature and complexity to the project to be bid with regard to Registration Particuiars of the 
Contractor's License)

Prefect Manager • Five (5) years
Project Engineer - Three (3) years
Foreman • Five (5) years
Construction Safety and Health Officer-One (1) year

Name of Firm/Appiicant 

REVISED FORM (September 2012)

Authorized Signing Official Date

PHOPOSiO DnSDCIfiS OF AfOXTH HWIM INHCP BASIft, PO/ITAHiA. MANILA
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BkldlnB Form* 
(Plsdgad Equlpmant)

LIST OF CONTRACTOR’S EQUIPMENT UNITS
I hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition 
and are available for the duration of the project:

DESCRIPTION 
(Type, Model, 

Make)

No, of 
Unlt(s)

Capacity
Output

2)

Owned, Leased 
and/or under 

purchase 
agreement

11

Submitted Proof of 
Ownership/Leased/ 

Purchase Agreement 
(Mark as Annex 
•A............ Z’)

OTHER INFORMATIONS 
(As Applicable)

Manufacturer Engine
Serial No.

Chassis No./
Name of Vessel

Location Status

1] Indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of 
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt.
For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased barge/tugboat, 
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid 
Cargo Ship Safety Certificate. For teased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner’s (Lessor’s) 
Certificate and valid Cargo Ship Safety Certificate.

2] The unH of each equipment shall be as indicated in the Checklist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge), 
TON (for crane, road roller and drop hammer), kg.-m/biow (for diesel hammer), cu.m (for dump truck), hp. (for tugboat, road grader, bulldozer and 
concrete vibrator), cfm (for compressor), gal. (for water truck with pump), amp. (for welding machine), bagger (for concrete mixer).

Name of Finn/Applicant
REVISED FORM (January 2011)

Authorized Signing Official Date

nomcp DwooMa or AKmth Mwaoa Uwa ftrUMfc Roar ADC4, M«wu
00



Bidding Fotms 
(OmnAus - Sole)

Omnibus Sworn Statement for Sole Proprietorship
fshail be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF_____  ) S.S.

AFFIDAVIT

of legal age, fCivil Status!. [Nationality], and residing atI,_________
after having been duly sworn in accordance with law, do hereby depose and state that:

I. I am the sole proprietor or authorized representative of_________________with office address
at :

2. As the owner and sole proprietor, or authorized representative of , I have
full power and authority to do, execute and perform any and all acts necessary to participate, 
submit the bid, and to sign and execute the ensuing contract for PROPOSED Dredging of 
NORTH Harbor Inner Basin, Port Area, Manila of the Philippine Ports Anthority, as 
shown in the attached duly notarized Special Power of Attorney;

3. IName of Bidder] is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, by itself or by relation, membership, 
association, affiliation, or controlling Interest with another blacklisted person or entity as
defined and nrovided for in the Uniform Gnidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct;

5. IName of Bidder! is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the 
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the 
head of the Project Management Office or the end-user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree;

7. [Name ofBidder! complies with existing labor laws and standards; and

8. [Name of Bidder! is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the

Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the PROPOSED Dredging of

North harbor Inner Basin, Port Area, Manila.

P»0*cst»0»B)em6»NaKaiH»aao»taBiB»a^POKi/etEA,lAAMA



10
BidA'ia p^'ri<'* 

(Omibut-ScM)

9. [Name of Bidder! did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the
obligations and nndertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafal or the commission of frand with unfaithfulness or
abase of confidence through misaDpronriating or converting any payment received bv a
person or entity under an obligation involving the duty to deliver certain goods or services.
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 381S s. 1930. as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this__day of,
Philippines.

20 at

Name of Bidder/Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

fJuratl
[Format shall be based on the latest Rules on Notarial Practice]

WWWMEtlfttEPaMSOFWOlWWHH—
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Bidding Form* 

(Omnibua - PaitnereNp)

Omnibus Sworn Statement for Partnership or Cooperative
fshaJl be submitted with the Bid/

REPUBLIC OF THE PHILIPPINES) 
CITY/MUNICIPALITY OF_____ ) S.S.

AFFIDAVIT

of legal age, ICivil Status'). fNationalitv]. and residing atI,__________
after having been duly sworn in accordance with law, do hereby depose and state that:

1. 1 am the duly authorized and designated representative of_______________ with office address
at__________________ ;

2. I am granted fiiK power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for PROPOSED 
Dredging of north Harbor Inner Basin, Port Area, Manila of the Philippine Ports 
Authority, as shown in the attached [state title of attached document showing proof of 
authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or 
Special Power of Attorney, whichever is applicable;)];

3. IName of Bidder! is not “blacklisted” or barred fiom bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
goverrunent/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, bv itself or by relation, membership. 
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct;

5. IName of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers and members of FName of Bidder! is related to the Head of the Procuring 
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and 
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the 
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder! complies with existing labor laws and standards; and

8. FName of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the

Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

fwcsaDea6meerMoemHMaoeSmu»B»sm,PoetMsA,ttUimA
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Bidding Foms 

(Omnibu* - Partn«r«hip)

d. Inquiring or securing Supplemental/Bid BuIIetin(s) issued for the PROPOSED DREDGING OP 
North Harbor Inner Basin, Port Area, Manila.

9. FName of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or giveii. failure to perform or deliver anv of the
obligations and nndertakinffs in the contract shall be sufficient gronads to constitute 
criminal liability for Swindling fEstafaf or the commission of frand with unfaithfulness or
abuse of confidence throngh misappropriating or converting anv payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930. as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this__day of.
Philippines.

.20 at

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

[Jurat!
[Format shall be based on the latest Rides on Notarial Practice]

Morawp OWP6M6 OF Mom NMSO* MM* B4SWC FotrAlfiV MMtM
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Bidding Fwmt 

(Omnibus - Cotpyj.V)

Omnibus Sworn Statement for Corporation or Joint Venture
/shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF_____ ) S.S.

AFFIDAVIT

of legal age, ICivil Status!. rNationalitvI. and residing at1,_____________
after having been duly sworn in accordance with law, do hereby depose and state that:

1. I am the duly authorized and designated representative of________________with office address
at_________________ ;

2. I am granted full power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for PROPOSED 
Dredging of north Harbor Inner Basin, Port Area, Manila of the Philippine Ports 
Authority, as shown in the attached [state title of attached document showing proof of 
authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or 
Special Power of Attorney, whichever is applicable;)];

3. FName of Bidder! is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, bv itself or bv relation, membership. 
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct;

5. FName of Bidder! is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder! is related to the 
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end- 
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name ofBidder] complies with existing labor laws and standards; and

$. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding E>ocuments;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the

Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the PROPOSED Dredging OF

North Harbor Inner Basin, Port area, Manila.

CMeKme or No«M Mnet Bash AiirrAi&s Mmh4
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(Omnibus - Co»p7J,V)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling fEstafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received bv a
person or entity under an obligation involving the duty to deliver certain goods or services.
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930. as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this__day of.
Philippines.

, 20 at

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

Fwmro OHEOdme OF MooTH Htwo* INMH FOffrAiiei^ MAMUii
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(Bid-Securing Oedaraiian)

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF_____________________ ) S.S.

BID SECURING DECLARATION 
Project Identification No.:_______

To: Philippine Ports Authority 
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

lAAfe, the undersigned, declare that

1. I/We understand that, according to your conditions, bids must be supported by a Bid 
Security, which may be in the form of a Bid Securing Declaration.

2. I/We accept that (a) I/we will be automatically disqualified from bidding for any 
procurement contract with any procuring entity for a period of two (2) years upon receipt 
of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under 
Section 6 of the Guidelines on the Use of Bid Securing Declaration, v/ithin fifteen (15) 
days from receipt of ttie written demand by the procuring entity for the commission of acts 
resulting to the enforcement of the bid securing declaration under Sections 23.1 (b), 34.2, 
40.1 and 69.1, except 69.1(f),of tfie IRR of RA No. 9184; without prejudice to other legai 
action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the 
following circumstances:

a.

b.

c.

Upon expiration of the bid validity period, or any extension thereof pursuant to your 
request;
I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 
effect, and (i) I/we failed to timely file a request for reconsideration or (ii) l/we filed a 
waiver to avail of said right; and
I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and l/we 
have furnished the performance security and signed the Contract

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this 
(year] at [place of execution].

day of [month]

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

[Jurat]
[Foimat shall be based on the latest Rules on Notarial Practice]

Pnofosio DU06IHS Of Naim HMSonkmaBASM, Pout A»t\MAMiiA
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(Contt Methodotogy) 16

DREDGING METHODOLOGY

Name of project :

Proposed Dredging of north Harbor Inner Basin, Port area, Manila 

Proposed Project Description :

Dredging of Maneuvering and Berth Areas And Disposal of Dredged Materials

Location:

NORTH Harbor, Port Area, Manila

MINIMUM SCOPE OF DREDGING METHODOLOGY:

DREDGING

Dredging/Excavation of the existing seabed up to the required, composing more or 
else of: soft to highly dense seabed comprising of clayish sand/soil, pebblestones. 
Loading of excavated dredging materials into the dumping scow and disposal to 
designated area as directed by the Project Engineer.
Dredging works: (SEE Also the Technical Specifcation at Section VI)
• Shall be undertaken on the deep portion of the channel way up to the shallow 

area.
• Must not obstruct the flow of vessel’s traffic within the vicinity.

• Estimated Dredging Area 
a Designed Depth 
■ Estimated volume to be dredged

DISPOSAL (Open Sea Dumping)

See Section 7.0; hydrographic survey plan 
See Section 7.0; hydrographic survey plan 

705,000 cu.m.

Transporting and disposing of dredged materials;;
• Minimum sea level of 20.0 meters
• Minimum distance of 20.0 kms. away from the project site
• Must not obstruct the flow of vessePs traffic within the vicinity.

NOTES:
Hie narrative construction method will guide and familiarize the contractor and the PPA on how the project shall 
be carried out in accordance with the highest steidard of workmanship.
The construction method shall be consistent with the bar Chart/S-Curve Schedule. Equipment Schedule and 
Manpower Schedule.

fAuthortzed Staning Offidan
Signature

PtofosaBmemeerHomiUMitetilMnttm^PotirAKt^liUmA
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(ManpouMrSdieiUe)

MANPOWER SCHEDULE

Name of Project :
Proposed Dreogmg of north Harbor Inner Basin, Port Area, Manila

Proposed Project Description :
Dredging of maneuvering and Berth Areas And Disposal of Dredged Materials

location:
North Hmwor, port Area, Manila

MANPOWER
(Minimum)

Contract Duration

290 Calendar days

30 60 90 120 160 ISO 210 240 270 290

Project Manager 1
1

Project Engineer

Safety Officer

Foreman

Specify other applicable positions, ie.:

1)

2)

3) Others

Signature
(Authorized Signing Official)



Bidding Forms 18 
(Manpower Sdwdule)

EQUIPMENT UTILIZATION SCHEDULE

Name of Project :

Proposed Dredging of North Harbor Inner Basin, Port area, Manila

Proposed project Description ;

Dredging of maneuvering and berth areas And Disposal of dredged Materials 

Location:

North Harbor, Port Area, Manila

EQUIPMENT
(Minimum)

Number
Of Units

Contract Duration

290 Calendar days

30 60 M 120 150 180 210 240 270 290

1)

2)

3)

4)

5)

6)

7)

Signature
(Authorized Signing Official)

niofose»Oitaem6orNoimHM§oi>lmBi8*anPcmTA»tA,MMMA
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(Payment Sctiediie)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project :

Proposed Dredging of North Harbor Inner Basin, Port area, Manila

Proposed Project Description :

Dredging of Maneuvering and Berth Areas And Disposal of Dredged Materials

Location:

North Harbor, Port Area, Manila

Project Duration 
(days or months)

Payment Schedule 
(Monthly, In Pesos)

Cash flow
(Quarterly, In Pesos)

TOTAL

NOTES

The cash flow by quarter and payment schedule should be consistent with the Bar 
Chart and S-curb.

Payment schedule shall r>ot be more than once a nwnth.

Signature
(Authorized Signing Official)

WwFoaB>OaBwweofWoamM«aa(»UMWPttUBrnPoar4a6s*<*w
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{Contract Agrocmcjit Form)

Contract Agreement Form for the 
Procurement of Infrastructure Projects (Revised)

\not required to be submitted with die Bid, but It shall be submitted within ten (10) days after
receiving die Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Buiiding, Bonifacio Drive, South Harbor. 
Port Area, Maniia (hereinafter cailed the 'Entity”) and [name and address of Contractor] 
(hereinafter called the 'Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification 
number of contract] (hereinafter called The Works') and the Entity has accepted the Bid for 
[contract price in words and figures in specified currency] by the Contractor for the execution 
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and 
Regulations of Republic Act No. 9184 shall be deemed to form and be read and 
construed as part of this Agreen>ent, viz.:

a. Philippine Bidding Documents (PBDs);
i. Drawings/Plans;
ii. Specifications;
iii. Bill of Quantities;
Kr. General and Special Conditions of Contract; 
v. Supplemental or Bid Bulletins, if any;

b. Winning bidder’s bid. including the Eligibility requirements, Technical and 
Financial Proposals, and all other documents or statements submitted;

Bid fonn, including all the documents/statements contained in the Bidder's bidding 
envelopes, as annexes, and all other documents submitted (e.g.. Bidder’s response to 
request for clarifications on the bid), including corrections to the bid, if any, resulting 
from the Procuring Entit/s bid evaluation;

c. Perfomiance Security;

d. Notice of Award of Contract and the Bidder’s conforms thereto; and

e. Other contract documents that may be required by existing laws and/or the 
Procuring Entity concerned in the PBDs. Winning bidder agrees that additional 
contract documents or information prescribed bv the GPPB that are
subseouentiv reouired for submission after the contract execution, such as
the Notice to Proceed. Variation Orders, and Warranty Security, shall
likewise form part of the Contract
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(Contract AgreamaM Ponn}

3. In consideration for the sum of [total contract price in words and figures] or such 
other sums as may be ascertained. [Named of the bidden agrees to [state the 
object of the contract] in accordarxe with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in 
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the 
day and year first before written.

JAY DANIEL R. SANTIAGO
General Manager

for

Name of Bidder/ Authorized 
Representative

(Signatory's Legal Capacity)

for:

Philippine Ports Authority Contractor

Acknowledgment

format shall be based on the latest Rules on Notarial Practice/
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