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Glossary of Tenms, Abbreviabion, and
Acronyms

Glossary of Terms, Abbreviations, and Acronyms
ABC - Approved Budget for the Contract.
-ARCC — Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
-ahd in consonance with the requirements of the bidding documents. Also referred to as Proposal
and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor andfor consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Intemal Revenue.
BSP - Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that are
beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: (i}
advisory and review services; (i} pre-investment or feasibility studies; (i} design; (iv)
construction supervision; (v) management and related services; and {vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor - is a natural or juridical entity whose proposal was accepted by the Procuring Entity
and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI - Consumer Price Index.

DOLE -- Department of Labor and Employment.

DTi - Depariment of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or intemational financing institution as



v
Glossary of Terms, Abbreviation, and
specified in the Treaty or Intemational or Executive Agreement. (2016 revised IRR, Section
5[b)).

GF1 — Government Financial Institution.
GOCC - Government-owned and/or —controlied corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any govermment undertaking, project or activity, whether in the
nature of equipment, fumiture, stationery, materials for construction, or personal property of any
kind, including non-personal or contractual services such as the repair and maintenance of
equipment and fumiture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The temm “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP - Govemment of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects, irrigation,
flood control and drainage, water supply, sanitation, sewerage and solid waste management
systems, shore protection, energy/power and electrification facilities, nationat buildings, schoot
buildings, hospital buildings, and other related construction projects of the govermment. Also
referred to as civif works or works. (2016 revised IRR, Section 5{u])

LGUs — Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consutlting services. A Procurement Project shall be described, detailed,
and scheduled in the Project Procurement Management Plan prepared by the agency which
shall be consolidated in the procuring entity’s Annual Procurement Plan. (GPPB Circular No. 06-
2019 dated 17 July 2019)

PSA - Philippine Statistics Authority.

SEC - Securities and Exchange Commission.

SLCC - Single Largest Completed Contract

UN - United Nations.
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PHILIPPINE
PORTS
AUTHORITY =

INVITATION TO BID

FOR THE

PROPOSED DREDGING OF NORTH HARBOR INNER BASIN,
PORT AREA, MANILA

The Philippine Ports Authority, through the Corporate Budget of the Authority for CY 2020,
intends to apply the sum of P323,412,744.68 being the Approved Budget for the Contract (ABC)
to payments under the contract for the PROPOSED DREDGING OF NORTH HARBOR
INNER BASIN, PORT AREA, MANILA (LFP NCN 013-2020). Bids received in excess of
the ABC shall be automatically rejected at bid opening.

The Philippine Ports Authority now invites bids for the above Procurement Project. Completion
of the Works is required in Two Hundred Ninety (290) calendar days from the receipt by the
successful bidder of the Notice to Proceed. Bidders should have completed, within five (5) years
from the date of submission and receipt of bids, a contract similar to the Project. The description
of an eligible bidder is contained in the Bidding Documents, particularly, in Section il
(Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using a non-
discretionary “pass/fail” criterion as specified in the 2016 revised Imptementing Rules and
Regulations (IRR) of Republic Act (RA) 9184.

Interested bidders may obtain further information from the Philippine Ports Authority Bids and
Awards Committee (BAC) and inspect the Bidding Documents at the address given below from
8:00 a.m. to 5:00 p.m., Monday to Friday.

A complete set of Bidding Documents may be acquired by interested Bidders on 04 January
2021 from the given address and website(s) below and upon payment of the applicable fee for
the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of
FIFTY THOUSAND PESOS (P50,000.00). The Procuring Entity shall allow the bidder to present
its proof of payment for the fees in person.

The Philippine Ports Authority’s Bids and Awards Committee will hold a Pre-Bid Conference on
13 January 2021 at 10:00 a.m. at the PPA Function Room, 7th Floor, PPA Bidg., Bonifacio
Drive, South Harbor, Port Area, Manila, and/or through video conferencing or webcasting via
zoom, which shall be open to all prospective bidders.

Bids must be duly received by the BAC Secretariat through manua! submission at the office
address indicated below on or before 26 January 2021 at 9:00 A.m. Late bids shall not be
accepted.

A Bonifacia Drive, South Harbor, Port Area. Manila 1018 Philippines
PQ Box 436 Manila, Philippines
Tel. No. (+632) 527-8356 to 83  Fax No. {+632) 5274855
weabsite: www.ppa.com.ph



All bids must be accompanied by a bid security in any of the acceptable forms and in amount
stated in ITB Clause 16.

Bid opening shall be on 26 January 2021 at 10:00 a.m. at the 7th Floor, PPA Building, A.
Bonifacio Drive, South Harbor, Port Area, Manila. Bids will be opened in the presence of the
bidders’ representatives who choose to attend the activity.

The Philippine Ports Authority reserves the right to reject any and all bids, declare a failure of
bidding, or not award the contract at any time prior to contract award in accordance with
Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations of RA No. 9184,
without thereby incurring any liability to the affected bidder or bidders.

Required PCAB Registration - Large A - Port, Harbor and Offshore
Engineering

For further information, please refer to:

BAC Secretariat, Philippine Ports Authority
Sth Floor, PPA Bldg., A. Bonifacio Drive,
South Harbor, Port Area, Manila
Telephone Nos. 527-47-35

527-83-56 to 83 loc. 539
PPA Website: www.ppa.com.ph
GPPB Website: www.gppb.com.ph

MARK JON S. PALOMAR
Chairmperson, PPA Head Office Bids and Awards
Committee for Engineering Projects (HO-BAC-EP)


http://www.poa.com.Dh
http://www.gppb.com.ph
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1. Scope of Bid The Procuring Entity, PHILIPPINE PORTS AUTHORITY invites Bids
for the PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA,
ManNiLA, with Project Identification Number LFP NCN No. 013-2020.

The PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA, MANILA
is for the construction of Works, as described in Section VI {Specifications).

2. Funding Information

2.1. The PHILPPINE PORTS AUTHORITY through the source of funding as
indicated below for CY2020 in the amount of #323,412,744.68.

2.2. The source of funding is:
CORPORATE OPERATING BUDGET.

3. Bidding Requirements
The Bidding for the Project shall be governed by all the provisions of RA No.
9184 and its 2016 revised IRR, including its Generic Procurement Manual and
associated policies, rules and regulations as the primary source thereof, while
the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be
applicable only to the ongoing posting, advertisement, or invitation to bid by
the BAC through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have
inspected the site, determined the general characteristics of the contracted
Works and the conditions for this Project, such as the location and the nature
of the work; (b) climatic conditions; (¢} transportation facilities; (c) nature and
condition of the terrain, geological conditions at the site communication
facilities, requirements, location and availability of construction aggregates
and other materials, labor, water, electric power and access roads; and (d)
other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions,
forms, terms, and project requirements in the Bidding Documents.

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe
the highest standard of ethics during the procurement and execution of the
contract. They or through an agent shall not engage in corrupt, fraudulent,
collusive, coercive, and obstructive practices defined under Annex “I" of the
2016 revised IRR of RA No. 9184 or other integrity violations in competing for
the Project.

5. Eligible Bidders

51 Only Bids of Bidders found to be legally, technically, and
financially capable will be evaluated.

PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA, MANILA
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5.2 The Bidder must have an experience of having completed a
Single Largest Completed Contract (SLCC) that is similar to
this Project, equivalent to at least fifty percent (50%) of the
ABC adjusted, if necessary, by the Bidder to current prices
using the PSA's CPI, except under conditions provided for in
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid
if it has the major categories of work stated in the BDS.

53. For Foreign-funded Procurement, the Procuring Entity and
the foreign governmentfforeign or international financing
institution may agree on another track record requirement, as
specified in the Bidding Document prepared for this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section
23.4.2 of the 2016 IRR of RA No. 9184.

6. Origin of Associated Goods
There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VII of the Charter of
the UN.

7. Subcontracts

7.1. The Bidder may subcontract portions of the Project to the extent
allowed by the Procuring Entity as stated herein, but in no case more
than fifty percent (50%) of the Project.

The Procuring Entity has prescribed that:

SUBCONTRACTING IS NOT ALLOWED.

7.2. Subcontracting of any portion of the Project does not relieve the
Contractor of any liability or obligation under the Contract. The Supplier
will be responsible for the acts, defaults, and negligence of any
subcontractor, its agents, servants, or workmen as fully as if these
were the Contractor's own acts, defaults, or negligence, or those of its
agents, servants, or workmen.

8. Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the
specified date and time and either at its physical address and/or through
videoconferencing/webcasting as indicated in paragraph 6 of the IB.

9. Clarification and Amendment of Bidding Documents
Prospective bidders may request for clarification on and/or interpretation of
any part of the Bidding Documents. Such requests must be in writing and
received by the Procuring Entity, either at its given address or through

PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA, MANILA
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1.

ITB-3

electronic mail indicated in the IB, at least ten (10) calendar days before the
deadline set for the submission and receipt of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1

10.2

10.3

104

10.5

The first envelope shall contain the eligibility and technical documents
of the Bid as specified in Section IX. Checklist of Technical and
Financial Documents.

If the eligibility requirements or statements, the bids, and all other
documents for submission to the BAC are in foreign language other
than English, it must be accompanied by a translation in English, which
shall be authenticated by the appropriate Philippine foreign service
establishment, post, or the equivalent office having jurisdiction over the
foreign bidder’s affairs in the Philippines. For Contracting Parties to the
Apostille Convention, only the translated documents shall be
authenticated through an apostille pursuant to GPPB Resolution No.
13-2019 dated 23 May 2019. The English translation shall govern, for
purposes of interpretation of the bid.

A valid PCAB License is required, and in case of joint ventures, a valid
special PCAB License, and registration for the type and cost of the
contract for this Project. Any additional type of Contractor license or
permit shall be indicated in the BDS.

A List of Contractor's key personnel {e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract
to be bid, with their complete qualification and experience data shall be
provided. These key personne! must meet the required minimum years
of experience set in the BDS.

A List of Contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership,
certification of availability of equipment from the equipment
lessorfvendor for the duration of the project, as the case may be, must
meet the minimum requirements for the contract set in the BDS.

Documents Cofnprlslng the Bid: Financial Component

11.1.

11.2.

11.3.

The second bid envelope shall contain the financial documents for the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not
be accepted.

For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised
IRR of RA No. 9184.

PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA, MANILA
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13.

14.

1§.

16.

TB—- 4

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative Bids shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
determined by the NEDA and approved by the GPPB pursuant to the revised
Guidelines for Contract Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency
accepted by the BSP at the discretion of the Bidder. However, for
purposes of bid evaluation, Bids denominated in foreign currencies
shall be converted to Philippine currency based on the exchange rate
as published in the BSP reference rate bulletin on the day of the bid
opening.

14.2. Payment of the contract price shall be made in:
Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less
than the percentage of the ABC in accordance with the schedule in the
BDS.

15.2. The Bid and bid security shall be valid until One Hundred Twenty {120)
days from the date set for Bid Opening. Any bid not accompanied by an
acceptable bid security shall be rejected by the Procuring Entity as
non-responsive.

Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its
Bid.

The Procuring Entity may request additional hard copies and/or electronic
copies of the Bid. However, failure of the Bidders to comply with the said
request shall not be a ground for disqualification.

If the Procuring Entity allows the submission of bids through online
submission to the given website or any other electronic means, the Bidder

PROPOSED DREDGING OF NORTH HARBOR fNNER BASIN, PORT AREA, Maniia
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18.

19.

20.

MB~5

shall submit an electronic copy of its Bid, which must be digitally signed. An
electronic copy that cannot be opened or is corrupted shall be considered
non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its
physical address or through online submission as indicated in paragraph 7 of
the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at
the place specified in paragraph 9 of the 1B. The Bidders'
representatives who are present shall sign a register evidencing their
attendance. In case videoconferencing, webcasting or other similar
technologies will be used, attendance of participants shall likewise be
recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable
reasons, the rescheduling requirements under Section 29 of the 2016
revised IRR of RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of
the 2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity's BAC shall immediately conduct a detailed
evaluation of all Bids rated “passed” using non-discretionary pass/fail
criteria. The BAC shall consider the conditions in the evaluation of Bids
under Section 32.2 of 2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and
opened and evaluated simultaneously so as to determine the Bid or
combination of Bids offering the lowest calculated cost to the Procuring
Entity. Bid Security as required by ITB Clause 16 shall be submitted for
each contract (lot) separately.

19.3 In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the
2016 revised IRR of RA No. 9184 must be sufficient for the total of the
ABCs for all the lots participated in by the prospective Bidder.

Post Qualification
Within a non-extendible period of five (5) calendar days from receipt by the

Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid,
the Bidder shall submit its latest income and business tax returns filed and

PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA, MANILA



21.

ITB-6
paid through the BIR Electronic Filing and Payment System (eFPS), and other
appropriate licenses and permits required by law and stated in the BDS.
Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No.
9184 shall form part of the Contract. Additional Contract documents are
indicated in the BDS.

PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA, MANTA
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Bid Data Sheet

Bid Data Sheet

ITB Clause
52 For this purpose, contracts similar to the Project refer to contracts which
have the same Major Categories of Works which shall be:
Description/Clarification Unit of Measure Quantity
{at least)
Dredging and Open sea
disposal of dredged materials cu.m. 705,000.00
7.1 Portion of Works alfowed fo be | Maximum Percentage allowed to be
subcontracted: subcontracted:
Subcontracting Is not allowed | Subcontracting is not allowed
10.3 For Joint Venture:
Special PCAB License
104 The key personnel must meet the required minimum years of experience
set below:
Relevant
General .
Key Personnel . Experience
Experence (Minimum)
Work experience is similar in nature and Ports, Harbors, & Work experience is
complexity to the project to be bid Offshore Engineering similar in nature and
Works complexity to the project
to be bid
a} Project Manager Five (5) years
b} Project Engineer Three (3) years
¢) Construction Safety and 1
Health Officer One (1) year
d) Foreman Five (5) years

PROPOSED DREDGING OF CALBAYOG PORT, CALBAYOG (ITY, SAMAR
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Bid Oata Sheet

105

The minimum major equipment requirements are the following:

Equipment

Capacity Number of Units

Self-Propelled
Trailing Suction
Dredger

minimum 450hp dredge 1-owned
pump engine; 300mm
suction/discharge pipe
diameter; 1,250.00 cum.J/hr
pump capacity and 1,200
cu.m. minimum hopper
capacity

12

Value Engineering Clause:

Not Allowed

15.1

The bid security shall be in the form of a Bid Securing Declaration or any of
the following forms and amounts:

1. The amount of not less than P 6,468,254.89 [2% of ABC]}, if bid security
is in cash, cashiers/manager'’s check, bank drafi/guarantee or
irrevocable letter of credit;

2. The amount of not less than P 16,170,637.23 5% of ABCJ if bid security
is in Surety Bond.

Each bidder shall submit one (1) original and six {6) copies of the Technical
and Financial Proposals, properly labelled, book-bound, with hard cover
and corresponding index tab.

19.2

Partial bids:
Not Altowed

20

Other appropriate licenses and permits required:

None
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BK Data Sheet

21

Additional contract documents relevant to the project that may be required
by existing laws and/or the Procuring Entity, such as:

Construction Schedule and S-Curve, Manpower Schedule, Construction
Methods, Equipment Ulifization Schedule, Construction Safety and Health
Program approved by the Department of Labor and Employment and
PERT/CPM or other acceptable tools of project scheduling.
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GCC-1

Scope of Contract

This Contract shall include all such items, although not specifically mentioned,
that can be reasonably inferred as being required for its completion as if such
items were expressly mentioned herein. All the provisions of RA No. 9184 and
its 2016 revised IRR, including the Generic Procurement Manual, and
associated issuances, constitute the primary source for the terms and
conditions of the Contract, and thus, applicable in contract implementation.
Herein clauses shall serve as the secondary source for the terms and
conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to
all procurement activities, the advertisement, posting, or invitation of which
were issued after the effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract
(SCC), references in the Conditions of Contract to the Works, the Completion
Date, and the Intended Completion Date shall apply to any Section of the Works
(other than references to the Completion Date and Intended Completion Date
for the whole of the Works).

Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to
the Contractor based on the schedule of delivery indicated in the SCC,
which comresponds to the execution of the Works. If the Contractor
suffers delay or incurs cost from failure on the part of the Procuring Entity
to give possession in accordance with the terms of this clause, the
Procuring Entity’s Representative shall give the Contractor a Contract
Time Extension and certify such sum as fair to cover the cost incurred,
which sum shall be paid by Procuring Entity.

4.2. If possession of a portion is not given by the above date, the Procuring
Entity will be deemed to have delayed the start of the relevant activities.
The resulting adjustments in contract time to address such delay
may be addressed through contract extension provided under Annex "E”
of the 2016 revised IRR of RA No. 9184,

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3 and
specified in the BDS, {o carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than those
of the personnel listed in the Schedule.
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Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from
the Procuring Entity but in no case later than the signing of the contract
by both parties, the successful Bidder shall fumish the performance
security in any of the forms prescribed in Section 39 of the 2016 revised
IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant
to RA No. 3688 against any subcontractor be they an individual, firm,
partnership, corporation, or association supplying the Contractor with
labor, materials and/or equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the
Contractor.

Warranty

7.1. In case the Contractor fails to undertake the repair works under Section
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or
gamishment proceedings, and perpetually disqualify it from participating
in any public bidding. All payables of the GOP in his favor shall be offset
to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that
occasioned-on force majeure, shall cover the period from the date of
issuance of the Certificate of Final Acceptance by the Procuring Entity.
Specific duration of the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s
liability under this Contract shall be as provided by the laws of the Republic of
the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly
and severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation, such as, but not limited to corrupt,
fraudulent, collusive, coercive, and obstructive practices as stated in ITB Clause
4,

PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA, MANIA



10.

11.

12.

13.

14.

GCC-3

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised
IRR of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks
rates in the Contractor’s Bid shall be used for small additional amounts of work
only when the Procuring Entity’s Representative has given written instructions
in advance for additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity's
Representative for approval the said Program of Work
showing the general methods, arrangements, order, and
timing for all the activities in the Works. The submissions of
the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity's
Representative for approval an updated Program of Work at
intervals no longer than the period stated in the SCC. If the
Contractor does not submit an updated Program of Work within
this period, the Procuring Entity’s Representative may withhold the
amount stated in the SCC from the next payment certificate and
continue to withhold this amount until the next payment after the
date on which the overdue Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor’s accounts and records relating to the performance of the Contractor
and to have them audited by auditors of the GOP or the Procuring Entity, as
may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall
be submitted as a Contract document, make an advance payment to the
Contractor in an amount not exceeding fifteen percent (15%) of the total
contract price, to be made in lump sum, or at the most two instaliments
according to a schedule specified in the SCC, subject to the requirements in
Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC,
materials and equipment delivered on the site but not completely put in place
shall not be included for payment.
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15. Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or
operating and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals
by the dates stated above, or they do not receive the Procuring
Entity's Representative’s approval, the Procuring Entity’s
Representative may withhold the amount stated in the 8CC from
payments due to the Contractor.
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Special Conditions of Contract

GCC Clause

2 Sectional Completion:
None

1 The Procuring Entity shall give possession of all parts of the Site to
the Contractor upon commencement of the project.

6 Site Investigation Report:
None

7.2 Permanent structures: Fifteen (15) years

Buildings of types 4 and 5 as classified under the National Building
Code of the Philippines and other structures made of steel, iron, or
concrete which comply with relevant structural codes (e.g., DPWH
Standard Specifications), such as, but not limited to, steel/concrete
bridges, flyovers, aircraft movement areas, ports, dams, tunnels,
filtration and treatment plants, sewerage systems, power plants,
transmission and communication towers, railway system, and other
similar permanent structures

10 No dayworks are applicable to the contract.

11.1 The Contractor shall submit the Program of Work to the Procuring

Entity’s Representative within days of delivery of the Notice
of Award.
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11.2 The amount to be withheld for late submission of an updated
Program of Work is
13 The provision on advance payments or mobilization fees in the
terms and conditions of all contracts/ purchase orders/ job orders
for goods, services and infrastructure projects that will be signed
or executed shall henceforth be excluded.
14 No further instructions.
151 The date by which operating and maintenance manuals are
required is .
The date by which “as built” drawings are required is
15.2 The amount to be withheld for failing to produce "as built® drawings

and/or operating and maintenance manuals by the date required is
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Technical Specifications

PROJECT : PrROPOSED DREDGING OF NORTH HARBOR INNER BASIN,

PORT AREA, MANILA

6.01 SCOPE OF WORK

» General Provisions

To undertake the PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA,
MANILA; with an estimated volume to be dredged of 705,000.00 cu.m. Includes :

1. Dredging/Excavation of soft to highly dense seabed comprising of clayish
sand/soil, pebbles/stones up to the designed depth.

2. Loading of excavated dredging materials into the loading scow and disposal to
designated area as directed by the Project Engineer.

3. Shall be undertaken on the deep portion of the channel way up to the shallow
area.

4. Must not obstruct the flow of vessel's traffic within the vicinity
§. Transporting and disposing of dredged materials;;

a) Minimum sea leve! of 20.0 meters

b} Minimum distance of 16.0 kms. away from the project site

The dredging area shall be dredged at the required depth as indicated on the
Drawing/s.

The work includes fumishing of all labor, materials, plants and equipment required to
completeffinish the dredging works in accordance with the Dredging Specifications.

*  Work Schedules

After examinations of all relevant data, coordination needs, work constrains,
equipment to be used and other matters, a PERT/CPM diagram showing the detailed
schedule/duration and sequences for the execution of dredging work shall be
submitted to the Engineer for approval within 15 days before the proposed
commencement of the Works.

Before the commencement of rock breaking/dredging works, the Contractor together
with the Authority’s Representatives and Surveyors shall conduct a pre-joint
hydrographic survey which will form basis of actual quantity of dredging materials to
be removed/excavated.

Prior to dredging works, the Contractor shall establish visible markers/buoys to
clearly define the limits of the dredging area.

6.02 DREDGING EQUIPMENT/LAYOUT OF WORK

=  Plant

The Contractor shall keep on the job sufficient dredging equipment and/or plant to
meet the requirement of the project.

The equipment/plant shall be in satisfactorily operating conditions and capable of
efficiently performing the dredging works with safety as set forth herein and shall be
subject to inspection by the Authority’s Representative at all times.

PROPOSED DREDGINE OF NORTH HARSOR IR Batan, PORT AREA, MANRLA
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Technical Specifications 2

= Physical Data/Layout of Work

THE CONTRACTOR, PRIOR TO THE START OF DREDGING WORKS, SHALL SECURE
DISPOSAL/DUMPING PERMIT AND OTHER RELATED CLEARANCE FROM THE PHILIPPINE
COAST GUARD {PCG) OR ANY OTHER GOVERNMENT AGENCY. IT SHALL BE RESPONSIBLE
FOR THE PREPARATION OF DOCUMENT/S NEEDED IN {IS APPLICATION OF SAID PERMITS
INCLUDING PAYMENT OF CORRESPONDING FEES/CHARGES.

THE AUTHORITY DOES NOT GUARANTEE TO KEEP THE PROJECT DREDGING AREA FREE
FROM OBSTRUCTIONS.

The Contractor shall adjust and conduct the work in such manner not to disrupt the
flow of seacraft plying the navigational channel at all times.

The Contractor shall layout his work from the government established ranges and
gauges which shall be pointed out to him prior to commencement of the dredging
work but shall be responsible for all measurements in connection therewith.

The Contractor shall fumish, at his own expense, all platforms, survey equipment,
range markers, poles, buoys, etc., and labor as may be required in laying out any
part of the dredging work.

The Contractor shall be responsible for the installation, maintenance and
preservation of all gauges, ranges, platforms, dredging limit markers and buoys.
Upon completion of the work, the Contractor shall promptly remove all ranges,
markers, buoys and other marker place by him that may be detrimental to smooth
passage of seacraft passing the channel.

IN THE ABSENCE OF A CLEAR GUIDELINES, THE IMPLEMENTING OFFICE (DSD) DOES NOT
GUARANTEE THE EXEMPTION OF THE CONTRACTOR FROM PAYMENT OF PORT USAGE
FEES/DUES THAT MIGHT BE IMPOSED BY THE PORT/TERMINAL MANAGER.

6.03 DREDGING WORKS
s Description

This item shall consist for the dredging/removal of soft to highly dense seabed
comprising of clayish sand/soil, pebbles/stones at NORTH HARBOR INNER BASIN,
PORT AREA, MANILA.

in conformity with the dimensions shown in hydro survey plan or as established by
the PPA Engineer with coordination with the PMO-NCR North.

The dredged materials shall be transferred / dispose to designated disposal! site.

* Progress of Work

Upon mobilizing sufficient labors, materials, plants and dredging equipment and as
time is of essence, the Contractor shall work at a minimum of Fourteen Hours (14)
per_day or more as may be necessary, subject to existing laws, to ensure the
prosecution of work in accordance with the approved dredging schedule
(PERT/CPM). If the Contractor falls behind the approved dredging schedule, the
Authority’s Representative may require the Contractor to increase the number of
shifts, working hours and/or dredging equipment without extra cost to the Authority.

Failure of the Contractor to comply with the requirements shall be reasonable
grounds to assume that the Contractor is not performing the dredging work with such
diligence as will insure completion within the specified time, in which case, the
Authority may be compelled to take steps to protect the interest of the PPA.




6.04

6.06

Technical Specifications

=  When the Contractor elects to work overtime and on Sundays and legal holidays,
appropriate authority from those concem must be secured and notice of his intention
to do so shall be submitted to the Authority’s Representative within the reasonable
time in advance thereof,

= The Contractor shall submit daily dredging reports within two (2) days after the end of
the day covered by the report duly signed by the Contractor or his duly authorized
representative and the authorized PPA representative. The report shall be made in
forms and to be provided by the Authority.

= The Contractor shall take necessary measures to protect the life and health of his
men in accordance with the existing laws and regulations of the Government. The
Contractor shall provide safety devices to Authority’s personnel while on board the
dredging equipment/plant in performance of their official duties.

= The Contractor shall put up and maintain such markers and buoys as will prevent any
accident in consequence of his dredging work. No liability whatsoever attaches to the
Authority, if as a result of the dredging operations or installation, an accident happens
in the project area. The Contractor shall hold the Authority free and harmless against
any or all claims of persons involve in such accidents.

WORK DURATION & ESTIMATED QUANTITIES

The dredging works shall be completed within Two HUNDRED NINETY (290) CALENDAR DAYsS
{inclusive of Sundays, Holidays and Unworkable days).

The estimated quantity of dredging materials necessary to be removed is 705,000.00 cu.m.

DREDGING MATERIALS

Disposal of Dredging Materials shall be hauledtransported using hopperfloading barge and
deposited to designated area as directed by the Project Engineer.

Displace Materials

= Should the Contractor, during the progress of the dredging works, lose, dump, throw
overboard, sink, misplace any materials, plant, machinery or appliance which may be
dangerous to or obstruct navigation and/or port operations activities, the Contractor
shall immediately give notice with description and location of such obstruction to the
Authority and when required, shall mark or buoy the obstruction until such time the
same is removed.

= Should the Contractor refuse, neglect or delay compliance with the above
requirements, such obstructions shall be removed by the Authority and the cost of its
removal shall be deducted from any money due or to become due to the Contractor
or proceed against his performance bond.

= Any dredged materials that is deposited other than the designated area will not be
paid and the Contractor shall be required to remove such misplace materials and
deposit it to where directed at his expense.

INSPECTION

No PPA Project Engineer or Authority’s Representative is authorized to change any
provisions of the dredging specifications without written authorization of the Authority.

Nor shall the presence or absence of a PPA project Engineer or Authority’s Representative
relieve the Contractor from any of his responsibility under the Contract.

PROPOSED DREDGING OF NORTH HARSOR iravik BASIN, PORT AREA, MANILA
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6.07

Technical Specifications
FACILITIES/ACCOMODATION TO BE PROVIDED

The Contractor shall provide the use of vehkle with driver, boats, boatmen, laborers,
equipment, appliances and materials forming part of the ordinary and usuat equipment/plant
and crew of the dredging plant as may be necessary in inspecting and supervising the
dredging work.

The Contractor shall provide a temporary site office for office and sleeping purposes of
Authority’s Representatives. The room shall be fully equipped and maintained to the
satisfaction of the Authority. It shall be properly lighted and ventilated.

OVER DREDGED, SIDE SLOPE AND PAY LIMITS

Over dredged (Over-depth)

= An over-dredged of 0.30 meters beyond the required project depth below MLLW MAY
BE PAID FOR, BUT SUBJECT TO THE AVAILABILITY OF FUND AND IN ACCORDANCE OF IRR-
EOFR.A. 9184,

» NO OVER-DREDGED PAYMENT SHALL BE MADE _ON__PROGRESS-DREDGING
ACCOMPLISHMENT.

Slide Stope

* The volume of excavated materials to be paid for is that of a rectangular prism with
sides vertical plus the triangular prism formed by the prescribed allowable side slope
of 1:3.

* The vertical sides of the rectangular prism shal! not go beyond the designed dredging
limits.
It is to be clearly understood that no payments will be made for dredging beyond the
dredging limits except as provided above. The Contractor shall bear all the cost of over-
dredging beyond the project depth and in addition, of any remedial measures ordered by the
Authority or its representative to be taken in areas over-dredging is not permitted.

MEASUREMENT AND PAYMENT

The basis of measurement for dredging quantities is the net cubic content of the voids
formed by the removal of the materials within the limits of payment as follows:

* The seabed as determined by soundings prior to dredging.
» The leve! or levels specified to which dredging is to be carried out, as will be proved
by sweeps and surveys undertaken after dredging.

v Vertical faces at the limits of dredging (with allowable slide slope) as defined on the
plan.

Computation of volume shall be MANUALLY CALCULATED and in the metric system using the
“END AREA METHOD".

COMPUTATION OF PROGRESS-DREDGING VOLUME ACCOMPLISHMENT SHALL NOT INCLUDE THE
ALLOWABLE OVER-DREDGED OF 0.30 METERS.

The total volume of materials to be paid for under this confract will be measured by
computing the volume between the bottom surface shown by soundings made before
dredging and the bottom surface by the soundings made as soon as practicable after the
work specified is completed or immediately after the cut-off date to be set if the Contractor
opted for interim payments.

PROPOSED DREDGING OF NORTH HARBOR INHER BASIN, PORT AREA, MANILA
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6.010

6.011

Technical Specifications

Payments for dredging will be made not often than once a month. Payments shall be made
upon the estimates of work satisfactorily completed by the Contractor and accepted by the
Authority during the preceding period.

Upon such estimate, the Authority shall pay the Contractor a sum equal to ninety percent
(80%) thereof up to and until such time as the total dredging work shall have been
completed.

The Contractor will be held responsible for clearing, slumping of side slope and/or all other
materials dropped into the dredging areas until finally accepted by the Authority.

The unit rate for dredging work applies to excavating of any materials within the dredging
area and to include the removal and disposal of all debris and other objects encountered,
and for the disposal of dredged materials at the designated dumping site.

SOUNDINGS

The Contractor, in the presence or joint with the Authority’s Representative and during the
progress of the dredging works, shall perform continuous checking of the depth thru
soundings.

For the purpose of work progress payments; the Contractor, jointly with the Authority’s
Representative and/or Surveyors, shall conduct soundings on areas subjected to dredging
activities during the month or the preceding period for which payment is being claimed.

Pre, Progress and Post-Dredging soundings shall be made at intervals not less than 10.00
meters and to be undertaken jointly by the Contractor and the Authority’s Representative
and Surveyors.

Records shall be made during the sounding activities giving the time, the waterftide level,
and the position of the sounding paraphernalia and plant/equipment. Each party shall have
and keep its own records.

Computation of the volume dredged for the period shall be made in accordance with Section
6.09 herein above (Measurement and Payment) and shall be prepared and plotted by the
Authority, checked and concurred by the Contractor.

The Contractor shall be responsible for all costs involved in the above mentioned soundings
such as costs for the survey boat, sounding and survey equipment, measurement, markings,
materials, transportation and other cost related thereto. PPA MAY OPT TO USE ITS OWN
SURVEY EQUIPMENT AT NO COST TO THE CONTRACTOR. HOWEVER, THE CONTRACTOR SHALL BE
RESPONSIBLE FOR THE COST OF REPAIR IN THE EVENT THE PPA-OWNED INSTRUMENTS BROKE
DOWN/DAMAGE DURING THE COURSE OF THE SURVEY WORK AND TRANSPORTATION Y TO/FROM THE
DREDGING SITE.

TECHNICAL SPECIFICATION
DESIGN DREDGING DEPTH : - See attached Survey Plan
{see affached hydro plan)
TOTAL ESTIMATED VOLUME - 705,000.00 cu. m.
APPROXIMATE DREDGING AREA - See aftached Survey Plan

« WIDTH - See attached Survey Plan

»  LENGTH - See attached Survey Plan
DREDGING SOIL. COMPOSITION - Medium to Highly Dense seabed

Comprising of Compacted Clayish
Sand/Soil, Pebbles/Stones
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Tochnical Specificas
(Project Bllboard)

ITEM 02 : PROJECT BILLBOARD

SPECIFICATION

The Project Billboard shall be instalied at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x
2,400mm) using %2 inch (12mm) marine plywood or tarpaulin poster on 3/16 inch {(5mm) marine
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.
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6 To all our contractors, suppliers, and
~ service providers, all we ask is for you to

SPEED UP
 your contracts and FI N ISH
AHEAD =

WITHOUT SACRIFICING

QUALITY

of work, and REASONABLENESS

OF COST agreed upon. Gawin niyo
‘van at hindi tayo maghihiwalay ng
landas (Do that and we will not part ways).”

- AMessage from
DOTr Secretary Arthur Tugade

£ F 4 8 1t 1

pror N © Coon iRV
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Technical Spedifications
{Safety Signages and Bamicades)

ITEM 03 : SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the fumishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.

SPECIFICATION

The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x
800mm) shal! be provided.

The materials to be used for signages and barricades are %2 inch (12mm) marine plywood or
tarpaulin poster on 2" x 2” (50mm x 50mm) good lumber frame (See drawing below).

The printing or painting shall be the discretion of the Engineer.

]
. A\

1200
FRONT BIDE FRONT BDE
FRAMING FOR 0.80m x 1.20m SIGNAGES FRAMING FOR 0.60m x D.80m SIGNAGES AND BARRICADES

STANDARD PLAN FOR SIGNAGES AND BARRICADES
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BILL OF QUANTITIES
PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA, MANILA

Bidder's Authorized Representative

PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA, MANILA

[ DESCRIPTION OF WORK UNIT QT‘! "~ UNIT PRICE AMOUNT
% NO. | o : (P_esos) (Pesos)
2 RLEVIE (2) {3 (8) (5) (4) % '(5)

BILLNO. 1 GENERAL EXPENSES

1.01 Mobllization and Demabillzation Ls. 1.00

1.02 Provide Environmental Safety and Health Program. ls. 1.00

TOTAL FOR BILL NO. 1 - GENERAL EXPENSES
Signiture
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BILL OF QUANTITIES
PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA, MANILA

DESCRIPTION OF WORK UNIT Qry. UNIT PRICE AMOUNT
NO. {Pesos) (Pesos)
(1) {2) {3) (4} (s5) {4) x '(S)
BILNO. 2 DREDGING WORKS
201 Dredging and Disposal of Dredged Materials, cu. m. 705,000.00

TOTAL FOR BILL NO. 2 - DREDGING WORKS

Signiture

Bidder's Authorized Representative

PROPOSED DREDGING OF NCRTH HARBOR INNER BASIN, PORT AREA, MANILA
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BILL OF QUANTITIES

PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA, MANILA

DESCRIPTION OF WORK UNIT qQry. UNIT PRICE AMOUNT
NO. {Pesos) (Pesos)
(1) (2) (3} (4) (5} {4} x '(5)
BILLNO. 3 REIMBURSABLE ITEMS
3.01 Provide Office and Survey Equipment I.s. 1.00

TOTAL FOR BILL NO. 3 - REIMBURSABLE TEMS

Signiture
Bidder's Authorized Representative
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BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

PROJECT NAME : PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA, MANILA

LOCATION : NORTH HARBOR, PORT AREA, MANILA
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1 - GENERAL EXPENSES
ftem 1.01 Mobilization/Demobilization and Cleaning/Clearing.

The quantity to be paid for shall be the minimum equipment requirement enumerated in the bid
documents mobilized, demobilized and cleaning of the site and accepted by the Engineer. The
contract lump sum price shall be full compensation for fumishing all materials, labor, equipment,
tools and incidentals necessary to mobilize and demobilize all the minimum equipment requirement
enumerated in the bid documents including cleaning of the site. Fifty percent (50%) of the total
amount shall be payable after the mobilization activity while the remaining (50%) payable after
demobilization and cleaning. '

tem 1.02 Provide Environmental Safety and Health Program in the execution of the
project.

The quantity to be paid for shall be the actual implementation of construction safety and health
program and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete the
implementation of the Construction Safety and Health Program, as required and approved by the
Department of Labor and Employment (DOLE).

PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON PROVINCE
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BILL NO. 2- DREDGING AND DISPOSAL

itern 2.01 Dredging of Maneuvering Areas and disposal of dredged materials to the
designated area as directed by the Engineer.

The quantity to be paid for shall be the actual volume, including allowable over-dredging but
subject to availability of fund, in cubic meters of dredged materials including disposal to the
designated area as directed by the Project Engineer. Payment shall include the cost of dredging
equipment, materials, labor, survey works, handling, Port Charges and Other Expenses/Fees
related to the execution of dredging and disposal works.

BILL NO. 3 - REIMBURSABLE ITEMS

item 3.01 Provide for Office and Survey Equipment

The quantity to be paid for shall be the actual quantity of determined items by the Authority deemed
necessary in the implementation of the project, supplied, delivered and accepted by the Authority.
Payment for said items shall be made only upon complete delivery/acceptance of such. The
contract lump sum price shall be full compensation for providing all determined items. The
Contractor’s Profit and Overhead, Contingencies and Miscellaneous (OCM) should not be included
in the cost of said items. Claims for payment shall be supported by Official Receipt(s) (OR) and at
least three (3) canvasses. The amount to be paid for shall be the price indicated in the OR but
should not exceed the contract lump sum price. The determined items shall be the property of PPA.
Operation and maintenance shall be bome by PPA.

Payment shall be in per item delivered with no OCM and Profit imputed in the unit cost,

PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON PROVINCE
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

PROJECT NAME : PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA, MANILA

LOCATION : NORTH HARBOR, PORT AREA, MANILA

A.

SITE OFFICE

The Contractor shall rentlease a fully furnished and air-conditioned temporary site office for
use of the Engineer and his staff with a floor area of at least 48 sq.m. It shall be provided or
connected with electricity, portable water supply and drainage/sewerage system. The said
site office shall have tiled bathroomoilet complete with fixtures and partitions for at least
two (2) rooms. The field office shall be located within or near the project site as approved by
the Project Manager/Engineer.

OFFICE AND SURVEY EQUIPMENT

The Contractor shall purchase the following main items of brand new office and survey
equipment for use of the Engineer and his staff. The Contractor shall make available for use
of the Engineer other equipment as may be necessary for the proper functioning of the
office. The procured equipment shall be the property of PPA. Operation and maintenance
shall be borme by PPA after the completion of the project.

1 unit Service Vehicle; 6 speed AT, 2.2 L; Max Power 147Hp @ 3,400 rpm
Diesel/Gasoline with; Power Steering, Power Window and Power Door Lock
capable; includes Registration, Insurance, Misc.

1 unit AUTOMATIC ENGINEER’S LEVEL; 30x magnification; Upright telescope image; Gas
filled telescope; 40mm objective diameter; 70cm short focus distance; 360
degree / 400 gon selectable angle measurement; 10’ / 2 mm circular bubble;
Endless Horizontal Drive; 0.7mm double run accuracy; + 15 working range;
Water resistant; —20 to +50 °C operating temperature; Drop resistance - ISO
9022-33-5; Water-tightness and dust-tightness - IP §7 {submersible); 1.7kg wt.

2 pcs Stadia Rod;5m Telescopic Aluminium Staff with Bubble; Sectional staff made of
high-quality, white powder coated aluminum tubes

1 pc. AERIAL IMAGING DRONE; equipped with a 1-inch 20-megapixel sensor capable of
shooting 4K/60 fps video and Burst Mode stills at 14 fps. The Flight Autonomy
system includes five vision sensors for 2-directional obstacle sensing and
forward-vision obstacle avoidance. Adoption of titanium alloy and magnesium
alloy for increase rigidity of the airframe and reduces weight. Includes : Camera
Drone, Remote controller, Four pairs of propellers, Flight Battery, Battery
charger, 16GB MicroSD card, Power cable, Micro USB cable, USB OTG cable,
Cantying case, and Gimbal ¢clamp.

e Weight 31bs.
e Max Ascent Speed 13.4 MPH
¢ Max Descent Speed 8.9 MPH
Max Forward Speed 45 MPH
e Max Ceiling 400 ft. (Electronically Limited)
o Max Flight Time 28 min.
¢ Operating Temp 32° to 104°F

PROPOSED DREDGING OF NORTH HARSOR IR BASI, PORT AREA, MAreLA
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Satellite Systems GPS & GLONASS
Obstacle Sensory Range 2 to 49 fi.
Gimbal Control Range  -90° to +30° Pitch
Camera Sensor 1/2.3"
Lens FOV 94°
ISO Range 100-3200
Max Image Size 4000x3000
Max Video Size 4096x2160
Max Video Bitrate 60 Mbps
File Systems FAT32, exFAT
Photo Formats  JPEG, DNG
Video Formats  MP4, MOV, MPEG
Charger Specs  17.4v, 100w
Remote Frequency 2.400-2.483 GHz
Max Transmission Range 3.1 mi.
Battery Model  Intelligent Flight PH4
Battery Specs 5,350 mAh, 15.2v

1 unit TABLET FOR HYDROGRAPHIC SURVEY; water and shock-proof resistant

Operating System : iOS 10.3.2, upgradable to iOS 12.1

Technology : GSM/CDMA /HSPA/EVDO /LTE

Display : Type LED-backlit IPS LCD, capacitive
touchscreen, 16M colors

Size : 10.5 inches,

Resolution : 1668 x 2224 pixels, 4:3 ratio

internal Memory : 64/256/512 GB, 4GB RAM

2 pcs. BATTERY BOOSTER; 27000mAh Power Bank with built in AC Outlet

2 units HANDHELD DEPTH SOUNDER;

Transducer Frequency 235KHz Active Transducer

Beam Spread +/- 4 Degrees minimum
Depth Range 0.30m to 75.00m (Software limited)
Accuracy +/-0.025m (RMS)

Sound Velocity Range 1400 to 1600 m/sec

Data Qutput Range 2Hz

Ultrasonic Ping Rate 3 to 6 Hz (Depth dependent)

Internal Power 10.0v x 2.7AHr Intemal Nickel Metal
Hydride sealed battery (NiMh)

Power Consumption 70ma to 120ma (temp dependent)

Usable Battery Life 8Hrs to 12Hrs between charging

Stand-By Battery Life 10000 Hours

Battery Charge Smart switch mode charger for 90..250vac,
40..60Hz
Work Anywhere 2/3 Round/Square pin charger adaptor

Data Format (7 formats) RS232C 4800 baud 8 bit 1 stop bit No parity
Overall Dimensions 100w x 220h x 45d (mm)
Weight 0.75Kg

PROPOSED DREDGING OF NORTH HARBOR IR BaS, PORT ARta, MAstA
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COMMUNICATION UNIT (VHF Portable Radio);

DIGITAL CAMERA, 16-megapixel DX-format CMOS image sensor; Compatible with
optional WU-1a Wireless Mobile Adapter for instant Wi-Fi photo sharing; PSAM
exposure modes for complete creative control; 1080p Full HD video recording
with stereo sound; RAW (NEF) shooting capability

SCIENTIFIC CALCULATOR;

Handheld Portable GPS; Size: 6.1 x 11.4 x 3.3 cm; Weight: 209.8 g with
batteries; Display: 7.6 cm (37), 240 x 400 pixels, transflective colour TFT
touchscreen; Batteries: rechargeable NiMH pack (included), or use standard or
rechargeable AA batteries; Battery life: Up to 16 hours, depending on use and
screen brightness; Waterproof rating: IPX7 (can take brief submersion up to 1Tm);
Barometric altmeter; Tik-compensated 3-axis electronic compass; Camera: 8
megapixel camera with digital zoom and autofocus; Memory: 4GB. Holds 10,000
waypoints, 250 routes with up to 20,000 route points; Data: Includes geocaching,
tide, sunset and moon tables
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MINIMUM EQUIPMENT REQUIREMENT

PROJECT NAME PROPOSED DREDGING OF NORTH HARBOR INNER BASIN,

PORT AREA, MANILA

LOCATION : NORTH HARBOR, PORT AREA, MANILA

One (1) Unit Self-Propelled Trailing Suction Dredger, with minimum 450hp dredge

pump engine; 300mm suction/discharge pipe diameter; 1,250.00 cu.m./hr pump
capacity and 1,200 cu.m. minimum hopper capacity (Owned )

PrOPOSED DREDGING OF NORTH HARBOR et BASIN, PORT AREA, MANILA
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and heatth program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE) including stringent covid-12 protocols per PPA Engineering Circular
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public
health emergency approved by PDCB and CIAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no. Safety Engineer / Officer
1 no.  Nurse / Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment

15 pcs. Hard Hats

15 pcs. Gloves

15 pcs. Goggles

15 pcs. Safety Shoes
Safety Devices

2 lot Buoys/Markers

2 lot Waming signs

1 units Fire extinguisher {10kg.)

1 lot Disinfection Booth with footbath

15 no. PCR Test for Covid-19 (Initial Testing)

15 no. PCR Test for Covid-19 (Confirmatory Testing)

Medical and First Aid System - For ten (10.0) mos.
Temporary Shelter for Workers - 1 lot
NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.




9
BOQ and Atachments
{Annex 6 = Egineering Circular No. 01 2020)

MAY 1 5 2020

ENGINEERING CIRCULAR NO.#1 2020

FOR : THE MANAGER, PCMD
ALL PORT MANAGERS
CONCERNED CONTRACTORS
FROM : THE ASSISTANT GENERAL MANAGER,

ENGINEERING OFFICE

SUBJECT : SAFETY GUIDELINES FOR THE IMPLEMENTATION OF
ALL PPA (CAPEX & RM) AND DOTr TOURISM AND
SOCIAL REFORM PROJECTS DURING THE COVID-19
PUBLIC HEALTH CRISIS

Pursuant to the Proclamation No. 929, series of 2020 issued by President Rodrigo
Roa Duterte, declaring a State of Calamity throughout the Philippines due to the
Coronavirus Disease 2019 (COVID-19) and in view of the extended implementation of
Enhanced Community Quarantine (ECQ) and Genera) Community Quarantine (GCQ)
in the identified areas, the following guidelines, in addition to the existing safety
standards approved by the DOLE and also to the PPA Memorandum Circular No. 18-
2020, are hereby directed to be implemented in all on-going PPA infrastructure
projects including the DOTr Tourism and Social Reform projects:

1. Only persons from Twenty-One (21) to Fifty-Nine (59) years of age, without pre-
existing health conditions, such as, but not limited to immunodeficiency,
comarbidities or other health risk and who did not come in contact with someone
with COVID-18 shall be allowed to be included in the workforce for areas under
ECQ and GCQ.

2. The Contractor shall provide for their personnel/workers the necessary welfare
facilities and amenities, such as employees’ quarters for board and lodging for
the project area covered by the ECQ and GCQ, otherwise, prior to deployment,
prescribed procedures shall be conducted at every instance of re-entry.

3. Adequate food, potable drinking water, disinfectants shall be made available by
the Contractors for their in-house personneliworker during the period of
ECQ/GCQ.

4. Compliance to social distancing, proper hygiene and mandatory wearing of face
masks and other protective persona! equipment shall be ensured for alf on-
going projects as precautionary measures to avoid and contain the spread of
COVID-19 in the wark place.

A Boarfaco Drve South Hartor, Porl Area M 1018 Phibpomes
£ Q Box 435 Mania Ll
Tel No {+632) 354.8500 Fas 2"?ﬁ;lz. 5274855
webshe www i
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5. Field Offices, employees' quarters, bunkhouses and other common areas shall
be maintained to ensure cleanliness and daily disinfection of said areas must
be conducted accordingly.

6. Contractors shall provide disinfection facilities such as handwashing station,
foot bath and others to be ptaced at various locations of all on-going projects.

7. Contractors shall ensure that their projects are in compliance with the DOLE
D.0. No. 13 series of 1998. Personne! and workers shall be provided with the
supply of vitamins particutarly Vitamin C and other over the counter medicines,
quarantine facilities and oxygen tanks for ernergency purposes.

8. Safety Officer of the Contractor shall regularly conduct briefing on the
information regarding COVID-19 construction protocols on top of other safety
requirements.

9. As preventive measure, daily monitoring of the pre and post work health
conditions of workers shall be undertaken by the Contractor's health/safety
officer particularly the temperature, blood prassure and exposure monitoring.
Personnel with symptoms relative to COVID-19 shall be immediately isolated
and quarantined for fourteen (14) days and if necessary, brought to the DOH
COVID-19 treatment facility under strict confidentiality/privacy.

10.Daily heatth monitoring report shall be prepared by the Safety Officer and to be
submitted to the assigned PPA Project Engineer/Port Engineer.

11. Proper protocols in accordance with the DT) and DOLE interim Guidelines and
the Local Government Unit policy on work place prevention and control of
COVID-19 shall likewise be strictly observed.

12.Daily work activities shall be under strict monitoring by the Safety Officer to
ensure compliance with safety standards and quarantine protocois.

13.8haring of construction and office equipment is discouraged. However, if it
cannot be aveided, disinfection of equipment in between transfer shall be
conducted.

14.All materials and equipment brought inside the project site shall be disinfected,
as much as possible.

15.Non-essential personne!, visitors and general public shall be restricted to enter
the project site. All personnel entering the construction site premises on a
temporary basis (e.g. Delivery truck drivers, inspectors, etc) shall be property
logged and checked for symptoms. Gatherings, liquors, and/or memry-making
are strictly prohibited in the project site.

%
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16.PPA Port/Resident Engineer shall ensure strict compliance to DOLE D.O. No.
13, series of 1998 and implementation of the mentioned COVID -198
precautionary measures in the work place,

17.Clustered and staggered deployment of employees within the construction site
shall be observed to minimize personnel contact.

18. Confractors shall submit to the implementing unit the inventory of work
activities including the proposed sequencing of activities to be followed and

undertaken to comply to the required social distancing. Break times shall be
conducted in a staggered manner.

For strict compliance.
—

\
éﬁ’. ey
T/ FARINAS, JR.

}ousragrg
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MEMORANQUM

FOR ©  The Assistant General Manaqer for Engineering
Offce of tv Assistant Genera! Manager for Engmeenng

FROM : The Manager
infernal Audit Department (JAD)

SUBJECT : Construction Guidelines for Project Implementation during the
period of Public Heaith Emergency

Last June 18, 2020, we recsived thru email the letter from the Constructon dustry
Aupthorny of the Phdippmes (CIAP) to the General Manager ¢aled June 15 2020
(copy atiached) regard:ng the above subpct. CIAP is requasting PPA to assist them
in dsseminaung the abave Consiruchion Gudsimes 10 Our slakehdidars ncludng
ontractors and imolemeating units.

Relative to this, 1AD baing the implementmg unit for Constnuctors Performance
Evaluamon Sysiem (CPES) and relative 1o i3 implementation, may we seek
assistance from your good office in dsseminating the sttached guidedines to the PPA
Engineering Units and PPA construciors

Thank you for your knd consugeration

*

PHIL. PORTS RUTHORITY

ENCINEERIND 07 ¢ i4E
PROJ. CE¢'T DLrARTALN

VENICIUS V. VILLASENOR

tc The Geroral Managar
Altarwnont’s  As stanad

A fuudry [Aue Rishmetas #iv dvps Mass 1A Pyqiwe
G0 et N FYannes
Te T ! tem ERET e N =il . 40h
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plementation
during Pubiic Health Emergency dated June 29, 202(0)

guidelines. These were developed considenng SME contractors which employ the
biggest chunk of the ndustry’s labor work force and lamge contractorns involved in both
public and private infrastructure projects as well as vertical constructon. The
guidelines will give pointers in managng their human resources at this critieal ime but
will Ekewisa gise important ¢irections 1o o nraciors in managing their business not just
for survival but to be atie to contribute t the country’s economic recavery program.,

The TWG is presenting options or course s of actions which contrarzors may consider
depencing on applicabdty ta the projoct’s weque characleristics while martaining
minimum requerements based on gucelines by povermumnent authorites such as the
IATF Omnibus Guidelinea for the Implornentabon of Commursty Quarantine in the
Phiippines, Department of Trade and ldustry (DT1) and Department of Labor and
Employment (DOLE) Interim Guidelines on Workplace Prevention and Controt of
COVID-19, and DOH Department Memorandum No. 2020-229, Interim Guidetines on
the Re‘um-to-Wark,

These guidelines are subject to periodic rewew 1o detter respond to developments and
ensure workers health and protaction as well as comphance with govermnment
regulations.

Purpose

The puidelines will set key prrciples and minirmum requremenss that define
responsbie, healthy and safe operations for construction related operations under
COVID-19 and ensure the aunival of business as well as the protedtion of workers.

Scope f Coverage

Tre guidelnes will indlude preventon, detecton, and rapid fe3pPCNsE MEISUTES
designed o achweve the principlas above whie maintaming berunesy continuity 8Cross
the constructon industry.

Policy Content / Guidelines
Materials

I Delivenes
1. All equipment and motersl doliveries must be carechilly planned and
monitored.
2. Transition an¢ Oelivery zones are identfied and limited o select personnet,

Le., receivers and doliverers.

2.1, Transtion personnel are rog ularty monitored, aiwsys provided required
Personal Protective Equpment (PPEs) and may be included for optional
tosting.

2.2. Social distancing ant other protocols by the Departmant of Health (DOH)
should be followed,

J. As much as possible, cargo is unloaded only by the receivars, while the
debverers do not leave ther vehidezs. if tha receivers are nat enough to unload

the cargo, the deliverers must unicad while the receiver has 1o wait 8t a

seoured distance untl completed.,

Cunsruernn Gunans: 7 Engref Srisarenin’cn S57vy e pa o GFOULN Al Exarerry |Paae 2df 12
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4. All cargo shouki undeargo proper disinfection procedures before usa. Ukewlaa
rwolved staff should aiso be properly disinfected before entering the jabsite.
. Materials, which are exposad to the sun, such as concrete and graved,
nead not be dainfected.

Manpower

I Awareness and Communication
t. Actve communication betwoon the workers, safety officers (as specified under
Scction 14 of R.A. 11058 and s kmpiementing Rules and Reguiations {IRR) as
specified in DOLE 0.0. 158 S. 2018), site supenvisors, and management is
advised in planning and implementing the protocois,
1.1. Al languages and dislects should be accounted for 1o ensure proper
communicanon.

2. Infographics {may adept DOH's), signages, and posters on health and safety
maasures (see Annex A} must de posted at entry points and strategic arsas
2.1. Daily updates on the latest developments.

2.2. Seif-screening measwes.
2.3. COVID-19 Hodine,

3. As much 23 posubie, af workers should exercise the practices for reducing

the risk of transmission. and proper hygene as icentfied ty the DOH:

3.1. Social distancing {3l least one (1) meter distance from nexi person).

3.2. Proper handwashing using anti-bactenal soap (or use aicohokbased
rand sanitzer when ynavailable).

3.3. Avod contact with own @yes, nose, end mouth.

J.4. Prohibe spattng.

3.5. Covenng of mouth with tssue or am (if tissue is unavsilabla) when
SNRAXINg Or tHughmg.

3.6. Use and remove #PT with care.

3.7. Do not share persanal belongings such as phones, pens, PPEs,

3.8. Awaid physcal greetings (e.g. handshakes, hugs).

4, Al workers’ status on-sit2 ancd off-sde, are property noled at aB tmes by the

safety officers,

4.1, Fitto work

4.2. Sick

4.3. High temparature
4 4. Oter conditions

5. An acceplable level of heatth evaluation is property communicated between
new hires and managemernt,

6. A workers would need 10 provide their location or place of residence prior o
working. This Is ta help create a proger slgorithm for contact tracing.

6.1. Additionally, werkers commg frem COVID-19 hotapots waulke need 1o be
identifiad.

7. Quarantined workers shoukd also be kept track of under strict cenfidentaldy

and privacy.

. Cleanng for Retumn to Work
1. Stringent qualification cmaenia for @ mployeeshvorkers:

Gt (s Ar Fru#wrmmhmwmmtnfmw IP"' Sot2
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1.1, Must be 21 to E9-year-okd, without pre-existing health conditions, such
a2, but nct Imited to. immunodeficiency, comorbidites, or other health
risks, nCluding any person who rasidas with the aforementioned,

1.2. Employees or consultants who are 60-year-ok! or above may be part of
the workferce for construction projects as may be aflowed under General
Community Quarantine (GCQ) and ECQ guidelings under Omnibus
Guidslines on the Impiementation of Community Ouarantne In the
Pralippines dated 15 May 2020 whsch stales that those aged 60 and
above may ba akowed to work in permitted indusines and offices.

1.3. Must have no COVID 19 symptoms.

Screening and entry at construction site. Hem 4, Section 8 of the Omnibus

Guicelines on the Implementation of Community Quarantine in the Philippines.

dated 15 May 2020, states that *Compliance with Jaint DTI-DOLE Retum-o-

Work Guidelines and DOH Retwrm-to-Work Guidelines sha¥ be considered

suflicent complance with mirsmum health s:tandards. In no case shall the

testng of afl retuming workers be construed 8s a condition precedent for
histher return.” The mos? anportant screening wep is checking el refuming
workers for symrploms within the lest 14 days and excluding anyone who is
symplomatic. (Annex B) Contractors have the option to test workers for

COVID-19 thru DCH prescribed testng protocols 1o determine if thers is

asymplomatic transmisaon,

2.1. The Human Resource Decanment should undertake Caily healh pre-
screening {see Annexes C & D - DOLE Work Resumption Protocol &
pre-saeenng sample form). Returning empioyeestvorhers should be
made awars of giving accurate informiabion 35 specfied in RA 11332,

2.2. All returning empioyeesiworkers must dectwre (wa SM3) any recent
traved hestory to Or residence in an area with 3 reported casa of local
fransmission of COVID-1G pver the 14-days pror 10 entry,

2.3. Returming workaers that do nol show any symptoms will bo quarantined
for 14 days witun the jobsilo and will be sllowed to work under a 2oned
of grauped arca,

2.4. Thess who have been kingfcorfined in the barracks during ECO/GCQ
penod for a1 least 14 days and wrth no symptams, will be aliowed 1o work
immodiately.

2.5. Management shouk! have an understanging and plan on how the
workers traved to and from the jobsites.

2.6. A heightened gale entrance screening protocal (see Annex E - Sanple
Protocol for Sarsening Employees and Visitors per DTI-DOLE intenm
Gurcelines) wah the use of non-contict thermal scanness on ALL
personnel upen entry to consiruction premises wil be Impemented.
He/She must dectars recert possible expasure to confimed COVID-19
3508, ncludng trave! hislory o or residence i an area with reported
local transmisson of COVID-18 disease. The indhividual should also
atiest that they are not experiencing the foBowing symgioms: (see Annex
F ~ Daity COVID-19 Health Checklist Form)

2.6.1. Fever

2.62. Cough

253, Shortness of breath
2.6.4. Coids

26.5, Sore threat

Comibinhin Guires for Pryee? Srammvastvdd: 26Ty Yo pisad of AAG Awets Enemenn | Fage ¢ ol 12
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264, Runny nose

2.6.7. Nasal ccngastion

2.638. Muscle pains

2.6.9. Mgadache

2.6.10.Difficuity of broathing

2.6.11.Diarrhea

2.6.12 Loss of sensa of smell

2.6.13.Loss of sense of taste

2.7. Secunty guard or assignod perscnnel/ safety engineers on duty wik then
refor thase parsonnel to the Safety and Heazh Perscanel, who wilt then
conduct e DOH Decision Tool for COVID-19 Assesament.

2.8. Employers shall provice the DOLE through Rts Regional Office copy
furished DOH, monthly report of iiness, diseases and injurins viifizing
the DOLE Work Acodentiliness Report Form (WAIR) (see Annex G).

Suspectad Cases (Possla cases of COVID-19)

3.1. Any indivicual exnditing fu-fks symptoms should not report to work.
Insteac, they should do the fobowng:

3.1.1. Self-isclate, alent ther safety officers or other applicable
authortes.

3.12. Centract proper heath autherities for sdd:tonal guscance.

32. Empicyeesiworkers. who had the COVID-18 virus, should do the
following before reporting 10 work:

3.2.1, Fulfil the adeguate tme for selt-quarantining 3s recommanded by
the DOH.

3.2.2, Test negative for COVID-19.

3.2.J. Receive proper medical ciocarance, before reoorting 10 work.

33. in the event of a worker contracing COVID-12 whic working. the
management shoukd do the {Gliowing:

3.3.1. solate thc worker irmmediatety in a8 separste welweniated
hoiding aresa (or in ute isclation room) in the workolaca, away from
other workess,

3.3.2. Contact local government and heakh authorities.

3.3.3. Gather recures of all peogie who have worked with the infected
worker, who tested posrtive withm the past four weoks.

324, Gather infurmation on those who have been in location or sharec
equipment with the person,

335, Provide COVID-19 testing to il workers, who have been working
closely with the inficted ndividual.

3.3.6. Be ready Is present the information to the approorute authorites,

3..7. Inform the wider workforce of the sstuation while protecting the
prvacy of the individual.

338, Clean and disinfec: all s:1e surfaces and equipment

3.3.9. Follow any additional directions from local gavesnment and health
authorities.

3.4. For semor personnel, who are working in multple jobsites, they are
expecied to solf-quarantine for at least 14 days, if there has been a
breach in one of theyx johzlies,

3.5. The safety officer should have & knowledge on the proximate hospitals or
quaraniine facilities to ensure that in the event of 8 COVID-19 incident,
warkers can be given proper hestthcare,
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Hl. Monitoring

1. Health Chesks

1.1, Regular monitcring of personncl's health, especaty for COVID-13
symptoms (e.g., mandatory reqular no contact temperature chock).

1.2. Day to ¢ay monitaring of personnel’s health.

2. Workers Hygrene
2.1, Constant reminder on proper coughing etiguetie.,

J. Limit number of Work Personne!
3.1, Lamnited meb&zation of persornal and minimized skeletat stalf.

IV. Proper Work Atire
1. Al workers must wear the prescarbed tothing of the DOLE.OSHC:

1.1, Shit with sleeves
2. Pants
3. Closed-'oe boots
. Mard hat
S, Hagh visibidlity vest
B, Other necessary Personal Protecuve Equipment {i.e. face masks, gloves,
guggles, face shields, etc.) staf be prescribed based on spealfic
charactanistics of peoject,
2. As per the DOH, all workers are expecind fo wear propar face masks.

1
1
1
1
1

I R1LP XY X

V. Sock! Distancing and Frecautionary Measures

1. Socil distancing shouks be observes at the constructon sle and in the o'fice:
1.1, All workers shoukl rescect socal distancing guideiines. as much as

passitie,

2. Provision for transpert compliant with social distancing requirements.

3. Provision of On~Naar-Sits accomrnodationstarracks, where avatabie,

3 1. Enough space shauld be provide? for every employcniworker staying in
the barracks o ensure thal social distancing (at teast 5C% reducton in
density of people) are acequately implemented. This tan ba achisved
eithar by providing additonal spacefaciktes or by hawng occupants
work (and sleep} n shifts,

32. Segregate employeesworkers who are coming bazk to work from those
who onginally stayed in the b arracks dunng the ECQ period.

3.3. Barracks should have st least one (1) mater of physical distance from
each occupant anCfor provision of 8 physical barrier in between
otcupants,

3.4. Shoukd! be well ventiated / vindows opened to allow fresh sir circudation,

4. Provision of dedicated ponitopoirt shutile service (residence-workplace-
residence and complant with sacial distancing).

5. Ovpserve sotid! distancng {e.g.. NO shanng of workspaces, staggered lunch
breaks, use of large conference rooms only} and hygiene measures (e.g.,
provide hand washing and disinfecticn stations, mandatory use of face masks)
in workplaces, shuttes snd accommodations.

§.1. Spivatemating shifts are encouraged lo avoid extensive intemingling.

5.2. Breaks should be staggered to bmit the number of people in proximety
with each other,
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§.3. Individuals are expected to clean up their own areas after eating with
preper disinfactants.

5.4. Limit the rumber of people o perating o occupying fresght elevators.

5.5. Designate smoking area:

5.5.1. Smokersvapers must use designated area or do so off-site and
ts are to ba placed in the designated receptacla. Hands must
be washed before and afler smcking.

§.5.2. Stand 50 that smoke or vapor procuced is ot going into ancther
person’s breathing zona.

5.€. Sile moctings:

§.6.1. Only absolutely neces sary mesting participants should attend,

5.6 2. Artendoes stoutd be one (1) meler apart from aach cther.

5.6.3. Rooms should be well vertitated ! windows opened o allow fresh
air crculabon.

5.6.4. Held meetings n opan areas where possible.

5.6.5. Conduct tcckox meetings in wide open spaces 1o enable workers
1o keep the required physical distance of at least one {1} meter.
{sea Annex H).

56.6. Meetings are to be held through teleconferencing or
videoconferancing, where possible.

V1. S#a Operations / Construction Work Site
1. Access and Movement tlofrom Construcaon Side
1.1, It possite. estiblish one-woy staircases and walkways to minimice
workers' contast,
1.2, Monagement can jock up possitie decontaminaton chambers (e.g.
. swimming poal gradechionine)
1.3. All poopie entzeing and exiting the workplace should be regstered, for
easier contsct racing in the avent cf an outhreak_
1.4. All non-essential workers are prohibited from entering the jobsite.
2. Lirniting and Remowving intemal touch poin's areas,
3. Compartmentalizaticn
3.1. ¥ possitle, divide the construction sie nlo 2onss or other methocs ta
keep workers physically separated. Thet will promote scciat distancing
and will make containment cf possitle outbreax easier,
3.1.1. Limit on the numter of people per Zona is advised.
3.1.2. Managemant can consider reducing workforce in the jobsste,
4. Constructon Site Cleaning
4.1, Regular gisinfection of workplaces, shutties, and accommodations.
4.2. Al offices and jcksites should disnfact the foliowing at baast twice per
day:
4.2 1. Door handles
4.22. Raings
423 Ladders
424, Switzhes
425, Controls
4.2 6, Shared equipment
42.7. Common and eating areas
4.2.8, Personal workstations
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4.3. Hands and common tooisequipment are cleaned of ¢sinfected after
each lask,
4.4, Aaareness on location of commanly used items

§. Al offices and fobsites shoukd Imploment addtional cleaning measures of
common arcas as recommended by the DOH,

6. Management can lock up possbic decontaminaton chambers (e.g. chiorine,
iocline, betading, potassam persutfats),

6.1. Demistng only decontaminates the surfae, thus the need for PPEs,
6.2. Sugnesled additonal santlary measures o be implemented/instaficd on

Eite but are not fimied to the folkwing:

B.2.1. Watcr stations

6.2.2. Proper hanctwashing areas and hand washing pretocol.

6.2.3. Alcchol-based hand sanitizer shall bo provided n alt department
areds, entrances, carteens, beside hand punth machines and
other faclites.

€24. Disnfectant wipirg prodik2s.

€.2.5. Footwear csinfection teatent umits {foct taths) before entening
sile premises or facilities (atat! houses, barracks, canieens'mess
hafts, site cffces and Gthars).

7. Limit and remove intcmal touch point areas (e.g. coffee machmes, water
fountaing, common pens). #f possbie, alsd remove doors! door handies for
jobsites,

8. A proper waste and dispesal ares must be provided, as well as proper
disposal ¢f contaminatad products.

V. Adeional Gudelines for Vertcal and Honzonta! Projects
1. U pessible, all consiruchon warkers are to be housed in either on-site
barracks, or off-sile barracks. This woxld maxe mondonng of warkers'
ativitics easiar,
1.1. All workers must use the same wehicles they came into work in, if
nctuming to the of’-site baracks.
12, All vehicies would noed 10 be dismfected, before being rescy for use the
naxi day.
2. Managament can aiso ok inlo using the foors of bullkangs, as bamracka, with
proper permission of the owners.

Machinery

1. AX equpwnent deliverics must be carefully planned, monitored and manasged o
avod the nsk of COVID-13 transmnisson,

2. All detvered cquipmsent must be cleane? and disinfected tefare use,

3. Assgn regular worker {o use the eguipment. if possible. If sharng cannot be
prevented, take precaubions and follow the cleanung guide before and afler
each use.

4. Qlean equipment befors and after each day's work wih a disinfectant,
concentrating on points of contscl sisch as handies.

S. tf equipment ne=ds to ba transferred to cther construction sites, the following
action muyst be taken into consideraitions:

5.1. Plan, montior and manage the transfer of equipment.
5.2. Equipment should be disinfected bafore transporting.
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5.3. Trarsporting driver must be recardad inctuding the assstant,

5.4. Atthe dekvery site, equipment should ba property encorsed.

$.5. Once the cquipment & received at the project sile, number 2. 3 and 4
st be done.

Money

Condacting padies need to discuss, bekve resumption or start of work, contract
provisions on: Payments, Varations and Timelines considering the effacts of current
govemment heath and safaly standaros that have to be complied with to pravant tha
spread of the coronavius pandemic and ensure workers' protecton from the
confagious disease. Contraclors’ cancern on c¢ash flow, pnce escalation, time
extansions and prodixtivity wil need to be established and agread with project
owners.  Contractors heed to devise project implomentiation plan abgned with
govermment approved health and safety protocals,

Contractors mesd lo familiarize themseives with Republic Ag (RA) 11488 or
Bayanihan to Heal As One Act; R.A. 11058 and @3 IRR as speched in DOLE D.O. 198
S. 2018. end DOLE's D O. 13 and ensure contracts are algned with these landmark
tegulations. For projecis with s.gned cortracss belore the onset of the coronavirus
pandermC, contraciors need to check on DOLE's guwdelines on drafing hew contracts
$0 provisions on empéoyment detak, i.e. accommodations. me3ls, etc. can be
incluced a3 thesa are expecied to be haavily sfected by new guidatines on heatth and
safety. Comgany code of ciscipines may likewiss need to be reviewed and re-written
W consder pandemc gusselines and ensure employees/workers’ full suppor: and
coaperation.

Pursuant 10 Section 21 of DOLE D.O. 198, & 2018, “The lols! cost of unplemnniing 3
{OSH program sha be an itagral part of the opemtions ¢ost. It shal be a separate
pay dem m construction and in aff contracting or subcontracting srangements * to
cover the tost infected dunng this Pubhkc Health Emergoncy. These costs include. but
are not kmited, 1o testing kils: personal protective equipment. workers' barracks;
quarsrting fackbes; isolation rooms; asinfectants; sanitation eguipment and facilities;
and other expenses relative to compliance with safety and heafth slandards cunng
consiruction,

Conltractors should conduct pertadic audits (frequency o be detemined based on a
project scale and scope) fo verfy thal the appropnate measures have been
implementod and Bre mantained,

The ste supenisors snd safety officers awe expecied to conduct a3y audits, and
safely feparts o management in ordar 10 makae sure that the appropnate measures
are enplemented and followed.

Construction companies shouki expert to deal with heighlened safety and health
gurdelines untit such time that the pandermic has fully been eradicatad, and:

1. Analyze contract requirements;

2. Comply with contractual notice requiirements;

3. Adapt and Adjust scheduie,

4. Coordinate and Cooperate with all participants; and
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S. Document everything.

Risk Assessment and Response-

1. AR contractors woul need to guivantze the minimum level of standards to
protect the health of the workers engaged in the construction sites.

2. Before any activity is resumed, all hazards, due to the hatting of work, must be
revicwsd and contrefled.,
2.1. Workers involved should haves proper understanding of the operations and

snvironment condilon chotking

3. An integrated continuity plan sheuid also be provided in the event of a partial or
compiete shutdown of jobsits of if jObs1e operalions are severely mited.

4. All contractors should complete an integratod contnuity plan ta respond to
partial or complete shuidown of constnctan stes or in the case of B savera
limetation of site operatons.

The COVID-19 pandemw affects working hours and eaminga in all businesses,
ghobally. However, the construction mdustry Is umique with respect to the COVID-19
because torsirucion contracts typicafy contain provisons about time for pedormance
ard fees for failng ta perform on tme. There is no qguestion t=at all particosnts in the
consructon mdustry have experienced, and will continue to expenence. Impacts on
their operatons because of COVID-19 and experts say the fallout is one mors factor
Forsed 1o anlect construction finms, These impatts inchude, among others, schedule
Jelays. workforce disruptions, equipment and supply chan csruptions. reduced
productivily due to on sle health and safety measufes {e.g., sacal distancng,
staggenng of work, enhanced sanilary me asures, e1c.), permit dolays Of resticions on
new permits, and financng restactions or Cash fiow shortages.

Therefors . is ctical that construction companies be £roacive rather than resctve in
cealing with the COVID-19 and it is highly recommended thal they take the following
steps with respedt to the coronawns:

1. Befng — identify the company’s main vulneranities (convene a meoting with
senior maragemant and Cetisin-maders tu identfy potential impacis on the
company).

2. Assess - understand  and how the tompany is prepared to deal win the
COMPanNy s mamn vukeralxllics {rowview any existing piang and procedures to
ensure they are cument and begin prepating business continuity and ¢nsis
management plans and procedures amed at mnimzing potentlal impacss on
the company).

3. Implement and Manage - ensure the company's plans and procedwes work
{work with scnior managemeant ang decisionsmakers (o establish and embed
response and recovery arrangements end confdrn senlor maragement and
decislon-makers undesstand ther roies and support how the plans and
procedures wilt ba used),

4. Communicate and Remnain Vigitant — ensute the company's teams are irformed
(assign clear responst:ates for inlemal and external commurnications).

This pandemic was nct foreseeable and unfcrtunataly, its durstion and faliout remam

uncenain. What is certan is that the workd is trangitoning. Being prepared for this will
be essental to managing the outcome andd mnenizing negative impacts.
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Monitoring

DTLCIAP i3 revtatsing #ts Jont Administrative Order No. 01, S. 2011 wazh DOLE,
OPWH. DLG and the Professional Ragutaton Commission (PRC) to strengthen
coordination and enhance the wmplementation of the Construction Guideines on
Proect Implementation tor the period of Pubtbic Heatth Emergency, DOLE D.O. 13 and
RA 11053 and its IRR as specified in DOLE D.0. 198 S. 2018, and specfically,
enforce $tnct monitoring of construction activities.

he DOLE shall refer 1o the Pralippine Contractors Accreditation Board {(PCAB) its
findngs, efter due process, on any act or ocmission comentted by construchbon
contractors in wiolaton of labor slandosds. safety nées and regulations and oiher
pertrent policies,

Effectivity

Thess guidelines shall take effect after appraval by the CIAP Board and posting in Bwe
cfficial gazerte (www.cfficialgazette.gov.ph) and CIAP website (www.ciad.cti.gov.ph).

Raferences

1. WHO - Gaamg your wankpiace ready for COVID.19, 13 March 2029

< Prlioonss — Onidus Guidewnes on the {inplemettalion of Communty Ouammne m me
Pndomnes as oF 15 May 2020

3 Frwppnes ~ COVID- 12 Protocos for Constructon Sves Workers Safoty and Secunty
Versaon 3 by Prugoine Constnactors Assocaaton (PCA) 8s of 25 Aord 2020

4. Ayzirale - Eaiding and Constuctun Industy Mownizivg the Rk and expuswe (o
COVIE-19 a5 of 9 Aoek 2020

S Ceoredn - COVID-13 -~ Slnosnded Protocsis for ad Cenadian Constricton Sites
varsion 4

6. New Zealang COVID-18. VL Canstrimtion Protconds Version 2

7. New Zastand « COVID-19 Healh and Safely Protocols for New Zeaiand Residential
Construction Siles Version 3. 22 Apnd 2020

8. JOM ~ Aamwmistrative Order No. 2020-015 Gwseines on the Risk-Based Pubic Heanth
Siandardgs kv COV!ID-19 Mmgsion”

3. DOH Departmert Memorandum #a. 2020-181 Intenm Guidelines an Expanded Testng
v COVIDM 19 reftarzded yndoer DOH D.M. No. 2000-174

10 DOM DM No. 2020-0220, 5. 2020, Intenim Guidelines on the Returndo-Work as of 11
May 2020

1. DEWH D.O. 39 8 2020, Revised Construction Safety Guifeimes for the Implemerniador
of fofrasingture Proyects dinmng tha COVID-19 Pubic Health Crizis, repeaing D.0. Mo,
35 8. 2020

12 CT!- DOLE jréarim Gurdaines on Worka'ace Pravennon and Controd of COVID-19

?3. DT ane? DOLE Webingr on 8 AMay 2020

14 DOLE Lador Advssary No. 18, 8. 2220, Guwicines on the Cost of COYID-19 Prevenion
and Conlrod Mgaswes, 16 May 2020

13. DOLE Department Order 13: Gustriines Governing Occupetona Satety and Healh in the
Construcien

16. RA.17058, "An Act Stengthening Comphkance with Occupational Safaty gnd Health
Sisndards and Providing Penamies for Violations theeeof” and XS impementing Ruies snd
Rezguibhong a3 sceclied in DOLE 0.0, 198 S 2018

17. DDLE-DPWHN-DTV-DILG-PRC Jovx Administratve Order No. 1. Series of 2031
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18. £EEf Gurdoings on the COVID.19 Prevercon and Controt ot the Workpiace (Alet leve!
¢ode RED subdJevel 2)
19. DMCI wory Rasumpbon Protocols 8s of 22 Aovid 2020
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v TATAGH
iSs ) CLTAPAT:

""\\\J«_g /7 BURDING WITH RTEGRITY
15 June 2 020

Atty. JAY DANIELR. SANTIAGO
Grneral NAasnager

Onilippce Pora Authaority [PPA)
Bu‘ﬂacb Dm. South Harbor
Port Aresa , Manip

su bject:  Construction Guidefines for Project implementation during the
period of Public Health Emergency

Dear Ally - Santago:
Greetng 2!

in ling with the President’s declaration of Public Health Emergency in the country to
adereas  COVID-19, the Philippine Domestic Construction Board (PDCB), an
implemeiting board of the Construction {ndustry Authority of the Philippines
(CIAP). mandaled o formulte poaces, pans, programs, and suateges foe the
deveoprment of the Phiippine construcion industry organized a Technical Working
Group {(TWG) cempnsed of reprasentathves from contractors cf varyry ees and
supc"nrs comng fl‘f:lﬂ"l tuzon, Vl.'.-?.‘f-'TS and Mindaea»o to formatote proiacats fex the
industry Tor resumption of construchon work n areas under quaranting.

Ac 3 r@sult, we have developed the “Construction Gulidelines for Project
implementation during the period of Public Heaith Emergency” 1o serve as
reterence for contracions and NTplemenivig agences. to ensure viability of projects
ardd protecton from and apread of the oronavinus, The Guxdelines were Spproved by
the POCEB and CIAP Boand on May 18 and Juna 2029, respectively.

These gquideines sat key prcipiss @nd minimum requiremerts that define
reaponsibbe. healthy and safa operatons fur cunstruchanselsted operations undes
COVID-19 and ensure the survival of business as well as the prozection of workers.
These guidelnes indude prevention, delecton. and rapd regponse measures
designed to adweve the princples above while maintaning business continuity
across the canstruchion indusery.

These alse present opbons or CoUrsas 07 ACHONS which CONFACors May considet
gapending on arglicability $o the priject's unique charactenstiks while maintaining
minmum requrements besed on guddines by govemment sutioribes such as the
(ATF Omnibus Guideines for the Implem entalion of Community Quarantine in the

Prlippines. Department of Trade and mndustry {DT1) and Department of Labor and
Employrment (DOLE) Interim Guidelines on VWorkplace Preventen and Control of
coviD-19. and DOH Department Memorandurm No. 2020-220, Interim Guideknes on
the Retum-toVork,

tn ths regard. may we respeciully fumiish you with the copy of the approved
construction Guidellnes (copy atachad), for your reference. Further, may we also
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request your kind asaistance in disseminatng thesa Constructon Guidednes amang
your slakehokiers, including conlractors and amplcmenting agencics.

You niay also visit CIAP's wobsite at wwww Giag. dti.gov.ph far the latest updates and
version of thesa Constructiun Guiioinges.

For questons and clandicalions, kindly emall POCB Seocraetariat at pécbddt.qov ph,
Thark you for your ususl support.

Sincercly,

i
DORIS U, GACHO
Executve Director, PODCB 4
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CHECKLIST OF TECHNICAL
AND FINANCIAL DOCUMENTS



CL1
Bidding Forms
(Checidist of Technical and Financial Documents)

Checklist of Technical and Financial Documents

. TECHNICAL COMPONENT ENVELOPE
Class "A” Documents

Legal Documents

O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); or

0 (b) Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its
equivalent document;
and

O (c) Mayor's or Business pemit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;
and

O () Taxclearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Intemal Revenue (BIR).

Technical Documents
O (e) Statement of the prospective bidder of all its ongoing govemment and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not simitar in nature and complexity to the contract to be
bid; and
(H Statement of the bidder’'s Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and
O (g) Philippine Contractors Accreditation Board (PCAB) License; or
Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and
O (h) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and
(i) Project Requirements, which shall include the following:

a a. Organizational chart for the contract to be bid;

O b. List of contractors key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

a c. List of contractor's major equipment units, which are owned, leased,

and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and
O () Original duly signed Omnibus Sworn Statement (OSS);
and if applicable, Original Notarized Secretary'’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attomey of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA, MANILA
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{Checldist of Technical and Financial Documants)

Financial Documents

O (k)

o ®

O (m)

The prospective bidder's audited financial statements, showing, among
others, the prospective bidder's total and cumrent assets and liabilities,
stamped “received” by the BIR or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earlier than
two (2) years from the date of bid submission; and

The prospective bidder's computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents

If applicable, duly signed joint venture agreement {(JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;

or

duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

IL. FINANCIAL COMPONENT ENVELOPE

a

(n) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O
0

0

(0)
()]

(@

Original of duly signed Bid Prices in the Bill of Quantities; and

Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

Cash Flow by Quarter.

PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA, MANILA
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Bidding Forms
{Bid Form ke the Procurement of infrastructure Projects)

Bid Form for the Procurement of Infrastructure Projects

[shall be submitted with the Bid]

BID FORM

Date :
Project ldentification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT
AREA, MANILA;

b.

C.

We offer to execute the Works for this Contract in accordance with the PBDs;

The total price of our Bid in words and figures, excluding any discounts offered
below is: ;

The discounts offered and the methodology for their application are:

The total bid price includes the cost of all taxes, such as, but not limited to: [specify
the applicable taxes, e.q. (i) value added tax (VAT), (i) income tax, (iiij} local taxes,
and (iv) other fiscal levies and duties], which are itemized herein and reflected in
the detailed estimates,

Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due performance
of the Contract, or a Performance Securing Declaration in lieu of the the allowable
forms of Performance Security, subject to the terms and conditions of issued GPPB
guidelines' for this purpose;

We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

We understand that this Bid, together with your written acceptance thereof included

! currently based on GPPB Resolution No. 09-2020

PROPOSED DREDGING OF NORTH HARBOR FnER BASIN, PORT AREA, MANILA
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Name:

Legal Capacity:
Signature:
Duly authorized to sign the Bid for and behalf of.

Date:

2

Bidding Forms

{Bid Form for the Procurement of infrastruciure Projects)

in your notification of award, shall constitute a binding contract between us, until a
formal Contract is prepared and executed; and

j-  We understand that you are not bound to accept the Lowest Calculated Bid or any

other Bid that you may receive.

We ikewise certify/confirm that the undersigned, is the duly authorized representative
of the bidder, and granted full power and authority to do, execute and perform any and
all acts necessary to participate, submit the bid, and to sign and execute the ensuing
contract for the PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA,
MANILA of the Philippine Ports Authority.

. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

PROPOSED DREDGING OF NORTH HARBOR st BASI, PORT AREA, MANILA



Bidding Forms

(On-going)
STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE
% of Contract Duration
Name of the Contractor's Total Contract Valus At Accomplishment 5]

Contract or Titla | Owner's | Nature/ Role Award Project Escalated Date of Value of Estimated | Planned | Actual Stait | Completed

Of the Project Name Scope (in Completion Value to Award | Outstanding Time of

1] and of percentage) Present 5] Works Completion
Address | Work 3] Prices
2] 4]
A) Government
Contracta
i. On-going
ii. Awarded but
not yet started
B) Private
Contracts
i. On-going
ii. Awarded but
not yet started
NOTE:

1] As appearing or defined in the contract entered/executed by tha parties

2] With special reference to the Scope of Works as described/enumerated in the advertised Invitation To Bid.

3] Indicate whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium

4] Indicate the FOREX used if Contract Value i3 expressed in a currency other than the Philippine Peso. Specify the "Escalation Factor® used to escalate the
Contract Value from completion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3} of R.A. 9184.

5] State Month and Year.

This Statement shall be supported by:
a) Notice of Award and/or Contract
b} Notice to Proceed

Name of Firm/Applicant Authorized Signing Official Date

Propoesd Oredging of Nowth Harbor inner Basin, Port Area, Maniin
(FS ]



Bidding Forms
(SLCC)

STATEMENT OF THE BIDDER'S SINGLE LARGEST COMPLETED CONTRACT {SLCC) SIMILAR TO THE CONTRACT TO BE BID

Contract Duration
Name of the Owner's Nature/Scope | Contractor's Total Contract Value At
Contract or Title Name and of Work Role and Award Completion | Escalated Date of Value of Start Completed
Of the Project Address Percentage Value to Award Outstanding
Of Present Works
Participation Prices
NOTE :

1. The prospectiva biddsr must have completed an SLCC that is similar to the contract to be bid, and whose value, adjusted to current prices using
the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to bs bid.

2. This Statement shall be supported by:
8. Notice of Award and / or Notice to Proceed.

b. Project Owner's Certificate of Final acceptance issued by the owner other than the Contractor or
Constructors Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory.

Name of Firm/Applicant Authorized Signing Official Date

PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA, MANILA
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EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

Bilding Forms
{Experience Record)

OFFSHORE ENGINEERING PROJECTS:

= PARTICULARLY IN DREDGING AND OPEN SEA
DISPOSAL OF DREDGED MATERIALS

Similar Major Categories of Work Unitof | Quantity Unit of Quantity
1) Measure Titeof | Titleof | Titleof | Titleof | Measure
the the the the
Project | Project | Project | Project
EXPERIENCED & ACCREDITED IN PORTS, HARBORS, & cu.m, 352,500

NOTE: 1] Submit the Certificate of Completion/Certificate of Acceptance by the project owner, Final Recapitulation/Bill of Quantities andfor
Constructor Performance Evaluation System (CPES} ratings, 1% 2% & Final visit (if applicable). Projects with no Certificate of
Completion/Acceptance and Recapftulation/Bill of Quantities shall not be considered.

2] The Owner’'s Certificate of Final Acceptance; or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the

Certificate of Completion, must be satisfactory.

Name of Firm/Applicant

{Reviesd Form : Septembaer 2012)

Authorized Signing Official

Date

PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AAEA, MANILA



Bidding Forms
{Financial)

FINANCIAL DATA

A. The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder's fotal and current assets and liabilities, stamped “RECEIVED” by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4_ Current Liabilities

5. Net worth (1-3)

(=]

. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assels minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latestimmediately preceding calendar year.

Name of Firn/Applicant

Authorized Signing Official

Date:

NOTES:
if Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

PrOPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA, MAMILA



| hereby declare that the following key personnel enumerated below, with attached resume/bio-data, including valid PRC License, for the various positions

LIST OF CONTRACTOR’S PERSONNEL

/ functions, are available for the project applied for:

Biiding Forms
{Pledged Personnel)

Similar Total
Position of Key Name No. of Key | Experience in the | Experience in the Attachment(s) Annex{es)
Personnel Personnel | Position {Years) Position (Years)
1)
PRC License (CE Preferred)
Project Manager Complete Qualification and Experience Data Annex *_*
" Certificate of Commitment
Project Engineer PRC License (CE Preferred) Annex *_*
Complete Qualification and Experience Data
Certificate of Commitment
Construction Safety and Certificate of Safaty and Health Construction Related Course Annex"*_”
Health Officer issued by DOLE Accredited Trainings
Complete Quallfication and Experlence Data
Certificate of Commitment
Foreman Complete Qualification and Experience Data Annex "_”
Certificate of Commitment
Other Position(s) Complete Qualification and Experience Data Annex"_”
Cenrtificate of Commitrment

NOTE: 1. Minimum qualification requirements: (work experience is similar in nature and complexity to the project to be bid with regard to Registration Particulars of the

Contractor's License)

Name of Firm/Applicant

REVISED FORM (September 2012}

Project Manager - Five (5) years
Project £ngineer - Three (3) years

Foreman

» Five (5) years

Construction Safety and Health Officer - One (1) year

Authorized Signing Official

Date

PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA, MANILA
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Bidding Forms
{Pledged Equipment}

LIST OF CONTRACTOR’S EQUIPMENT UNITS

| hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition
and are available for the duration of the project:

DESCRIPTION No.of | Capacity Owned, Leased Submitted Proof of OTHER INFORMATIONS
(Type, Model, Unit(s) Output and/or under Ownership/Leased/ (As Applicable)
Make) 2) purchase Purchase Agreement
agreement (Mark as Annex
1] A, Z")
Manufacturer Engine Chassis No./ Location | Status

Serial No. Name of Vessel

1] Indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt.
For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased bargeftugboat,
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid
Cargo Ship Safety Centificate. For leased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner’s (Lessor’s)
Certificate and valid Cargo Ship Safety Certificate.

2] The unit of each equipment shall be as indicated in the Checklis/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge),
TON (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m {for dump truck), hp. (for tugboat, road grader, bulldozer and
concrete vibrator), cfm (for compressor), gal. (for water truck with pump), amp. (for welding machine), bagger (for concrete mixer).

Name of Firm/Applicant Authorized Signing Official Date

REVISED FORM {Jsnuary 2011)

PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA, MANHA
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Bidding Fomms
{Omnibus - Sole)
Omnibus Sworn Statement for Sole Proprietorship
Ishall be submitted with the Bidf
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.
AFFIDAVIT
I, , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
I. I am the sole proprietor or authorized representative of with office address
at 4
2. As the owner and sole proprietor, or authorized representative of , [ have

full power and authority to do, execute and perform any and all acts necessary to participate,
submit the bid, and to sign and execute the ensuing contract for PROPOSED DREDGING OF
NORTH HARBOR INNER BASIN, PORT AREA, MANILA of the Philippine Ports Authority, as
shown in the attached duly notarized Special Power of Attorey;

{Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as

defined and provided for in the Uniform Guidelines on Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the
head of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Tnquiring or securing Supplemental/Bid Bulletin(s) issued for the PROPOSED DREDGING OF
NORTH HARBOR INNER BASIN, PORT AREA, MANILA.

PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA, MAMHLA
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9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to_perform or deliver any of the

obligations and undertakings in the contract shall be sufficient grounds to constitute

abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation_invelving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___ ,20__ at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

Jurat
[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED DREDGING OF NORTH HARBOR Bachk BASIN, PORT AREA, MAMRA
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Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )

CITYMUNICIPALITYOF ___ )S.S.
AFFIDAVIT
I, , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. 1am the duly authorized and designated representative of with office address
at 5

2. [ am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for PROPOSED
DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA, MANILA of the Philippine Ports
Authority, as shown in the attached [state title of attached document showing proof of
authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or
Special Power of Attorney, whichever is applicable;));

[Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

None of the officers and members of [Name of Bidder] is related to the Head of the Procuring
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
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Bidding Forms
{Omnibus — Partnership)

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the PROPOSED DREDGING OF
NORTH HARBOR INNER BASIN, PORT AREA, MANILA.

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10.In case advance payment was made or given, failure to perform or deliver any of the
obligations _and undertakings in the contract shall be sufficient grounds to_ constitute
criminal liability for Swindlin stafa) or the commission of frand with unfaithfulness or

abuse of confidence through misappropriating or converting any payment received by a

person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREGQOF, 1 have hereunto set my hand this __ dayof ___,20__ at R
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED DREDGING OF NORTH HARSOR INNER BASIN, PORT AREA, MAMILA
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Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

1

AFFIDAVIT
, of legal age, [Civil Status], [Nationality], and residing at R

after having been duly swomn in accordance with law, do hereby depose and state that:

1.

I am the duly authorized and designated representative of with office address
at ;

2. I am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for PROPOSED
DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA, MANILA of the Philippine Ports
Authority, as shown in the attached [state title of attached document showing proof of
authorization {e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or
Special Power of Attorney, whichever is applicable;)];

ame of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association,_affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the

Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the PROPOSED DREDGING OF
NORTH HARBOR INNER BASIN, PORT AREA, MANILA.
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9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In _case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute

criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or

abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREQF, 1 have hereunto set my hand this __ dayof __ ,20__ at R
Philippines.

Name of Bidder/ Authorized Representative
(Signatory's Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED DREDGING OF NORTH HARBOR INMER BASIN, PORY AREA, MANILA
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Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority

PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/'We, the undersigned, declare that:

1.

I/lWe understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

IWe accept that: (a) I/we will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a pericd of two (2) years upon receipt
of your Blacklisting Order; and, (b) I/'we will pay the applicable fine provided under
Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15)
days from receipt of the written demand by the procuring entity for the commission of acts
resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2,
40.1 and 69.1, except 69.1(f},of the IRR of RA No. 9184, without prejudice to other legal
action the government may undertake.

IMWe understand that this Bid Securing Declaration shall cease to be valid on the
following circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. |1 am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) l/we failed to timely file a request for reconsideration or (ii} i/we filed a
waiver to avail of said right; and

c. | amiwe are declared the bidder with the Lowest Calculated Responsive Bid, and I/iwe
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, 1/We have hereunto set my/our hand/s this _____ day of [month]
[year] at [place of execution].

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA, MANSLA
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DREDGING METHODOLOGY

NAME OF PROJECT :

PROPCSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA, MANILA

PROPOSED PROJECT DESCRIPTION :

DREDGING OF MANEUVERING AND BERTH AREAS AND DiSPOSAL OF DREDGED MATERIALS
LOCATION:

NORTH HARBOR, PORT AREA, MANILA

MINIMUM SCOPE OF DREDGING METHODOLOGY:
DREDGING

* Dredging/Excavation of the existing seabed up to the required, composing more or
else of: soft to highly dense seabed comprising of clayish sand/soil, pebbles/stones.

» loading of excavated dredging materials into the dumping scow and disposal to
designated area as directed by the Project Engineer.

= Dredging works: (SEE ALSO THE TECHNICAL SPECIFCATION AT SECTION VI)
+ Shall be undertaken on the deep portion of the channel way up to the shallow

area.

¢ Must not obstruct the flow of vessel’s fraffic within the vicinity.

Estimated Dredging Area : See Section 7.0; hydrographic survey plan
Designed Depth : See Section 7.0; hydrographic survey plan
Estimated volume to be dredged : 705,000 cu.m.

DISPOSAL {Open Sea Dumping)

= Transporting and disposing of dredged materials;;
e Minimum sea level of 20.0 meters
e Minimum distance of 20.0 kms. away from the project site
* Must not obstruct the flow of vessel's traffic within the vicinity.

NOTES:

- The namrative construction method will guide and familiarize the contractor and the PPA on how the project shall
be cafried out in accordance with the highest standard of workmanship.

- The construction method shall be consistent with the bar Chart’'S-Curve Schedule, Equipment Schedule and
Manpower Scheduie.

{Authorized Signing Officiat)
Signature

PROPOSED DREDGNSG OF NORTH HARSOR Mawen Basa, PORT Anta, MANSA



NAME OF PROJECT :

PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA, MANILA

PROPOSED PROJECT DESCRIPTION :

MANPOWER SCHEDULE

Bidding Forms 17
{Manpower Schedula)

DREDGING OF MANEUVERING AND BERTH AREAS AND DISPOSAL OF DREDGED MATERIALS

LOCATION:

NORTH HARBOR, PORT AREA, MANILA

Contract Duration
MANPOWER
{(Minimum) 290 Calendar days
120 150 180 210 270 290

Project Manager :
Project Engineer
Safety Officer
Foreman

Specify other applicable positions, ie.:

1)

2)

3) Others

Signature

{Authorized Signing Official)

PROPOSED DREOGRNG OF NORTH HARBOR Maven Basan, PORT AREA, MANKA



Bidding Forms 18
(Manpower Schedule)

EQUIPMENT UTILIZATION SCHEDULE

NAME OF PROJECT :

PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA, MANILA

PROPOSED PROJECT DESCRIPTION :

DREDGING OF MANEUVERING AND BERTH AREAS AND DISPOSAL OF DREDGED MATERIALS

LOCATION:

NORTH HARBOR, PORT AREA, MANILA

Contract Duration
EQUIPMENT Number
(Minimum) Of Units 290 Calendar days
120 | 150 | 180 | 210 | 240 | 270 | 230
1)
2)
3)
4)
5)
6)
7)
Signature
{Authorized Signing Official)
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

NAME OF PROJECT :

PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA, MANILA

PROPOSED PROJECT DESCRIPTION :

DREDGING OF MANEUVERING AND BERTH AREAS AND DiSPOSAL OF DREDGED MATERIALS
LOCATION:

NORTH HARBOR, PORT AREA, MANILA

Project Duration Payment Schedule Cash flow
(days or months) {Monthly, in Pesos) {Quarterly, in Pesos)
TOTAL

NOTES

- The cash flow by quarter and payment schedule shoukd be consistent with the Bar
Chart and S—curb.

- Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)

PROPOSED DREDGING OF NORTH HARBOR IMNER BASIN, PORT AREA, MANIA



SECTION XI

CONTRACT FORM
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Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
Inot required to be submitted with the Bid, but it shait be submitted within ten (10) days after
receiving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Phillppine Ports Authority with principal office at PPA Building, Bomfacn Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor]
(hereinafter called the "Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works”") and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs});
i. Drawings/Plans;
ii. Specifications;
iii. Bill of Quantities;
iv. General and Special Conditions of Contract;
v. Supplemental or Bid Bulletins, if any;

b. Winning bidder’s bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
request for clarifications on the bid), including corrections to the bid, if any, resulting
from the Procuring Entity’s bid evaluation;

¢. Performance Security;
d. Notice of Award of Contract and the Bidder’s conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concemned in the PBDs. Winning bidder agrees that additional
contract documents or_information prescribed by the GPPB that are
subsequently required for submission after the contract execution, such as

the Notice to Proceed, Variation Orders, and Warranty Security, shall
likewise form part of the Contract.

PROPCSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA, MArSLA
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Bidding Forms
{Contraci Agresment Form)

3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the
object of the contract] in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory’s Legal Capacity)
for: for:
Philippine Ports Authority Contractor
Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA, MANHA



