
  

 

 

 

Section V. Special Conditions of Contract 
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Special Conditions of Contract 

 

GCC Clause  

1.16 The Intended Completion Date is within One hundred fifty calendar 

days (150 c.d.) starting from the effectivity of the contract. 

1.21 The Procuring Entity is Philippine Ports Authority-Port Management 

Office of Marinduque/Quezon, 2/F Padillo Bldg., Quezon Avenue corner 

Trinidad St., Lucena City. 

1.22 The Procuring Entity’s Representative is: 

Engr. Raul A. Libatique, Acting ESD Manager 

Port Management Office of Marinduque/Quezon 

2/F Padillo Bldg., Quezon Ave. corner Trinidad St., Lucena City 

1.23 The Site is located at Port of Cawit, Boac, Marinduque and is defined 

in the plans/drawings (vicinity map). 

1.27 The Start Date shall be commence at the time of receipt of the Notice to 

Proceed by the Contractor. 

1.30 The Works involves the demolition and disposal of damaged R.C 

decks, beams, curtain wall, pile cap and curb; salvaging and removal 

of sunken derelicts R.C piles; re-concreting of superstructure; and 

replacement of damaged mooring and fendering system. 

 

2.2 Not applicable. 

5.1 The Procuring Entity shall give possession of all parts of the Site to the 

Contractor upon effectivity of the Contract or upon receipt of the Notice 

to Proceed by the Contractor. 

6.5 The Contractor shall employ the following Key Personnel:   

1. Project Manager 

2. Project Engineer 

3. Materials Engineer 

4. Foreman 

5. Const. Safety & Health Personnel 

 

7.1 No further instructions. 

7.4(c) No further instructions. 

8.1 No further instructions. 

9.1 The applicable liquidated damages is at least one tenth (1/10) of one 

percent of the cost of the unperformed portion for every day of delay. 

The maximum deduction shall be ten percent (10%) of the amount of the 

contract, the Procuring Entity shall rescind the contract, without 

prejudice to other courses of action and remedies open to it. 

10.1 The site investigation reports are: None.  

10.3 The Certificate of Site Inspection shall be issued by Mr. Sherwin I. 

Reyes, Officer-in-Charge, TMO-Balanacan 

12.5 In case of permanent structures, such as buildings of types 4 and 5 as 

classified under the National Building Code of the Philippines and other 

structures made of steel, iron, or concrete which comply with relevant 

structural codes (e.g., DPWH Standard Specifications), such as, but not 

limited to, steel/concrete bridges, flyovers, aircraft movement areas, 

ports, dams, tunnels, filtration and treatment plants, sewerage systems, 
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power plants, transmission and communication towers, railway system, 
and other similar permanent structures: Fifteen (15) years. 

In case of semi-permanent structures, such as buildings of types 1, 2, and 

3 as classified under the National Building Code of the Philippines, 

concrete/asphalt roads, concrete river control, drainage, irrigation lined 

canals, river landing, deep wells, rock causeway, pedestrian overpass, 

and other similar semi-permanent structures: Five (5) years. 

In case of other structures, such as Bailey and wooden bridges, shallow 

wells, spring developments, and other similar structures: Two (2) years. 

13 No additional provision. 

For Joint Venture, “All partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity.” 

21.2 The Arbiter is an accredited arbiter as agreed upon by the contracting 

parties. 

21.3 No further instructions. 

26.1 No further instructions. 

29.1 Day works are applicable at the rate shown in the Contractor’s original 

Bid. 

31.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within Fifteen (15) days of delivery of the Letter 

of Acceptance. 

31.3 
The period between Program of Work updates is Sixty (60) days. 

The amount to be withheld for late submission of an updated Program of 

Work is One-tenth of one percent (1/10 of 1%) of the amount of his 

succeeding billing claim. 

34.7 The Funding Source is the Government of the Philippines, PPA 

Corporate Funds CY 2018.  

37.1 No further instructions. 

39.1 The amount of the advance payment is Fifteen percent (15%) of the 

contract price to be repaid or recouped pro-rata for every billing of the 

contractor. 

40.1 No further instructions. 

40.3 No further instructions. 

42.2 No further instructions. 

48 No further instructions. 

51.1 The date by which “as built” drawings are required is Fifteen (15) days 

after project completion. 

51.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is One-

tenth of one percent (1/10 of 1%) of the amount of the final billing.. 

 


