Section V' - Special Conditions




Special Conditions of Contract

GOC Clavse
.16 The Intended Completion Date s within One Hundred Sicry
Calendor Days (160 c.d) starting from the cffectivity of the contract
1L.21 The Procuring Entity & Phdippine Ports Authority- Port Management
(Office of Marindugue Quezon, Port Operation Building Brey. Talao-
talao, Port Area, Lucena City 4301 Philippines
1.22 The Procuring Entity"s Representative 15
Engr. Rowl A. Libatique, Actimg ESI Manager
Port Managemenr Office of Marinduque Quezon, Port Operation
Building Bryy. Tulao-talao, Port Area, Lucena City 4301 Philippines
123 The Site 1s located at Port of Cawit, Boag, Marindugue and 1s defined
in the plans/drawings (vicimity map).
1.27 The Start Date shall be commence at the time of receipt of the Notice 1o
Proceed by the Contractor,
1.30 The Works involves the repair of welcome arch (76 sg.m.), steel gate
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repainting of perimeter fence (1,763 3gm).
22 Mot applicable
5.1 The Procuring Entity shall grve possession of all parts of the Site to the
Contractor upon effectivity of the Contract or upon receipt of the Notice
1o Proceed by the Contractor.
6.5 The Contractor shall employ the following Key Personnel:
{. Proyect Mamager
2. Project Engtineer
3. Marerials Enginecr
4. Foreman
5. Const, Safety & Health Personnel
71 No farther instructions.
7.4{c) Mo further instructions.
81 No further instructions.
9.1 The applicable liquidated damages is at least one tenth (1/10) of one |
percent of the cost of the unperformed portion for every day of delay
The maximum deduction shall be ten percent ( 10%%6) of the amount of the
contract, the Procuring Entity shall rescind the contract, without
prejudice to other courses of action and remedies open o it
101 The site investigation reports are: None
10.3 The Certificave of Swe Inspection shall be voxwed by Ms. Luzviminda M.
Dela Cruz, Mamager C ~ TMO Cawit,
123 In case of permanent structures, such as buildings of types 4 and 5 av

classified under the National Buwilding Code of the Philippines and other
structures made of steel, ron, or concrele which comply with relevant
structural codes (e.g., DPWH Standard Specifications), such as, but not
limired to, steel'concrete bridges, flyovers, aircrafi movemend areas,
ports, dams, tumels, filtration and treatmemt plants, sewerage systems,
power plants, transmosion and commumication fowers, railway syvlem,




and pther vimilar permanent structures: Fifleen (15) vears,

In cave of semi-permanent structires. swch ax buildings of ypes 1, 2 and|
3 as classified under the Navional Building Code of the Philippinex,
concrete/asphalt roads, concrete river control, drainage. irrigation lined
canals, river lunding, deep welix. rock couseway, p«kmﬁmﬂvﬂ'fm
and piher similar semi-permanent strucrures: Five (3) vears.

I case of oifer stricihvres, such as Balley and wouden bridges, shallow
welly, spring developments, and other ximilar structures: Two (2) years,

13 No additional provisson
For Joint Venture, “All partners to the joint venture shall be jointly and
scverally liable 1 the Procurmg Entity,”

21.2 The Arbiter is an acoredited arhiter av agreed upon by the coniracting
particy

213 No further instructions

26.1 No further instructions

29.1 Day works are applicable at the rate shown in the Contractor’s original

Bid.

3.1

The Contractor shall submit the Program of Wark to the Procuring
Entity”’s Represemtative within Fiffeen (15) days of delivery of the Letter
of Acceptance.

313 The period between Program of Work updates is Sixty (60) days.
The amount to be withheld for late submission of an updated Program of!
Work is One-tenth of ane percent (1700 of 19 of the amount of his
succecding billing claim,

M7 The Funding Source is the Govermmemt of the Philippines, PPA
Corporate Funds CY 2019

171 No further instructions

40.1 No further instructions

403 No further instructions.

422 No further instructions.

48 No further instructions

51.1 The date by which “as built™ drawings arc required is Fifteen (135) davs
after project completion,

512 The amount to be withheld for failing to produce “as built™ drawings

and/or operating and mainicnance manuals by the date required is (e-
terrhof ome percent (1010 of 196) of the amownt of the final hilling..
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