Section V' - Special Conditions




Special Conditions of Contract

T

L6 The Intended Completion Date s wohin One Hundred Eighty
Calendar Days (180 ¢ d ) siarting from the effectivity of the contract

1.21 The Procuring Entity 15 Philippine Poris Authoriy- Port Management
ffice of Marindugue Quezon, Port Operation Bwilding Hrey. Talao-
taloo, Port Area, Lucena City 430] Philippines

1.22 The Procuring Eotity's Representative s
Engr. Rawl A. Libatique, Acting ESD Manager
Port Management Office of Marindwgue'Ouezon, Port  Operation
Ruildi Talao-talao, Port Area, Lucena Ciry 4301 Philippines

1.23 The Site 15 located at Port of Polilfo,Quezon and is defined in the
plans/drawings (vicinity map

127 The Start Date shall be commence at the ime of receipt of the Notice to
Proceed by the Contractor.

1.30 The Works involves the repair of damaged roro ramp (127 sq.m),
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and steel gate,

2 Not applicable.

5.1 The Procuring Entity shall give possession of all parts of the Site 10 the
Contractor upon effectivity of the Contract or upon recerpt of the Notice
to Proceed by the Contmctor.

6.5 The Contractor shall employ the following Key Personnel:

1. Project Manager

2. Project Engincer

3. Materials Lngineer

4. Foreman

3. Const. Safety & Health Personnel

71 No further instructions.

7.4(c) No further instructiony.

8.1 No further instructions.

9.1 The applicable liquidated damages is at least one tenth (1/10} of one
percent of the cost of the unperformed portion for every day of delay.
The maximum deduction shall be ten percent ( 10%) of the amount of the
contract, the Procuring Entity shall rescind the contract, without
prejudice to other courses of action and remedies open to 1t

10.1 The site investigation reports are: None.

10,3 The Certificate of Sie Inspection shall be tssued by Brgy. Chairman or
Municipal Mayor where the project is located,

125 In case of permanent structures, such av buildings of tpes 4 and 5 ay]

classified under the National Buidding Code of the Plalippines and other
structures made of stoel, iron, or concrefe which comply with relevant
structural codes fe.g., DFWH Standard Specifications), such as, but nor
limited to, steel'concreie bridges, flyovers, aircrafl movement areas,
ports, dams, numels, filtrotion and treatment planis, sewerage systems,
power planis, ravsenssion and commumcalion owers, railway system,
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arnd ather similar permanent structures: Fifleon (15) years.

I case of yemvi-permament structures, such as huildings of types 1, 2.

3 av classified wuwler the Nationol Building Code of the Phitippines,
concrete/ aiphalt roads, concrete river comrol, drainage, irvigation |
canals, river landing, deep wells, rock causeway. pedestrian overpass,
and other similar semi-permanent siruciures, Five (3) years.

In case of ether structures, such as Bailey and wouden bridiges, shalloe
wells, spring developments. and ofher similar strictures; Two (2) vears.

13 No additional provision
For Joim Venture, “All partners 1o the joint venture shall be jointly and|
scverally liable 1 the Procuring Entity.”

1.2 The Arbiter is an aceredited arbiter us agreed upon by the contracting
et

213 No further instructions

26,1 No further instructions.

29.1 Day works arc applicable at the mic shown in the Contracior’s original
Bid.

31 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within Fifteen (13) days of delivery of the Letter
ol Acceplance.

313 The peniod betwoen Program of Work updates is Sixy (60) davs.
The amount 1o be withheld for late submission of an updated Program of|
Work is Ome-tenth of one percemt (1710 of 1% of the amount of his
succeeding billing claim

347 The Funding Source is the Government of the Philippines. FPA
Corporate Funds CY 2019,

37.1 No further instructions.

40.1 ™o further instructions

403 No frther instructions.

422 No further instructions

4% No further instructions

511 The date by which “as built” drawings are required is Fifteen (13) days
after profect completion,

512 The amount to be withheld for failing o produce “us built™ drawings

and/or opemting and maintenance manuals by the date requined is One-
tenth of one percent (110 af 1% of the amount of the final billing. .
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