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TERMS OF REFERENCE (TOR)

Project Title & Code: (MPF-MOC-24-2026) - Maintenance of Port Outdoor Streetlight along
Block 13-14, Port of Cagayan de Oro

Project Location: Port of Cagayan de Oro

Approved Budget of Nine Hundred Ninety Thousand Pesos and 00/100 only

the Contract (ABC): (Php 989,500.00)

l. PURPOSE AND SCOPE

The Philippine Ports Authority — Port Management Office of Misamis Oriental/Cagayan de Oro (PPA
PMO MOC), through the Engineering Services Division (ESD), undertakes preventive maintenance
works to ensure safe, efficient, and reliable port operations.

This project covers the maintenance and improvement of outdoor streetlighting system along
Block 13-14 within the Port of Cagayan de Oro to ensure safety, security and operational efficiency
within the port premises, especially during the nighttime operations.

The scope of work includes the supply of all necessary labor, materials, tools, equipment,
supervision, and other incidentals required for the complete execution of the project in accordance
with approved plans, technical specifications, and applicable engineering standards.

The scope involves the supply of materials, labor, and equipment of the Maintenance of Port
Outdoor Streetlight along Block 13-14, Port of Cagayan de Oro, to wit:

Work Description Quantity and Size
1.) | Project Billboard/Signboard 1 Lot
2.) | Supply, Installation and Replacement to Integrated Solar Lamps 1 Lot
3.) | Installation of New Solar Lamp Post Concrete Pedestal 1 Lot
4.) | Repainting of Lamp Posts and Concrete Flooring 1 Lot

Il. TECHNICAL SPECIFICATIONS

All works shall be executed in a neat, workmanlike, and structurally sound manner acceptable to
PPA PMO MOC and other applicable standards.

General Requirements

The contractor shall furnish all labor, supervision, tools, testing instruments, equipment,
transportation, consumables and materials necessary to complete the maintenance works for the
outdoor streetlighting system along Block 13-14.
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Materials Requirements

All materials to be supplied and installed shall be brand new, genuine, free from defects and
suitable for the intended application unless otherwise approved by the Procuring Entity. All works
shall comply with the latest edition of the Philippine Electrical Code (PEC), Occupational Safety
and Health Standards (OSHS) and applicable engineering standards.

Scope of Technical Works
The maintenance works shall include, but are not limited to the following:

Inspection and Troubleshooting

e Conduct comprehensive inspection of the following:
Streetlight Poles
Solar LED Luminaires
Electrical Wiring and Conduits
Junction Boxes
Circuit Breakers

o Control Panels and Grounding System

¢ |dentify defective or damaged components.

0O O O O O

Corrective Maintenance

The contractor shall replace defective components including but not limited to:
LED Solar Streetlights

Wiring and Cable Terminations

Junction Boxes and Conduits

Pole Brackets and Mounting Hardware

Ml DELIVERY / PROJECT REQUIREMENTS
Scope of Works

The Contractor shall:

Conduct site inspection and verification of existing conditions;

Mobilize required manpower, materials, and equipment;

Perform demolition/removal of damaged components where necessary;
Perform fabrication, installation, repair, and rehabilitation works;

Ensure proper alignment, installation, and finishing of all components;
Restore affected structures and surrounding areas;

7. Conduct final clean-up and disposal of debris.

All works shall conform to approved plans, specifications, manufacturer standards, and PPA PMO
MOC guidelines.
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Project Site

The Project Site is located at Block 13-14, Port of Cagayan de Oro, Port Area, Macabalan, Cagayan
de Oro City.

Project Duration

The project shall be completed within sixty (60) days from the receipt of the Notice to Proceed
(NTP).

All Work Extensions and Suspensions shall be requested and made in writing and should be
properly justified in line with existing regulations under the IRR of the Republic Act No. 12009, or
the New Government Procurement Act (NGPA), and shall be subject to approval by the Port
Manager.

IV. PROJECT DOCUMENTATION REQUIREMENTS

To facilitate efficient implementation and timely completion of the project, the following documents
shall be required:

Procurement/Pre-Implementation Requirements

The contractor shall submit the following documents duly notarized, prior to implementation:

1.) Bidder's Manpower & Equipment Deployment Commitment Schedule;
2.) Bidder’s Certificate of Site Inspection (CSI)

Implementation Requirements

During project implementation, the Contractor shall submit:
1.) Daily Accomplishment Reports;
2.) Daily Log of Workers and Equipment Deployment;
3.) Geotagged Progress Photos (Before, During, and After);
4.) Incident Report for delays and deficiencies;
5.) Requests for Work Suspension & Resumption, if applicable.

Punch-listing and Final Inspection Requirements

Prior to final acceptance, the Contractor shall comply with all punch-list items identified by PPA PMO
MOC. Upon completion of all works, the Contractor shall formally request the Final Inspection and
Billing through a written request addressed to the Port Manager of this PMO, through the ESD.

The Final Inspection shall be conducted by the designated Inspection Team and the Project-in-

PORT MANAGEMENT OFFICE OF MISAMIS ORIENTAL/CAGAYAN DE ORO
1SO 9001:2015 Port Area, Macabalan, Cagayan de Oro City 9000, Philippines
:gg l‘é%%‘] ?2%‘& Tel No.: (088) 856-1264, Fax (088) 856-4667
’ Website: www.ppa.com.ph




SOCOTEC

RNAT
<€ 0,
w
g
I

PHILIPPINE
PORTS
AUTHORITY "2z

BAGONG PILIPINAS

Charge to verify that:

1. All works have been completed in accordance with the approved plans, technical specifications,
scope of work, and applicable engineering standards;

2. All punch-list items and deficiencies have been corrected and completed;

3. Workmanship and installed materials are acceptable and free from defects;

4. The project site has been properly cleaned and restored;

5. Required reports, photographs, and supporting documents have been submitted.

The Contractor shall submit the following during Final Inspection:

a. Letter Request for Final Inspection and Billing;

b. Geotagged Photo Documentation (Before, During, and After);

c. Daily Accomplishment Reports, if required;

d. As-Built Plans;

e. Affidavit certifying full payment of labor and materials;

f. Performance and Warranty Bonds with attached Original Receipt;
g. Other supporting documents may be required by PPA PMO MOC.

Only upon satisfactory compliance and acceptance of all requirements shall the Procuring Entity
issue the corresponding Certificate of Completion and Acceptance for purposes of final billing and
payment processing.

V. PRICING, PROCUREMENT METHOD, & PAYMENT TERMS

The Approved Budget for the Contract (ABC) is Nine Hundred Eighty-Nine Thousand Five
Hundred Pesos only (Php 989,500.00), inclusive of VAT.

This procurement shall be undertaken through Small Value Procurement in accordance with the
NGPA.

In lieu of retention money, the Contractor is required to submit their bank guarantee or surety
bond callable on demand, in accordance with the NGPA.

Progress Billing may be allowed once during project implementation, subject to actual
accomplishment and verification by the Inspectorate Team and the ESD.

The remaining balance shall be released only upon 100% completion, final inspection, acceptance
of the project, and submission of complete billing and close-out documents in accordance with
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existing government accounting and auditing rules and regulations.
VI. RESPONSIBILITIES OF THE CONTRACTOR

The Contractor shall:
a. Provide all necessary materials, labor, and equipment;
b. Execute all works in accordance with approved specifications;

c. Ensure safety of workers and the public during construction and provide temporary safety
measures;

d. Submit required deliverables including the Daily Accomplishment Report, Work Schedule,
Progress Reports with Photos;

e. Ensure proper waste disposal and site cleanliness;
f. Repair any damage caused during construction.

VIl. RESPONSIBILITIES OF THE PROCURING ENTITY

This Port Management Office (PMO), thru the ESD, shall:
1.) Assign a Project-in-Charge (PIC) to monitor the project;
2.) Provide access to work areas;
3.) Conduct inspection and acceptance of completed works;
4.) Validate submitted reports and documents;

5.) Issuance of Certificate of Completion and Acceptance upon satisfactory completion, then
process payment.

6.) Process payment subject to existing accounting and auditing rules.
VIIl. PENALTIES FOR DELAY

For unjustified delay, Liquidated Damages shall be imposed at a rate of 0.10% (One-Tenth of
One Percent) of the unperformed portion of the contract per calendar day of delay.

The total Liquidated Damages shall not exceed ten percent (10%) of the total contract price,
after which the Procuring Entity may rescind the contract in accordance with rules and regulations
under the NGPA.

5\*“’WW‘< PORT MANAGEMENT OFFICE OF MISAMIS ORIENTAL/CAGAYAN DE ORO
§ 1SO 9001:2015 Port Area, Macabalan, Cagayan de Oro City 9000, Philippines
150 14001:2015 Tel No.: (088) 856-1264, Fax (088) 856-4667

1SO 45001:2018

%,

° Website: www.ppa.com.ph
SOCOTEC




PHILIPPINE
PORTS
AUTHORITY "2z

BAGONG PILIPINAS

IX. BIDDER QUALIFICATIONS AND OTHER INFORMATION

Interested and eligible bidders must submit the following eligibility documents:

TECHNICAL DOCUMENTS FINANCIAL DOCUMENTS

1.) Valid and updated PhilGEPS Registration
Certificate, including Annex “A” and its
underlying attachments;

2.) Duly Accomplished Bid Form;

3.) Certificate of Site Inspection (CSI),
notarized,; 1.) Duly Accomplished Request for

4.) Manpower and Equipment Deployment Quotation / Canvass Form
Commitment Schedule, notarized,;

5.) Omnibus Sworn Statement/Eligibility
Declaration, notarized;

6.) Other documents deemed necessary for
minimum qualification.

Failure to comply with the required technical and financial documents may constitute grounds for
disqualification.

X. BID EVALUATION AND AWARD

The evaluation of quotations shall be undertaken in accordance with the NGPA and its IRR using
the criteria of the: Lowest Calculated and Responsive Bid (LCRB)

The quotation with the lowest calculated price shall be evaluated based on compliance with the
technical specifications, documentary requirements, scope of work, and other requirements
indicated in this TOR and the Request for Quotation (RFQ).

The PPA PMO MOC, with the BAC, reserves the right to:

e Verify all submitted documents and quotations;

e Require submission of additional supporting documents for verification;

e Reject quotations that are incomplete, non-compliant, or technically deficient;
e Recommend award to the bidder with the LCRB.

This TOR takes effect upon approval by the Port Manager and remains valid until full and satisfactory
completion of the project.
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Noted by:

Prepared by:
. AVELLANA

MAR
ESD Manager

GABRIEL ONDONEDO
Acting Principal Engineer Acti

Approved by:
/

FERNANDO B. MAPALO, JR.
Port Manager, PMO MOC
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