Project: Maintenance of Sobs and Other Greeneries, Baseport and Terminal Ports [MPF-MOC-05-2025]

Location: Port of Misamis Oriental/Cagayan de Oro City
ITEM DESCRIPTION

1.0 Greeneries for PMO Building 2 Ground, Baseport

1.1 Supply and Delivery of Materials, Including Labor for Landscaping, Area

Cleaning and Preparation
Work Description

Supply and Delivery of Materials, Including Labor for Landscaping, Area

Cleaning and Preparation
Materials

Garden Sail
Peeble Stones, White
Peeble Stones, Orange
Crushed Stones
Boulder Stones
Weed Blocker
Bermuda Grass (5"x5")
Equipment
1 unit - EIf/Truck
Manpower
1 - Foreman
2 - Skilled Worker
2 - Non Skilled Worker

1.2 Supply and Delivery, Placing of Ornamental Plants

W ork Description

Supply and Delivery, Placing of Ornamental Plants
Materials

Topiary, Spiral, Big

Topiary, Jar

Topiary, Round, Big

Topiary, Round, Medium

Plant, Direct sunlight, Assorted

Plant, Shade, Big leaf

Plant, Shade, Medium leaf

Bougainvilla
Equipment
1 unit - EIf/Truck
Manpower

1 - Foreman
2 - Skilled Worker
2 - Non Skilled Worker

QUANTITY UNIT UNIT COST

326.40 SQ.M.

12 cu.m.

AMOUNT

50 bag

10 bag

15 bag

20 bag

20 roll

9,000 pc.

5.00 days

14.00 days

14.00 days

14.00 days

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 1.1

1.00 LOT

8.00 pc.

4,00 pc.

7.00 pc.

15.00 pc.

100.00 pc.

6.00 pc.

8.00 pc.

2.00 pc.

4.00 days

7.00 days

7.00 days

7.00 days




ITEM DESCRIPTION

1.3 Supply, Delivery, and Install Water Sprinkler System, Including Trenching for
Water Line

Work Description

QUANTITY

UNIT UNIT COST

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 1.2

1.00

Supply, Delivery, and Install Water Sprinkler System, Including Trenching for Water Line

Materials
Pipe, Polyethylene, 3/4"@ x 100mL
Tee Socket, P.E., 3/4"@
Sprikler Head
Tapelon Tape
Cement
Sand
Gravel
Equipment
1 unit - Chipping Gun
1 unit - Concrete Cutting Machine
Manpower
1 - Foreman
2 - Skilled Worker
2 - Non Skilled Worker

2.0 Greeneries for Port Manager's Quarter Ground, Baseport
2.1 Supply and Delivery of Materials, Including Labor for Landscaping, Area
Cleaning and Preparation

Work Description

Supply and Delivery of Materials, Including Labor for Landscaping, Area

Cleaning and Preparation

Materials
Cement Pots
Peeble Stones, White
Peeble Stones, orange
Gravel
Equipment
1 unit - Eif/Truck
Manpower
1 - Foreman
2 - Skilled Worker
2 - Non Skilled Worker

3.00
50.00
50.00
11.00
4.00
8.00
6.00

4.00
4.00

3.00
3.00
3.00

LOT

roll

AMOUNT

pc.

pc.

roll

bag

bag

bag

days

days

days

days

days

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 1.3

187.50

10.00
50.00
50.00
8.00

3.00

8.00

8.00
8.00

SQ.M.

pc.

bag

bag

cu.m

days

days

days

days




ITEM DESCRIPTION

2.2 Supply and Delivery, Placing of Ornamental Plants

Work Description
Supply and Delivery, Placing of Ornamental Plants

Materials
Arrica Palm

Foxtail Pam
Assylum

Shade Plants
Equipment
1 unit - EIf/Truck
Manpower
1 - Foreman
2 - Skilled Worker
2 - Non Skilled Worker

2.3 Supply and Delivery, Placing of Potted Palmera Trees, 6 feet high

Work Description
Supply and Delivery, Placing of Potted Palmera Trees, 6 feet high

Materials
Palmera Tree, Potted, 5 feet high
Equipment
1 unit - EIf/Truck
Manpower
1 - Foreman
2 - Non Skilled Worker

3.0 Greeneries for Port of Balingoan, Misamis Oriental
3.1 Supply and Delivery, Placing of Indoor Potted Plants, Including Steel Chairs

Work Description
Supply and Delivery, Placing of Indoor Potted Plants, Including Steel
Chairs

Materials
Plants, Indoor, Potted, 50cm.Dia X 60cm. High
Big leaf, Assorted
Steel Chairs for Plant

QUANTITY UNIT
ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORKIITEM 2.1

UNIT COST

1.00 LOT

20.00 pcs.

AMOUNT

10.00 pcs.

100.00 pcs.

30.00 pcs.

4.00 days

6.00 days

6.00 days

6.00 days

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 2.2

28.00 PCS.

28.00 pcs.

3.00 days

1.00 day

1.00 day

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 2.3

21.00 PCS.

21.00 pcs.

21.00 pcs.




ITEM DESCRIPTION
Equipment
1 unit - EIf/Truck
Manpower
1 - Non Skilled Worker

4.0 Greeneries for Port of Opol, Misamis Oriental
4.1 Supply and Delivery, Placing of Indoor Potted Plants, Including Steel Chairs

Work Description
Supply and Delivery, Placing of Indoor Potted Plants, Including Steel
Chairs

Materials
Plants, Indoor, Potted, 50cm.Dia X 60cm. High
Big leaf, Assorted
Steel Chairs for Plant
Equipment
1 unit - EIf/Truck
Manpower
1 - Non Skilled Worker

5.0 Greeneries for Port of Benoni, Camiguin
5.1 Supply and Delivery, Placing of Indoor Potted Plants, Including Steel Chairs

Work Description
Supply and Delivery, Placing of Indoor Potted Plants, Including Steel
Chairs
Materials
Plants, Indoor, Potted, 50cm.Dia X 60cm. High
Big leaf, Assorted
Steel Chairs for Plant
Equipment
1 unit - EIf/Truck
Manpower
2 - Non Skilled Worker

QUANTITY UNIT UNIT COST

1.00 day

AMOUNT

1.00 day

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 3.1

8.00 PCS.

8.00 pcs

8.00 pcs

1.00 day

1.00 day

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 4.1

12.00 PCS.

12.00 pcs.

12.00 pcs.

1.00 day

2.00 days

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORKIITEM 5.1




ITEM DESCRIPTION
6.0 Greeneries for Port of Balbagon, Camiguin
6.1 Supply and Delivery, Placing of Indoor Potted Plants, Including Steel Chairs

Work Description
Supply and Delivery, Placing of Indoor Potted Plants, Including Steel
Chairs

Materials
Plants, Indoor, Potted, 50cm.Dia X 60cm. High
Big leaf, Assorted
Steel Chairs for Plant
Equipment
1 unit - EIf/Truck
Manpower
2 - Non Skilled Worker

BID AMOUNT IN WORDS :

QUANTITY

12.00

12.00

12.00

1.00

2.00

UNIT UNIT COST

pcs.

pcs.

AMOUNT

pcs.

day

days

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 5.1

TOTAL BID AMOUNT :

NAME OF BIDDER ::

SIGNATURE:




