Project: Maintenance of Public Toilets, Port of Cagayan de Oro (MPF-MOC-08-2025)

Location: Port of Cagayan de Oro

ITEM DESCRIPTION

I. REPLACEMENT OF PLUMBING FIXTURES OF AMENITY BUILDING
1. Chipping and Disposal of Wall Tiles

Work Description
Supply of labor and equipment for the chipping and disposal of wall
tiles

Materials
NONE
Equipment
1 Portable Chipping gun
1 Mini Dumptruck

Manpower
1 - Foreman

2 - Skilled Laborer

2. Installation of Plumbing Fixtures

Work Description
Supply of labor for the installation of plumbing fixtures

Materials

Water Closet -Dual Flush Siphon Jet Dual Flush - 3Ltrs / 6Ltrs(soft closed)

Wall hung Lavatory with stainless P-trap
1/2"dia. Stainless Bidet
Urinal
Lavatory stainless faucet
PPR reducer 1" to 1/2" dia.
PPR elbow 1/2" dia.
PPR elbow female 1/2" dia.
PPR pipe 1/2" dia x 4m
3-way stainless angle valve
consumables

Equipment

Minor Tools

Manpower
1 - Foreman
1 - Skilled Laborer
1 - Unskilled Laborer

QUANTITY

1.00

1.50
1.50

1.50
1.50

ESTIMATED DIRECT COST

UNIT

LOT

days
days

days
days

UNIT COST

AMOUNT

ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 1.

1.00

19.00
2.00
19.00

4.00
7.00
19.00
19.00
19.00
5.00
19.00

10.00
10.00
10.00

ESTIMATED DIRECT COST

LOT

sets
sets
sets
sets
bd.ft.
pcs.
pcs.
pcs.
pcs.

pcs.

days
days
days




ITEM DESCRIPTION

3. Tileworks

Work Description
Supply labor,materials and equipment for the tile works

Materials
30cmx60cm Unglazed Ceramic Tiles (non-skid)
Tile Adhesive, 25kg
Tile Grout, 2kg
Equipment
minor tools
Manpower
1 - Foreman
1 - Skilled Laborer
1 - Unskilled Laborer

[I. CONSTRUCTION OF TANK ELEVATED PLATFORM
1. Demolition/Excavation of Existing Pavement

Work Description

QUANTITY UNIT UNIT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 2.

10.80 SQ.M.

60.00 pcs.

AMOUNT

2.00

1.00

2.00 days

2.00 days

2.00 days

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 3.

547 CUM.

Supply of labor and equipment for the demolition and excavation of existing

pavement of the platform foundation

Materials
NONE

Equipment
1 Backhoe (0.28 cu.m)

1 Concrete Saw
1 Mini Dumptruck

Manpower
1 - Foreman
4 - Unskilled Laborer

2.0 Concrete (Foundation)

Work Description

Supply of materials, labor and equipment for the spread of concrete

for footing, column and tie beam

Materials
Concrete Epoxy Primer White

Epoxy Reducer
7" Paint Roller w/ Tray

Reflectorized Traffic Paint Yellow

1.50 days

1.50 days

1.50 days

1.50 days

1.50 days

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 5.

249 CU.M.

10.00 gals

3.00 gals

8.00 pcs.

10.00 pes.




ITEM DESCRIPTION
Reflectorized Traffic Paint Black

Baby Roller Cotton w/ tray
2" Paint Brush
3" Paint Brush
8" dia. Waste Pad
Paint Thinner
Equipment
NONE
Manpower
1 - Foreman
1 - Skilled Laborer
1 - Unskilled Laborer

6.0 Repainting of concrete curbs of the Port of Jasaan

Work Description
Supply of Materials, Labor and tools for the repainting of
pedestrian lanes and curbs

Materials
Concrete Epoxy Primer White

Epoxy Reducer
7" Paint Roller w/ Tray

Reflectorized Traffic Paint Yellow
Reflectorized Traffic Paint Black
Baby Roller Cotton w/ tray
2" Paint Brush
3" Paint Brush
8" dia. Waste Pad
Paint Thinner
Equipment
NONE
Manpower
1 - Foreman
2 - Skilled Laborer
2 - Unskilled Laborer

BID AMOUNT IN WORDS :

QUANTITY UNIT UNIT COST

10.00 gals

AMOUNT

8.00 pcs.

8.00 pcs.

8.00 pcs.

9.00 kgs.

4.00 gals

8.00 days

8.00 days

8.00 days

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 5.

96.60 SQ.M.

5.00 gals

2.00 gals

4.00 pcs.

5.00 pcs.

5.00 gals

4.00 pcs.

4.00 pcs.

4.00 pcs.

2.00 kgs.

2.00 gals

4.00 days

4.00 days

4.00 days

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 6.

TOTAL BID AMOUNT :

NAME OF BIDDER ::

SIGNATURE:




