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BAGONG PILIPINAS

TERMS OF REFERENCE (TOR)
TECHNICAL SPECIFICATIONS

Supply of Materials, Labor, and Equipment for the Materials Recovery Facility, Port of
Balingoan
(MPF-MOC-34-2025)

A. DESCRIPTION

The project involves the Supply of Materials, Labor, and Equipment for the Materials
Recovery Facility located at the Port of Balingoan, Terminal Management Office of Balingoan,
Brgy. Bauk-bauk, Misamis Oriental of the Philippine Ports Authority - Port Management Office
of Misamis Oriental/Cagayan de Oro (PMO MO/C). This initiative aims to support the proper
handling, segregation, and processing of recoverable waste materials within the port, in
compliance with environmental standards and sustainable waste management practices.

B. SCOPE OF WORKS

The contractor shall undertake the project in full accordance with unanimously accepted
industry standards and procedures. The services to be rendered by the contractor shall include,
but not be limited to, the following:

1.) Consultation - Consult with the Authority, through the Engineering Services
Division (ESD) Technical Staff, to ascertain the objectives and requirements of the
services and confirm such requirements with the Authority.

2.) Site Inspection - Conduct frequent ocular inspection and actual measurement
at the site to determine the full extent of the required maintenance works.

3.) Supply of Materials, Labor, and Equipment for the following scope of work, which
may include but not be limited to:

NO. WORK DESCRIPTION UNIT QUANTITY
Structural Steel Framing
1.0 Post and Base Floor Framing sq. m. 9.76
' Girt, Walling, Partitions, and Doors sqQ. m. 43.44
Roof Framing sq. m. 20.80
2.0 | Flooring sq. m. 9.76
3.0 | Roofing sq. m. 17.68
4.0 | Steel Matting and Metal Sheet Walling sq. m. 41.06
5.0 | Signages/Painting lot 1.00
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BAGONG PILIPINAS
C. MATERIALS INVOLVED IN THE PROJECT

Steel Channel, 100mmx50mmx4mm thk x 6mL

Angle Bar, 75mmx75mmx4mm thk x 6mL

Cutting Disc, 400mmgd

Welding Rod, 1/8" x 6012

Grinding Disc, 100mmgd

Angle Bar, 50x50x4mmx6mL

Angle Bar, 38x38x3mmx6mL

Angle Bar, 25x25x3mmx6mL

Cutting Disc, 400mmgd

Barrel Bolt, assembly

C-Purlins, 50x75x1.2mm thk.

Phenolic Board, 1.2m x 2.4m x 3/4" thk.

Angle bar, 38x38x3mmthk. X 6mL

Grinding Disc, 100mm@

Roofing Sheet, 0.4mm thk., Rib-Type, Pre-Painted
Ridge Roll, Pre-bended, Pre-painted, 2.4mL

Teck Screw, 1/8" x 1 1/2

Blind Rivets

Consumables

Steel Matting 1.20x2.40x3mm thk wire, 50mm sq. hole
Metal Sheet, Pre-painted, Rib-Type, 0.4mmthk x 1mW
Teck Screw, 1/8"x 1 1/2

Welding Rod

Acrylic Signages (Hazardous, Recyclable, and Authorized Personnel Only)
Red Oxide Primer

Quick Dry Enamel gray

2" Paint Brush

D. LABOR COMPONENT

The contractor shall deploy the following labor personnel during the implementation of the
project:

1.) Foreman

2.) Fabricator(s)

3.) Welder(s)

4.) Laborer(s) — Skilled & Unskilled
5.) Installer (s)
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E. EQUIPMENT BAGONG PILIPINAS

The contractor shall provide at least the following equipment to facilitate work execution:

1.) Welding Machine
2.) Wheel Bar Cutter
3.) Portable Grinder
4.) Cutting Outfit

5.) Minor Tools

6.) Electric Drill

F. TIMETABLE

The contractor shall commence all project related activities within seven (7) days after receipt
of the Notice to Proceed (NTP). The mobilization, supply, and delivery of materials, as well
as the required work, must be completed within forty-five (45) calendar days from the
commencement of activities.

Additionally, the contractor shall also submit to the ESD the Pert/CPM and Bar Chart
Schedules for the project prior mobilization.

G. FIRM AND STAFF REQUIREMENTS

The contractor shall be responsible for ensuring the timely completion of the project and shall
have personnel with sufficient technical background, experience, and capability to carry out the
required work.

The ESD shall also assign a Project Engineer-in-Charge, who will oversee and manage the
project throughout its entire duration.

Additionally, the following shall be strictly observed:

e All personnel must be provided with proper Personal Protective Equipment (PPE)
such as hard hats, reflectorized vests, working shoes, face masks, and face shields.

e The contractor shall provide disinfecting solutions (e.g. alcohol and sanitizers) for the
safety of their staff and crew.

e Compliance with applicable health, safety, security, and environmental regulations
must be strictly observed throughout the duration of the project.
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H. DELIVERABLES BAGONG PILIPINAS

The contractor shall deliver the following, which may include but not limited to:

Complete execution of the project

Proper disposal of waste and debris

As-built Plan, documentation and/or reports, which will be submitted to the PMO.
Certificate of Completion and Acceptance.

Other deliverables pertaining to project completion.

I. PROJECT DOCUMENTATION REQUIREMENTS

The contractor shall prepare and submit a printed copy of the project’s As-Built Plan upon
completion of the project, and shall undergo the following review and approval process:

e Checked by the Project Engineer-in-Charge of the PMO;
e Reviewed by the ESD Manager; and,
e Approved by the Port Manager

Submission of the As-Built Plan shall be a prerequisite to the issuance of the Certificate of
Completion and Acceptance and subsequent processing of final payment.

J. SCHEDULE OF PAYMENTS

All payments shall be processed only upon completion and issuance of a Certificate of
Completion and Acceptance and shall be subject to prevailing accounting rules and
regulations.

K. BUDGET
The Approved Budget of the Contract for the project for the Supply of Materials, Labor, and
Equipment for the Materials Recovery Facility, Port of Balingoan (MPF-MOC-34-2025) is

One Hundred Ninety-Nine Thousand Nine Hundred Eighty-Three Pesos and 00/100 only
(PhP 199,983.00).
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BAGONG PILIPINAS
L. MODE OF PROCUREMENT/QUALIFICATION OF BIDDERS

The contract for the Supply of Materials, Labor, and Equipment for the Materials Recovery
Facility, Port of Balingoan (MPF-MOC-34-2025) shall be procured through Small Value
Procurement, in accordance with Section 53.9 and Annex “H” of the 2016 Revised
Implementing Rules and Regulations of RA 9184.

Interested bidders must submit their proposals on or before July 25, 2025 at 08:30 A.M, at the
PPA, PMO Misamis Oriental/Cagayan de Oro, Port Area, Macabalan, Cagayan de Oro
City. Prospective bidders will be evaluated based on a non-discretionary “pass/fail” criterion,
and shall submit the updated/renewed printed copies of the following documents as part of the
technical/financial proposal/envelope:

1.) Technical Proposal
a. Updated PhilGEPS Certificate of Registration, with corresponding Annexes and
attachments
b. Income/Business Tax Return
c. Omnibus Sworn Statement

2.) Financial Proposal
a. Duly Accomplished Request for Quotation

Recommending Approval:
Prepared by: L =,

NESTOR S. BULLECER ANTONIO M. TORCINO, JR.

Senior Engineer A Acting ESD-Manager
Approved:
Digitally signed by
/"—"—9 / Fernando B. Mapalo, Jr.
Date: 2025.07.19
12:53:36 +08'00'

FERNANDO B. MAPALO, JR.
Port Manager
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