
 
 

 

 

 
TERMS OF REFERENCE (TOR) 

TECHNICAL SPECIFICATIONS 

 
Supply of Materials, Labor, and Equipment for the Materials Recovery Facility, Port of 

Balingoan  
(MPF-MOC-34-2025) 

 

A. DESCRIPTION 
 
The project involves the Supply of Materials, Labor, and Equipment for the Materials 
Recovery Facility located at the Port of Balingoan, Terminal Management Office of Balingoan, 
Brgy. Bauk-bauk, Misamis Oriental of the Philippine Ports Authority - Port Management Office 
of Misamis Oriental/Cagayan de Oro (PMO MO/C). This initiative aims to support the proper 
handling, segregation, and processing of recoverable waste materials within the port, in 
compliance with environmental standards and sustainable waste management practices. 

B. SCOPE OF WORKS 

The contractor shall undertake the project in full accordance with unanimously accepted 
industry standards and procedures. The services to be rendered by the contractor shall include, 
but not be limited to, the following: 

1.) Consultation - Consult with the Authority, through the Engineering Services 
Division (ESD) Technical Staff, to ascertain the objectives and requirements of the 
services and confirm such requirements with the Authority. 

 
2.) Site Inspection - Conduct frequent ocular inspection and actual measurement 

at the site to determine the full extent of the required maintenance works. 
 

3.) Supply of Materials, Labor, and Equipment for the following scope of work, which 
may include but not be limited to: 

 

NO. WORK DESCRIPTION UNIT QUANTITY 

1.0 

Structural Steel Framing 
Post and Base Floor Framing 
Girt, Walling, Partitions, and Doors 
Roof Framing 

 
sq. m. 
sq. m. 
sq. m. 

 
9.76 
43.44 
20.80 

2.0 Flooring sq. m. 9.76 

3.0 Roofing sq. m. 17.68 

4.0 Steel Matting and Metal Sheet Walling sq. m. 41.06 

5.0 Signages/Painting lot 1.00 

 



 
 

 

 

C. MATERIALS INVOLVED IN THE PROJECT 
 
  

Steel Channel, 100mmx50mmx4mm thk x 6mL 
Angle Bar, 75mmx75mmx4mm thk x 6mL 
Cutting Disc, 400mmØ 
Welding Rod, 1/8" x 6012 
Grinding Disc, 100mmØ 
Angle Bar, 50x50x4mmx6mL 
Angle Bar, 38x38x3mmx6mL 
Angle Bar, 25x25x3mmx6mL 
Cutting Disc, 400mmØ 
Barrel Bolt, assembly 
C-Purlins, 50x75x1.2mm thk. 
Phenolic Board, 1.2m x 2.4m x 3/4" thk. 
Angle bar, 38x38x3mmthk. X 6mL 
Grinding Disc, 100mmØ 
Roofing Sheet, 0.4mm thk., Rib-Type, Pre-Painted 
Ridge Roll, Pre-bended, Pre-painted, 2.4mL 
Teck Screw, 1/8" x 1 1/2 
Blind Rivets 
Consumables 
Steel Matting 1.20x2.40x3mm thk wire, 50mm sq. hole 
Metal Sheet, Pre-painted, Rib-Type, 0.4mmthk x 1mW 
Teck Screw, 1/8" x 1 1/2 
Welding Rod 
Acrylic Signages (Hazardous, Recyclable, and Authorized Personnel Only) 
Red Oxide Primer 
Quick Dry Enamel gray 
2" Paint Brush 

 
 
D. LABOR COMPONENT 
 
The contractor shall deploy the following labor personnel during the implementation of the 
project: 
 

1.) Foreman 
2.) Fabricator(s) 
3.) Welder(s)  
4.) Laborer(s) – Skilled & Unskilled 
5.) Installer (s) 

 
 



 
 

 

E. EQUIPMENT 

The contractor shall provide at least the following equipment to facilitate work execution: 

1.) Welding Machine 
2.) Wheel Bar Cutter 
3.) Portable Grinder 
4.) Cutting Outfit 
5.) Minor Tools 
6.) Electric Drill 

   
F. TIMETABLE 

The contractor shall commence all project related activities within seven (7) days after receipt 
of the Notice to Proceed (NTP). The mobilization, supply, and delivery of materials, as well 
as the required work, must be completed within forty-five (45) calendar days from the 
commencement of activities.  

Additionally, the contractor shall also submit to the ESD the Pert/CPM and Bar Chart 
Schedules for the project prior mobilization. 

G. FIRM AND STAFF REQUIREMENTS 

The contractor shall be responsible for ensuring the timely completion of the project and shall 
have personnel with sufficient technical background, experience, and capability to carry out the 
required work. 

The ESD shall also assign a Project Engineer-in-Charge, who will oversee and manage the 
project throughout its entire duration. 

Additionally, the following shall be strictly observed: 

• All personnel must be provided with proper Personal Protective Equipment (PPE) 
such as hard hats, reflectorized vests, working shoes, face masks, and face shields. 

• The contractor shall provide disinfecting solutions (e.g. alcohol and sanitizers) for the 
safety of their staff and crew. 

• Compliance with applicable health, safety, security, and environmental regulations 
must be strictly observed throughout the duration of the project. 

 

 

 



 
 

 

H. DELIVERABLES 

The contractor shall deliver the following, which may include but not limited to: 

• Complete execution of the project 

• Proper disposal of waste and debris 

• As-built Plan, documentation and/or reports, which will be submitted to the PMO.  

• Certificate of Completion and Acceptance. 

• Other deliverables pertaining to project completion. 

I. PROJECT DOCUMENTATION REQUIREMENTS 

The contractor shall prepare and submit a printed copy of the project’s As-Built Plan upon 
completion of the project, and shall undergo the following review and approval process: 

• Checked by the Project Engineer-in-Charge of the PMO; 

• Reviewed by the ESD Manager; and, 

• Approved by the Port Manager 

Submission of the As-Built Plan shall be a prerequisite to the issuance of the Certificate of 
Completion and Acceptance and subsequent processing of final payment. 

J. SCHEDULE OF PAYMENTS 

All payments shall be processed only upon completion and issuance of a Certificate of 
Completion and Acceptance and shall be subject to prevailing accounting rules and 
regulations.  

K. BUDGET 

The Approved Budget of the Contract for the project for the Supply of Materials, Labor, and 
Equipment for the Materials Recovery Facility, Port of Balingoan (MPF-MOC-34-2025) is 
One Hundred Ninety-Nine Thousand Nine Hundred Eighty-Three Pesos and 00/100 only 
(PhP 199,983.00).  
 
 
 
 
 
 
 
 
 
 
 
 



 
 

 

 

L. MODE OF PROCUREMENT/QUALIFICATION OF BIDDERS 

The contract for the Supply of Materials, Labor, and Equipment for the Materials Recovery 
Facility, Port of Balingoan (MPF-MOC-34-2025) shall be procured through Small Value 
Procurement, in accordance with Section 53.9 and Annex “H” of the 2016 Revised 
Implementing Rules and Regulations of RA 9184. 

Interested bidders must submit their proposals on or before July 25, 2025 at 08:30 A.M, at the 
PPA, PMO Misamis Oriental/Cagayan de Oro, Port Area, Macabalan, Cagayan de Oro 
City. Prospective bidders will be evaluated based on a non-discretionary “pass/fail” criterion, 
and shall submit the updated/renewed printed copies of the following documents as part of the 
technical/financial proposal/envelope:  
 

1.) Technical Proposal 
a. Updated PhilGEPS Certificate of Registration, with corresponding Annexes and 

attachments 
b. Income/Business Tax Return 
c. Omnibus Sworn Statement 

 
2.) Financial Proposal 

a. Duly Accomplished Request for Quotation 
 

 

 

Approved:  

 

 

FERNANDO B. MAPALO, JR. 
Port Manager 

 

 

 

 
Prepared by: 

 
Recommending Approval: 

 
 

  

   
NESTOR S. BULLECER 

Senior Engineer A 
 

ANTONIO M. TORCINO, JR. 
Acting ESD-Manager 
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