Project: Maintenance of Gate, Signages and Security Fence, Port of Opol (MPF-MOC-62-2025)

Location: Port of Opol

ITEM

1.0 Structural Concrete, CHB laying and Plastering

Work Description

Supply of Materials, Labor and equipment for the Structural Concrete,
CHB laying and Plastering

Materials

SECURITY FENCE

150mm CHB Ordinary

Portland Cement

Sand

10mm dia. Deformed Bar

Gl Tie Wire # 16
PLASTERING
Cement

Sand

STRUCTURAL CONCRETE (COLUMN)

Portland Cement
Sand
3/4 Gravel

1/2"Ordinary Plywood

Good Lumber

Assorted Common Nails

concrete epoxy a & b

Manpower

1 Foreman

3 Skilled Labor

4 Unskilled Labor
Equipment

1 One-bagger Mixer

1 Jackhammer

DESCRIPTION

QUANTITY

1.00

711.00
83.00
3.00
178.00
3.00

37.00
3.00

25.00
2.00
3.00
2.00

46.00

10.00
1.00

7.00
7.00
7.00

7.00
7.00

UNIT

lot

pcs
bags
cu.m
kgs
kgs

bags

cu.m

bags
cu.m
cu.m
pcs
bd.ft
kgs

set

day(s)
day(s)
day(s)

day(s)
day(s)

AMOUNT

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM .



ITEM DESCRIPTION QUANTITY UNIT UNIT COST
2.0 Reinforcement Steel Bar 1.00 ot

Work Description
Supply of Materials, Labor and equipment for the Reinforcement Steel

AMOUNT

Bar
Materials
12mm dia.x 6m Deformed steel bar 18.00 Ihs
10mm dia.x 6m Deformed steel bar 30.00 Ihs
Gl Tie Wire # 16 15.00 kgs
Manpower
1 Foreman 1.00 day(s)
1 Skilled Labor 1.00 day(s)
2 Unskilled Labor 1.00 day(s)
Equipment
Minor Tools
ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM II.
3.0 CHB laying and Plastering 1.00 lot

Work Description
Supply of Materials, Labor and tools for the Installation of Gl pipe ,
Cyclone and Barbed Wire

Materials
GA10 Cyclone wire 5ftx6mx3mm (3inch) 9.00 pcs
Barbed Wire G.I GA12 (130m/roll) 3.00 roll
2" dia. Gl Pipe shed 40 9.00 pcs
10mm dia. Round bar 27.00 I|hs
Welding rod. 12.00 kgs
75mm dia PVC Pipe 2.00 pcs
Manpower
1 Foreman 2.00 day(s)
2 Skilled Labor 2.00 day(s)
2 Unskilled Labor 2.00 day(s)
Equipment
Minor Tools

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM lI.



ITEM DESCRIPTION QUANTITY UNIT UNIT COST AMOUNT
4.0 Painting Works Fence and Gate 109.44 sq.m.  kgs

Work Description
Supply of Materials, Labor and tools for the Painting Works of
Perimeter Fence

Materials

PAINTING WORKS

Concrete Neutralizer 3.00 gal.
Flat latex 5.00 gal.
Patching Compound 5.00 gal.
Latex Semi-gloss 9.00 gal.
Quick Dry Enamel 2.00 gal.
Paint thinner 1.00 gal.

consumables

Manpower
1 Foreman 3.00 days
6 Skilled Labor 3.00 days
3 Unskilled Labor 3.00 days
Equipment
Minor Tools
ESTIMATED DIRECT COST P
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM IV. P
5.0 Signage Steel Structure 39.14 sq.m
Work Description
Supply of Materials and Labor for the Signages of Steel Structure
Materials
Fabrication of Reflective Sticker Signages including
Supply of materials and installation
1.2m H x 10m W Aluminum Cladding 1.00 set.
1.2m Hx 2.4m W x 3mm thk Aluminum Sheet 1.00 set.
Steel Main Post and Beam
75mm Gl Pipe sched 40 2.00 pc.
50mm GI Pipe sched 40 38.00 pc.
25mm Gl pipe sched 40 11.00 pc.
welding rod 28.00 kg.

Continued at the Next Page



ITEM DESCRIPTION QUANTITY UNIT UNIT COST AMOUNT

Painting Works

Epoxy Primer Gray 2.00 gal.
Quick Dry Enamel 5.00 gal.
Paint Thinner 2.00 gal.
Paint Brush 2™ 4.00 pc.
50W LED Flood light 4.00 pc.

Consumables

Manpower
1 Foreman 7.00 days
3 Skilled Labor 7.00 days
3 Unskilled Labor 7.00 days
Equipment
1 Welding Machine 7.00 days
1 Boom Truck 7.00 days
Minor Tools

ESTIMATED DIRECT COST P
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM V.

o

TOTAL BID AMOUNT P

AMOUNT IN WORDS :

NAME OF BIDDER: SIGNATURE:






