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TERMS OF REFERENCE (TOR)
TECHNICAL SPECIFICATIONS

Maintenance of Walkway Canopies (Baseport and Terminal Ports)
(MPF-MOC-19-2025)

A. DESCRIPTION

This project involves the maintenance of existing walkway canopies within the Baseport and Terminal
Ports under the jurisdiction of PPA PMO/C. The works shall include the inspection, cleaning, repair,
repainting, and rehabilitation of canopy structures to ensure continued protection for port users against
weather elements and to maintain a safe, functional, and visually presentable port environment.

The maintenance aims to address deterioration caused by exposure to sun, wind, and rain, restore
structural integrity, and extend the lifespan of the canopy systems. All activities shall be carried out
with minimal disruption to ongoing port operations and in compliance with relevant safety,
environmental, and engineering standards.

B. SCOPE OF WORKS

The contractor shall undertake the project in full accordance with unanimously accepted industry
standards and procedures. The services to be rendered by the contractor shall include, but not be
limited to, the following:

Consultation - Consult with the Authority, through the Engineering Services Division (ESD)
Technical Staff and the Project-in-Charge, to ascertain the objectives and requirements of the services
and confirm such requirements with the Authority.

Site Inspection - Conduct frequent ocular inspection and actual measurement at the site
to determine the full extent of the required maintenance works.

Supply of Materials, Labor, and Equipment for the following scope of work, which may include
but not be limited to:

NO. WORK DESCRIPTION UNIT QUANTITY
G.I. Main Post, Truss and Railing

1.0 | Supply of Materials, Labor, Equipment for the G.I. Main 146.99 kgs 4’767?[3,['5(95/ 13
Post, Truss, and Railing
Roofing and Painting Works 789.206.66

2.0 | Supply of Materials, Labor, Equipment for the Roofing s’ m. 1.00 lot
and Painting Works q.-m.
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C. MATERIALS INVOLVED IN THE PROJECT

G.I square tube 50x50x3mm

G.I square tube 25x25x2mm
38mm dia GI Pipe shed 40

25mm dia GI Pipe shed 40

50mm dia GI Pipe shed 40
50mmx3mm flat bar

G.I rectangular tube 50x100x2mm
100mm dia rubber swivel roller with lock(4pcs)
Welding Rod # 18

G.I square tube 38x38x2mm
100mmx100mmx6mm steel plate
Dura curve 0.4mmx1000mm

Tek screw

Epoxy Primer Gray

Quick Dry Enamel

Paint Thinner

Paint Brush 2""

consumables

D. LABOR & EQUIPMENT

The contractor shall deploy the following labor personnel and equipment during the implementation

and work execution of the project:

LABOR COMPONENT EQUIPMENT COMPONENT
e Foreman e Welding Machine/s
e Laborers (Skilled and Unskilled) e Boom Truck

Other Minor Tools

E. TIMETABLE

The contractor shall commence all project-related activities upon receipt of the Notice to Proceed
(NTP). The mobilization, supply, and delivery of materials, as well as the required work, must be
completed within sixty (60) calendar days from the commencement of activities.
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F. FIRM AND STAFF REQUIREMENTS

The contractor shall be responsible for ensuring the timely completion of the project and shall have
personnel with sufficient technical background, experience, and capability to carry out the required
work.

e The ESD shall also assign a Project-in-Charge, who will oversee the implementation.

e All personnel from the Contractor must be provided with proper Personal Protective
Equipment (PPE) as necessary for the work.

e Strict compliance with applicable health, safety, environmental, and security regulations
must be observed throughout the duration of the project.

G. DELIVERABLES

The contractor shall deliver the following, which may include but not limited to:
Complete and satisfactory execution of the project

Proper disposal of waste and debris

As-built Plan, documentation and/or other requirements as stated in section H.
Other deliverables pertaining to project completion.

H. PROJECT DOCUMENTS FOR FINAL INSPECTION & FINAL BILLING

The Contractor shall prepare and submit the following documents upon completion of the project to
the ESD, as the documents shall serve as a pre-requisite for the conduct of the Final Inspection
by the PPA PMO MO/C Inspectorate Team. Failure to submit the required documentation may
result in the postponement/non-scheduling of both the Final Inspection & processing of the Final
Billing:

1.) All Letter Requests
¢ Including but not limited to the Request for Final Inspection and Request for Final
Billing, all duly received by the PMO MO/C Records Management Unit.

2.) Signed Project Accomplishment Report
e With complete details and corresponding contract amounts.

3.) Photographic Documentation — printed colored photographs either in 3R, 4R or 5R size,
on glossy photo paper, which will include:
o Before commencement of works;
¢ During implementation;
e After project completion
Note: all notations of Before, During, and After must be written on the paper attached with

the pictures.
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4.) Photocopies of the signed Notice of Award, Contract, and Notice to Proceed.

5.) Signed affidavits of the following:
e Certifying payment of labor and materials
e Claimant is the true and lawful contractor

6.) As-Built Plan, reflecting any deviations from the original plan/design and shall undergo the
following review and approval process:
e Prepared by the Contractor;
e Checked by the Project-in-Charge of the PMO;
e Reviewed by the Acting ESD Manager, and;
e Approved by the Port Manager.

7.) Performance and Warranty Bonds, and;
8.) Other supporting documents pertaining to final billing.

I. SCHEDULE OF PAYMENTS

All payments shall be processed upon submission of the prerequisite documents stated in section H,
followed by the conduct of the Final Inspection and issuance of the Certificate of Completion and
Acceptance, and shall be subject to prevailing accounting rules and regulations.

J. BUDGET

The Approved Budget of the Contract for the project is Nine Hundred Ninety Thousand Pesos and
00/100 only (P 990,000.00).
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K. MODE OF PROCUREMENT/QUALIFICATION OF BIDDERS

The contract for the shall be procured through Small Value Procurement, in accordance with Section
53.9 and Annex “H” of the 2016 Revised Implementing Rules and Regulations of RA 9184.

Interested bidders must submit their proposals on or before September 19, 2025, 08:30 A.M, at the
PPA, PMO Misamis Oriental/Cagayan de Oro, Port Area, Macabalan, Cagayan de Oro City. Prospective
bidders will be evaluated based on a non-discretionary “pass/fail” criterion, and shall submit the
updated/renewed printed copies of the following documents as part of the technical/financial

proposal/envelope:

1.) Technical Proposal
a. Updated PhilGEPS Certificate of Registration, with corresponding Annexes and
attachments
b. Latest Income/Business Tax Return
c. Omnibus Sworn Statement

2.) Financial Proposal
a. Duly Accomplished Request for Quotation (RFQ)

Recommending Approval:

Prepared by:

RA . ABECIA
Engineer II

AporBYSﬂ:ally signed
‘ , by Fernando B.
/’*—”_7 Mapalo, Jr.
Date: 2025.09.17
FERNANDO B3 MAPALQpaR('

Port Manager
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