Form 16

CASH FLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project: ZAM-PGEPCS-06-2018 (EP5) / NRP-ZBO-06-18
Repair/Rewiring and Repainting of Six (6) Units High Mast Tower, Port of
Zamboanga, Zamboanga City

Proposed Project: Repair and Maintenance of Port Facilities

Project Duration Payment Schedule Cash Flow
(days or months) (Monthly, in Pesos) (Quarterly, in Pesos)

170 Calendar days

30

30

30

30

30

20

TOTAL

NOTES
- The cash flow by quarter and payment schedule should be consistent with the Bar Chart and S-curb
- Advance payment should be specified if contractor wants to avail
- Payment schedule shall not be more than once a month.
- Please do not leave blank in any of the required items.

Signature
(Authorized Signing Official)



