PROGRAM OF WORK

Date : September 6, 2019
Name of Project: REPAIR/REPAINTING OF COVERED WALKSHED
Project Duration: 109 CALENDAR DAYS
Project Location : Port of Dapitan, Dapitan City Time Schedule :
Start : Upon Approval
Manner of Undertakings:
By Contract

BREAKDOWN OF ESTIMATED OF EXPENDITURES

% OF TOTAL

AMOUNT ( in pesos )

ESTIMATED CONTRACT COST
A. Direct Cost
1. General Expenses

1.1 Mobilization/Demobilization ( 1% of direct cost,Maximum) 1.00% 21,690.80
1.2 Project Supervision Expenses and Contractor's Bond
( 3% of Direct Cost, Maximum )
2. Materials 44.44% 1,374,464.00
2.1  Supply/Delivery
2.2 Testing of Materials
3. Labor 15.99% 494,500.00
3.1 Direct Labor ( to include leaves, SSS, and GSIS )
3.2 Leaves
3.3 SSS/GSIS
3.4 Medicare
3.5 Handtools
4. Equipment Expenses 9.70% 300,116.20
TOTAL ( DIRECT COST) 71.14% 2,190,771.00
B. Indirect Cost (Mark-ups)
1. Overhead, Contingency & Miscellaneous (6%-12% of A1 to A4) 9.99% 309,012.03
2. Profit (8%-12% of A1 to A4) 7.01% 216,908.02
TOTAL( INDIRECT COST) 17.01% 525,920.05
C. VAT =12% ( Total Direct Cost + Total Indirect Cost ) 10.54% 326,002.93
ESTIMATED CONTRACT COST 98.68% 3,042,693.98
ESTIMATED GOVERNMENT EXPENSES say 3,042,694.00
1. ROWY/Site Acquisition
2. Pre-Construction Engineering Activities
(Survey, Foundation Investigation, Soil Exploration etc.)
3. Project Management( up to 3.5% of Estimated Contract Cost). 1.62% 49,960.00
4. Materials to be furnished by the Government
Sub - total 1.62% 49,960.00
CONTINGENCIES AND RESERVES
1. Physical (10%, Maximum of the Estimated Contract Cost)
2. Price Escalation (up to 12% per annum)
Sub - total
TOTAL ESTIMATED CONTRACT COST 100.30% Php 3,092,653.98
say 3,092,654.00
Prepared b Checked by: Approved Jﬁ
. Fe e
BRYAN E. BA DIOSDADO U. ARANAYDO ARCIDLS. JU I
Senior Efigineer A Principal Engineer-A Port Manager




