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BQ-3
BOQ and Attachments
{Annex 1 - Basis of Paymenis)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the propasal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

item 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for fumishing ail
materials, labor, equipment, tools and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payabie
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

ftem 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental of site office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be fuil
compensation for furishing all materials, labor, equipment, tools and incidentals
necessary for the provision of temporary site office and residence for the engineer and
staff.

item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract un#t price shall be full compensation
for furnishing all materials, labor, equipment, tools and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services.

Hem 1.04 Provide construction safety and Health Program in the execution of the project
including stringent Covid-19 protocols per PPA Engineering Circular No. 01-
2020 and, construction guideiines for the project implementation during the
period of public health emergency approved by PDCB and CIAP (as indicated in
the bid documents)

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shalt be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).

Puerts Galera Port Expansion Projest
Port of Puerto Gatera, Oriental Mindoro
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(Annex 1 - Basis of Payments)

BILL NO. 2
DEMOLITION, EXCAVATION AND REMOVAL WORKS

em 2.01 Excavate existing seabed up to required elevation prior to the installation of
core rocks and concrete blocks

The quantity to be paid for shall be the actual volume in cubic meter of existing seabed
to be excavated up to required elevation prior to the instaflation of core rocks and
concrete blocks in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing alt materials,
labor, equipment, tools and incidentals necessary to complete the work.

tem 2.02 Excavate existing fill materials prior to the installation of drainages and
electrical works

The quantity to be paid for shall be the actual volume in cubic meter of existing filt
materials fo be excavated up to required elevation prior to the installation of drainages
and electrical works in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 2.03 Demolish and dispose existing pavement

The quantity to be paid for shall be the actual area in square meter existing pavement
to be demolished and disposed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

tem 2.04 Scraping of existing gravel base

The quantity to be paid for shali be the actual volume in cubic meter of existing gravel
base to be scraped in accordance with the plans and specifications and accepted by
the Engineer. The confract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 2.05 Remove existing mooring bollard and mooring cleat and turn-over to the
Authority

The quantity to be paid for shall be the actual number of existing mooring bollard and
mooring cleat to be removed and turned over to the Authority in accordance with the
ptans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.06 Removal of existing fender and turn-over to the Authority

The quantity to be paid for shall be the actual number of existing fender to be removed
and tumed over to the Authority in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing ait materials, labor, equipment, tools and incidentals necessary to complete
the work.

Puerio Galera Port Expansion Project
Port of Puarto Galers, Oriental Mindoro
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tem 2.07 Demolish and dispose existing fence

The quantity to be paid for shafl be the actual length in linear meter existing pavement
to be demolished and disposed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.08 Remove existing lamp post and turn-over to the Authority

The quantity to be paid for shall be the actual set of existing lamp post to be removed
and tumned over to the Authority in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

BILL NO. 3

PORT OPERATIONAL AREA
item 3.01 Supply and deliver to site 0.350m x 0.525m PSC sheet piles

The quantity to be paid for shall be the actual length in linear meter of PSC sheet piles
(0.350m x 0.525m), suppiied and delivered fo site in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Rem 3.02 Supply and deliver to site RC comer piles

The quantity to be paid for shall be the actual length in linear meter of RC comer pifes,
supplied and delivered o site in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work. '

ftem 3.03 Handle, pitch and drive PSC sheet piles and RC corner piles

The quantity to be paid for shali be the actuat length in linear meter of PSC sheet piles
and RC comer piles to be handled, pitched and driven in accordance with the plans
and specifications, measured from the {ip of piles to cut-off elevation and accepted by
the Engineers. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 3.04 Chip/cut and dispose portion of newly driven PSC sheet piles and RC comer
piles

The quantity to be paid for shall be the actual number of newly driven PSC sheet piles
and RC comer piles, of which portion is to be chipped/cut off up to required elevation
and disposed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Puerin Galera Port Expansion Project
Port of Puerbo Gadera, Ortantal Mindoro



{Annex 1 - Basis of Payments)

tem 3.05 Supply and place 3,500 psi concrete for retaining wall, anchor wall, RC curb,
lamp post foundation, duct bank and pedestal post

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for retaining wall, anchor wall, RC curb, lamp post foundation, duct bank and
pedestal post, supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Rem 3.06 Supply and install steel reinforcement for retaining wall, anchor wall, RC curb,
lamp post foundation, duct bank and pedestal post

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
bars for retaining wall, anchor wall, RC curb, lamp post foundation, duct bank and
pedestal post, supplied and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

ftem 3.07 Supply and place 50-100 kg. core rocks

The quantity to be paid for shall be the actual volume in cubic meter of 50-100 kg. core
rocks, supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

em 3.08 Supply and place 1,000 kg. amour rocks

The quantity to be paid for shall be the actual volume in cubic meter of 1,000 kg.
armour rocks, supplied and setin-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing alt materials, labor, equipment, tools and incidentals
necessary to complete the work.

Hem 3.09 Supply and install concrete blocks including lifting handle

The quantity to be paid for shall be the actual number of concrete blocks, supplied and
installed including lifting handle in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be fuli compensation for
fumnishing all materials, labor, equipment, fools and incidentals necessary to complete
the work.

item 3.10 Supply and install tie-rod of various sizes including accessories:

a.) 50mmeg x 12.00 meters
b.) 50mme x 10.00 meters
¢.) 50mme x 10.7 meters
d.) 50mmo x 8.64 meters
e.) 50mme x 6.57 meters

The quantity to be paid for shall be the actual set of tie rods of various sizes including
accessories to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full

Pusrin Galera Port Expansion Projact
Port of Puerto Galem, Oriental Mindom
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compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.11 Supply and install geotextile fabric

The quantity to be paid for shall be the actual area in square meter of geotextile fabric,
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

tem 3.12 Supply and place sand and gravel fill

The quantity to be paid for shall be the actual volume in cubic meter of sand and
gravel fili, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. Hydrographic/Topographic Surveys before and after
placing of sand and gravel fill shall be made fo determine the actual elevations along
the cross sections and the actual quantities for payment. Volume due to setiement as
established using settlement plates shall also be considered for payment. The contract
unit price shall be full compensation for furnishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.

item 3.13 Supply, spread and compact aggregate subbase course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate
subbase course to be supplied, spread and compacted in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing alt materials, labor, equipment, tools and incidentals
necessary to complete the work.

Hem 3.14 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

tem 3.15 Supply, spread and compact gravel bedding

The quantity to be paid for shalf be the actual volume in cubic meter of gravel bedding,
supplied, spread and compacted in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materals, labor, equipment, tools and incidentals necessary to compiete
the work.

item 3.16 Construct catch drain manhole including built-up frame and accessories

The quantity to be paid for shali be the actual number of catch drain manhole including
built-up frame and accessories, to be constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Puerio Galera Port Expanalon Projact
Port of Puerto Galera, Oriontal Mindoro
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Htem 3.17 Supply and lay 640mm@ reinforced concrete pipe including reinforcement

The quantity to be paid for shall be the actual length in linear meter of 610mm@
reinforced concrete pipe including reinforcement, to be supplied and laid-in-place in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 3.18 Construct Portland cement concrete pavement (300mm thick) including
reinforcement

The quantity to be paid for shall be the actual area in square meter of Portland cement
concrete pavement (300mm thick) including reinforcement, to be constructed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furmnishing all materals, labor,
equipment, tools and incidentals necessary to complete the work.

em 3.19 Construct Security fence and gate including accessories

The quantity to be paid for shall be the actual lot of Security fence and gate including
accessories, constructed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

itern 3.20 Supply, deliver and install 10.0m height single bar floodlight steel tapered lamp
post including wires, cables and other accessories

The quantity to be paid for shall be the actual set of 10.0m height single bar floodlight
steel tapered lamp post including wires, cables and other accessories, to be supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Pueri Galera Port Expansion Project
Port of Puerto Gelera, Orental Mindoro
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BILLNO.4
R.C. PIER AND RORO RAMP
item 4.01 Supply and deliver to site steel pipe piles {A252 Grade 2)

The quantity to be paid for shall be the actual weight in metric tons of steel pipe piles
(A252 Grade 2), supplied and delivered to site in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 4.02 Supply and deliver to site 450mm x 450mm PSC piles

The quantity to be paid for shall be the actual length in linear meter of PSC piles
(450mm x 450mm), supplied and delivered to site in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing alf materials, labor, equipment, tools and incidentals
necessary to complete the work.

item4.03 Supply and apply polyurethane external coating for steel pipe piles

The quantity to be paid for shall be the actual area in square meter of polyurethane
external coating for steel pipe piles, applied on the surface of the steel pipe piles in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be fuli compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 4.04 Supply and install plate reinforcing band tip for steel pipe piles

The quantity to be paid for shall be the actual number of plate reinforcing band tip for
steel pipe piles, supplied and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

tem 4.05 Handle, pitch and drive 450mm x 450mm vertical PSC piles

The quantity to be paid for shall be the actual length in linear meter of 450mm x
450mm vertical PSC piles, handled, pitched and driven in accordance with the plans
and specifications, measured from the tip of piles to cut-off elevation and accepted by
the Engineers. The contract unit price shalf be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

tem 4.06 Handle, pitch and drive 450mm x 450mm batter PSC piles

The quantity to be paid for shall be the actual length in linear meter of 450mm x
450mm batter PSC piles, handled, pitched and driven in accordance with the plans
and specifications, measured from the tip of piles to cut-off elevation and accepted by
the Engineers. The contract unit price shall be full compensation for furmishing all
materials, labor, equipment, tools and incidentais necessary to complete the work.

Hem 4.07 Handle, pitch and drive vertical steel pipe piles

The quantity to be paid for shall be the actual length in linear meter of vertica! steel
pipe piles, handled, pitched and driven in accordance with the plans and

Puerto Galera Port Expansion Project
Port of Puerto Gadora, Oriental Mindom
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specifications, measured from the tip of piles to cut-off elevation and accepted by the
Engineers. The contract unit price shall be full compensation for furnishing ali
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 4.08 Handle, pitch and drive batter steel pipe piles

The quantity to be paid for shall be the actual length in linear meter of batter steel pipe
piles, handled, pitched and driven in accordance with the plans and specifications,
measured from the tip of piles to cut-off elevation and accepted by the Engineers. The
contract unit price shall be full compensation for fumishing all materals, labor,
equipment, tools and incidentals necessary to complete the work.

item 4.09 Chip/cut and dispose portion of newly driven PSC piles

The quantity to be paid for shall be the actual number of newly driven PSC piles,
chipped/cut off up to required elevation and disposed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing ali materals, labor, equipment, tools and incidentals
necessary to complete the work.

Rem 4.10 Cutting of newly driven steel pipe piles

The quantity to be paid for shall be the actual number of steel pipe piles, cut-off up to
required elevation including turmn-over to authority of excess piles in accordance with
the plans and specifications, measured from the tip of piles up to required elevation
and accepted by the Engineers. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

tem 4.11 Extraction of clogged materials inside steel pipe piles

The quantity to be paid for shall be the actual volume in cubic meter of clogged
materials to be extracted from the steel pipe piles in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 4.12 Supply and place 3,500 psi concrete filler for steel pipe piles

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete filler for steel pipe piles, supplied and set-in-place in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ftem 4.13 Supply and install reinforcing steel cage for steel pipe piles

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
cage for steel pipe piles, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tcols and incidentais
necessary to complete the work.

Puerin Gadera Port Expanaion Project
Port of Pusrto Galera, Oriontal Mindoro
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Hem 4.14 Supply and install steel reinforcement for the superstructure

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
bars for the superstructure, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be fult
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 4.15 Supply and place 3,500 psi concrete for the superstructure

The quantity to be paid for shafl be the actual volume in cubic meter of 3,500 psi
concrete for the superstructure, supplied and set-in-place in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 4.16 Subply and install hot-dipped galvanized construction joint including dowel bars

The quantity to be paid for shall be the actual length in linear meter of hot-dipped
galvanized construction joint including dowel bars, supplied and installed in
accordance with the plans and specifications and accepted by the Engineers. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 4.17 Supply and defiver to site rubber dock fender (V-type, 500H x 1500L) including
accessories

The quantity to be paid for shall be the actual set of rubber dock fenders (V-type, 500H
x 1500L) including accessories, supplied and delivered to site in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shafl
be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

itemn 4.18 Install rubber dock fenders including accessories

The quantity to be paid for shall be the actual set of rubber dock fenders including
accessories, installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing alf
materials, labor, equipment, tools and incidentals necessary to complete the work.

ltem 4.19 Supply and deliver to site mooring bollard (35-Tons, T-head) including
accessories

The quantity to be paid for shall be the actual set of mooring bollard (35-Tons, T-head)
including accessories, supplied and delivered to site in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tocis and incidentals
necessary to complete the work.

tem 4.20 Install mooring bollards {T-head type) including accessories

The quantity to be paid for shall be the actual set of mooring bollards (T-head type)
including accessories, installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing ali materials, labor, equipment, tools and incidentals necessary to complete
the work. '

Puerto Galera Port Expansion Projact
Fort of Puarto Galara, Oriantal Mindor
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BILLNO. §
REIMBURSABLE ITEMS

item 5.01 Provide reimbursable items necessary in the implementation of the project as
determined by the Authority.

a. Office Furniture and Appliances
b. Computers and Accessories

The quantity to be paid for shall be the actual quantity of determined items by the
Authority deemed necessary in the implementation of the project, supplied, delivered
and accepted by the Authority. Payment for said items shall be made only upon
complete delivery/acceptance of such. The contract lump sum price shall be full
compensation for providing all determined items. The Contractor's Profit and
Overhead, Contingencies and Miscellaneous (OCM) should not be included in the cost
of said items. Claims for payment shall be supported by Official Receipt(s) {OR) and at
least three (3) canvasses. The amount to be paid for shall be the price indicated in the
OR but should not exceed the contract lump sum price. The determined items shall be
the property of PPA. Operation and maintenance shall be bome by PPA.

Puerto Galera Port Expansion Project
Port of Puertn Galera, Oriental Mindoro
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF
RENTAL OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shali provide a temporary site office and residence {rental) with an area of at least 48
square meters for use of the Engineer and his staff for the whole duration of the project.

Puerto Galors Port Expansion Project
Port of Puario Galera, Oriental Mindoro
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BQ-19

BOQ and Attachment

{Annex 2.a = Reknbursable tems)

The Contractor shall provide within thirty (30) days after notice to commence work, the following main
items of brand new office equipment for use of the Engineer and his staff. The Contractor shall make
available for use of the Engineer other equipment as may be necessary for the proper functioning of
the office. The equipment shall be the property of PPA. Operation and maintenance shalt be bome by

PPA.

i b o o ok B B R e )

ok RN

a) Office Furniture and appliances

sets  Office table, 1.5 x 0.70m with chair

set Conference table w/ chair (6-str.)

pcs.  Single bunk beds w/ mattress & beddings
pcs.  Waste paper basket

pc. Calculator (Scientific, 12 digit capacity)
pc. Communication system, Cell phone

pc. Filing Steel Cabinet, 4-drawers

units  Air-conditioned unit (1.0 hp., wdo type)
unit  Refrigerator (6 cu.ft.)

set Gas stove (2 burner with tank)

unit  Hot and cold water dispenser (5 gal. Cap.)
pc. White board with eraser and marker

unit  Stand fan (16" dia.)

b) Computers and Accessories

sets  Desktop Unit & Accessories

units  Uninterrupted Power Supply (UPS)
units Extemal Hard Drive (USB 3.0, 4TB)
unit  Computer Table

unit  Computer Chair

¢) Licensed Softwares
units  Microsoft Office (latest version)

Puerio Galers Port Expansion Project
Port of Puerto Galarn, Onental Mindors
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COMPUTER AND ACCESSORIES

The Contractor shall provide within thirty (30) days after notice to commence work, two {2) “Brand
New Desktop”, complete with accessories and licensed software for the use of the PPA Engineer
and his Staff at the start of the project. The items shall be the property of PPA. Operation and
maintenance shall be bore by PPA.

Description /
Specifications:

DESK TOP UNIT

Brand/Model

Asus, Appie, Lenovo, ACER, HP or Equivalent Branded

Processor

intel ® Core ™ i7-9700K CPU

System Memory

8GB DDR4 Ram at 2666MHZ up to 32GB, 2DIMM slots

Chipset Intel B360

CD-ROM Tray load DVD Drive {(Reads and Wiites to DVD/CD)

Graphics NVIDIA GeForce RTX 2060 6GDS

SATA 4 x SATA 6.0 Gbps

HDD/SSD 128GB SSD (M.2 PCle 128GB) + 1TB HDD (3.5" 7200rpm)

WIFI/ Bluetooth 802.11ac 2x2/ Bluetooth 5.0

LAN Reaitek RTL8111H 10/ 100/ 1000Mbps

Audio Realtek ALC887, DTS Headphone X

Accessories Wireless Keyboard and Mouse

Ports 4 x USB 3.2, 2 X USB 2.0, HDMI, Audio Jack, RJ45 and Mic in/ headphone

Dispfay (Monitor) ggf’ inch. FHD (1820 x 1080 Display) with speaker, display ports, USB hub,
earphone jack and PC audio inputs.

OS Bundted Windows 10 PRO for business

(Certification/License)

External Hard Drive

Portable (USB 3.0 Interface, at least 4TB Capacity)

SOFTWARE

The Contractor shall provide within thirty (30) days after commence work, the specified “License
softwares” latest version for the use of the PPA Engineer and staff. The software shali be the
property of PPA. Operation and maintenance shalt be bome by PPA.

Puarto Gabara Porf Expansion Project
Port of Puerto Galera, Oriental Mindoo
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MINIMUM MAJOR EQUIPMENT REQUIREMENTS

unit/s  Air-compressor (250cfm, minimum), owned

unit's Backhoe (0.40 cu.m., 84.30hp, minimum), owned
unit's Centrifugal Trash Pumps, owned/leased

unit/s  Clamshell, owned

unit's  Concrete cutter, owned

unit/s Concrete Mixer (1 bagger, minimum), owned

unit/s Concrete Bucket, owned

unit's  Concrete Screeder, owned

unit/s Concrete Vibrator (3.50 hp, minimum), owned

unit/s Crane Barge (319 GW, minimum) with 60T crane, owned
unit's  Crawler Crane (30T, minimum), owned

unit/s  Pile Hammer (Diesel, 10,500 kg.m.), owned

unitys Diving Equipment (complete), owned/leased

unit's  Drop Hammer (2T, minimum), owned

unit/s  Dump Truck (8 cu.m., minimum), owned

unit’'s  Bar Bender (electric, 25mm dia min.), owned

unit’s Bar Cutter {electric, 25mm dia min.), owned

unit's  Jackhammer, owned

unit/s Oxy/Acetylene Cutting Qutfit, owned

unit's Payloader (80 hp, minimum), owned

unit/'s  Plate Compactor {5 hp, minimum), owned

unit/s Road Grader (125hp, minimum), owned/leased

unit/s Road Roller (12.05T, vibratory, minimum), owned/leased
unit/s  Transit Mixer (5-6 cu.m. cap., minimum), owned/leased
unit/s Tugboat (500hp, minimum), owned/leased

unit/s  Water Truck (1,000 gal., minimum) with pump, owned
unit's Welding Machine (400 amp., minimum), owned

unit's  Cargo Truck (5T, minimum), owned

Pueito Galera Port Expansion Project
Plort of Puerta Gatera, Oriental Mindore
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
appiicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public
health emergency approved by PDCB and CIAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no.  Safety Engineer / Officer
1 no.  Nurse/Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment

43 pcs. Hard Hats

43 pcs.  Gloves (rubberized)

43 pcs. Safety Glasses/Goggles {clear)
86 pcs.  Long sleeve T-shirt

4 pcs.  Aprons

4 pcs. Safety Belts

43 pcs. Safety Shoes

4 pcs. Life Lines

Safety Devices

1 lot Barricades

1 lot Waming signs

2 unit/s Fire extinguisher

1 lot Disinfection Booth with Footbath

43 no. PCR Test for Covid-19 (Initial Testing)

43 no. PCR Test for Covid-19 (Confirmatory Testing)
Medical and First Aid System - Sixteen (16) mos.
Temporary shelter for workers - 1 lot

NOTE:

The Contractor shall provide the above-cited minimum construction safety and heaith
requirements or as required by the Engineer.

Puerky Galera Port Expansion Project
Port of Puerto Gadera, Oniental Mindaro
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PPA MEMORANDUM CIRCLLAR

Soies o 578
Altachment

Page 1o/ 10

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Matenals/ftems of
Work

Required Tess

1. ConSMOn of
Pler'Whart, Platform
and Ramp

Structural Concrete (SC)
A Parland Cement

B Fme Aggregate

Quality Test

Quahty Test for Gradmg, Elutnation (wash),
Bulk Spectfic Gravity, Absorphon, Mortar
Strength, Soundness, Orgamic Impuntes, Unit

Weight, % Clay Lumps and Shafe
G Coarsa Qualdy Test for Gradng, Bulk Specific Gravﬂy
Aggregate Absorpbon and Abrasmn
D Wwater - Cerbhcate from ihe Engineer or. Quahty Tasl
for Densdy and Chionde Content
E SieelBars L Mill Certificate and Quaiitty Test for Chemnca!
. : Composhion and Mechamical Properbes
F Concrete Compressve Sirength on cylinder samples
_ Slumg Test .
G Admodureand | Quaity Test
Concrete Curing
Matenais
Piing (P}
A Cancfeie Pﬁes Fabncabon Report

1 Concmte
2 Steel Bars

3 Hgh
Tansion

Strand

Same test as for SC (F)
Same_testasforSC{E)

Test for Chemrcal Compostion and
Mechanical Properbes

Minimum incremental
Frequency of Tests

For every 2,000 bags {40kg) or
fraction thereof

For every 1,500 cubx meter or
fracton thereof

For every 1,500 cubtic mefer or
frachon theraof

One pef source

For every 10,000 kg urfracbon R
thergot ]

1 set consstng of 3 concrete
cylnder samples shail be taken
from each day’'s pourmg and o
represent not more than 75 cu m
of concrete or frachon thereof

For every mix
One per shipment

Qne per fabneation
Same frequency as 5C (F)
Same frequency as SC {E)

For every 20000kg or frackon
thersof -

.

: —tt

Vo 3.1-'.

Pusitn Gaders Port Expansion Projact
Port of Puerto Galera, Oriental Mindoro
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PPA MEMORANDUM CIRCULAR

Mechamcal ngemes

No
- Senes of 2015
Attachmen
) Page 241 10
Matenala/ltems of Required Tests Mimsmum Incremental
Work Frequency of Tests
4 Coarse Same Test as for SC (C) Same frequenty as SC (C)
- Aggregates
5 Fine Same Test as for SC (8) Same frequency as SC (B)
. Aggregates :
8 Steel Pipe Pides | Fabncahon Repart, Mif| Certificate and Qualty | One per fabacaton
: Test far Chemacal and Mechanical properties
1 Steel Chemical Compasihon (refer below)
- Under 14 (355 60mm) Outside 2 from 200 pipe of fraction theraof
Drameter
~ M 1036" (355 6 0 914mm) Outside | 2 from 100 pipe or frachion thereof
D‘la .
- Over 36" (914mm) Outside Diameter 2 from 30001t (914m) or fracbon
: thereof ]
MechancalTenside One (1) tension test shall be made
- : on one length or fraction thereof of
each size, or one prece of skelp
representing each lot of 200
lengthis or irachon thereof of each
size
2  Polyurethane | Mil Certificate and Guality Test One per fabrcaton
Coatng
3 Concrete Same fast as for SC (F) Same frequency as SC {F)
4 Fime Same test as for SC (B) Same fraquency as SC (B)
Aggregate
5 Coarsa Same test as for SC {C) Same frequency as SC {C)
Aggregate
§ SteelBars Same Test as 5C (€) | Same frequency as 5C (E)
7 Water Sarne Test as SC (D) Same frequency as SC (D}
1 Rubber Dock Fanders Physscal Test All units
(ROF) '
Performance Test for Energy Absorpton and Altunis .
Reachon Force
Accessones '
Washer and Fixing Bolt, Physical Test Al unids
Anchor Bott :
Qualty Test for Chemcal Compostion and One par fabricahon

2
o
w

Puerto Galera Port Expansion Project
Port of Puerto Galera, Oriental Mndomn
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*

. PPA MEMORANDUM GIRCULAR
No
- Serws of 2016
Altacrnent
Page 3 of 10
Matenals/ftems of Required Tests Mimmum Incremental
Wark Frequency of Tests
Moonng Boltard (MB) Physical Test All Units
and Accessones
{Hexagon Nuts, Plam :
Washer, Anchor Ring Quality Test for Chemcat Composiion and | One per fabncaton
and : Mecharical Properties
Anchor Bolt)
il. Construction of
Back-Up Area,
Causeway and
Pavement
Sheet Piling {SP)
A Concrete Sheet ;
Piles
1 Concrete Same test as for SC (F) Same frequency as SC {F) .
2 SteelBars Same test as for SC (E) Same frequency as SC (E)
3 High Tension Same test as fa' P{A3) Samse frequency as P (A 3)
Strands
4 Fme Aggregates | Same test as for SC (B) Same fequency as SC (8)
5 Coase ' Same Test as for SC (C) Same frequency as SC ()
Aggregates - :
B Steel Pipe Pdes
1 Sleel Same test as for P {B1} Same frequency as P (B1)
2 Concrete Same test as for SC (F) Samefrequ_encyasSC(F}
3 FweAggregate | Same test as for SC (B) Same frequency as SC (B)
4 SteslBars Same test as for SC (E) Same frequency as SC (E)

Puerto Galera Port Expansion Projeck
Fort of Pusrto Galers, Criental Mindoro
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-

PEA MEMORANDUM CIRCULAR

) No
Senes of 2016 .
Attachmm it )
" Pogedof 10
Maternials/tems of -Requrrud Tesis Minimum Incremental
Work Frequency of Tests
Rocks Test for Apparent Speciic Grawvity and | For every 1500 cubi meter or
Abrasion : fraction thereof
Geotextie Fiter Physical and Mechanicat Tést One per batch
Ml Certificate One par hatch
Sand and Gravel Fil Quaity Test for Organmc Impuntes and | For every 1,500 cubie meter or
- Gradimg fractron thereof
Selected Fill Quahty Test for Grading, Plastcity and For every 1,500 cubxc meter or
Laboratory Compaction Test fraction thereof o
Laboratory Catfornia Beanng Rabo (CBR) For every 2,500 cubic meter or
. fraction thereof )
Fieid Densty Test For every layer of 150mm of
. : compacied dapth at least one
group of three In-situ density test
for every 500 sqm or fraction
- thereof -
Aggregate Base Course | Quality Test for Grading and Plasticity .For every 300 cubw meter or
fraction theraof
Quahty Test for Grading, Plastcty, Abrasion For every 1,500 cubic meter or
and Laboratory Compachon Test : fraction theraof
Laboratory Cakforma Beanng Rata (CBR) Same frequency as Selected Fl
Field Denaty Test_ Same frequency as Selected Fill
Porttand Cement
Concrete Pavermnent
{(PCCP)
A Portland Cement | Same lest as for SC (A) Sama frequency as SC (A)
8 Fine Aggregate | Same testas for SC (3] Same frequency as SC {B)
C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregate )
D Water Same test as for SC (D) Same frequency as SC {D}
Steel Bars Same lest as for SC (E) Same frequency as SC (E)
{Dowels) ' ¥
F_JontFiter [ Qualty Taest 1 One (1) per shipment ' / @
Cd l. k :
_:_i
Puerto Gakara Port Expansion Projact

Pext of Puerto Gaiera, Criontal Mindoro
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R PPA MEMORANDUM CIRCULAR
N
s:m ol 2016
Anacharen]
Page S of 10 )
Matornals/items of Required Tests Mmumum Incremendal
Work - Frequency of Tests
G Admixture and Same test as for 5C (G) Same frequency as SG (G)
Concrete Cunng
Matenal
H Concrete Same test as for SC (F) Same frequency as SC (F)
Flexural Test 3 beam sampies for every 330
sqm or frachon thereof
I Completed Core Test . 1 set {3 specimen) for avery 2. 500
Pavement . 1 sgm and frachon thereof
Imeriocking Concrete
Blocks
A  Cement Same test as for SC (A) Same frequency as SC (A)
B Fme Aggregate ! Same test as for SC (B) -| Same frequency as SC (B}
C Coarse Safnetesla_sforSC(C} Same frequency as SC (C)
Aggregate '
D Water Same test as for SC (D) Same frequency as SC (D)
E Admxture & Same test as for SC (G) Same frequency as SC {G)
Concrete Cunng | . )
Matenals )
F  Compieled Blocks | Physical Test and Compressive Strength 6 blocks per day of fabncaton

Cement Treated Base
Course (CTB)
A Partand Cement | Same test as for SC (A) Same frequenty as SC (A}
B Fine&Coarse [ Qually Test for Grading, Abrasion and | For every 1,500 cubic meter or
Aggregates Soundness fraction thereaof
Water Same test as for SC (D) Same frequency as SC (D}
Completed CTB | Fietd Denstty Test For every layer of 150mm of
. compacted depth at least one
group of three In-stu densdy test
every 500 sq m or frachon thereof
Reia:hmg WaltCoping
WaillRC CuwrbvRC
DitchiShear
Key/Concrete .
Blocks\Lean Concrete
A Portland Cement | Same test as for SC (4) . Same frequency as SC {A)
B Fine Aggregate | Same test as for SC {B) Sarne frequency as SC (B}
: 7|
. -
Puerto Galera Port Expansion Project

Port of Puerto Galera, Orientsi Mindoro



{Anrex 5 - Mirimum Testing Requiremernts)

PPA MEMORANDUM CIRCULAR

No_02
Senes of 2016
Atachment
Page 8 of 1
Materials/ftems of Required Tests Minmum Incremental
Work Frequency of Tests
C Coarse Same test as for SC {C), Same frequency as SC (C)
Aggregates
D Water Same test as for SC (D) Some frequency as 5C (D)
Steei Bars Same test as for SC {E) Same frequency as SC (E)
Admixture and Same lest as for SC {G) Same frequency as SC (G}
Concrete Cunng . _
G Concrete Same test as for SC (F) Sams frequency s SC (F)
T Rod ) :
A Steel Sama test as for SC (E) One per batch
B Assembly Performance Test {Tenson) One per batch
Tie Bars and Dowels Same test as for SC {E) For every 10.000 kg-orfracuon
thereof per Te bars and Dowels
Pipe Culverts and Stormi
Drans '
A Prpes Test for Strength, Absorphion and Physical For every 50 pleces
B Mortaror oint | Same Testas for SC (ABand D) For every 25 pieces

Altemative Test Same test as for SC {F) a
fnspection Report :

Concrete Hollow Blocks
A Portland Cement { Same test as for 5C (A) Same frequency as SC (A)
8 Fine Aggregates | Same test as for SC (B) Same frequency as SC (B}
C Water | Sametestas for SC (D) Same frequency as SC (C)
D Concrete Same test as for SC {F) Same frequency as 3C (F)
E Compieted CHB | Qualdy Yest One for every 500 pieces or |
frachon thereof
Construction Joints {CJ)
A  Ange Bars Test for Physical and Mechamcal Properbes One per baich
B SteelBars Same test as for SC (E) One per batch
C  Zinc {Hot Dip Physical Test for Appearance, Smpping, | All umits
Galvanizmg) Weghing, Agherence and Adhesion
Coatngs _ -

Coatng Thickness

1 set (3 specwnen) for every

100,000 sqg mm orh'achonthereoj/

LS 3

Magnete Thickness Measurement

/

{

Puerto Galera Port Expansion Projact
Port of Pusrto Galera, Criental Mindoro
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_ D_ens:tyTst

PPA MEMORANDUM CIRCLLAR
no_ 02 ¢
- Sones of 2018
~ Auachment
Poge 7 of 10
" Materiais/items of Required Tests Minimurm incremental
. Wark ' . o . - Frequency of Tests
Sacked Concrata
A Cement | Same test as for SC {A) Same frequency as SC (A)
8 Fime Aggragates | Same test as for SC (B) Same frequency as SC (8)
Cc Coars.e' . Same test as for SC {C) Same frequency as SC (C)
. Aggregates . L o
D Water Same test as for SC (D) Same frequency as SC (D)
E Concrets Same test as for SC (F) Same frequency as SC (F)
' Sack {jute) Physccal Test One for every 50 pieces
.| Rubtie Concrete _ _ _
A Cement Same fest as for SC (A) | same frequency as 5C (A)
" B Fmna Aggregates Smem'abrSC(_B)_ Smﬂéqumas_sc(a)
c Coarse h Sane test as for SC (C) . SmfrequencyesSC{C}.
Aggregates
D Waler Same test as for SC (D) | same fraquency as SC(D)
E Concrete ‘| same testas forsc (F) Same frequancy as SC (F)
F Rocks Same test as for ROCKS Same frequency as ROCKS
A Sub-grade Grading Test For every 1,500 cubic meter or
preparation - { Plasboty Test (LL,PLPU) fracton thereof .

Density Test For every layer of 150mm of
compacted depth at keast one
group of three In-situ density test
every 500 sq m or frachon thereof

B Stucture if excavated matenals shalf be used For every 1,500 cubc meter
Excavabon Backhill : frachaon thareof ) '
S Grading Test ' .

- Plasteity Tast (LLPLPY)

Labaratory Compachors Test

For every layer of 150mm of

depth at least one

compacted
group of three In-situ densdy lest

' 1§.|_I

every 500 sq m or frachon thereof

w

Puerip Galera Port Expansion Projact
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malfuonmumcuma
No Wi
Senes of 2016
Altachment
“ Page 8 of 10
Matenais/tems of 'Required Tests Minimum Incremental
© Work . Frequency of Tests
NI Port Operations Bhlldmﬁ?a'ssenger Terminal Building/Transit Shed/Warehouse
[ STRUCTURAL WORKS |
) Refer fo Structural Concrete {SC) and Piling Works (P}
ARCHITECTURAL WORKS ’
Ceramuc — Filled Lijud Fhysical Property, Mechanical and Chermical | One per shpment
Membrane / Water Prupefty LeakTest!andTast
ta . Hyi .
Poreblocking Ingeechents
with Superplasbczer -
Pant Qua!ﬁyTest_ : OneﬂcanforeverymOmm
i ) l._frachonmereof
Ceramuc Tde - lnspechon and Evaluahon Repor( fom the Onepershlpmem
Stamioss Steel - | mspechon and Evamamn Report from e ohepershpmnt-
—— Engneer . :
Roofing Matenals - Inspection  and Ewluaaon Repod from the | One per shupmant . “
CedthatenaLs inspecton and Evahsahon Report frpm the | One per shipment
- Engneer '
.| ELECTRICAL AND MECHANICAL WORKS
Wires / Cables Inspechon and Evaluation Repott from the One per shipment
Engneer - o . :
Tesnng_andCanmmonm
Electncal Dewwes . | Inspachon and Evahatton Report lmm the { One per shipment
A Testng and Commmussioning ' .
| Fere Alarm System Inspaction and Evahatlon Report froms the | One per dem
Tastmgamlcmng
Winng Devices Inspecton and Evaluation Report from the Ona per shipment -
Engmeer '
_{ Tastmg and Commussmnng -

Puoric Galera Port Exparsion Profect

Port of Puaric Gelars, Orientat Mindora
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Mo
- Senws of 2016
~ Adachmend
: Page 9 of 10
Matenats/items of Required Tests Minimum incremental
Work Frequency of Tests

Protective Dewices Inspechon and Ewvaluation Report from the | One per shipment

Engmeer

Tesung and Commissionng
Telephone System inspection and Evaluaton Report from the { One peritem

Engineer '

Teshng and Commissioning
CCTV System Inspechon and Evaluaton Report from the | One per tem

Engmeer

Tesbng and Commissionmg
CATV System Inspecton and Evaluaton Report from the | One per tem

Engmeer -

Teshng and Commtssuoan
Background Musicand | Inspecton and Evaluaton Repart from the | One per tem
Pagmg Systam Engmeer, Testng and Commissioning
Asr Condonmg Unds & Inspeciloﬁ and Evaluation Report from the | One per dem
Venblaton Engmeer :

Testng and Commussionng
Condutt Pipes Inspection asnd Evaluabon Report from the | One per dem

Engmeer

Testng and Cormnsrissionmng
Lighting Fixtures inspection and Evaluabon Report frém the | One per tem

Engineer

Testng and Commussioning
PLUMBING WORKS ’
Pipes Inspechon and Evaluation Report from the | One per tem

Engineer

Testing and Commissioning

A

Pusrto Galera Port Expansion Project
Port of Puerto Galera, Oniental Mindaorg
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. :l:A Mﬁ?DRANDUM CIRCULAR

. Sanes of 2016
Atachment
’ Fage 1061 10
Matenais/items of Required Tests ) Mimimum Incremental
Work _ Frequency of Tests
Fixtures inspechon and Evaluaton Report from the | One per dem
Engineer -
Tesbng and Commssonmyg . o
Pipe Culverts Compression Strength For every sizae not more than 25
. | pipes cast in the fieid
Inspecton and Evaluaton Report from the
Engineer
IV Mizcellaneous
Matenals
Fencing
A Barbed Wrre, Physical Test (Dimensions and Coatngs) One per Batch
Cyclone Wire
Mesh, Chain
Link _
B Concrete Post Refer to Superstructure {SC) Reter to Superstructure (SC)
Lamﬂ Post )
A Structurat Steel | Physecal Test {Dimensions) . Al units
o ’ Same test as for SC (E) - .- S
B Znc(HotDip | Same test as for CJ (C) One pet bateh
Galvanzing) . )
Coatings .
Dramage Steel Grating Same test as for SC(E) One {1) batch
. inspechon Repart
Metal Pipe (Cast lron Physical Test (Dimensions and Coatings) 1 per aelﬁew
Gatvanized, elc )
Weiding Works Destructive and Non Destnuctve Test One (1) per ot

NOTES 1. Testiny of RDF shall be performed only by an mdependent Testing Laboratory duly
accredited by BRS, DOST and PPA
2. Testing of other matenals shail be performed only by an independent Testing
Laboratory duly accredited by BRS and PPA.
. 3. All other issuances which are otherwise inconsistent herewith are hereby revoked
or ctharwise amended.

Appraved

RAUE T. SANT .
r-in-Charge, : -
Offife of the General Manager '

[T I

Puerto Galera Port Expansion Project
Port of Puerto Galera, Oriantal Mindoro
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PORTS
- RUTHORITY

" ENGINEERING CIRCULAR NO.912020

- FOR :  THE MANAGER,PCMD

ALLPORT MANAGERS =~
" CONCERNED CONTRACTORS -
 FROM - : - THE ASSISTANT GENERAL MANAGER, -
" . ENGINEERING OFFICE o
'SUBJECT : = SAFETY GUIDELINES FOR THE IMPLEMENTATION OF

" ALLPPA {CAPEX & RM) AND DOTr TOURISM AND ~ -
SOCIAL REFORM PROJECTS DURING THE COVID-19 -
PUBLICHEALTHCRISIS =~ .

Pursuant to the Proclamation No. 929, series of 2020 issued by President Rodrigo
" Roa Duterte, declaring a State of Calamity throughout the Philippines due to the
- Coranavirus Disease 2019 {COVID-13) and in view of the extended implementation of
Enhanced Community Quarantine (ECQ) and General Community Quarantine (GCQ)
in the identified areas, the following guidelines, in addition to the existing safety
- standards approved by the DOLE and also to the PPA Memarandum Circular No. 18- . .
. 2020, are hereby directed fo  be implemented in all on-going PPA infrastructure .

- Projects including the DOTr Tourism and Social Reform projects:

1. Only persons from Twenty-One (21) to Fifty-Nine (59) years of age, without pre- .
- .. - existing health conditions, such as, but not limited to immunodeficiency,
comorbidities or other health risk and who did not come in contact with someong
with COVID-19 shail be aliowed to be included in the workforce for areas under

| ECQendGCQ.- .

2. The Contractor shall provide for their personnet/workers the necessary welfare
facilites and amenities, such as emplioyees’ quarters for board and iodging for
_ the project area covered by the ECQ and GCQ, otherwise, prior to deployment, - L

. prescribed procedures shall be conducted atevery instance of re-entry.

3. Adequate food, potable drinking water, disinfectants shall be made available by
the Contractors for their h-house_personngmmef during the period of .

- ECQ/GCQ.

- _. 4. Compliance to social distancing, proper hygiene and mandatory wearing of face
. masks and other protactive persenal equipment shall be ensured for all on-
. .7 guing projects as precautionary_ measures to avoid and contain the spread of -

COVID-18 In the work place.

- A Bonilacao Dvive, Soulh Harbor, Pon Area,
T P 0. Box 436 Mania. Ph
Tal Mo, {+532) 554-8800 Fax {
wehsie: www .

Puarto Galara Port Expansion Project

Port of Puarta Galera, Qrisntel Mindorm
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{Armex § — Engineering Circular No. 01 2020)

5. Field Offices, employees® qﬁarters. bunkhouses and other common areas shall
be maintained to ensure cleantiness and daily disinfection of said areas must
be conducied accordingly.

6. Contractors shall provide disinfection facilities such as handwashing station,
+ - foot bath and others fo be placed at various locations of afl on-going projects,

~ 7. Contractors shall ensure that their projects are in comphance with the DOLE
D.0. No. 13 serties of 1998. Personnetl and workers shall be provided with the
supply of vitamins particularly Vitamin C and other over the counter medicines,
quarantine facilities and oxygen tanks for emergency purposes.

8. Safety Officer of the Confractor shall regularly conduct briefing on the
information regarding COVID-19 construction protocols on top of other safety
requirements.

- 9. As preventive measure, daily monitoring of the pre and post work heaith
conditions of workers shall be undertaken by the Confractors healthisafety
officer particularly the temperature, blood pressure and exposure monitoring.
Personnel with symptoms relative to COVID-19 shall be immediately isolated
and quarantined for fourteen {14} days and if necessary, brought to the DOH
COVID-18 treatment facility under strict confidentiality/privacy.

10. Daily health monitoring report shall be prepared by the Safety Officer and to be -
submitted fo the assigned PPA Project Engineer/Port Engineer. '

11. Proper protocols in accordance with the DTI and DOLE interim Guidelines and
the Local Government Unit policy on work piace prevention and contro! of
COVID-13 shall likewise be strictly observed. : S :

12.Daily work activities shall be under strict monitoring by the Safety Officer to
ensure compliance with safety standards and quarantine protocols.

13.Shar'ing of construction and office equipment is discouraged. However, i it
cannot be avoided, disinfection of equipment in between transfer shall be
conducted,

- 14, All materials and equipment brought inside the project site shall be disinfected,
"~ as much as possible. S '

15. Non-essential personnel, visitors and general public shall be restricted to enter

~ the project site. All personnel enlering the construction site premises ona
temporary basis {e.9. Delivery truck drivers, inspeciors, etc) shall be properly’
logged and checked for symptomns. Gatherings, liquors, and/or merry-making
are strictly prohibited in the project site. : : : -

Puario Galera Port Expansion Project
Port of Puarto Galera, Oriantal Mindons
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16.PPA Port/Resident Engineer shall ensure strict compliance to DOLE D.0. Ne.
13, series of 1998 and implementation of the mentioned COVID -19
precautionary measures in the work place.

1 7 Clustered and staggefed depldyment of empioyées within the construction site
shali be observed to minimize personnel contact. '

18. Contractors shall submit to the implementing unit the inventory of work
~ activities including the proposed sequencing of activities to be followed and -

undertaken to comply to the required social distancing. Break times shall be
conducted in & staggered manner,

For strict compliance.

—

-
RN il Yl 8
. }ousmxg_g_?? FARINAS, JR.

Fuerto Galera Port Expansion Projact
Port of Puerte Galera, Oriental Mindoro
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June 29, 2020

MEMORANDUM

FOR : The Assistant General Manager for Enginearing
Offica of the Assistant Genaral Manager for Enginearing

FROM : The Manager
Infemal Audit Department QAD)

SUBJECT : Construction Guidslines for Project Implementation during the
. period of Public Health Emergency

e e e

Last June 16, 2020, we recavad thru email the letter from the Canstructon industry
Authorny of the Philippmes (CIAP) lo the General Manager dated June 15 2020
(oopy sttached; regarding the abave subjd. CIAP is requesting PPA to assist them
in d:sseminating the above Consinchon Gudsnes 10 our sfakeholdars including
contractors ang impuementing units.

Relative to this. 1AD being the implemantmg unit for Constructors Performance
Evaluaton System (CPES) and relative o its mrplemeniation. may we seek
a33i81an00 from your good office in diasamnating the attached guidslines to the PPA
Engineering Units ang PPA construcioes.

Thank you for your king oonsideration.

PHIL PORTS AUTHORITY |
ENCINEERING 0! :5E
PROJ. LE¢'T DCEARTALND

VENICIUS V. VILLASENOR

Cc Tre General iAaagar
Aiscment’s:  As signed

A B tem BraloisTear PoE Are e s 9w B omeen
TRy o P e
LI R S SRR U J R T e I £ L
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Construction Guidelines for Project Implementation during the pariod of Public
Health Emergency

ST

Background

The Pressdent declared a state of public health emergency tircughk Prosidential
Preclamaton No. 922 8. 2020 lo s¢drecs the Corona Virus Disease {COVID-19)
threal, subsequently placing the whole of Luzon urdier Enhanced Cornrmunily
Quarantne (ELQ) on 16 March 2620,

The Inter-Agancy Task Force for the Management of Emerging Infectous Diseases
{IATF), bascd on its Ask assessment recommended the extension of the ECQ in kigh
rsK gecgraphic aras in Luzon and th imposition of the ECQ o soma hah sk areas
In Visayas and Mincanso, while propoming a Generat Cormmunity Quaranting {GCQ) in
Al 0w sk and moderste nok arcas In e country trem 1 May 222 ta 15 May 2020,

Diffarenit pants of the cuuntry are sxpoztod to progress through vanous levels of publc
heatth emergency and daclarag as high, mediam, or Jow risk a:zas deprnding on the
Frevalence of COVID-19 cases and related siatisbes, Uereby placing them under
corresponding cormmun ity quarantne s*atus.

Ther construction industry which cootibutes ahoat 4.2 miBon workers 1o the country s
lator force, in antiaput on of the lifing of ECQ, s geting ready 10 reaum 1o worg and
waould bse 1o enzure the safsty ang welfare of peooie. most esprcaly those of its
ampioyeesiworkers. Constnuction industry playsrs woukd like 1o focus on preventing
the ocetrrence of and controfling the spreac of the vircs m the workslace, mindhuf tis!
a singhs case of COVID-18 can lead { an intrruption, if not total werk stoopage.

The gioba! pandemic has affected emlnoods, lifestydes and industnies including the
consiruclion industry which relies peavily on Fruman resources. Toal work sioppage
from the time ECO was declared has ha) debilitzling effects rot st on workars who
are mostly proiect pased and therefore paid on a8 daly bass bul on contraciors as
wiell, maority of whom or 8% are small and medium enterprises (SMEs),

The Philippine Domestic Constructon Bomrd {(POCR), an implementing bcard of the
Construction Industry Authority of the Philippines {CiAP), mandated to formuiate
polices, plans, programs, and stralegiess for the development of the Philippine
construction industry organized a Technical Yorking Group (TWG) comprised of
reprezaniatives from contraclors of vasying sizes and suppliess ooming from  Luzon,
Visayas and Mxglanao 10 dra?t the proposed protecols for the indusiry in preparation
for resumnption of construcbon wark in areas under quaranting. The TWG drofed the
"Construction Guldslines for Project Implementation during the perod cf Public Health
Ememancy” as a refarence far cairadtors and implementing agencies, 1 ensure
viability of projacts and protection from and spread of the corona virus.

The TWG coesidered four {43 major components of the project cycle. namely;
Materals, Manpowsar, Machinery and Mcney or the 4idz of consinuetion in craaling the

PHILIPPINE DOMESTIC COMSTRUCTION BOARD

COMITRUITION MDLETHS RV mD ity 8 PHS Fort RN %
WF E B S g rey Agee oy of 98 0T e F TR BN DAY
¢ peiifien DaEIng opeter O 53T B I DY T eAME B ALY 2Hn

WU S G ) Fupw Aue o Rdandi Awp
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{Annex 7 = Construction Guidelines for Project Implamentation
during Public Health Emergency dated June 29, 2020)

guidefines. These were developed considenng SME contractors which employ the
biggast chunk of the industry's labor wark farce and large contractors involved in both
public ard private infrastructure projects az well as vertical constructon. The
guidelines will gve pointers in managryg their human resources at this eriticat time but
will Ekewise give iImporntant diroctions o contractors in managing their tusiness not just
for survival but to be able to contribute 1o the couUNtry’'s eCONOMIC recovery pragram,

Tha TWG is presenting options or courses of actions which contractors may consiter
Gepending on applicabdity to the project’s wegue characteristics while maetaining
minimum requrements based on gudelirics by government authorites such as the
IATF Omnibus Guidelines for the implormentation of Commursty Quarantine in the
Phifippines, Department of Trade and industry (DTI) and Deparment of Lador and
Employment (DOLE) Interim Guidelines on Workplice Prevention and Contret of
COVID-19, and DOH Department AMemorandum No. 2020-229, Interm Guidetnes on
the Redum-todVork.

Theso guidelines are subjed? 1o penodic revew to datter respond to developments and
ensure workers health ana protecion 35 well as complance with government
regulations.

Purpose
The guidelines will set key prnciples and minimom requirgments that define

rasponsdee, heolthy and safe gperstions for construction relsied operations under
COVID-18 and ensure the sunvival of busimess as well a3 the protecton of workers,

Scope f Coverage

The guidebnes wil indude preventbon. detection. and rapid response Messures
designed 10 acheve the princples above whie maintaming business contmuity across
the constructon industry.

Policy Content f Guidelines

Materials
I. Delivenss
1. All equipment and material daliveres must be ceefully planned and
monilored,

2. Transition and oelivery zones @ identified and fimiled to select personnel,
e, raceivers and dekverers.

2.1, Transition personne! are regularly monitored, alwsays provided required
Personal Frotective Equpment (PPEs) and may be included for optional
testing.

2.2. Secial distancing and other protocols by the Departmant of Heslth (DOH)
should be followe,

3. As much 88 possible, cargo is unicaded only by the receivers, wrile the
detverers do not leave ther vehidlas. if the receivers are not enotuagh 1o unkiad
the cargo, the deliverers must unicad while the recsiver has 1o wait a2 e
sacured distance untl compieted,

Somaturins Ganrirns K7 Prsds Mtiertwafson aurmy e pansd of Sutey Aot Ervepocy |Par o 12
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-

»
4. All cango should undergo proper disinfection procedures before usa. Likewise,
- iwvolved staff should also be preperly disifecied before eniering the jobsile,
4.1. Materials, which ares exposad 1o the sun. such as concrste and gravet,
reed not be dasinfected, '

"~ Manpower

1 Awarenass and Communication _ _
1. Active communication between the workers, safety officers (as specified under
Section 14 of RA. 11058 and its impiementing Rules and Regulations (IRR) as
spscified in DOLE 0.0Q. 138 5. 2018), site supervisors, and management is
advised in planning and implementing the peolocols, ' -
1.1. Al Bnguages and dialects should be accounted for to ensure proper
: cormmunication, '
2. Infographics {may adopt DOH's), sighages, and posters on health and safety
measures (ses Annex Aj must be posted at entry points and strategic arsas:
2.1, Daity updates on the latest developments.
22. Seffscresning measures. - _
- 2.3, COVID-~19 Hotfine. ' ' ' o
- 3. As much as possible, at workers should exercise the practices for reducng
the risk of ransmission, and proper hygene gs identified by the DOH:
3.1." Sociai distancing [s1 least one (1) meler distance from next person).
3.2, Proper handwashing using anti-bacterial soap (or use aicohol-based
Fand sanitizer when insvaitable).
3.3. Awpid contact with own eyes, nose, end mouth.
3.4. Prohibit spittng. ' ' i _
3.5. Covering of mouth with bssue or arm (if tissue is uneveilable} when
sneazing or coughing.
- 3.6. Use and remove PPE with care, S
3.7. Do not shars personal belongings such a3 phones, pens, PPEs,
3.8. Avcid physicai greetings (e.g. handshakes, hugs). _
4. All workers® siatus on-sita and off-site, are property noted at all tines by the
safely officers. _ o '
4.1, Fat 1o work
4.2 Sick
4.3, High temperatura C '
4.4, Other conditions ‘
An acceptabls level of health evaluation is properly comwnunicsted between
_ new hires and management. : - o
- & Al workers would need 10 provide their location or place of rasidence prior o
working. This 12 10 heip areate a proper algorithm for contact tracing.
6.1. Additionally, workers coming from COVID-19 hotspots wouk! need to he

7. Quarantined workers should also be kept track of under strict confidentialiy
' and privacy. _ '

R, Clearing for Retum to Work
1. Stringent qualification cteria for @ mployessiworkers:

Conmwon o R Froxed dnakrnios o iy e pwad of Fubic Amelt Ermrpancy [Pu;n S_d 12
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1.1. Must be 21 to 58-yearoki, without pre-existing heatth conditions, such
25, bt net lmited to, immunedeficiency, comordidites,. or other haalth
risks, including any person vho rasides with the aforementioned.

1.2 Employees o consultants who are 60-yearok! or above may be part of
the workicrece for construction projects as may be allowed under General
Community Quarantine (GCQ) and ECQ guidelines under Omnibus
Guidglines on the Implementaton of Community Quarantine in the
Pratippines dated 15 May 2020 which states that those aged 60 and
above may be alowad 10 work in permitted industnes and offices.

1.3. Must have ne COVID 19 symoptoms.

Sereenmg and entry at constnsction site. tem 4, Section 8 of the Omnibus

Guicelines on the Implementation of Community Quarantine in e Philippines,

dated 15 May 2020, states that *“Compliancs with Joint DTI-DOLE Retum-o-

Work Guidelines and DOH Returm-toWork Guidelines shal be considersd

suflicent compliance with mirsmum heatth standards. In no case shall the

testng of all retuming workers be construed a3 a condilion precedent for
nizher retum.” The most imponant screening step is checking aft retuming
workers for symptoms within the last 14 days and excluding anyone who is
sympiomatic. {Annex B) Coniraciors have the cption to test workers for

COVID-13 thrs DCH prescribed testing protocols to delermine if there is

asymplomatic transmiss:on.

2.1. The Human Resource Deparnment should underlake Caily beakh pre-
soeening {see Annexes C & D — DOLE Work Resumption Prosocol &
pre-sreenng sampie form).  Retumning employeesiworkers shouid bo
made anare of grving sccurate information as specfed in RA 113232,

2.2. All returning emplovessiworkers must declare (wa SM3) any recert
traved Mesicry 1o or residence in an arma with 3 reponted case of bcal
transmission of COVID-13 gver the 14-days pror to entry,

2.3. Retuming workers that do not shiow any symploms will be guara~tined
for 14 days within the jobsile and wik be allawed to work under 3 zoned
of grouped area,

2.4, Thcse who have been hving/confined in the barracks duning ECO/GLQ
penod for 31 least 14 days and with no syrploms, will be allowed 10 work
immodiately.

2.5. Management shoukd have an undersiarding andd plan on how ths
waorkers trawel (o and from the: jobsites.

25. A haightened gale entrance screening protocd (see Annex E « Samplc
Protocol for Sereening Employees and Visitors per DTI-DOLE intenm
Guicelines) wth the use ©f non-contact thermal scsnners ot ALL
personnet upen entry 1o construction premisas wi be impiemented,
He/She must declam recernt possible expasure to confirned COVID-19
c35es. InKdudng trave! hislory 1o or tesidence i an Brea with repored
local ransmission of COVID-18 disease. The Individual should also
atiest that they are pot experlencing the fobawing symptoms: (see Annex
F — Daity COVID-19 Health Checklist Form)

2.6.1, Fover

262 Cough

2,6.3. Shortness of breatn
28.4. Colds

26,5, Sore threat

COr RN Siad 42 120 Sroasc’ STMTATIIFAT sy Pr piud o S Mats Enarganny | Fagw & of 13

Puerto Galera Port Exparsion Project
Part of Puedn Gale, Oriental Mindom:



27.

BOQ and Attachments

(Amex? Construction Guidslines for Project

BQ-41

implsmentation
diring Public Health Emergency dated June 29, 2020)

266. Runny nose -

2.8.7. Nasal congestion
2.638. Muscle pains

2.6.9. Headache :
2.6.10.Difficulty of breathing
2.6.11.Diarthes

2.6.12 Loss of sensa of smell -
2.6.13.Loss of sense of taste

Security quard or assigned personnei/ safaty engineers on duty wilk then

refer these personnel to the Safety and Heakh Personnel. who will then

. conduct the DOH Decision Tool for COVID-19 Asassament,

Employers shall provide the DOLE through its Regional Office oopy '

fumished DOH, monthly report of Biness, diseases and injuries utlizing
the DOLE Work Accidentliiness Report Form (WA.IR) (see Annex C). -

. Suspected Cases (Possible cases of COVID- -19)

P

32,

3.3,

34,

‘3.5,

Any individual extibiting fku-ike symptoms shouid ol report to work.
instead, they should do the folkowing:

3.1.4, Self-isolate, slent their safety officers or other applicable

authorities.
3. t 2. Contract proper heslth auhmnes for addrtionaf guidance.
Empicyeesiworkers, who had the COVID-19 virus. should do the
following before reporting © work:
3.2.1, Fultil the adequste time for seﬁ-qumn!inm 35 recommended by
the DOH.
3.22. Test negative for COVID-19, :
3.2.3. Raceive propar medical dearance. befors reposting to wurk

In the event of a worker coctracting COVID-15 whike working, ﬁw '

management shouk! do the foflowing:

331, isolate the worker irmmediately in @ sepanm wclmtklcd
holding area (ar in site isdahon raomj) in the workplace, away fmm
ather workers,

3.32. Contact local govermnment and health authories.

3.3.3. Gather records of all people who have wored with the infacted
worker, who tested positive within the past four weeks. '

3.34. Gather information on those who have been in location or shared
-equipment with the person,

3.35. Provide COVID-19 testing to all mkers who have been working
dosaly with the infected indivigual,

3.3.6. Be ready la present the information to the appropeiate aumames

3.3.7. inform the wider workdoree of the situation whils protecting the
privacy of the individual,

3.38, Clean and disinfect sl 516 surfaces mé equipment. = .

3.3.9. Follow sny adational directions from local government and health
autharities.

For senior personnel, who aramldnginm«.ﬂnﬂe}obshes they are

expecied to self-guaranting for at teast 14 days, if thers has beer a
breach in one of their jobsites,
TMsafetyomnarslmddhwenb\omedgeonMpmtehospnalsor
quaraniine facilities t ensure hat i the event of o COVID—19 intident,
workers can be given proper heammare
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M. Monitaning
1. Health Checks
1.1. Reguiar monitering of personnel's health, especialy for COVID.19 .

1.2,

symptoms (e.g.. mandatory regular no contact temperature chock),
Day o c¢ay monitoring of persiennel's heatth.

2. Waorkers Hygene

2.1,

Censtant reminder on proper coughing atiquetia.

3. Limd number of Work Personnel

31,

Limited mobiizaticn of persornel and minimized tkelets! stalf.

V. Proper Work Attire
t. Al workers must wear the prescribed dothing of the DOLE-OSHC:

1.

1
L
1
1
1

N

il
L]
Wy

Shirt with sleeves

Pams

Closed-loc boots

Hard hat

Hagh visibility vest

Other necaasary Personal Protecive Equipment (i.e. face masks, gkwveas,
goygles, face shisids. etc.) smaf be prescribod based on specific
characteristics of peoinct,

2. As per the DOH, all workers sre expecied o wear proper facs masks.

V. Souid! Distancing end Precautonzry Measures
1. Socal distancing should be observec at the constructon 242 and in e office:

LI I

Al workers shouk? rescect sncal distanding guidelines, as much es
possiblae,

2. Provision for ransport compliant with social ¢ isiancing requarements,
3. Provision of On-+Near-Saa sczormrndationstarracks, where avaitabe,

KRN

3.2

3.3

34

Encugh space should bs providad for every employeoiworker slaying in
te barracks to ensure that social distancing (at least §0% reduction in
density of people) are acequately implemented. This can bs achieved
either by providing additonal spacefacilties or by having occupamts
work (and gleep) in shifts,

Segregate emptoyeesiurkers who am coming back to work from those
who criginally stayed in the b amracks during the £CQ peniod.

Barracks should tave at least one (1) meter of physical distance from
each occupant andior provision of g physcal bamier in between
ocGupants.

Should be weil venbited / windows opened to allow fresh g circudation,

4. Provision of dedicated poinitopoint shutte service (residence-workplace-
residence and compliant with secial disiancing}.

5. Ooserve socidl distantng {84. No sharng of workspaces, staggered unch
breaks, uss of large conference rooms only) and hygiene measures (e.9.,
provide hand washing and disinfection stations, mandatory use of face masks)
in workplaces, shuttizs and accormnmadations.

5.1.
S.2.

Sgkvalternating shifts are encouraged to avoid exiensive intermingling.
Breaks should be siaggered to brnit the number of people in proximty
with each other,
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5.3. Individuals are expected to clean up their own areas pfler cating with
proper disinfectants.,

5.4. Limit the rumber of people o perating of eccupying fresght elovators.

5.5. Designatc smoking area:

5.5.1. Smokersivapers must use designated wea or do 5o off-site and
buits Bre to be placed in the designated receptacls. Hands must
be washed before and after smeking.

5.5.2. Stand 50 that smoke or vapor procuced is not going Into another
person's beeathing zonae.,

5.6. Site meetngs:

9.6.1. Only absolutely nestes sary meeting participanta should attend,

5.6 2, Altendees shouid be one {1) meler apart from each cther.

5.6.3. Rooms should be well ventilated ! vandows opened o aliow fresh
air crculation.

5.6.4. Held meetings n opan areas whete possible.

5.86.5. Conduct toodox meetings in wide gpen s5paces to enabie workers
o keep e roquired physical disiance of 3 teast ong (1] meter.
(see Annex H).

S6.6. Mealings are to be held throueh teleconferencing  or
videoconierencng, where possible.

Y. Sas Operstions / Construction Work Site
1. Acless and Mavement tovfrom Construction Site
i.1. I possitle, estatiish one-way stuwrcases and walkways 1o minimize
warkers’ contact,
1.2, Management tan fock up possitie decontamination chambers (e.g.
. swimming pool grade-chiorine .
1.3. All peopla enterng and exting the workplace should be regsterad, for
easjer contact tracing in the event of an outbreak.
1.4. All non-pssential workers are prohibited fom ontering the fobsite.
2. Limiting and Remowing internal 1ouch points areas.
3. Compartmentaiization
3.1. if possitie, divide the constructicn site no Zones or othar methads o
keep wickers physically separated, Ths will promole socisl distancing
ard will make coatainment of possitle outbreax easiar.
3.1.1. Limit on the number of people per zane is advised,
3.1.2. Management can consider reducing workfores in the jobsite.
4, Construction Site Cleaning
4.1, Regular disinfection of workplaces, shuttles, and acoomenodations.
4.2, All offices and jcksites should disinfect the following at least twice per
doy:
421 Door handles
422 Raings
423 Ladders
4.2.4, Switches
4.2.5. Controls
4.2.6, Shared cquipment
4.27. Common and eating arcas
4.2.8. Personal workstations
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4.3. Hands and common lcols‘equipment are cleaned or dsinfected alter
each lask,
4.4, Avarcness on location of commonly used items
At cffices and jobsites should implement adcitional cleaning measures of
cornmon arcas as recommended by the DOH.
Managoament can lock up possbic decontaminaton chambers {e.g. chilorine,
lodine, betadine, potassium persutfata),
6.1. Dermstng ondy decontaminates the surface, thus the need for PPEs.
€.2. Suggested additicnal sanitary measures 1o be implementedfinsiaiicd on
£ite but are not imited to the following:
£§.2.1. Waler stations
6.2.2. Proper hancrrashing areas and hand washing protocol.
€.2.3. Alcohol-based hand santizer shall be provided in all department
aeas, snlrances, canteens, beside hand punch machines ang
cther fatilities,
€.2 4. Dignfectant wipirg products.
€.2.5. Footwear cisirfection treatment units {foct taths) before entering
sile premises or facilities (staff houses, bammacks, canteens'mess
halls, site cffices and others),
Limit and remove internai touch point areas {e.9. coffee machmes, water
fountains, common pens). If posstie, also ramove doors! door handles for
jobsites,
A proper waste and dispesal 3rea must be provided, as well as proper
disposal ¢f contaminated products.

Vil. Adeitonat Guaeines for Vertical and Horzontal Projects

1.

i possitie, af constructon workers are 1o be housed in either on-sis

barracke, or off-silc barracks. This would maxke montaring of warkers'

aivitics e3siar.

1.1, All workets must use the same vehickes they came into work in, if
returning to the of’-site baracks.

1.2. Al vehickes would neod 1o be disinfacted, before being reacy for use the
next day.

Management can also look into using the floors of builgings, a5 bamacks, with

proper permission of the owners.

Machinery

1.

2.
3

All equipment deliverios must be carafully planned, monitored and managed to
avoid the nsk of COVID-19 ransmission,
AR debvered cquipmeant must be cleaned and disinfected before use.

- Assign reguiar worker to use the equiprment, il possible. If sharing cannot be

prevenied, tuke precautions and follow the cleaning guide before and afler
gach uss.

Clean equipment before and after each day's work wih a disinfectant,
concentrating on points of ¢ontact such as handles.

If equipment nesds 1o be transferred to cther construction sites, the folloving
action must bs taken into considerations:

5.1. Plan monitor and manage the transfer of equipment.

5.2. Equipment should be disinfectad before transporting.
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5.3. Transporting driver must be recordead including the assstant,

5.4. Atthe dekvery site, equipment should be properly endorsed.

5.5. Onee the cquipment . racelved at the project site, number 2, 3 and 4
st be done,

Morey

Conbacting parties need (o discuss, beforp rasumplion or start of work, contract
provisans on. Payments, Variations and Timeiines consigecing the effects of currant
govemment heaith and safsty standsrds that have to be compliod with to prevant the
spread of the coronavirus pandemic and ensure workers' protechion frovn the
conlagious disease. Conltraclovs’ concem on cash flow, pnce escalabion, time
extansions and prductivity wil need 1o be establiched and agreed with project
owners. Contractors need (o devise project implomentation ptan abgned with
government agprecved health and safety protocols.

Contractors reed to familiarize themseives with Republic Act (RA) 11488 or
Bayarihan 10 Heal As One Act; R.A. 11058 and s IRR as specified in DOLE D.O. 198
S. 2018, and DOLE's D.O. 13 and ensure oontracts are skgned with these Lindmirk
regulations. For projects with signed tortrocs before the onsast of the coronavirus
pandermic, contractors need to check on DOLE s guidetines on drafing new contracts
$0 provizons on employment cetak, l.e, accommodslions, meals. elc. can be
incluced as these are expucted to be heavily affected by new guidefines cn heatth and
safsty, Company code of Ciscipinegs may likewise need (o be reviewed and ra-sritten
o consider pandemic guitelines and ensure empleyeesiworkers’ full support and
coppreration,

Fursuant 1o Section 21 of DOLE D.O. 198, 5. 2018, "The tots! cost of amplemunting a
OSH program shall be an itegral psr! of the operations cost. I shaf be a separals
pay stem in construction and in all contraciing or subcontracting amangements * 1o
cover the cost infl=cted durng this Pubbz Heabh Emergency. Those costs include. but
are not fimited, 19 testing kits: personal prolective egquipment; workers' barracke:
quararting facktiss, isolstion rooma; dzinfedtants; sanitation cquipment and facilities:
and other experses relative 1o complance with safety and haslth standarge duning
consiruction.

Contraclors should conduct periodic audits (frequency 1o be Jetamined based on a
project scals and scope) to verify that the appropriate measures have heen
implemented and are mainitained.

The sta supenisors and safety officers ars expecied 1o conduct dady audils, and
salely seporis to management i ordor 10 make sure that the Approprisie measures
ate ¥nplemeanted and followed.

Construction companies should expact ta desl with heightened safety and health
gwdelines untl such time that the pandomic has fully beon eradicated, and:

1. Analyze contract requirements;

2. Compiy with contractual notice requiremants;

3. Adapt and Adjust schedule;

4. Cooedinste and Cooperale with all participants: and
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5. Document everything.

Risk Aszessment and Response:

t. Al contractors vould need to guarantee the minimum level of standards to
protect the health of the workers engagad in the constructon sites.

2. Before any actity is resumed, all Fazards. due to the haiting of work, must be
reviawed and controlied,
2.1, Workers involved should haves proper understanding of the operations and

environment condition chacking

3. Anintegrated continuity plan eheuicd also be providad in the event of a pastial or
complate shutdown of jobsite o if jobste operations are severely kmited,

4. All contractors should complete an nizgroted contnurty plan to resgond 1o
partial or complete shuldown of construction $tes or i the case of B savere
limdation of site operabons.

The COVIO-19 gandemss a9ects working howrs and eamings in all businesses,
ghobaiy. However, the construction industry is unicue with respect to the COVID-19
because corsiruction contracts typiCaly contain pravisons about tme [or pedorrnance
and feas for f3itng 10 perforrn on tme. There i3 no guestion trat all paricpants in the
construction mdustry have experenced, and will cortinus 1o expenence, mpacs on
their ocerations because of COVID-19 and exoerts Say the fallout is one mora factor
poised 10 aflect construction fims, These mmpatts incluce, among others, schedute
delays, workieece disruptions, equipment and supply chan disruptions. reduced
productvity dye 10 on sde health and safety measures {e.g., sccial distanging,
staggonng of work, enhanced sanitary me asurse, stc ), permit delays or resstncsons on
pew permits, and inancng restnctions or ¢ash fiow shortages., '

Therefore, il is criical that construction companies be proaciive rather than reactve in
cealing with the COVID-19 and i is highty recommended that they take the following
steps with respect to the coronavirue:

1. Define — identify the comnpany’s main vuineraddtes (convene a mesting with
sefior ma~agement and detsion-makers 1o identfy potantial impacts on the
company).

2. Asszess - understand # and how the coimpany is prepared 1o deal wih the
company's main vulnerabillies (review any existing ptans and procedures to
ensure they are cument and begin preparing busiress continuity ang cnsis
management plans and procecdures aimed 8t mnimizing potential impacs on
the company).

3. implement and Manage - ensure the company’s plans and procedures work
{work with senior management and detision.-makers 1o establish and embed
response and recovery armangesments and corfirm senior maragement and
decislon-makers understand their rales and suppont how the pans and
procecures will be used). '

4. Communicate @nd Remain Vigilant — ensure the ompany's leams are irformed
{assign clear responstdities fof imemal and external communications).

This pandemic was nct foreseeable and unfcriunately. its durstion ang faliout remam

uncertain. What Is certain is that the world is transitioning. Being prepared for this will
be essential to managing the outcome and mmiong negative impacts.
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Monitoring

DTICIAP i3 revitlabzing its Jont Administrative Order No. 01, S. 2011 wh DOLE,
DPWH, DILG and the Professional Regulaton Commission (PRC) to sirengthen
coordination and enhance the implementation of the Construction Guidelses on
Project irnplementation fof the period of Putiic Heaith Emecgency, DOLE D.O. 13 and
R.A. 11058 and its IRR as specified in OOLE D.O. 198 S, 2018, and speaifically,
enforce strict monitarning of construction activities.

The OOLE shaif refar to the Prdippine Contractors Acredilation Board (PCABj ns
findngs. after dum process, cn any act or omission committed by construchon
contractors in wolaton of labor stancards, safety ndes and regulations and ofher
pertrent polices,

Etfectivity

These guidelines shall take effect after approval by the CIAP Board and posiing in the
official gazette (www. cfficiaigazette.gov.ph ) ant CIAP website {#worv.cigp.cli.gor.ph).

Reforences

1. WHO - Geffmg your warkpisce ready for COVID-19, 19 March 2020

2. Pripoings — Omndus Gudeites on the Imekmentation of Commondy Quarsrmis 1 Ihe
Phlcoines ax of 15 May 2030

3 FPrippines ~ COVID-1I Protocoss fov Construction aves Wiorkers Safely and Securty
Versiov 2 by Phipaine Conginsfors ASsociaion {PCA] Bx of 25 Aprid 2020

4. Aygtraty -~ Baiding and Consbucton Incsiry- Mindmizing the Rk and exposure fo

COVID-19 85 of § Apvid 2020 '

Canxds ~ COVID-1§ ~ Stenoawrdized Prosocoss for af Cenadian Construchon Sites

Varsion 4

New Zealand COVID-15: VR Conntrtiction Frotecols Version 2

Meear Zogland « COWVID-13 Health and Salety Protocols for New 2saiand Residential

Constriction Sites Version 3, 22 Aonl 2020

DOH ~ Adrmiawstrstive Order Ne. 2020-015 “Girgaings o the Risk-Based Pubic Heaflh

Stangards o COVID-19 Mingation*

3. DO Deparment Memoeandurn No. 2020181, laterin Guidefines an Expanded Testing
v COVID 19, redsrsted under SOH D.M. No. 2030124

10. DO DI Mo, 2020-0220, 5. 2020, Intenm Guidelines on the Retunio-Work as of 11
May 2020

11 DPWH D.O. 38, S 2020, Ravisad Corstruction Safety Guidednes for the implemantshon

of Infrastnicture Proects dimng the COVID-12 Pubiic Heath Criziz, repeaing D.O. No.
35 5. 2020

12. C71 - DOLE Iverim Guidainas on Workpiace Pravention and Control of COVID-19

13. OT! and DOLE Webinar on 8 May 2020

4. DOLE Labor Advisory N0, 18, §. 2920, Gisdeines on the Cost of COVIO-19 Frevesior:
and Conirol Megswras, 16 May 2020

15. OOLE Depavtmont Ordar 13; Guigedines Gaverning Ocoupstional Sately and Healh it the
Construction Industry

16. RATYISE. "An Act Strenathening Compkance wih Occupations! Safety and Heakh
Signdards amd Providing Penaftes for Violatons therac®™ ard £ Impdementing Ruivs and
Regulzhons as spectfied in DOLE 0.0, 198 5. 2015

17, DOLE-DPWMH-DTI-DILG-PRC Joiry Admicvisirative Ovdar Mo. 1, Seraz of 2614

(13
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18 EEI Guidelings on the COVID-19 Prevartion and Controd ot the Workplace (Alert lovel

¢ode RED mvevel 2} _ :
12 DMCI Yorx Resumption Protocols as of 22 Apvit 2020

Ackrniowledgmaent

The Construction Guidalines for Project Implementation during the period of Pubic
Health Emergency would not have been pessible without the patience, diligence and
selfless dedicalion of the following members of the Technicat Woarking Group (TWG)
who resigiously participated in the delberatiors and drafting work:

Philippine Domestic Construction Board (PDCB)
- Liberko V. Espiritu S
Ronaldo R. Elepadic, Jr.
Dino Mae D, Suelto
Warren Simon W, King
Doris U, Gacho
Luzon
Nomnan K. Macapagsa!
' Visayas '
Frarkis Gerard S. Cafledo
Edgsr B.walin
Keavin Bling Lim
Benedict C, Uy
Mindanao
Ludwig Van A Ledesma
Lourdes Lodesma. MD
Ramon F, Allago
- Wilfreso H, Guerzon
Philippine Constructors Asaociation (PCA), inc.
Rancelf T, Rellera
Arlan P, Vargars .
Eduards P, Trinidad
Govermmant :
Assistant Secretary Marano R, Alquiza ~ DOLE
Asgistant Secretary Antonio Molano Jr. ~ DPWH

The Technical Working Group (TWG) was ably assisted by the folvwing stafl of the
- Philippine Domestic Construction Board: _ N

Ledani d.1_ daf Prado
Jocelm C. Carasco
Nki C. Najarro
Artane Monique D. Balaocing
Dana Loraine C. Faurilio
‘Rose Ann A, Bolitres

Cormmeston SaMAE AV PR trvemmtialion Bangs e s of Sotes Ml Enaagumiey {Padd 12 o 42

Puarto Galera Port Expansicn Projact
Fort of Puerto Galers, Otiental Mindoro




BQ-49
BOG and Attachments
{Annex 7 — Consatruction Guidelines for Project implementation

dhing Public Health Emergency dated June 28, 20620)

S,
1

W/ SITAPEE:
15 June 2 ©20

Aty JAY DANIEL R, SANTIAGO
General NAAnRager _ _
Philippires  Ports Authority (PPA)
Bontfacio Dnve, South Harbor
Port Aress , Manda

su bject:  Construction Guidelines for Project implementation during the
petiod of Public Heakh Emergency

Dear Aty . Santiago;
Groetng £3!

In line with the President’s deczar.zlim of Publ_i:: Health Emergency in the country to
adcrees COVID-19. the Philippine Domestic Construction Board (PDCB), an
irmptemeriting toard of the Consh‘tfc_tim Industry Authority of the Ehiiippim:s
(CIAP). mandated to formulate polices, péans. programs, and evrategies for the
davernprmicnt of the Philingine consirucion industry organized a Technical Working
Group (TWG) camonsad of representatives from contractors cf varysyg sizes and
suncders {:ﬂﬂ'ﬂi—l‘lg from LiLzon, \ﬁsay-as and Mindanao i forrnu!g_ofg? prOtocols v the
industry for resumption of conatruction work n sreas undar quaratiine.

As 3 result. we have developed the “Construction Guidelines for Project
implementation during the per!od of Public Hcalth Emergency” Io serve us
referance for contraciors and urpiamening agencies. to ensura viability of projacts
and peotecton from and spread of ihe ooronrvirus. The Guidelines wera snpmoved by
thy POC B and CLAP Board on May 18 and June 2020, respectively.

These gquideines sat key procipées and minimum reqguirements that define
rcsponsibi‘ee heatthy and ssafe ppernbms' for constructonselited np_era!icns under
COViD-19 and ensure the survival of tusiness as well as the protection of workers.
These guidelnes ndude prevention, delecton, and rapdd response measures
designed to acheve the princples abowve vhile maintaming business continuity
acrass the construction industry.

These alse fresent oolions o cCurses 01 3CLONS which contractors may consider
depending on aoelicability 10 the project’'s uniqua charactenstcs v{ha‘la raintaining
i fequFements based on GQudeines by cavernment authorites guch as the
ATF Omnibug Guideines for the Impiementation ¢f Community Quarantine in the
Prylippines, Department of Trade_ and Industry (OT1) and Degartment of Labor and
Empby"‘e"“ (DOLE) Interim Guidelnes on Workplace Prevention and Controd of

COVID-19. and DOH Department Memara ndum No. 2026-220, interim Guidelines on
the Retum-lo-WWerk.

in thes regard. may we respecifully fumish you with the copy of ths approved
Construction Guldelines {copy altachsd), for your reference. Further, may we also
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request your kind assistance in disseminating these Construction Guidefnes amang
your stakeholders, including contractors and implernenting agencies.

You may aleo visit CIAP's website sl www ciap dti.gov.ph for the latest updates and
version of these Constnsction Guidalings.

For questions ang ‘dan?ﬂcaﬁm. kindly emall ?DCB Secretariat at pachidtl.gov.ph,
Thank you for your usual support.

Sincerely,

OORIS U, GACHO
Executive Dirsctor, PODCB [F E‘L
_ Y g
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Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents
O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); or

O (b) Registration cerificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its
equivalent document;
and

0O (c) Mayors or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;
and

0O (d) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Intemal Revenue (BIR).

Technical Documents
O (e) Statement of the prospective bidder of all its ongoing govemment and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and
0 () Statement of the bidder's Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and
(9) Philippine Contractors Accreditation Board (PCAB) License; or
Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and
O (h) Orginal copy of Bid Security. If in the form of 2 Surety Bond, submit also a
certification issued by the Insurance Commission:
or
Original copy of Notarized Bid Securing Declaration; and
(i} Project Requirements, which shall include the following:

(W a. Organizational chart for the contract to be bid;

O b. Lst of contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

0 ¢. List of contractor's major equipment units, which are owned, leased,

and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and
O ()  Orginal duly signed Omnibus Sworn Statement (0SS);
2nd if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, parnership, or cooperative; or Original Special Power of
Attomey of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Puerty Gakera Port Expansion Project
Port of Pusrto Galera, Orionkal Mindors
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Financial Documenis
O (k) The prospective bidders audited financial statements, showing, among
others, the prospective bidder's total and current assets and liabilities,
stamped “received” by the BIR or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earlier than
two (2) years from the date of bid submission; and
1 () The prospective bidders computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents

O (m) If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;

or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisicns of the JVA in the
instance that the bid is successful.

1. FINANCIAL COMPONENT ENVELOPE

@ (n) Orginal of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

1 (o) Onginal of duly signed Bid Prices in the Bill of Quantities; and

O (p) Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

O {g) Cash Flow by Quarter.

Puerio Galara Port Exparrsion Projact
Port of Pueri Galera, Criertal Mindoro
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Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: Puerto Galera Port Expansion Project, Port of Puerto
Galera, Oriental Mindoro;

b. We offer to execute the Works for this Contract in accordance with the PBDs;

¢. The total price of our Bid in words and figures, excluding any discounts offered
below is: ;

d. The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. (i) value added tax (VAT), (i) income tax, (iii)
local taxes, and (iv) other fiscal levies and dufies], which are itemized herein and
refiected in the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines’ for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract between
us, until a formal Contract is prepared and executed; and

! currently based on GPPB Resolution No. 09-2020

Pusric Galera Port Project
Port of Puartn Galera, Oriertal Mindoro
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J.  We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

k. We likewise -certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acls necessary to participate, submit the bid, and to sign and
execute the ensuing contract for the Puerto Galera Port Expansion Project, Port
of Puerto Galera, Oriental Mindoro of the Philippine Ports Authority.

. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name: _

Legal Capacity:
Signature:
Duly autherized to sign the Bid for and behalf of:
Date:

Puerto Galera Port Expansion Project
Port of Puerio Galora, Oriantat Mindons
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6
Bidding Forms
(Financial)

FINANCIAL DATA

A. The prospective bidders audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “RECEIVED" by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized insfitutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

—

. Total Assets

2. Current Assets

[

. Total Liabilities

4. Current Liabilities

4

. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
if Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

Puerto Gadera Port Expansion Projact
Port of Puerto Galora, Oriental Mindoro
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Bidding Forms
{Omnibus - Sola}
Omnibus Sworn Statement for Sole Proprietorship
Ishall be submitted with the Bid]
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.
AFFIDAVIT
L ,-of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. I am the sole proprietor or authorized representative of with office address
at :
2. As the owner and sole proprictor, or authorized representative of , 1 have full

power and authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for Puerto Galera Port Expansion Project,
Port of Puerto Galera, Oriental Mindore of the Philippine Ports Authority, as shown in the
attached duly notarized Special Power of Attorney; .

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted, :

6.. The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the
head of the Project Management Office or the end-user umt, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

Carefully examining all of the Bidding Documents;

Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;
Making an estimate of the facilities available and needed for the contract to be bid, if any; and
Inquiring or securing Supplemental/Bid Bulletin(s) issued for the fName of the Project].

e e o

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or

representative of the government in relation to any procurement project or activity.

Puans Gakra Part Expanson Project
Port of Puerts Galera, Oriental Mindoro
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Bidding Forms
{Omnibus - Sole)

10. In_case advance payment was made or given, failure to perform or deliver anv of the
obligations and undertakings in the contract shall be sufficient grounds to censtitute
criminal liability for Swindling (Estafa) or_the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any pavment received by a
person or entity under an obligation invelving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No, 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hercunto set my hand this _ dayof  ,20 at
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

Puerto Gajora Port Expansion Project
Port of Puerto Salera, Oriental Mindorm
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Bidding Forma
{Omnibus - Partnership)

Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )

CITY/MUNICIPALITYOF _ )SS.
AFFIDAVIT
I, , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. Iam the duly authorized and designated representative of with office address
at 4

2. 1 am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Puerto Galera Port
Expansion Project, Port of Puerto Galera, Oriental Mindoro of the Philippine Ports
Authority, as shown in the attached [state title of attached document showing proof of
authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or Special
Power of Attorney, whichever is applicable;)};

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or_controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder] is related to the Head of the Procuring
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;
¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the /Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

Puerio Galera Fort Expansion Projact
Port of Puerio Galora, Criental Mindar
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Bidding Forms:

{Omnibug — Partnership)

form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10.In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute

criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a

person_or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s, 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, 1 have hereunto set my hand this__dayof 20 at
Philippines. '

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Pueritn Galera Port Expansion Project
Post of Puorto Galer, Oriontal Mindoro
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Bidding Forma
(Omnibus — Corp V)
Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF }S.S.

AFFIDAVIT

I, , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:

1. Tam the duly authorized and designated representative of with office address
at ;

2. Tam granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Puerto Galera Port
Expansion Project, Port of Puerte Galera, Oriental Mindoro, as shown in the attached [state
title of attached document showing proof of authorization (e.g, duly notarized Secretary’s
Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;));

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or_controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder] is retated to the
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

Carefully examining all of the Bidding Documents;

Acknowledging al! conditions, local or otherwise, affecting the implementation of the Contract;
Making an estimate of the facilities available and needed for the contract to be bid, if any; and
Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

aoow

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in refation to any procurement project or activity.

Puario Galara Port Expansion Project
Port of Puery Galera, Criental Mindoro
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10. In dvan ment ade or given, failure t rfi r deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating er converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __day of 20 at
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Puerito Galera Port Expansion Project
Port of Puerto Galara, Orviental Mindoro
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Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration.

2. 1/We accept that: (a) I/we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/'we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by
the procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184;
without prejudice to other legal action the government may undertake.

3. UWe understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) I'we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail
of said right; and

¢. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREQF, I/We have hereunto set my/our hand/s this day of fmonth] [vear] at
[place of execution].

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Puerts Galera Port Expansion Project
Port of Pueric Galera, Oriental Mindorn
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CONSTRUCTION METHODOLOGY

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. DEMOLITION, EXCAVATION AND REMOVAL WORKS

b N

Excavation of existing seabed & fill materials (142 ct.m.)

Demolition, disposal of existing pavement (774 sq.m.)

Scraping of existing grave! base course (194 cu.m.)

Demolition, disposal of existing fence (124 1.m.)

Removal, turn-over of existing boflard, cleat, fender & lamp post (1 lot)

B. PORT OPERATIONAL AREA

Supply, delivery & driving of PSC Sheet Piles & RC Comer Piles (1,665 L.m.)
Supply & placing of 3,500 psi concrete (297 cu.m.)

1
2.
3. Supply & installation of steel reinforcement (26,375 kg.)

4, Supply & placing of core rocks & armour rocks (2,129 cu.m.)
5.
6
7
8
9.

Supply & instaliation of fabricated Concrete blocks (4 sets)

. Supply & installation of Tie-rod of various sizes (25 sets)
. Supply & placing of fill materials (121,095 cu.m.)
. Construction of PCC Pavement including Agg. Base Course (3,373 sq.m.)

Construction of Security Fence (1 lot)

10. Supply & installation of Port lighting system (4 sets)

C. R.C.PIER & RO-RO RAMP

LENOORWN -

NOTES:

Supply, delivery, driving & cutting of steel pipe piles (281 m.t,, 1,276 L.m.)
Supply, delivery, driving & chipping of PSC Piles (42 no., 964 1.m.)

Supply & placing of 3,500 psi concrete filler for SPP (345 cu.m.)

Supply & installation of reinforcing steel cage for SPP (44,561 kg.)

Supply & placing of 3,500 psi concrete for Superstructure {392 cu.m.)
Supply & installation of steef reinforcement for Superstructure (49,954 kg.)
Supply & installation of construction joints (50 1.m.)

Supply & installation of Rubber dock fenders (10 sets)

Supply & instaliation of Mooring bollards (10 sets)

The narrative construction method will guide and familiarize the contractor and the PPA on how
the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule, Equipment
Schedule and Manpower Schedule,

Name of Bidder/Authorized Representative
{Signatory's Legal Capacity)

Revised: September 2021

Pueito Galera Port Expansion Project
Port of Puerto Galera, Oriental Mindoro
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MANPOWER SCHEDULE

Name of Project

Project Description

Location

MANPOWER CONTRACT DURATION { Calendar Days)
{Minimum)

M O NTHL Y

1 2 3 4 5 | 7 8 9 19 1 12 13 14 135 16 17 18

Project Manager

Project Engineer

Materials Engineer li

Construction Safety and
Health Officer

Foreman

Specify other applicable positions, ie.:
- Carpenter

- Steelman

-  Mason

- Electrician

- Rigger

-  Others

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

Puart; Gajera Poct Expansion Project
Port of Puerto Galera, Orientai Mindoro
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EQUIPMENT UTILIZATION SCHEDULE

Name of Project

Project Description

Location

EQUIPMENT No. of CONTRACT DURATION ( Calendar Days)
(Minimum) Units

M O N T H L Y

[] 2 ] 4 E} [3 T B 9 ta | 11 12 | 12 | t4 [ 19 | 6 [ 1F | 1B

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

Puerto Galera Port Expansion Project
Prort of Puerin Gailera, Onlental Mindoro



CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Project Description

L.ocation

19
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Project Duration
{days or months)

Payment Schedule
{Monthly, in Pesos)

Cash flow
(Quarterty, in Pesos)

TOTAL

NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar

Chart and S-curb.

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative

(Signatory's Legal Capacity)

Revised: September 2021

Puerte Gawa Port Expansion Projeck
Port of Puerto Galera, Criental Mindora
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Forms

Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten {10) days after
receiving the Nolice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Phifippine Ports Authority with principal office at PPA Building, Bonrfacxo Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor]
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works™) and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the
execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs),
i. Drawings/Plans;
ii. Specifications;
ii. Bill of Quantities;
iv. General and Special Conditions of Contract;
v.  Supplemental or Bid Bulietins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

Bid form, including alt the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response
to request for clarifications on the bid), including corrections to the bid, if any,
resulting from the Procuting Entity’s bid evaluation;

¢. Performance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBDs. Winning bidder agrees that
additional contract documents or information prescribed by the GPPB that
are subsequently required for submission after the contract execution,
such as the Notice to Proceed, Variation Orders, and Warranty Security,
shall likewise form part of the Contract.

Puerto Galera Port Expansion Projact
Port of Puerio Galera, Oriental Mindoro
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3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the

object of the contract] in accordance with his/herfits Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and vear first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory’s Legal Capacity)
for: for:
Philippine Ports Authority Contractor

Acknowledgment
[Format shall be based on the latest Rules on Notarial Practice]

Puartc Galera Port Expansion Project
Port of Puarto Galera, Orientat Mingora



