

5. The Contractor shall complete the works in accordance with the Drawings and the Bid Documents within THIRTY (30) Calendar Days, with the following Scope of Works:

| ITEMS | | TOTAL AMOUNT | |
|--------------|-----------------------------|--------------|------------|
| 1.0 | Mobilization/Demobilization | P | 9,187.50 |
| 2.0 | Demolition Works | | 147,262.50 |
| 3.0 | Concrete works | | 180,862.50 |
| TOTAL AMOUNT | | P | 337,312.50 |

6. Should the Contractor refuses or fails to satisfactorily complete the works within the specified completion period inclusive of granted time extension, if any, the Contractor shall be liable for damaged for the delay and shall pay the PPA Liquidated Damages in accordance with the Annex "D" Section 3 of the Revised Implementing Rules and Regulations of R.A. 9184.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.


LOVEN S. SERRAN
Acting Port Manager


ROSARIO G. LIANSING
Proprietor

SIGNED IN THE PRESENCE OF :

NELSON Y. CAABAY, JR.
Acting ESD Manager

 