5. The Contractor shall complete the works in accordance with the Drawings and the
Bid Documents within THIRTY (30) Calendar Days, with the following Scope of
Works:

ITEMS TOTAL AMOUNT

1.0 Mobilization/Demobilization P 9,187.50

2.0 Demolition Works 147,262.50

3.0 Concrete works 180,862.50
TOTAL AMOUNT P 337,312.50

6. Should the Contractor refuses or fails to satisfactorily complete the works within

the specified completion period inclusive of granted time extension, if any, the
Contractor shall be liable for damaged for the delay and shall pay the PPA
Liquidated Damages in accordance with the Annex “D” Section 3 of the Revised
Implementing Rules and Regulations of R.A. 9184.

S
IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

% ROS7QG.> {ANSING
p

Acting Port Manager roprietor

SIGNED IN THE PRESENCE OF :

NELSON Y. CAABAY, JR. /D\//) ,Z;]r/w‘ﬂ/

Acting ESD Manager L



