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taxes and profit) used by the contractor in his bid to determine the unit price
of the new work item.

15.04 Request for payment by the CONTRACTOR for any extra shall be
accompanied by a statement, with the approved supporting forms, giving a detailed
accounting and record of amount for which he claims payment. Said request for
payment shall be included with the CONTRACTOR’s statement progress payment.

ARTICLE XVI
SUSPENSION OF WORK

16.01 The PPA or its duly authorized representative shall have the authority to
suspend the work wholly or partly by written order for such period as may be deemed
necessary, due to force majeure or any fortuitous events or for failure on the part of
the CONTRACTOR to correct bad conditions which are unsafe for workers or for the
general public to carry out valid orders given by the PPA or to perform any provisions
of the Contract, or due to adjustment of plans to suit field conditions as found
necessary during construction. The CONTRACTOR shall immediately comply with such
order to suspend the work wholly or partly.

In case of total suspension, or suspension of activities along the critical path,
which is not due to any fault of the CONTRACTOR, the elapsed time between the
effective order of suspending operation and the order to resume work shall be allowed
the CONTRACTOR by adjusting the contract time accordingly.

ARTICLE XVII
INDIVISIBILITY OF OBLIGATION

17.01 It is the intent of the Contract that all the documents, annexes and
addenda forming part hereof, shall be read together and that each and every
provision or stipulation hereof be given full force, effect and applicability. However, in
the event that one or more provisions or stipulations herein be declared null and void
by the courts, or otherwise rendered ineffective, the remaining provisions and
stipulations shall not be affected thereby.

ARTICLE XVIII
REMEDY AND RELIEF

18.01 Should there be any dispute or controversy in connection with this
Contract or difference between the Parties arising from the interpretation of this
Contract, the Parties hereto shall, as far as practicable, settle the same amicably. In
the event that such dispute or disagreement be not resolved to their mutual
satisfaction, the matter shall be submitted to arbitration in the Philippines according to
the provisions of Republic Act No. 876, otherwise known as the “Arbitration Law”.
Provided, however, that disputes that are within the competence of the Construction
Industry Arbitration Commission to resolve shall be submitted thereto. Provided,
further, that, by mutual agreement, the parties hereto may agree in writing to resort
to other alternative modes of dispute resolution. Provided, finally, that the arbitration
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