WITNESS:
G ) =
S

JAA CONSTRUCTION AND SUPPLY

REPUBLIC OF THE PHILIPPINES
PHILIPPINE PORTS AUTHORITY
PORT MANAGEMENT OFFICE OF COTABATO
Rajah Tabunaway Boulevard, Port Area, Cotabato City

P. LOPEZ

A

CONTRACT AGREEMENT

FOR THE REPAIR AND REPAINTING OF ADMIN. BUILDING
AT PMO COTABATO, COTABATO CITY

KNOW ALL MEN BY THESE PRESENTS:

é%hi Contract, made and entered into this dapof 2 6 20171 2017, in the City of
{ Mb afﬁ‘ , Philippines, by and between:

PHILIPPINE PORTS AUTHORITY, a government corporation created under
Presidential Decree No. 857, as amended, with principal office at PPA Building,
Bonifacio Drive, South Harbor, Port Area, Manila, and Port Mangement Office of
Cotabato, Rajah Tabunaway Boulevard, Port Area, Cotabato City represented
herein by its duly authorized Acting Port Manager , ENGR. ASTERIO C.
GALLARDO, JR., and hereinafter referred to as “PPA”;

-and -

Acting ESD Manager

JAA Construction and Supply, a company duly organized and existing in
accordance with Philippine laws with office and business address at Tamontaka
otto, Datu Odin Sinsuat, Maguindanao represented in this act by JELMA C.
ERNANDEZ, Authorized Managing Officer , and hereinafter referred to as
“€ONTRACTOR”.

WITNESSETH:

WHEREAS, in accordance with Republic Act No. 9184 and its Implementing Rules
and Regulations, PPA advertised and posted on the PPA website and G-EPS as well as in
its bulletin board, an Invitation to Bid for the Repair and Repainting of Admin. Building at

B
« < PMO Cotabato, Cotabato City.
S
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WHEREAS, the CONTRACTOR and other prospective bidders submitted their
respective bids for the foregoing project:

WHEREAS, after the opening of the bids in the bidding on August 24, 2017 and
the conduct of bid evaluation and required post-qualification, the bid submitted by the
CONTRACTOR at its unit and lump sum prices set forth in its proposal was found to be the
lowest calculated responsive bid in the amount of Three Hundred Sixty One Thousand
Three Hundred Six Pesos and Eighty Eight Centavos (P361,306.88), Philippine
Currency;

@e’ P. LOPEZ

WITNESS:
.

WHEREAS, pursuant to BAC Resolution No. 001 Series of 2017, award of the contract
was made to the CONTRACTOR in a Notice of Award dated September 12, 2017 in the
amount of Three Hundred Sixty One Thousand Three Hundred Six Pesos and
Eighty Eight Centavos (P 361,306.88) , Philippine Currency, after submission of the
required documents within the prescribed period and compliance to the conditions
stipulated in the IRR.

icer

DEZ

iZed Man

JELMAC.

WHEREAS, the CONTRACTOR duly accepted the award by signing its
Conforme on the said Notice of Award;

JAA CONSTRUCTION AND SUPPLY

By:

NOW THEREFORE, for and in consideration of the foregoing premises and the
mutual covenants, stipulations and agreements herein contained, the PPA and the

& CONTRACTOR have agreed, as they do hereby agree, and contract as follows:
g
i
3
w
& ARTICLE 1
<
CONTRACT DOCUMENTS

1.01  The following documents shall constitute integral parts of this Contract, as fully as if

-4

; the contents of the said documents are reproduced, incorporated and set forth herein,

25 and shall govern and control in full force and effect the rights and obligations of the
v e Parties, except as otherwise modified by the terms and conditions of this Contract, or

g3 by mutual agreement in writing of both parties, to wit:

Ports Authority:

ek iy

a. Contract Agreement

b. Bidding Documents
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c. Winning bidder’s bid, including the Eligibility requirements, Technical and Financial
Proposals and all other documents/statements submitted

d. Performance Security

e. Credit Line in accordance with the provisions of the Revised IRR, if applicable

Notice of Award of Contract; and

. Other contract documents that may be required by existing laws and the PPA such as
the

WITNESS:
C’\
GHIEP. LOPEZ
L] -

(1) Construction schedule and S-Curve;

(2) Manpower schedule

E E % (3) Construction methods;

§ 2k (4) Equipment utilization schedule;

g < & é (5) Construction Safety and Health Program approved by the DOLE
E pe3 (6) PERT/CPM

E = . (7) Duly approved Program of Work and Cost Estimates

§ (8) Certificate of Availability of Funds

iz (9) Abstract of Bids

(10) Resolution of Award
1.03  All Contract documents are and shall remain as the property of the PPA.

1.04  The words and expressions in the Contract shall have the same meanings respectively
assigned to them in the Contract Documents referred to above.

ARTICLE I

CONTRACTOR’S UNDERTAKING
SCOPE OF WORK

2.01 The CONTRACTOR, in consideration of the payment to be made by
the PPA to the CONTRACTOR, as stated in the Contract Documents and this Contract,
the latter hereby covenants to execute and complete the Repair and Repainting of Admin.
Building at PMO Cotabato, Cotabato City , in conformity in all respects with the
provisions of this contract, as follows:
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WITNESS:
ﬂ?. LoPEZ

JEI C. PERNANDEZ
rized Mana| icer

JAA CONSTRUCTION AND SUPPLY

By:

Acting ESD Manager

:
:

WITNESS:

orts Authority:

Philippine,

Item Description Unit Quantity Unit Cost Amount
No.
I Scaffolding & Staging
Supply of Labor, and Equipment/Tools for
the scaffolding and staging.
Twenty Eij Four dre
Eighty pesos _per lot
Per lot Lot 1.00 28,408.00 28,408.00
[} Cleaning of Existing Paint
Supply of Labor, Materials and
Equipment/Tools for the Cleaning &
Scraping any Cracked of Flaking Existing
Paints (Wall/Partition & Ceiling.
Four ighty F
Twen r Pesos and Fifty Four Cen!
Per lot Lot 1.00 24,120.00 24,120.00
L] Repair of Superstructure
Supply of Labor, Materials and
Equipment/Tools for the Repainting of 2-
Coats Interior & Exterior Conc. Wall &
Partition.
One Hundred Fifty Four Thousand Thirty
Three Pesos . per sq.m. Sq.m. 166.26 926.458 154.033.00
v Repainting of Ceiling
Supply of Labor, Materials and
Equipment/Tools for the Repainting of
Ceiling (Ground Fir, 2" fir. & 3", Flr,).
Eifty Five Thousand Thr i
persq.m. | Sq.m. 621.61 89.07 55,364.78
V. Revarnishing of Interior Wall
Supply of Labor, Materials and
Equipment/Tools for the Revarnishing 2-
coats of Interior Wall/Partition & Doors.
Thirty Thousand Eight Hundred Eighty
Seven Pesos .
persq.m. | Sq.m. 316.54 97.58 30,887.00
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WITNESS:

JAA CONSTRUCTION AND SUPPLY

By:

Philippi.
B

orts Authority:

E
@l@ P. LOPEZ

EZ
icer

RN

JEMVIA C.
uthorjzed Man

y:

Acting ESD Manager

LLARDO, JR

nager

Ll

ENGR/ ASfERI
Acting Pi

VI

Repainting of Interior Wooden
Partition/Wall.
Supply of Labor, Materials and

i /Tools for the inting of
Interior Wooden Partition/Wall & Doors.

Thirty Thousand Five Hundred Eighty five
Pesos and Fifty Cents
per sq.m. Sq.m. 90.50 337.96 30,585.50

VIl

Repainting of Roofing and Gutter.
Supply of Labor, Materials and

i /Tools for the inting of
Roofing and Gutter.

Twenty Two Thousand Four Hundred
Ninety Eight Pesos and Sixty Cents
per lot lot 1.00 22,498.60 22,498.60

Vil

Construction Safety & Health Program
Supply of Labor, Materials and
Equipment for Construction Safety &
Health Program

Fifteen Thousand Four Hundred Ten Pesos .

Per lot
lot 1.00 15,410.00 15,410.00

Total Cost of Bid >>>>>>>>>>>>5>>5>> | P 361,306.88

Three Hundred Sixty One Thousand Three Hundred Six Pesos P 361,306.88
and Eighty Eight Centavos Only

Amount in words

2.03

The CONTRATOR agrees to commence, perform and complete the work called for
and defined in this Contract at its sole cost and expense and to fully and faithfully
furnish all materials, tools, labor, supplies, equipment, services and superintendence
for the implementation of this contract in accordance with the schedule in the contract
documents forming integral parts of this Contract.

The CONTRACTOR guarantees, among others, that all tools, equipment, machinery,
instruments, accessories and materials it will supply or deliver or install and/or use in
the construction and workmanship of all his work under the contract, shall be in
accordance with the Contract Documents.

The CONTRACTOR further guarantees that all the office facilities and equipment it
will provide, if any, in connection with this Contract shall be brand new and in
addition thereto, the computer system shall be International Standard Organization
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compliant and in accordance with the specifications prescribed thereof in the Bid
Documents.

2.04 The CONTRACTOR recognizes the position of trust and confidence reposed in it
under this Contract, and agrees to perform its obligations hereunder in the most
efficient and competent manner, use its skill and good judgment, always set in good
faith, and carry on the execution of this Contract in the most sound, expeditious and
economical manner consistent with the interest of the PPA.

- :

WITNESS:
wp. LOPEZ

ARTICLE III
CONSIDERATION

3.01 For and in consideration of the full, satisfactory and faithful performance by the
CONTRACTOR of all its undertakings defined in and provided for under this
Contract and Contract Documents, the PPA agrees to pay the CONTRACTOR the
total amount not exceeding Three Hundred Sixty One Thousand Three Hundred
Six Pesos and Eighty Eight Centavos (P361,306.88), Philippine Currency;
inclusive of the 12% Value Added Tax, payment to be made and computed on the
basis of final quantities at the unit bid price for each item of work actually performed
and finished for each pay item as determined and accepted by PPA and in the manner
set forth in the Contract Documents, as full compensation for everything furnished
and done by the CONTRACTOR under this Contract, including all works required
but not specifically mentioned, and also for all losses and damages to the
CONTRACTOR arising out of the work aforesaid, from the action of the elements, or
from any obstruction or difficulty encountered in the prosecution of this Contract, for
all expenses incurred by or in consequence of the suspension or discontinuance of the
contract herein specified and for faithfully completing the contract and the whole
thereof, at the time and in the manner provided in the Contract Documents.

JAA CONSTRUCTION AND SUPPLY

By:

Acting ESD Manager

It is agreed and understood that all bid prices specified in this contract shall be
considered as fixed prices and therefore not subject to price adjustment and escalation

" during the contract implementation, except under extraordinary circumstances and
. 8 " upon prior approval of the Government Procurement Policy Board (GPPB) or when a
g > & Treaty or International or Executive Agreement Expressly allows it. Any request for
2 5 price escalation under extraordinary circumstances shall be submitted by PPA to the
2 National ~ Economic and Development Authority (NEDA). Extraordinary
£ n°—‘ 2 circumstances shall refer to events that may be determined by the NEDA in
E\f accordance with the Civil Code of the Philippines and upon recommendation of the
2 g PPA.
2V g
25 |2
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