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Name of Project: REPAIR/RENOVATION AND REPAINTING OF
CANOPY FOR PASSENGERS

Project Location:  Port of Dapitan, Dapitan City, Zamboanga del Norte

BREAKDOWN OF ESTIMATE OF EXPENDITURES

PROGRAM OF WORK

Date: Tuesday, April 5, 2022

Project Duration: 63  C.D. +21 days delivery = 84 C.D.
Time Schedule:

Start: Upon Approval

Manner of Undertaking: By Contract
% OF TOTAL

ESTIMATED CONTRACT COST
A. Direct Cost
1. General Expenses
1.1 Mobilization/ Demobilization ( 1% of Direct Cost, Max)
1.2 Project Supervision Expenses and Contractor's Bond
(3% of Direct Cost, Maximum)
2. Materials 51.80% ™ 491,919.44
2.1 Supply/ Delivery
2.2 Testing of Materials
3. Labor 12.29% P 116,700.00
3.1 Direct Labor (to include leaves, SSS, and GSIS)
3.2 Leaves
3.3 888/ GSIS
3.4 Medicare
3.5 Handtools
4. Equipment Expenses 12.10% P 114,954.80
TOTAL (DIRECT COST) 76.19% P 723,574.24
B. Indirect Cost (Mark-ups)
1. Overhead, Contingency & Miscellaneous ( 8% - 15% of A1 to A4) 11.43% o 108,536.14
2. Profit (8%-10% of A1 to A4) 7.62% P 72,357.42
TOTAL (INDIRECT COST) 19.05% Lt 180,893.56
C. VAT= 5% (Total Direct Cost + Total Indirect Cost) 4.76% o 45,223.39
ESTIMATED CONTRACT COST 100.00% P 949,691.19
ESTIMATED GOVERNMENT EXPENSES
1. ROW/ Site Acquisition
2. Pre-Construction Engineering Activities ( Survey, Foundation
Investigation, Soil Exploration, etc.)
3. Project Management (up fo 3.5% of Estimated Contract Cost)
4. Materials to be furnished by the Government
SUB-TOTAL
CONTINGENCIES AND RESERVES
1. Physical (10%, Maximum of the Estimated Contract Cost)
2. Price Escalation (up to 12% per Annum)
SUB-TOTAL = N
100.00% P 949,691.19
TOTAL ESTIMATED CONTRACT COST say P 949,692.00
Prepared by: Checked by: Recommending Approval by: Approved by:
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Engineering Assistant B Senior Engineer A ESD Manager Port Manager




