PHILIPPINE
PORTS
AUTHORITY

PROGRAM OF WORK

Date : May 23, 2019
Name of Project: Fabrication of Traffic and Safety Signages at Port of Dap

Project Duration: 29 CALENDAR DAYS
Project Location : Port of Dapitan, Dapitan City Time Schedule :

Start : Upon Approval

Manner of Undertakings:

By Contract
BREAKDOWN OF ESTIMATED OF EXPENDITURES % OF TOTAL AMOUNT ( in pesos )
ESTIMATED CONTRACT COST
A. Direct Cost

1. General Expenses
1.1 Mobilization/Demobilization ( 1% of direct cost,Maximum)
1.2 Project Supervision Expenses and Contractor's Bond
( 3% of Direct Cost, Maximum )
2. Materials 57.96% 406,329.00
2.1 Supply/Delivery
2.2 Testing of Materials

3. Labor
3.1 Direct Labor ( to include leaves, SSS, and GSIS ) 8.57% 60,080.00
3.2 Leaves
3.3 SSS/GSIS
3.4 Medicare
3.5 Handtools
4. Equipment Expenses 4.90% 34,349.00
TOTAL ( DIRECT COST) 71.43% 500,758.00
B. Indirect Cost (Mark-ups)
1. Overhead, Contingency & Miscellaneous ( 8%-15% of A1 to Ad) 10.71% 75:13:70
2. Profit (8%-10% of A1 to A4) 7.14% 50,075.80
TOTAL( INDIRECT COST) 17.86% 125,189.50
C. VAT =12% ( Total Direct Cost + Total Indirect Cost ) 10.71% 75,113.70
ESTIMATED CONTRACT COST 100.00% 701,061.20

ESTIMATED GOVERNMENT EXPENSES
1. ROWY/Site Acquisition
2. Pre-Construction Engineering Activities
(Survey, Foundation Investigation, Soil Exploration etc.)
3. Project Management( up to 3.5% of Estimated Contract Cost).
4. Materials to be furnished by the Government
Sub - total 0.00% 0.00

CONTINGENCIES AND RESERVES
1. Physical (10%, Maximum of the Estimated Contract Cost)
2. Price Escalation (up to 12% per annum)

Sub - total
TOTAL ESTIMATED CONTRACT COST 100.00% Php 701,061.20
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