TERMS OF REFERENCE
MAINTENANCE OF PPA LOGO OF PMO-BATAAN/AURORA (MPF-BNA-27-2026)
ABC : Php 997,456.75

. BACKGROUND & RATIONALE

The PPA Logo of PMO Bataan/Aurora, installed in late 2022, has been
continuously exposed to weather and environmental conditions, resulting in the
gradual deterioration of its structural and lighting components. To maintain its
functionality, appearance, and the professional image of the Philippine Ports
Authority, periodic maintenance is necessary. The project aims to restore the logo to
its good operating condition, extend its service life, and prevent further deterioration.

Il SCOPE OF WORKS
The contractor shall furnish all materials, labor, tools/equipment and
supervision necessary to complete the following works:
BILL NO. | GENERAL EXPENSES
1.01 Mobilization and Demobilization
1.02 Provision of Construction Safety and Health Program

BILL NO. Il REMOVAL & DISPOSAL WORKS
2.01 Removal and Disposal of old PPA Logo at Port Operations
Building, POB Lobby and DMCT Building

BILL NO. llI PPA LOGO
3.01 Fabrication, Supply and Installation of New PPA Logo at Port
Operations Building, POB Lobby and DMCT Building

.  EQUIPMENT AND MANPOWER REQUIREMENT
The Contractor shall provide the following key personnel:
Project Manager
Project Engineer
Foreman/Leadman
Skilled Worker
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The contractor shall provide the following minimum equipment:
1. Electrical Drill
2. Scaffolding H-frame set



IV.
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PROJECT REQUIREMENTS
1. The Contractor shall submit a list of manpower and equipment necessary
for the project;
2. The Contractor shall submit a report to the PMO -Bataan/Aurora
Engineering Services Division on the status of the activity:
a. Pre-Repair and Maintenance condition
b. On-going work status
c. Post —repair and maintenance completion

QUALIFICATION OF SERVICE PROVIDER

The Contractor shall submit the following requirements:
Mayor’'s Permit
PhilGeps Registration Number
Valid PCAB License and Registration
Income/Business Tax return
Omnibus Sworn Statement (NGPA Standard Form)
Bill of Quantities
Detailed Estimate
Certificate of Site Inspection duly signed by the authorized PMO-
BNA personnel.
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WARRANTY AND LIABILITY

The Contractor shall be responsible for the quality of the work
performed and shall correct, at its own expense, any defects or deficiencies
resulting from poor workmanship or failure to comply with the approved
specifications that are identified within one (1) year from the date of project
acceptance.

The Contractor shall also be liable for any damage to existing port
facilities, equipment, or third-party property, as well as any injury or loss
arising from its operations due to negligence or non-compliance with
applicable laws, safety regulations, and contract requirements. All necessary
repairs or restoration shall be undertaken by the Contractor at no additional
cost to the Philippine Ports Authority (PPA).

PROJECT DURATION AND LOCATION
The contractor shall completed the Maintenance of PPA Logo of PMO

Bataan/Aurora within Thirty (30) calendar days from date of Notice to
Proceed



Vill. TERMS OF PAYMENTS

Payment shall be made based on the actual project accomplishment,
as computed and certified by the Philippine Ports Authority (PPA) PMO —
Bataan/Aurora, and upon submission by the Contractor of the corresponding
progress billing, narrative accomplishment report and dated photographs
documenting the completed work. All payments shall be subject to inspection,
verification, acceptance of the completed works, and compliance with all
applicable contract requirements.

Prepared by: [Submitted y:
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MAURICIQ'M. REYES I VAL JONATHAN V. PINEDA

Engineefing Assistant A Acting ESD Manager

Approved by:

NINO PAO%&)CHO

Port Manager



