PHILIPPINE
PORTS m
AUTHORITY “2z=

BAGONG PILIPINAS

LIST OF PROJECTS
(Annex A)

1. MAINTENANCE OF WATER SUPPLY AT TMO-LILOY, PORT OF LAMAO,
LILOY, ZAMBOANGA DEL NORTE
Project Location: Port of Lamao, Liloy, Zamboanga del Norte
Approved Budget of Contract: P 999,376.00
Project Duration: 99 calendar days

2. MAINTENANCE/REPAINTING OF PICO BUILDING, PORT OF DAPITAN,
DAPITAN CITY, ZAMBOANGA DEL NORTE
Project Location: Port of Dapitan, Dapitan City, Zamboanga del Norte
Approved Budget of Contract: P 998,447.00
Project Duration: 96 calendar days

3. MAINTENANCE OF PORT LIGHTING SYSTEM, REWIRING AND
PERIMETER FENCE, PORT OF LAMAO, LILOY, ZAMBOANGA DEL NORTE
Project Location: Port of Lamao, Liloy, Zamboanga del Norte
Approved Budget of Contract: P 999,950.00
Project Duration: 115 calendar days

4. MAINTENANCE OF RC DECK, PORT OF SINDANGAN, SINDANGAN,
ZAMBOANGA DEL NORTE
Project Location: Port of Sindangan, Sindangan, Zamboanga del Norte
Approved Budget of Contract: P 950,204.00
Project Duration: 70 calendar days
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