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PROGRAM OF WORK

Date : August 24, 2020
Name of Project: EMERGENCY REPAIR OF RIPRAP Project Duration: 33 CALENDAR DAYS

Time Schedule :
Project Location : Port Of Lamao, Liloy, Zamboanga del Norte Start : Upon Approval

Manner of Undertakings:

By Contract
BREAKDOWN OF ESTIMATED OF EXPENDITURES % OF TOTAL AMOUNT ( in pesos )
ESTIMATED CONTRACT COST
A. Direct Cost

1. General Expenses
1.1 Mobilization/Demobilization ( 1% of direct cost,Maximum)
1.2 Project Supervision Expenses and Contractor's Bond
( 3% of Direct Cost, Maximum )
2. Materials 57.34% 429,957.25
2.1 Supply/Delivery
2.2 Testing of Materials

3. Labor 11.73% 87,950.00
3.1 Direct Labor ( to include leaves, SSS, and GSIS )
3.2 Leaves
3.3 SSS/GSIS
3.4 Medicare
3.5 Handtools
4. Equipment Expenses 7.12% 53,358.10
TOTAL ( DIRECT COST) 76.19% 571,265.35
B. Indirect Cost (Mark-ups)
1. Overhead, Contingency & Miscellaneous (12%-15% of A1to Ad) 11.43% 85,689.80
2. Profit (8%-10% of A1 to Ad) 7.62% 57,126.54
TOTAL(INDIRECT COST) 19.05% 142,816.34
C. VAT =5% ( Total Direct Cost + Total Indirect Cost ) 4.76% 35,704.08
ESTIMATED CONTRACT COST 100.00% 749,785.77

ESTIMATED GOVERNMENT EXPENSES
1. ROWI/Site Acquisition
2. Pre-Construction Engineering Activities
(Survey, Foundation Investigation, Soil Exploration etc.)
3. Project Management( up to 3.5% of Estimated Contract Cost).
4. Materials to be furnished by the Government
Sub - total
CONTINGENCIES AND RESERVES
1. Physical (10%, Maximum of the Estimated Contract Cost)
2. Price Escalation (up to 12% per annum)
Sub - total
TOTAL ESTIMATED CONTRACT COST 100.00% Php 749,785.77
say

Recommended by: ' Approved

ENGR. BRYAN E. BALLON INA

Senior Engineer A PoptManager




