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BRYANE. BALLON
ioy Engineer A Principal Engineer A

PROGRAM OF WORK
' Date : October 2, 2019
Name of Project; Provision of Tranformer Pad With Supply, Delivery and | llation of 3 Units
175 KVA Transformer
Project Duration: 9 CALENDAR DAYS
Project Location : Port of Sindangan, Zamboanga Del Norte Time Schedule :
Start : Upon Approval
Manner of Undertakings:
By Contract
BREAKDOWN OF ESTIMATED OF EXPENDITURES % OF TOTAL AMOUNT ( in pesos )
ESTIMATED CONTRACT COST
A. Direct Cost
1. General Expenses
1.1 Mobilization/Demobilization ( 1% of direct cost,Maximum)
1.2 Project Supervision Expenses and Contractor's Bond
( 3% of Direct Cost, Maximum )
2. Materials 64.34% 634,992.30
2.1 Supply/Delivery
2.2 Testing of Materials
3. Labor
3.1 Direct Labor ( to include leaves, SSS, and GSIS ) 5.82% 57,450.00
3.2 Leaves
3.3 SSs/GSIS
3.4 Medicare
3.5 Handtools
4. Equipment Expenses 1.26% 12,464.00
TOTAL ( DIRECT COST) 71.43% 704,906.30
B. Indirect Cost (Mark-ups)
1. Overhead, Contingency & Miscellaneous ( 8%-15% of A1to Ad) 10.71% 105,735.95
2. Profit (8%-10% of A1 to A4) 7.14% 70,490.63
TOTAL( INDIRECT COST) 17.86% 176,226.58
C. VAT =12% ( Total Direct Cost + Total Indirect Cost ) 10.71% 105,735.95
ESTIMATED CONTRACT COST 100.00% 986,868.82
ESTIMATED GOVERNMENT EXPENSES
1. ROW(/Site Acquisition _
2. Pre-Construction Engineering Activities
(Survey, Foundation Investigation, Soil Exploration etc.)
3. Project Management( up to 3.5% of Estimated Contract Cost).
4. Materials to be furnished by the Government
Sub - total 0.00% 0.00
CONTINGENCIES AND RESERVES
1. Physical (10%, Maximum of the Estimated Contract Cost)
2. Price Escalation (up to 12% per annum)
Sub - total
TOTAL ESTIMATED CONTRACT COST 100.00% Php 986,868.82
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