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INVITATION TO BID

FOR THE

PROPOSED DREDGING OF PORTS OF BANAGO, SAN CARLOS AND DANAO,
ESCALANTE; NEGROS OCCIDENTAL

The Philippine Ports Authority, through the Corporate Budget of the Authority for CY 2022,
intends to apply the sum of P260,617,845.17 being the Approved Budget for the Confract (ABC)
to payments under the contract for the PROPOSED DREDGING OF PORTS OF BANAGO,
SAN CARLOS AND DANAO, ESCALANTE; NEGROS OCCIDENTAL (LFP NBB NO. 005-
2022). Bids received in excess of the ABC shall be automatically rejected at bid opening.

The Philippine Ports Authority now invites bids for the above Procurement Project. Completion
of the Works is required in Six Hundred Ninety Seven (697) calendar days from the receipt by
the successful bidder of the Notice to Proceed. Bidders shouid have completed a contract
similar to the Project. The description of an eligible bidder is contained in the Bidding
Documents, particularly, in Section Il (Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using a non-
discretionary “pass/fail’ criterion as specified in the 2016 Revised Implementing Rules and
Regulations (IRR) of Republic Act (RA) 9184,

Interested bidders may obtain further information from the Philippine Ports Authority Bids and
Awards Committee (BAC) and inspect the Bidding Documents at the address given below from
8:00 a.m. to 5:00 p.m., Monday to Friday.

A complete set of Bidding Documents may be acquired by interested Bidders on 05 February
2022 from the given address and website(s) below and upon payment of the applicable fee for
the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of
FIFTY THOUSAND PESOS (P50,000.00). The Procuring Entity shall allow the bidder to present
its proof of payment for the fees in person.

The Philippine Ports Authority’s Bids and Awards Committee will hold a Pre-Bid Conference on
11 February 2022 at 10:00 a.m. at the PPA Function Room, 7th Floor, PPA Bldg., Bonifacio
Drive, South Harbor, Port Area, Manila, and/or through video conferencing or webcasting via
zoom, which shall be open to all prospective bidders.

Bids must be duly received by the BAC Secretariat through manual submission at the office
address indicated below on or before 02 March 2022 at 9:00 a.m. Late bids shall not be
accepted.

A. Bonifacio Drive, South Harbor, Port Area, Manila 1018 Philippines
P.O. Box 436 Manila, Philippines
Tel, No. (+632) 527-8356 10 83  Fax No. (+632) 5274855
wabsite: www.ppa.com.ph



Al bids must be accompanied by a bid security in any of the acceptable forms and in amount
stated in ITB Clause 16.

Bid opening shall be on 02 March 2022 at 10:00 a.m. at the 7th Floor, PPA Building, A.
Bonifacio Drive, South Harbor, Port Area, Manila. Bids will be opened in the presence of the
bidders’ representatives who choose to attend the activity.

The Philippine Ports Authority reserves the right to reject any and all bids, declare a failure of
bidding, or not award the confract at any time prior to confract award in accordance with
Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations of RA No. 9184,
without thereby incurmring any liability to the affected bidder or bidders.

¢ Required PCAB Registration. MEDIUM B - Port, Harbor and Offshore
Engineering

For further information, please refer to:

BAC Secretariat, Philippine Ports Authority
5th Floor, PPA Bldg., A. Bonifacio Drive,
South Harbor, Port Area, Manila
Telephone Nos. 527-47-35

527-83-56 to 83 loc. 539
PPA Website: www.ppa.com.ph
PhilGEPS Website: www.philgeps.gov.ph

/
MARK JON . PALOMAR
Chairperson; PPA Head Office Bids and Awards
Committee for Engineering Projects (HO-BAC-EP)
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1. Scope of BidThe Procuring Entity, PHILIPPINE PORTS AUTHORITY invites Bids
for the PrROPOSED DREDGING OF PORTS OF BANAGO, SAN CARLOS AND DANAQ,
ESCALANTE; NEGROS OCCIDENTAL, with Project Identification Number LFP
NBB No. 005-2022.

The PROPOSED DREDGING OF PORTS OF BANAGO, SAN CARLOS AND DANAO,
- ESCALANTE; NEGROS OCCIDENTAL is for the construction of Works, as
described in Section Vi (Specifications).

2. Funding Information

2.1. The PHILIPPINE PORTS AUTHORITY through the source of funding as
indicated below for CY2022 in the amount of #260,617,845.17.

2.2. The source of funding is:
CORPORATE OPERATING BUDGET.

3. Bidding Requirements
The Bidding for the Project shall be governed by all the provisions of RA No.
9184 and its 2016 revised IRR, including its Generic Procurement Manual and
associated policies, rules and regulations as the primary source thereof, while
the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be
applicable only to the ongoing posting, advertisement, or invitation to bid by
the BAC through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have
inspected the site, determined the general characteristics of the contracted
Works and the conditions for this Project, such as the location and the nature
of the work; (b) climatic conditions; (c) transportation facilities; (c) nature and
condition of the terrain, geological conditions at the site communication
facilities, requirements, location and availability of construction aggregates
and other materials, labor, water, electric power and access roads; and (d)
other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions,
forms, terms, and project requirements in the Bidding Documents.

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe
the highest standard of ethics during the procurement and execution of the
contract. They or through an agent shall not engage in corrupt, fraudulent,
collusive, coercive, and obstructive practices defined under Annex “I” of the
2016 revised IRR of RA No. 9184 or other integrity violations in competing for
the Project.

5. Eligible Bidders

51 Only Bids of Bidders found to be legally, technically, and
financially capable will be evaluated.

PROPOSED DREDGING OF PORTS OF BANAGO, SAN CARLODS AND DANAG, ESCALANTE, NEGROS OCCIDENTAL
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5.2 The Bidder must have an experience of having completed a
Single Largest Completed Contract (SLCC) that is similar to
this Project, equivalent to at least fifty percent (50%) of the
ABC adjusted, if necessary, by the Bidder to current prices
using the PSA's CPI, except under conditions provided for in
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A confract is considered to be “similar” to the contract to be bid
if it has the major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and
the foreign government/foreign or international financing
institution may agree on another track record requirement, as
specified in the Bidding Document prepared for this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section
23.4.2 of the 2016 IRR of RA No. 9184.

6. Origin of Associated Goods
There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VII of the Charter of
the UN.

7. Subcontracts

7.1. The Bidder may subcontract portions of the Project to the extent
allowed by the Procuring Entity as stated herein, but in no case more
than fifty percent (50%) of the Project.

The Procuring Entity has prescribed that:

SUBCONTRACTING IS NOT ALLOWED.

7.2. Subcontracting of any portion of the Project does not relieve the
Contractor of any liability or obligation under the Contract. The Supplier
will be responsible for the acts, defaults, and negligence of any
subcontractor, its agents, servants, or workmen as fully as if these
were the Contractor's own acts, defaults, or negligence, or those of its
agents, servants, or workmen.

8. Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the
specified date and time and either at its physical address and/or through
videoconferencing/webcasting as indicated in paragraph 6 of the IB.

9. Clarification and Amendment of Bidding Documents
Prospective bidders may request for clarification on and/or interpretation of
any part of the Bidding Documents. Such requests must be in writing and
received by the Procuring Entity, either at its given address or through

PROBOSED DREDGING OF PORTS OF BANAGO, SAN CARLOS AND DANAD, ESCALANTE, NEGROS OUCCIDENTAL



10.
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electronic mail indicated in the 1B, at least ten (10) calendar days before the
deadline set for the submission and receipt of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components '

10.1

10.2

10.3

10.4

10.5

The first envelope shall contain the eligibility and technical documents
of the Bid as specified in Section IX. Checklist of Technical and
Financial Documents.

If the eligibility requirements or statements, the bids, and all other
documents for submission to the BAC are in foreign language other
than English, it must be accompanied by a translation in English, which
shali be authenticated by the appropriate Philippine foreign service
establishment, post, or the equivalent office having jurisdiction over the
foreign bidder’s affairs in the Philippines. For Contracting Parties to the
Apostille Convention, only the translated documents shall be
authenticated through an apostille pursuant to GPPB Resolution No.
13-2019 dated 23 May 2019. The English translation shall govern, for
purposes of interpretation of the bid.

A valid PCAB License is required, and in case of joint ventures, a valid
special PCAB License, and registration for the type and cost of the
contract for this Project. Any additional type of Contractor license or
permit shall be indicated in the BDS.

A List of Contractor’s key personnel {e.q., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract
to be bid, with their complete qualification and experience data shall be
provided. These key personnel must meet the required minimum years
of experience set in the BDS.

A List of Contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership,
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, must
meet the minimum requirements for the contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1.

11.2.

11.3.

The second bid envelope shall contain the financial documents for the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not
be accepted.

For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised
IRR of RA No. 9184.

PROPOSED DREDGING OF PORTS OF BANAGO, $AN LARLOS AND DANAD, ESCALARTE, NEGROS ODCUIDENTAL
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Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative Bids shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
determined by the NEDA and approved by the GPPB pursuant to the revised
Guidelines for Contract Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency
accepted by the BSP at the discretion of the Bidder. However, for
purposes of bid evaluation, Bids denominated in foreign currencies
shall be converted to Philippine currency based on the exchange rate
as published in the BSP reference rate bulletin on the day of the bid
opening.

14.2. Payment of the contract price shall be made in:
Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less
than the percentage of the ABC in accordance with the schedule in the
BDS.

15.2. The Bid and bid security shall be valid until One Hundred Twenty (120}
days from the date set for Bid Opening. Any bid not accompanied by an
acceptable bid security shall be rejected by the Procuring Entity as
non-responsive.

Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its
Bid.

The Procuring Entity may request additional hard copies and/or electronic
copies of the Bid. However, failure of the Bidders to comply with the said
request shall not be a ground for disqualification.

If the Procuring Entity allows the submission of bids through online
submission to the given website or any other electronic means, the Bidder

PRGPOSED DEEDGING OF PORTS OF Banaa(, San CARLOS aun DANAQ, ESCALANTE, NEGRGS OLULENTAL
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19.

20.
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shall submit an electronic copy of its Bid, which must be digitally signed. An
electronic copy that cannot be opened or is corrupted shall be considered
non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its
physical address or through online submission as indicated in paragraph 7 of
the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at
the place specified in paragraph 9 of the IB. The Bidders’
representatives who are present shall sign a register evidencing their
attendance. In case videoconferencing, webcasting or other similar
technologies will be used, attendance of participants shall likewise be
recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable
reasons, the rescheduling requirements under Section 29 of the 2016
revised IRR of RA No. 8184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of
the 2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity's BAC shall immediately conduct a detailed
evaluation of all Bids rated “passed” using non-discretionary pass/fail
criteria. The BAC shall consider the conditions in the evaluation of Bids
under Section 32.2 of 2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and
opened and evaluated simuitaneously so as to determine the Bid or
combination of Bids offering the lowest calculated cost to the Procuring
Entity. Bid Security as required by ITB Clause 16 shall be submitted for
each contract (lot) separately.

19.3 In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the
2016 revised IRR of RA No. 9184 must be sufficient for the total of the
ABCs for all the lots participated in by the prospective Bidder.

Post Qualification
Within a non-extendible period of five (5) calendar days from receipt by the

Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid,
the Bidder shall submit its latest income and business tax returns filed and

PROPOSED DREDGING OF PORTS OF BANAGO, SAN CARLOS AND DANAC, ESCALANTE, NEGROS QCCHDENTAL



21.

ITB—-6

paid through the BIR Electronic Filing and Payment System (eFPS), and other
appropriate licenses and permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No.
9184 shall form part of the Contract. Additional Contract documents are
indicated in the BDS.

PrOPOSER DREDGING OF PORTS OF BANAGO, SAN CARLOS AND DANAQ, ESCALANTE, NEGROS OCCIDENTAL
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Bid Data Sheet

Bid Data Sheet

ITB Clause
5.2 For this purpose, contracts similar to the Project refer to contracts which
have the same Major Categories of Works which shalf be:
Description/Clarification Unit of Measure Quantity
{at least)
Dredging and Open sea
disposal of dredged materials cu.-m. 283,000.00
7.1 Portion of Works allowed to be | Maximum Percentage allowed fo be
subcontracted: subcontracted:
Subcontracting is not allowed | Subcontracting is not allowed
10.3 For Joinf Venture:
Special PCAB License
104 The key personnel must meet the required minimum years of experience
set below:
Relevant
General .
Key Personnel . Experience
Experience (Minimurm)
Work experience is similar in nature and Ports, Harbors, 8 Work experience is
complexity to the project to be bid Offshore Engineering similar in nature and
Works complexity to the project
to be bid
a) Project Manager Five (5) years
b) Project Engineer Three (3} years
¢) Construction  Safety and
o)
Health Officer ne (1) year
d) Foreman Five (5) years

PRAPCSED DREDGING OF PORTS OF BANAGO, San CARIOS anD Darad, FCatanTs, NEGRGS QUUOENTAL
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Bid Data Sheet
10.5 The minimum major equipment requirements are the following:
Equipment Capacity Number of Units
Self-propelled grab min GW 450 tons with 1-owned
type Dredger mechanically or electrically-
driven 60T crane and 500
cu.m. hopper capacity
Grab Bucket Heavy duty rock/sand of 4.0 1-owned
cu.m. capacity with cutting
teeth
OR
Non-propelled Crane min GW 450 tons with 1-owned
Barge (grab type mechanically or electrically-
dredger) driven 60T crane and 500
cu.m. hopper capacity
Grab Bucket Heavy duty rock/sand of 4.0 1-owned
cu.m. capacity with cutting
teeth
Tugboat 550 hp (minimum) 1-owned/leased

PrOPOSED DREDGING OF PORTS OF BANAGD, SAN CARLOS AND DANAQ, ESCALANTE, NEGROS OCOIDENTAL
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Bid Data Sheet

OR

Non-propelled Crane min GW 450 tons with 1-owned
Barge mechanically or electrically-
driven 60T crane
Grab Bucket Heavy duty rock/sand of 4.0 1-owned
cu.m. capacity with cutting
teeth
Tugboat 550hp {minimum) 1-owned/leased
Non-propelled 300 cu.m. capacity each 2-owned/leased
Hopper/Loading Barge

12 Value Engineering Clause:
Not Allowed
15.1 The bid security shall be in the form of a Bid Securing Declaration or any of

the following forms and amounts:

1. The amount of not less than P 5,212,356.9 [2% of ABC], if bid security
is in cash, cashiers/manager's check, bank draft/guarantee or

irrevocable letter of credit;

2. The amount of not less than P 13,030,892.26 [5% of ABC] if bid security

is in Surety Bond.

PROPOSED DREDGING CF PORTS OF BANAGO, SAN CARLOS AND DANAD, ESCALANTE, NFGROS QUCIDENTAL
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Bid Data Sheet

6 Each bidder shall submit one (1) original and six (8) copies of the Technical
and Financial Proposals, properly labelled, book-bound, with hard cover
and corresponding index tab.

19.2 Partial bids:
Not Allowed
20 Other appropriate licenses and permits required:
None
21 Additional contract documents relevant to the project that may be required

by existing laws and/or the Procuring Entity, such as:

Construction Schedule and S-Curve, Manpower Schedule, Construction
Methods, Equipment Utilization Schedule, Construction Safely and Health
Program approved by the Department of Labor and Employment and
PERT/CPM or other acceptable tools of project scheduling.

Prcro5Eo DREDGING OF PORTS OF Banag s, Sanv CartOs anp DanaQ, EScatantt, NeGros OCCipERTal
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned,
that can be reasonably inferred as being required for its completion as if such
items were expressly mentioned herein. All the provisions of RA No. 9184 and
its 2016 revised IRR, including the Generic Procurement Manual, and
associated issuances, constitute the primary source for the terms and conditions
of the Contract, and thus, applicable in contract implementation. Herein clauses
shall serve as the secondary source for the terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all
procurement activities, the advertisement, posting, or invitation of which were
issued after the effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract
(SCC), references in the Conditions of Contract to the Works, the Completion
Date, and the Intended Completion Date shall apply to any Section of the Works
(other than references to the Completion Date and Intended Completion Date
for the whole of the Works).

Possession of Site

41. The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay
or incurs cost from failure on the part of the Procuring Entity to give
possession in accordance with the terms of this clause, the Procuring
Entity's Representative shall give the Contractor a Contract Time
Extension and certify such sum as fair to cover the cost incurred, which
sum shall be paid by Procuring Entity.

4.2, If possession of a portion is not given by the above date, the Procuring
Entity will be deemed to have delayed the start of the relevant activities.
The resulting adjustments in contract time to address such delay
may be addressed through contract extension provided under Annex “E”
of the 2016 revised IRR of RA No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3 and
specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than those
of the personnel listed in the Schedule.

FrOPOSER DREDGING OF PORTS OF BANAGO, SAN CARLOS anD DANAQ, ESCALANTE, NeGROS OCODENTAL
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Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from
the Procuring Entity but in no case later than the signing of the contract
by both parties, the successful Bidder shall furnish the performance
security in any of the forms prescribed in Section 39 of the 2016 revised
IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant
to RA No. 3688 against any subcontractor be they an individual, firm,
partnership, corporation, or association supplying the Contractor with
labor, materials and/or equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the
Contractor.

Warranty

7.1. In case the Contractor fails to undertake the repair works under Section
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or
garnishment proceedings, and perpetually disqualify it from participating
in any public bidding. All payables of the GOP in his favor shall be offset
to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that
occasioned-on force majeure, shall cover the period from the date of
issuance of the Certificate of Final Acceptance by the Procuring Entity.
Specific duration of the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s
liability under this Contract shall be as provided by the laws of the Republic of
the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly
and severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation, such as, but not limited to corrupt,
fraudulent, collusive, coercive, and obstructive practices as stated in ITB Clause 4.
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1.

12.

13.

14.

GCC- 3

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised
IRR of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks
rates in the Contractor's Bid shall be used for small additional amounts of work
only when the Procuring Entity’s Representative has given written instructions
in advance for additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s
Representative for approval the said Program of Work
showing the general methods, arrangements, order, and timing
for all the activites in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s
Representative for approval an updated Program of Work at
intervals no longer than the period stated in the SCC. If the
Contractor does not submit an updated Program of Work within
this period, the Procuring Entity’s Representative may withhold the
amount stated in the SCC from the next payment certificate and
continue to withhold this amount until the next payment after the
date on which the overdue Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor's accounts and records relating to the performance of the Contractor
and to have them audited by auditors of the GOP or the Procuring Entity, as
may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall
be submitted as a Contract document, make an advance payment to the
Contractor in an amount not exceeding fifteen percent (15%) of the total contract
price, to be made in lump sum, or at the most two installments according to a
schedule specified in the SCC, subject to the requirements in Annex “E”" of the
2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity's
Representative/Project Engineer. Except as otherwise stipulated in the SCC,
materials and equipment delivered on the site but not completely put in place
shall not be included for payment.
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GCC- 4

15. Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or
operating and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals
by the dates stated above, or they do not receive the Procuring
Entity's Representative’s approval, the Procuring Entity's
Representative may withhold the amount stated in the SCC from
payments due to the Contractor.
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SCC-1

Special Conditions of Contract

GCC Clause

2 Sectional Completion:
None

1 The Procuring Entity shall give possession of all parts of the Site to
the Contractor upon commencement of the project.

6 Site Investigation Report:
None

7.2 Permanent structures: Fifteen (15) years
Buildings of types 4 and 5 as classified under the National Building
Code of the Philippines and other structures made of steel, iron, or
concrete which comply with relevant structural codes (e.g., DPWH
Standard Specifications), such as, but not limited to, steel/concrete
bridges, flyovers, aircraft movement areas, ports, dams, tunnels,
filtration and treatment plants, sewerage systems, power plants,
transmission and communication towers, railway system, and other
similar permanent structures

10 No dayworks are applicable to the contract.

11.1 The Contractor shall submit the Program of Work to the Procuring

Entity's Representative within days of delivery of the Notice
of Award.
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SCC-2

11.2 The amount to be withheld for late submission of an updated
Program of Work is
13 The provision on advance payments or mobilization fees in the
terms and conditions of all contracts/ purchase orders/ job orders
for goods, services and infrastructure projects that will be signed
or executed shall henceforth be excluded.
14 No further instructions.
15.1 The date by which operating and maintenance manuals are
required is .
The date by which “as built” drawings are required is
15.2 The amount to be withheld for failing to produce "as built” drawings

and/or operating and maintenance manuals by the date required is
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Technical Specifications 1

PROJECT : PrROPOSED DREDGING OF PORTS OF BANAGO, SAN CARLOS AND DANAO,
ESCALANTE, NEGROS OCCIDENTAL

6.01 SCOPE OF WORK

» General Provisions

¢ To undertake the PROPOSED DREDGING OF PORTS OF BANAGO, SAN CARLOS AND
DANAO, ESCALANTE, NEGROS OCCIDENTAL with an estimated volume to be dredged
of 566,000.00 cu.m. Includes :

1. Dredging/Excavation of soft to highly dense seabed comprising of clayish
sand/soil, pebbles/stones up to the designed depth.

2. Loading of excavated dredging materials into the loading scow and disposal to
designated area as directed by the Project Engineer.

3. Shall be undertaken on the deep portion of the channel way up to the shallow
area.

4. Must not obstruct the flow of vessel's traffic within the vicinity

5. Transporting and disposing of dredged materials;;
a) Minimum sea level of 20.0 meters
b) Minimum distance of 20.0 kms. away from the project site

¢ The dredging area shall be dredged at the required depth as indicated on the
Drawing/s.

e The work includes furnishing of all labor, materials, plants and equipment required to
completeffinish the dredging works in accordance with the Dredging Specifications.

=  Work Schedules

+ After examinations of all relevant data, coordination needs, work constrains,
equipment to be used and other matters, a PERT/CPM diagram showing the detailed
schedule/duration and sequences for the execution of dredging work shall be
submitted to the Engineer for approval within 15 days before the proposed
commencement of the Works.

« Before the commencement of rock breaking/dredging works, the Contractor together
with the Authority's Representatives and Surveyors shall conduct a pre-joint
hydrographic survey which will form basis of actua! quantity of dredging materials to
be removed/excavated.

« Prior to dredging works, the Contractor shall establish visible markers/buoys to
clearly define the limits of the dredging area.

6.02 DREDGING EQUIPMENT/LAYOUT OF WORK

* Plant
s The Contractor shall keep on the job sufficient dredging equipment and/or plant to
meet the requirement of the project.

* The equipment/plant shall be in satisfactorily operating conditions and capable of
efficiently performing the dredging works with safety as set forth herein and shall be
subject to inspection by the Authority’s Representative at all times.

PROPOSEN DREDGING DF PORTS OF BANAGO, SAN CARLOS AND DANAOC, ESCALANTE, NEGROS OLUDENTAL



Technical Specifications

= Physical Data/l.ayout of Work

THE _CONTRACTOR, PRIOR TO THE START OF DREDGING WORKS, SHALL SECURE
DiSPOSAL/DUMPING PERMIT AND OTHER RELATED CLEARANCE FROM THE PHILIPPINE
COAST GUARD (PCG) OR ANY OTHER GOVERNMENT AGENCY. IT SHALL BE RESPONSIBLE
FOR THE PREPARATION OF DOCUMENT/S NEEDED IN ITS APPLICATION OF SAID PERMITS
INCLUDING PAYMENT OF CORRESPONDING FEES/CHARGES.

THE AUTHORITY DOES NOT GUARANTEE TO KEEP THE PROJECT DREDGING AREA FREE
FROM OBSTRUCTIONS.

The Contractor shall adjust and conduct the work in such manner not to disrupt the
flow of seacraft plying the navigational channel at all times.

The Contractor shall fayout his work from the government established ranges and
gauges which shall be pointed out to him prior to commencement of the dredging
work but shali be responsible for all measurements in connection therewith.

The Contractor shall fumish, at his own expense, all platforms, survey equipment,
range markers, poles, buoys, etc., and labor as may be required in laying out any
part of the dredging work.

The Contractor shall be responsible for the installation, maintenance and
preservation of all gauges, ranges, platforms, dredging limit markers and buoys.
Upon completion of the work, the Contractor shall promptly remove all ranges,
markers, buoys and other marker place by him that may be detrimental to smooth
passage of seacraft passing the channel.

IN THE ABSENCE OF A CLEAR GUIDELINES, THE IMPLEMENTING OFFICE (DSD) DOES NOT
GUARANTEE THE EXEMPTION OF THE CONTRACTOR FROM PAYMENT OF PORT USAGE
FEES/DUES THAT MIGHT BE IMPOSED BY THE PORT/TERMINAL MANAGER.

6.03 DREDGING WORKS
= Description

This item shall consist for the dredging/removal of dense to highly dense seabed
comprising of clayish sand/hard soil and debris at BANAGO, SAN CARLOS AND DANAO,
ESCALANTE, NEGROS OCCIDENTAL in conformity with the dimensions shown in hydro
survey plan or as established by the PPA Engineer with coordination with the PMO-
Occidental/Bacolod/BREDCO.

The dredged materials shall be transferred / dispose to designated disposal site.

*  Progress of Work

Upon mobilizing sufficient labors, materials, plants and dredging equipment and as
time is of essence, the Contractor shall work at a minimum of Fourteen Hours (14)
per_day or more as may be necessary, subject to existing laws, to ensure the
prosecution of work in accordance with the approved dredging schedule
(PERT/CPM). If the Contractor falls behind the approved dredging schedule, the
Authority’s Representative may require the Contractor to increase the number of
shifts, working hours and/or dredging equipment without extra cost to the Authority.

Failure of the Contractor to comply with the requirements shall be reasonable
grounds to assume that the Contractor is not performing the dredging work with such
diligence as will insure completion within the specified time, in which case, the
Authority may be compelled to take steps to protect the interest of the PPA.

PrROPOSED DREQGING OF POETS OF BANAGO, SAN CARLOS ARD DANAD, ECCAIANTE, NEGROS QUGDENTAL
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6.04

6.06

3

Technical Specifications

When the Contractor elects to work overtime and on Sundays and lega! holidays,
appropriate authority from those concern must be secured and notice of his intention
to do so shall be submitted to the Authority’s Representative within the reasonable
time in advance thereof.

The Contractor shali submit daily dredging reports within two (2) days after the end of

-the day covered by the report duly signed by the Contractor or his duly authorized

representative and the authorized PPA representative. The report shall be made in
forms and to be provided by the Authority.

The Contractor shall take necessary measures to protect the life and health of his
men in accordance with the existing laws and regulations of the Government. The
Contractor shall provide safety devices to Authority’s personnel while on board the
dredging equipment/plant in performance of their official duties.

The Contractor shall put up and maintain such markers and buoys as will prevent any
accident in consequence of his dredging work. No liability whatsoever attaches to the
Authority, if as a result of the dredging operations or instatlation, an accident happens
in the project area. The Contractor shall hold the Authority free and harmiess against
any or all claims of persons involve in such accidents.

WORK DURATION & ESTIMATED QUANTITIES

The dredging works shall be completed within St HUNDRED NINETY SEVEN (697) CALENDAR
Days {inclusive of Sundays, Holidays and Unworkable days).

The estimated quantity of dredging materials necessary to be removed is 566,000.00 cu.m.
DREDGING MATERIALS

Disposal of Dredging Materials shall be hauledftransported using hopperfloading barge and
deposited to designated area as directed by the Project Engineer.

Displace Materials

= Should the Contractor, during the progress of the dredging works, lose, dump, throw

overboard, sink, misplace any materials, plant, machinery or appliance which may be
dangerous to or obstruct navigation and/or port operations activities, the Contractor
shall immediately give notice with description and location of such obstruction to the
Authority and when required, shall mark or buoy the obstruction until such time the
same is removed.

Should the Contractor refuse, neglect or delay compliance with the above
requirements, such obstructions shall be removed by the Authority and the cost of its
removal shall be deducted from any money due or to become due to the Contractor
or proceed against his perforrance bond.

Any dredged materials that is deposited other than the designated area will not be
paid and the Contractor shall be required to remove such misplace materials and
deposit it to where directed at his expense.

INSPECTION

No PPA Project Engineer or Authority's Representative is authorized to change any
provisions of the dredging specifications without written authorization of the Authority.

PROPOSED DREDGING OF PORTS OF BANAGC, SAN CARLOS AND DANAQ, ESCALANTE, NEGROS OCCIDENTAL
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6.07

6.08

6.09

Technical Specifications

Nor shall the presence or absence of a PPA project Engineer or Authorily’s Representative
relieve the Contractor from any of his responsibility under the Contract.

FACILITIES/ACCOMODATION TO BE PROVIDED

The Contractor shall provide the use of vehicle with driver, boats, boatmen, laborers,
equipment, appliances and materials forming part of the erdinary and usual equipment/plant
and crew of the dredging plant as may be necessary in inspecting and supervising the
dredging work. ‘

The Contractor shall provide a temporary site office for office and sleeping purposes of
Authority’'s Representatives. The room shall be fully equipped and maintained to the
satisfaction of the Authority. !t shall be properly lighted and ventilated.

OVER DREDGED, SIDE SLOPE AND PAY LIMITS

Over dredged (Over-depth)

* An over-dredged of 0.30 meters beyond the required project depth below MLLW MAY
BE PAID FOR, BUT SUBJECT TO THE AVAILABILITY OF FUND AND IN ACCORDANCE OF IRR-

EoFR.A. 9184.
» NO OVER-DREDGED PAYMENT SHALL BE MADE ON PROGRESS-DREDGING
ACCOMPLISHMENT.
Slide Slope

*  The volume of excavated materials to be paid for is that of a rectangular prism with
sides vertical plus the triangutar prism formed by the prescribed allowable side slope
of 1:3.

= The vertical sides of the rectangular prism shall not go beyond the designed dredging
limits.
The dredging calls for a vertical accuracy of (+/) 0.30 meter.

It is to be clearly understood that nc payments will be made for dredging beyond the
dredging limits except as provided above. The Contractor shall bear all the cost of over-
dredging beyond the project depth and in addition, of any remedial measures ordered by the
Authority or its representative to be taken in areas over-dredging is not permitted.

MEASUREMENT AND PAYMENT

The basis of measurement for dredging quantities is the net cubic content of the voids
formed by the removal of the materials within the limits of payment as foliows:

= The seabed as determined by soundings prior to dredging.

= The level or levels specified to which dredging is to be carried out, as will be proved
by sweeps and surveys undertaken after dredging.

= Vertical faces at the limits of dredging (with allowable slide slope) as defined on the
plan.

Computation of volume shall be MANUALLY CALCULATED and in the metric system using the
“END AREA METHCD".

COMPUTATION OF PROGRESS-DREDGING VOLUME ACCOMPLISHMENT SHALL NOT INCLUDE THE
ALLOWABLE OVER-DREDGED OF 0.30 METERS.

The total volume of materials to be paid for under this contract will be measured by
computing the volume between the bottom surface shown by soundings made before
dredging and the bottom surface by the soundings made as soon as practicable after the
work specified is completed or immediately after the cut-off date to be set if the Contractor
opted for interim payments.

4
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6.010

6.011

Technical Specifications 5

Payments for dredging will be made not often than once a month. Payments shall be made
upon the estimates of work satisfactorily completed by the Contractor and accepted by the
Authority during the preceding period.

Upon such estimate, the Authority shall pay the Contractor a sum equal to ninety percent
(90%) thereof up to and until such time as the tfotal dredging work shall have been
completed.

The Contractor will be held responsible for clearing, slumping of side slope and/or all other
materials dropped into the dredging areas until finally accepted by the Authority.

The unit rate for dredging work applies to excavating of any materials within the dredging
area and to include the removal and disposal of all debris and other objects encountered,
and for the disposal of dredged materials at the designated dumping site.

SOUNDINGS

The Contractor, in the presence or joint with the Authority’s Representative and during the
progress of the dredging works, shall perform continucus checking of the depth thru
soundings.

For the purpose of work progress payments; the Contractor, jointly with the Authority’s
Representative andfor Surveyors, shall conduct soundings on areas subjected to dredging
activities during the month or the preceding period for which payment is being claimed.

Pre, Progress and Post-Dredging soundings shall be made at intervals not less than 10.00
meters and to be undertaken jointly by the Contractor and the Authority’s Representative
and Surveyors.

Records shall be made during the sounding activities giving the time, the water/tide level,
and the position of the sounding paraphernalia and plant/equipment. Each party shall have
and keep its own records.

Computation of the volume dredged for the pericd shall be made in accordance with Section
6.09 herein above (Measurement and Payment) and shall be prepared and plotted by the
Authority, checked and concurred by the Contractor.

The Contractor shall be responsible for all costs involved in the above mentioned soundings
such as costs for the survey boat, sounding and survey equipment, measurement, markings,
materials, transportation and other cost related thereto. PPA MAY OPT TO USE ITS OWN
SURVEY EQUIPMENT AT NO COST TO THE CONTRACTOR. HOWEVER, THE CONTRACTOR SHALL BE
RESPONSIBLE FOR THE COST OF REPAIR IN THE EVENT THE PPA-OWNED INSTRUMENTS BROKE
DOWN/DAMAGE DURING THE COURSE OF THE SURVEY WORK AND TRANSPORTATION TO/FROM THE
DREDGING SITE.

TECHNICAL SPECIFICATION

DESIGN DREDGING DEPTH : - See attached Survey Plan
(see attached hydro plan)
TOTAL ESTIMATED VOLUME - 566,000.00 cu. m.
APPROXIMATE DREDGING AREA - See attached Survey Plan

= WIDTH - See attached Survey Plan

= [FNGTH - See attached Survey Plan
DREDGING SOIL COMPOSITION - Dense to Highly Dense seabed

Comprising of Compacted Clayish Sand/
Soil, Pebbles/Stones with rock formation

PROFOSED DREDGING OF PORTS OF BANAGE, SN CARLOS anD Dana0), ESCALANTE, NEGROS OUEIDENTAL



7

Technical Specifications
{Project Billboard)

ITEM 02 : PROJECT BILLBOARD

SPECIFICATION
The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x
2,400mm) using %2 inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine

plywood.
Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard biliboard.
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Technical Specifications
{Project Billboard)

& To all our contractors, suppliers, and
service providers, all we ask is for you to

SPEED UP
your contractsand R[N ISH

AHEAD o «checue

WITHOUT SACRIFICING

QUALITY

of work, and REASONABLENESS

OF COST agreed upon. Gawin niyo
‘van at hindi tayo maghihiwalay ng
landas (Do that and we will not part ways).”?

A Message from
- DOTr Secretary Arthur Tugade

T A A |
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Technical Specifications
(Project Bilboard)
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Technical Specifications
{Safety Signages and Banmicades}

ITEM 03 : SAFETY SIGNAGES AND BARRICADES
DESCRIPTION
This work includes the furnishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.
SPECIFICATION
The Signage’s and Barmricades shall be instailed at location(s) designated by the Engineer.
The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x
800mm) shall be provided.

The materials to be used for signages and barricades are ¥z inch (12mm) marine plywood or
tarpaulin poster on 2" x 2" (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shal! be the discretion of the Engineer.
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BILL OF QUANTITIES
PROPOSED DREDGING OF PORTS OF BANAGO, SAN CARLOS AND DANAO, ESCALANTE, NEGROS OCCIDENTAL

" DESCRIPTION OF WORK

saunUEND Jo (19 - T 29ed

BILLNO. 1 GENERAL EXPENSES

101 Mobilization and Pemobilization days 5.00
1.02 Provide Environmental Safety and Health Program. days 697.00
1.03 Provide and Maintain Site Office days €97.00
1.04 PCG'S Dumping Permit/Fee and PPA's Port Charges |s. 1.00

(Berthing/Dockage/Anchorage Fee)

TOTAL FOR BILL NO. 1 - GENERAL EXPENSES

Signiture
Bidder's Authorized Representative

PROPOSED DREDGING OF PORTS OF BANAGO, SAN CARLOS AND DANAQ, ESCALANTE, NEGROS OCCIDENTAL




BILL OF QUANTITIES
PROPOSED DREDGING OF PORTS OF BANAGO, SAN CARLOS AND DANAO, ESCALANTE, NEGROS OCCIDENTAL

sannueny o |ig -  3ded

BiLL NO. 2 DREDGING WORKS

2.01 Dredging and Disposal of Dredged Materials. cu. m, 566,000.00

TOTAL FOR BILL NO. 2 - DREDGING WORKS

Signiture
Bidder's Authorized Representative
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BILL OF QUANTITIES
PROPOSED DREDGING OF PORTS OF BANAGO, SAN CARLOS AND DANAO, ESCALANTE, NEGROS OCCIDENTAL

PTION O

DESCRI

saniuenp jomy - £98ed

BILL NO. 3 REIMBURSABLE ITEMS

in Provide Office and Survey Equipment l.s. 1.00

TOTAL FOR BILL NO. 3 - REIMBURSABLE ITEMS

Signiture
Bidder's Authorized Representative
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BOQ and Attachments
{Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

PROJECT NAME : PROPOSED DREDGING OF PORTS OF BANAGO, SAN CARLOS AND DANAO,
ESCALANTE, NEGROS OCCIDENTAL

. LOCATION : BANAGO, SAN CARLOS AND DANAO, ESCALANTE, NEGROS OCCIDENTAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1- GENERAL EXPENSES
Item 1.01 Mobilization/Demobilization and Cleaning/Clearing.

The quantity to be paid for shall be the minimum equipment requirement enumerated in the bid
documents mobilized, demobilized and cleaning of the site and accepted by the Engineer. The
contract lump sum price shall be full compensation for furnishing all materials, labor, equipment,
tools and incidentals necessary to mobilize and demobilize all the minimum equipment requirement
enumerated in the bid documents including cleaning of the site. Fifty percent (50%) of the total
amount shall be payable after the mobilization activity while the remaining (50%) payable after
demobilization and cleaning.

item 1.02 Provide Environmental Safety and Health Program in the execution of the
project.

The quantity to be paid for shall be the actual implementation of construction safety and health
program and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete the
implementation of the Construction Safety and Health Program, as required and approved by the
Department of Labor and Employment (DOLE).

Item 1.03 Provide and Maintain Temporary Facility for the Engineer and Staff

The quantity to be paid for shall be the actual rental for temporary site office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be full compensation
for furnishing all materials, labor, equipment, tools and incidentals necessary for the provision of
temporary site office and residence for the engineer and staff at least 30.00 m?

The quantity to be paid for shall be the actual services rendered in maintaining the site office and
accepted by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the maintenance of the
temporary site office and residence as well as other expenses such as provision for electric power,
telephone bill, potable water supply, janitorial and security services

ltem 1.04 Port Charges and ECC/CNC Processing

Payment for this item, Port Charges and Other Expenses/Fees, related to the execution of
dredging and disposal works shall be in per actual cost / Official Receipt issued by PCG for
Disposal Pemmit and other related fees concerning the disposal of dredged materials; and Berthing,
Dockage Fee or any port charges the concerned PMO may impose.

PROPOSED DREDGING OF PORTS OF BANAGOQ, SAN CARLOS AND DANAQ, ESCALANTE, NEGROS OCCIDENTAL
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BILL NO. 2—- DREDGING AND DISPOSAL

item 2.01 Dredging of Maneuvering Areas and disposal of dredged materials to the
designated area as directed by the Engineer.

The quantity to be paid for shall be the actual volume, including allowable over-dredging but
subject to availability of fund, in cubic meters of dredged materials including disposal to the
designated area as directed by the Project Engineer. Payment shall include the cost of dredging
equipment, materials, labor, survey works, handling.

BILL NO. 3 - REIMBURSABLE ITEMS

Item 3.01 Provide for Office and Survey Equipment

The quantity to be paid for shall be the actual quantity of determined items by the Authority deemed
necessary in the implementation of the project, supplied, delivered and accepted by the Authority.
Payment for said items shall be made only upon complete deliveryfacceptance of such. The
contract lump sum price shall be full compensation for providing all determined items. The
Contractor's Profit and Overhead, Contingencies and Miscellaneous (OCM) should not be included
in the cost of said items. Claims for payment shall be supported by Official Receipt(s) (OR} and at
least three (3) canvasses. The amount to be paid for shall be the price indicated in the OR but
should not exceed the contract lump sum price. The determined items shall be the property of PPA.
Operation and maintenance shall be borne by PPA.

Payment shall be in per item delivered with no OCM and Profit imputed int the unit cost.

PrOPOSED DREDGING OF PORTS OF BANAGO, SAN CARLOS AND Dana0, Escatante, NEGROS OCCIDENTAL
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

PROJECT NAME : PROPOSED DREDGING OF PORTS OF BANAGO, SAN CARLOS AND DANAO,

ESCALANTE, NEGROS OCCIDENTAL

LOCATION : BANAGO, SAN CARLOS AND DANAO, ESCALANTE, NEGROS OCCIDENTAL

A.

SITE OFFICE

The Contractor shall rent/lease a fully furnished and air-conditioned temporary site office for
use of the Engineer and his staff with a floor area of at least 30 sq.m. [t shall be provided or
connected with electricity, portable water supply and drainage/sewerage system. The said
site office shall have tiled bathroom/toilet complete with fixtures and partitions for at least
two (2) rooms. The field office shall be located within or near the project site as approved by
the Project Manager/Engineer.

OFFICE AND SURVEY EQUIPMENT

The Contractor shall purchase the following main items of brand new office and survey
equipment for use of the Engineer and his staff. The Contractor shall make available for use
of the Engineer other equipment as may be necessary for the proper functioning of the
office. The procured equipment shall be the property of PPA. Operation and maintenance
shall be borne by PPA after the completion of the project.

lot DESKTOP COMPUTER SYSTEM & ACCESSORIES, including LICENSE OS SOFTWARE
Intel Quad Core i7-8700k

Processor : 3.50 GHz Intel Core i7-8700k
RAM : 32 GB SDRAM DDR3

Hard Drive : 2 TB HDD 7200 rpm

Operating System : Windows 10 Professional-64 Bit
Processor Brand : Intel

Computer Memory Type : DDR3 SDRAM

Optical Drive Type BluRay DVD

4GB GTX745 Dedicated Graphlcs
Includes: Computer, Power cable, Keyboard and Mouse (USB wired)
DVI-VGA Dongle

unit SOFTWARES : AUTO-CADLT
{with 3 years subscription)

unit DATA COLLECTOR / COMMUNICATION UNIT
(IPAD MiNI, WIFI + CELLULARY)

unit UN-INTERRUPTIBLE POWER SUPPLY {(UPS)
Power Supply - 2000VA; Voltage Range - 170-280V

1 Unit OFFICE PRINTER, WIDE FORMAT

With extra ink cartridge

1 unit TOUGHBOOK/LAPTOP

Operating System : Windows® 10 Pro

Durability : Fully rugged

Display : 10.1" WUXGA 800 nit

Battery : i5-7YS7 model: 8.5 hours

Wireless : Wi-Fi, Bluetooth®, optional 4G LTE,
optional GPS

Warranty : 3J-year warmranty

PrOPOSED DREDGING OF PORTS OF CAGAYAN DE DRO, OPCL, AND BALINGOAN, NISAMIS ORIENTAL; BENONT AND GUINSILEAN, CAMIGUIN
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MINIMUM EQUIPMENT REQUIREMENT

PROJECT NAME : PROPOSED DREDGING OF PORTS OF BANAGO, SAN CARLOS AND DANAO,
ESCALANTE, NEGROS OCCIDENTAL

LOCATION : BANAGO, SAN CARLOS AND DANAO, ESCALANTE, NEGROS OCCIDENTAL

I.  ONE (1) UNIT SELF-PROPELLED GRAB TYPE DREDGER, min GW 450 tons with mechanically
or electrically-driven 60T crane and multiple line heavy duty rock/sand grab bucket of 4.0
cu.m. capacity with cutting teeth and 500 cu.m. hopper capacity;

(Owned)

OR

il ONE (1) UNIT NON-PROPELLED CRANE BARGE (GRAB TYPE DREDGER), min GW 450 tons with
mechanically or electrically-driven 60T crane (min) and muitiple line heavy duty rock/sand
grab bucket of 4.0 cu.m. capacity with cutting teeth and 500 cu.m. loading capacity;
{Owned)

ONE (1) UNIT TUGBOAT, 550 HP;
{Owned or Leased)

OR

lll.  ONE (1) UNIT NON-PROPELLED CRANE BARGE, (GRAB TYPE DREDGERY); min GW 450 tons with
mechanically or electrically-driven 60T crane {min) and multiple line heavy duty rock/sand
grab bucket of 4.0 cu.m. capacity with cutting teeth;

(Owned)

ONE (1) UNIT Tugboat, 550 hp;
(Owned or Leased)

Two (2) unirs Non-propelled Hopper/Loading Barge, 300 cu.m. capacity each;
(Owned or Leased)

PROPOSED DREDGING OF PORTS OF BANAGO, SAN CARLOS AND DANAQ, ESCALANTE, NEGROS OCCIDENTAL
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public
health emergency approved by PDCB and CIAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters {fogether with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no. Safety Engineer / Officer
1 no.  Nurse /Heatlth Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment
15 pcs. Hard Hats
15 pcs. Gloves
15 pcs. Goggles
15 pcs. Safety Shoes
Safety Devices
2 iot Buoys/Markers
2 lot Warning signs
1 - units  Fire extinguisher (10kg.)
1 lot Disinfection Booth with footbath
15 no.  PCR Test for Covid-19 (Initial Testing)

15 no.  PCR Test for Covid-19 (Confirmatory Testing)

Medical and First Aid System - For thirteen (13.0) mos.
Temporary Shelter for Workers - 1 lot
NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

PROPOSED DREDGING OF PORTS OF BANAGO, SAN CARLOS AND DANAO, ESCALANTE, NEGROS OCODENTAL
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MAY 1 5 2020

ENGINEERING CIRCULAR NO.#} 2020

FOR : THE MANAGER, PCMD
ALL PORT MANAGERS
CONCERNED CONTRACTORS

FROM : THE ASSISTANT GENERAL MANAGER,
ENGINEERING OFFICE

SUBJECT SAFETY GUIDELINES FOR THE IMPLEMENTATION OF

ALL PPA (CAPEX & RM) AND DOTr TOURISM AND
SOCIAL REFORM PROJECTS DURING THE COVID-19
PUBLIC HEALTH CRISIS

Pursuant to the Proclamation No. 929, series of 2020 issued by President Rodrigo
Roa Duterte, declaring a State of Calamity throughout the Philippines due to the
Coranavirus Disease 2019 (COVID-1 9) and in view of the extended implementation of
Enhanced Community Quarantine {ECQ) and General Community Quarantine (GCQ)
in the identified areas, the following guidelines, in addition to the existing safety
standards approved by the DOLE and also to the PPA Memorandum Circular No. 18-
2020, are hereby directed to be implemented in all on-going PPA infrastructure
projects including the DOTr Tourism and Social Reform projects:

1. Only persons from Twenty-One (21)to Fifty-Nine (58) years of age, without pre-
existing health conditions, such as, but not limited to immunodeficiency,
comorbidities or other health risk and who did not come in contact with someone
with COVID-19 shall be allowed to be included in the workforce for areas under
ECQ and GCQ.

2. The Contractor shall provide for their personnel/workers the necessary welfare
facilities and amenities, such as employees’ quarters for board and lodging for
the project area covered by the ECQ and GCQ, otherwise, prior to depioyment,
prescribed procedures shall be conducted at every instance of re-entry.

3. Adequate food, potable drinking water, disinfectants shall be made available by
the Contractors for their in-house personnel/worker during the period of
ECQ/IGCQ.

4. Compliance to social distancing, proper hygiene and mandatory wearing of face
masks and other protective personal equipment shall be ensured for all on-
going projects as precautionary measures to avoid and contain the spread of
COVID-18 In the work place.

A Bonitacn Drive, Soulh Harbor, Port Area. Mapila 1018 Philippines
P.O. 8ox 436 Manila. Philj S
Tel Mo (46321 954-8300  Fax i | 5] 5274855
g1

websita: v




10
BOGQ and Attachments
(Annex 6 — Egineering Circular No. 01 2020)

5. Field Offices, employses’ quarters, bunkhouses and other common areas shall
be maintained to ensure cleanliness and daily disinfaction of said areas must
be conducted accordingly.

6. Contractors shall provide disinfection facilities such as handwashing station,
foot bath and others to be placed at various locations of att on-going projects.

7. Contractors shall ensure that their projects are in compliance with the DOLE
D.O. No. 13 series of 1998. Personnel and workers shall be provided with the
supply of vitamins particularly Vitamin C and other over the counter medicines,
quarantine facilities and oxygen tanks for emergency purposes.

8. Safety Officer of the Contractor shall regularly conduct briefing on the
information regarding COVID-18 construction protocols on top of other safety
requirements. :

9. As preventive measure, daily monitoring of the pre and post work health
conditions of workers shall be undertaken by the Contractor's health/safety
officer particularly the temperature, blood pressure and exposure monitoring.
Personnel with symptoms relative to COVID-19 shall be immediately isolated
and quarantined for fourteen (14) days and if necessary, brought to the DOH
COVID-18 treatment facility under strict confidentiality/privacy.

10.Daily health monitoring report shall be prepared by the Safety Officer and to be
submitted to the assigned PPA Project Enginser/Port Engineer.

11. Proper protocols in accordance with the DT1 and DOLE Interim Guidelines and
the Local Government Unit policy on work place prevention and control of
CQOVID-19 shall likewise be strictly observed.

12.Daily work activities shall be under strict monitoring by the Safety Officer to
ensure compliance with safety standards and quarantine protocols.

13.Sharing of construction and office equipment is discouraged. However, if it
cannot be avoided, disinfection of equipment in between transfer shall be
conducted.

14. All materials and equipment brought inside the project site shall be disinfected,
as much as possible.

15. Non-essential personnel, visitors and general public shall be restricted to enter
the project site. All personnel entering the construction site premises on a
temporary basis (e.g. Delivery truck drivers, inspectors, stc) shall be properly
logged and checked for symptoms. Gatherings, liquors, and/or merry-making
are strictly prohibited in the project site,

N
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16.PPA Port/Resident Engineer shall ensure strict compliance to DOLE D.O. No.
13, series of 1998 and implementation of the mentioned COVID -19
precautionary measures in the work place.

17.Clustered and staggered deployment of employees within the construction site
shall be observed to minimize personnel contact.

18. Contractors shall submit to the implementing unit the inventory of work
activities including the proposed sequencing of activities to be followed and
undertaken to comply to the required social distancing. Break times shall be
conducted in a staggered manner.

For strict compliance,

A

»

P
é— S
_CONSTANTE ¥/ FARINAS, JR.
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June 29, 2020 .
MEMORANDUM
FOR ~ The Asslistant General Manager for Engineering
Office of te Assistant General Manager for Engineeny
FROM : The Manager

internal Audit Department (1AD}

SUBJECT . Construction Guidslines for Project Implementation during the
period of Public Heatth Emergency

Last June 16, 2020, we received thru email the letter from the Construction kxdustry
Authorny of the Philippnes (CIAP] fo the Genera! Manager ¢aled June 15 2020
(copy attached) regardey the above subpct. CIAP is requesting PPA to assist them
in disseminating the above Constnctian Guosings 10 our stakeholders neiuding
contractors and imolemeniing units,

Relptive to this. 1AD being the implementmg unit for Constnuctors Performance
Evaluation System {CPES) and relative to its implementation, may we seek
assistance from your good office in dssemnating the attached guidetines to the PPA
Engineering Units and PPA construciors

Thank you for your kind consideration

PHIL. PORTS AUTHORITY
ENGINEERIMQ Of £ EE
PROJ. DCEV'T DEFARTUEND

VENICIUS V. VILLASENOR

e The Gererd Maragor
Allachmentis  As slated

o by y {ewe SogVimatus Fid dups Mass 108 Etggasr
S e f1 N Fieanes
1g W wTET e, wpts LR R A T 1Y
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guidelines, These were developed considenng SME contractors which ompiay the
biggest chunk of the industry’s labor work force and large contractors involved in both
public and private infrastruciure projects as weil as vertical constructon. The
guidelines will give pointers in managing their human resources at this critical ime tut
will Ekcwise give important directions 1o co ntractors in managing their business not just
for survival but to be able to contnibute to the country's economic recovery program,

The TWG is presenting options or cowrses of actions which contractors may consides
depencing on applicabdty ta the projoct’s wwque characleristics while maitaining
minimum requrements based on gucelnes by povemement authorites such as the
IATF Omnibus Guidelines for the mplormentation of Community Quaranting in the
Phidippines, Deparynent of Trade and Industry {DT1) and Department of Labor and
Employment (DOLE) Inlerim Guidelines on Workplace Prevention and Control of
COVID-19, and DOH Department Memorandum No. 2020-220, Interim Guidetines on
the Retum-to-Work.

These guidelines are subject 1o periodic revew to beller respond to developments and
ensure workers health ancg proteclion 35 well as complance with govemment
regulations.

Purpose

The guidelines will se! key prrciples end minimym requrements that define
responsdie, healthy and safe operstions for construction related operabons ynder
COVID-18 snd ensure the survival of business as well as the protection of workers,

Scope / Coverage

Tne guidetnes will indude preventon. detection, and rapid response measures
designed to actweve the principles above whie maintaning business continuity across
the constructon industry.

Policy Contant / Guidelines
Materials

I Delivenes
1. Al equipmen! and malerial deliveries must be cxeiully planned and
moniloeed.
2. Transition and delivery zonos a7 identfied and limited to select personnel,

e, receivers and deliverers.

2.1. Transition personnet arc rog ularly monitored, always provided required
Personal Protective Equpment {PPEs) and may be included for optional
testing,

2.2. Sccial distancing and other protocols by the Department of Health (DOH)
should be fallowed,

3. As much as possible, cargo is unicaded only by the recetvers, while the
dekverers do not leave ther vehicdios. if the receivers are not enaugh o unload

the carpo, the deliverers must unicad while the receiver has 1o wait at a

secured distance untl completed,

Stmatueint Cumraces 7 Sl sl ion aerg e e 20af O Ma s Bt |Pax der 12
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-

*

4. Al cargo should undergo proper disinfection procedures befors usa. Likawisa,
invoived staff should also be propey disinfecied before entering the jobsite,
4.1. Materials, which ars exposed to the sun, such as concrete and gravel,

read nol be dsinfecled, :

Manpower

.  Awareness and Communication
1. Active communication botween the workers, safety officers fas specified under
Section 14 of RA. 11058 and ds Impiementing Rules amd Regulations (IRR) as
specied in DOLE D.0. 198 8. 2018). site supervigors. and management is
advised in planreng and impiementing the protocals.
1.1, All tanguages ard dialects should be accounted for o ensure proper
comemunication.

2. infographics (may adopt DOH's), signages, and posters on healts anc safety
maasures (see Annex A} must be posted at entry points and strategic areas:
2.1, Daily ypdates on the Iatest developments.

2.2. Self-screening measures,
2.3, COVID-13 Hotine,

3. As much 2s possbie, at werkers should exercise the practices for redugang

the risk of ransmissicn. and proper hygene as identfied by the DOH:

3.1. Sociat distancing {al least one (1) meler distance from next person].

3.2. Proper hardwashing using anti-bastenal soap (or use alcohol-based
hand sanikzer when unavailable).

3.3 Avcid contact with own ayes, nose, and mouth.

34. Prohibd spittng.

3.5. Covering of mouth with bssue or arm (if tissue is unavaiable; when
SNE8ING Or COUGNNG.

3.6, Use and remave PPE with carp.

3.7. Do not share personal helongings such as phonas, pens, PPEs,

3.8. Avoid physical greclings (e.g. handshakes, hugs).

4. Al workers' status on-site and off-ate, are propery noled at all tmes by the

salety officers,

4.1, Fitio work

42, Sick

4.3. High ternperature
4.4. Other conditons

5. An acceptabla level of heanh evaluation is property communicated between
new hires and managernen,

6. A¥workers would need 1o provide thelr location or piace of residence pricr 10
working. This i< to help create a proper aigorithm for contact racing.

6.1. Additionally, workers commg from COVID-19 botepots would need o be
identified.

7. Quarantined workers should also be kept track of under stnct confidentality
and privacy.

It Cleanng for Return to Work
1. Stringent qualification criaria for @ mployees/workers:

ST Dok e Frops g il s oy See penact o ks el tremepans, ’F‘u;h ¥ f12
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1.1, Must be 21 to 59-year<ld, without pra-axisting health conditions, such
a8, but not limited to, immunodeficiency, comorbidites, or other health
risks, nchuding any person who rasides with the aforementioned.

1.2. Employees or consultants who are 60-year-ok! or above may be part of
tha wnrkfnees fnr ranetnirddinn nrniacte ae mon ha adlnaard unetar Monsral

2.6 6. Runny nose

2.6.7. Nasal congestion

2.68. Muscie pains

269. Headache

2.6.10.0ifficulty of breathing

2.6.11.Diarthes

2.6.12.Loss of sense of smell

2.6.13 Loss of sense of laste

2.7. Security guard or assignod perscnnel! safety engineers an duty wikk then
refor these personne! to the Safety and Heakh Perscnnel. who well then
conduct the DOH Decision Tool for COVID-19 Assessment.

2.8. Ermpiloyers shall provide the DOLE through its Regional Offica copy
furmished DOH, monthly repont of iliness, diseases and injuries utfizing
the DOLE Work Acodentfliiness Report Form {WAIR} (see Annex G).

Suspected Cases {(Possbie cases of COVID-1 9) -

3.1. Any individual exhibng flu-like symptoms should not report in work,
Instead, they should do the fokowng:

3.1.1. Self-isolste, slen their safety officers or other applicable
authorities.

3.1.2. Centract proper heath authorities for add:ticnal ouicance.

3.2. Empicyensivorkers, who had the COVID-18 virus. should do the
following before reporting k work:

2.2.1, Fulfill the adeguate tme for sell-quarantining as recommended by
the DOH.

3.22. Test negative for COVID-14.

3.2.3. Receive proper medical clcarance, before 1E0OTNG to work.

33. in the event of a worker contracting COVIO.1B while working, the
management shouks do the following:

4.3.1. isolate tho worker immediately in 8 separsie well.veni@sted
holding ares (or in site isclation room) in the workplace, eway from
omer workers,

3.3.2. Contactlocal govemment ans health authorities.

3.3.3. Gather 1ecords of al people wha have wonked with the infected
worker, who tested posstive within the past logr weoks.

3.2.4. Gather information on thosa who have been in Iocation or shared
equipment with the person.

3.3.5. Pravide COVID-19 testing 1o all workers, who have been working
closely with the infectad individual,

3.3.6. Be ready to present the information 10 the approcaate auhoribes,

3.3.7, Inform the wader workdforcs of the stuation while protecting the
prvacy of the individual,

3.338, Ciean and disinfect all sits surfaces and cquipmont.

3.3.9. Follow any addiional dirsctions from local government and health
authorities.

3.4. For semor personnel, who are working in muttiple jobsites, they are
expecied to self-guarantine for at least 14 days, if thero has beon a
breach in one of their jobeies,

- 3.5. The salety officer should have a knowtedge on the proximete hospitals or

quaraniine faciliies 1o ensure that in the avent of a COVID-19 incldent,

workers can be given praper heatthcare.

Fatwtrwwaer faartcilim Ar B e v Lot amanin Fram shcmmm whee b o vk P il e aa
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. Monitoring

1.

Heslth Checks

1.1. Regular monitcring of personnel's heatth, especiaty for COVID-19
symptoms (e.9., mandatory regular no contact temperature chock).

1.2. Day fo day monitoring of personnel's heatth.

Workers Hygiene

2.1, Constant reminder on proper coughing etiquette.

Limit number of Work Personnel

3.1, Limited mobiization of persornial and minimized skeletal stal!.

V. Proper Work Attire

1.

2.

All workers must wear the prescrio od dothing of the DOLE-OSHC:

1.1. Shint with sieeves

Pams

Clrsed-toe boots

Hard hat

Hegh visibility vest

Other necassary Personal Protecive Equipment {i.e. face masks. gloves,
goggles, facc shields. etc.) s*wf be prescribed based on specific
characteristics of project,

As per e DOH, all workers ere expecicd to wear proper facs masks.

[ QS -
Dk wi

V. Socia! Distancing end Frecaubionary heasures

1.

Sooal distancing should be obsenvet at t1e constructon sae and in the office:

1.1. ANl workers shoukl respect socal distancing guidelines. as much as
possible,

Provision tor zansport compliant with social distanong requirements.

Provision of On-Naar-Site sccomrnodationsbarracks. where aveilabie,

31 Encugh space should be provised lor every employeoivciker staying in
the barracks to ensure that sociat distancing (a1 least 50% reduction in
dansity of peopls) are adequately implemented. This can be achieved
vither by providing edditonal spacefacitties or by havng occupants
work (and siesp) n shifts,

3.2. Segregate emoloyeesworkers who are coming back to work fram those
who onginally stsyed in the barracks dunng the ECQ period.

3.3. Barracks should have at least one {1) mater of physical distance from
each occupant andfur provision of a physical bamier in between
oLtupants.

3.4. Should be weli venbialed f vi ndows opened 1o allow frech air circustion.

Provision of dedicated pont-to-point shuttie sarvice (residence-wonplace-

residence and complant with socicyl distancing).

Ovserve social distanting (e.9., Mo sharing of workspaces, staggered lunch

breaks, use of large coaference rooms only) and hygiene measures (e.g.

provide hand washing and disinfecticn stations. mangdatory use of face masks)

in workplaces, shutties and accommodations.,

§.1. Spivattemaling shifis are encouraged 1o ovoid extansive interminghng.

$.2. Breaks should be staggered to Bmnit the number of people in proximety
with sach other,

"= . - L
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5,3. Individuals are expected to clean up their awn areas after eating with
proper disinfectants.

5.4. Limit the number of people O perating of accupying fresght elevalors.,

5.5. Designate smoking area:

5.5.1. Smokersivapers must use designaled area or do 5o off-sie and
butts are to be placed in the designated receptacie. Hands must
be washed before and after smoidng,

5.5.2, Stand 50 that smoke or vapor proctucad is not noing into another
person’s breathing zorte.

5.6. Site meetings:

5.6.1. Only absohtely NeLes sary meobng participants should atlend,

5.62. Attendecs should be one {1) meler apart from each clher.

5.6.3. Rooms should be well ventilated / windows opened 1o affow fresh
ait creulgtion.

5.6.4. Hold meelings n open areas where possible,

5.6.5. Conduct tcobox meetings in wide open spaces 10 enabie workers
D keep the required physical distance of ot least one (1} meter,
(588 Annex H).

56.6. Meelings are to be held through ieleconferencing  or
videotonferencng, where possibla.

Vi. Stta Operalions / Construction Work Site
1. Access and Movement loTrom Constuciion Site
1. ) possicle. estatlish one-wdy staircases and walkways to minimize
workers' contact,
1.2, Management can look up possitie decontamination chambees (e.g.
ssimming poo! grade<chlorine).
1.3. Al poogla entaring and exting the workpisce should be requstered, for
easiar conlact racing in the event of sn outhreak.
1.4. All non-essential workers are prohibited from entering the jobsite.
2. Limiting and Remowing internal 1ouch points areas.
3. Compartmentalization
3.1. i possible, divide the construction site o zones or other methoss ta
keep workers physically separated. This will promate social distancing
and will make conlainment of possitle outbreak easier.
3.1.1, Limit on the number of people per 20ne is advised,
3.1.2. Mansgement can consider redudng workforee in the jobsite.
4. Construction Sae Cleaning
4.3, Regular disinfection of workpiaces, shultles, and accomemodations.
4.2. AR offices and jobsties should disinfact the following al baast twice por
day
4.2.1. Door handies
4.22. Raings
4.2.3. Ladders
4.2.4, Switches
4.25. Controls
4.2.6, Shared eguipment
4.2.7. Common end ealing arcas
£.2.8, Personal workstations

L=t Suvamws Ao Brierr s e fags Bty e S o Sl et £ oo ; Copgw ToF 17



18

BOQ and Attachments
{Annex 7 — Construction Guidefines for Project implemertation
during Public Health Emergency dated June 24, 2020)

4.3. Hands and common tooislequipment are cleaned or &sinfected after
- each task.
4.4. Awarcness on location of cammanly used iters

5. Alloffices and |obsites should imploment additional cleaning measures of
common greas as recommended by the DOH.

8. Management can taock up possible decontamination chambers {e.g. chionne,
lodine, betadine, potassium persulfate)

G.1. Demustng only decontaminates the surface, thus the nead for PPEs.
6.2. Suggested addiional sanitary measures 1o be implemented/insiaiicd on

Eite but are not limited to the following:

6.2.1. Waler siations

6.2.2. Proper hancwashing areas and hand washing pectocol.

6.2.3. Alcohol-based hand sanitizer shall be provided i all department
ar€as, entrances. canteens, beside hand punch machines ane
other faclites.

6.24. Disnfectant wiging products.

€.2.5. Footwear cxsinfection treatment units {foot taths) before entering
sile premises or facilities (staff houses, barracks, canteens/mess
halls, site offices and others ).

7. Limit and remove internat touch point areas (e.q. coffee machmnes, water
fourtains, common pens). I posstie, also remove doors! door handles far
jobsites,

8. A proper wasle an¢ disposal area must be provided. as well as proper
dispasal ¢of contamingted products.

Vil Additanal Gusgeiines for Vertical and Honzonta! Projects
1. If peossible, ali constucton workers are to be roused in either on-site
bamacks, ar off-sile barracks. This would make montanng of warkers'
acthitics easier.
1.1. All workers must use the same vehicles they came into work i if
returning to the of’-site baracks.
1.2. All vehicses would noed 3o be disinfected, before being reacy for use the
noxt day. -
2. Mansgament can aiso look inlo using the Roors of bullaings, as barmacks, with
proper permission of the owners,

Machi nery

1. All equipment deliverios must be carefully planned, monitored and managed to
avoid the nsk of COVID-19 Lransmission,

2. Al detvered cquiprment must be cleaned and disinfected belore use.

3. Assign regular worker 1o use the eguipmeni, if possible. If sharing cannot ba
prevenied, lake procautions and folow the cleanung guide before and after
cach usse.

4. Clean equipment before and after each day's work with a disinfectant,
conpentrating on points af contact such as handles.

5. f equipment nesds to be transferred 1o other construction stes, the following
action must be taken nio considerations:

5.1, Plan, monitor and manage the transfer of equipmant.
5.2. Equipment should be diuinfected batore transperting.
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5.3. Transporling driver must ba recorded inciuding the assstant,

5.4, Atthe delivery site, equipment should be propetly endorsed.

5.5. Once the oquipment « recalved al the project sile, number 2, 3 and 4
must be dene.

5. Oocument everything.

Risk Assossment and Response

1. All contractors would need ta guarantee the minimum level of standards to
protect the health of the workers engaged in the construction sites.

2. Before any actvity is resumed, all hazands, dus to the halting of work, mus! be
reviowed and conlrolled,
2.1. Workors involved should haves proper understanding of the operations and

anvironment condition checking

3. Anintegrated continuity plan shouid also bo provided in the event of a partial cr
compidte shutdown of jobsite of f jobste operations are severcly fimited,

4. Al contractors should compiete an nilegrated contnuity plan to respond to
partial or camplete shuidown of construction sdes or in the case of a savera
limaation of site operatons. :

The COVID-19 pandemuc a'fects werking hours and eamings in all businesses,
globally. However, the construction industry is umique with respect to the COMID-19
becsuse construction contracts typicaly contain provissons about time for perdformance

- and fees for faikng 1o perforrn on tme. There is no guestion that all panicpan?s in the
construction industry have experienced. and will continue to expenence. imgacts on
their operations because of COVID-19 and expens say the faliout is one more factor
pased 1o allect construction firms. These ¥Mpacts nclude, among others, schedule
delays. workforce disruptions, equipment and supply chan disruplions. recducad
productivity due to on sde health and safety mensures (eg. socal distancing,
staggonng of werk, enhanced saniary me asures, ele.), permit dolays or restnctons on
new permits, and financng restactions or cash flow shortages.

Therefore. It is ciical that construction companies be proactive rather than reactve in
cealing with the COVID-19 and it is highly recommended thal they lake the following
steps with respedt to the coronsvins-

1. Define - identtfy the tompany’s main vulneradddes (convene a meeting with
senior management and ceusion-imakers 1y idemify potential impacts on the
company;).

2. Assess - understand f and now the tompany is prepared to des! wth the
company’s main winerabililies (roview any existing plans anc procedures to
ensufe they are current and begln preparing business continuity ang cnsis
management plans and procedurcs amed at mnimzing polential impacs on
the company).

3. Implcment and Manage -~ ensure the company’s plans and procedures work
{work with senior management and decision-makers to ostablish and embed
response and recovery arrangements &t confirm senlor manragement and
decislon-makers understand therr roles and support how the plans and
procodures will be useq),

4. Communicate and Remain Vigitant — ensure the company's leams are irformed
(assign clear responsbities for inlemal and extemnasl commumcations).

Tnis parkiemic was not foreseeable and unfcriunataly, its durstion and fabout remamn
uncertain. What Is centain is that the world is transiioning. Being preparad for this will
be essental to managing the outcome and mnnizng negative impacts.
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Monitoring

DTLCIAP is revitatzing s Jont Administrative Order No. 01, S. 2011 wath OOLE,
DPWH. DILG and the Prolessional Regulanon Commission (PRC) lo strengthen
coondination and cnhance the wnplementation of the Construction Guidelnes on
Project Implemnentation for the period of Public Health Emergency, DOLE D.O. 13 and
RA 11058 and its IRR as specified in DOLE D.O. 158 S. 2018, and speaafically,
enforee strict monitaring of construction activities.

The DOLE shall refer 1o the Prdippine Contractors Acczedilation Board (PCAB) its
findngs, after due process, on any act or pmission commdtted by constructon
contractors in violabon of Iabor standards, safely ndes and regulations and olher
pertnent polices.,

Effectivity

These guidelines shall take effect after ap proval by the CIAP Board anx! pesting in the
official gazetle (www.officialgazette gov.ph) ane CIAP website (www.ciap.ctigov.ph).

Raferences

1. WHO - Gartmg your warkplate ready for COVID.19, 13 March 2020

< Phibpings ~ Omndus Guideiries on the implemeitalion of Commaunity Quarmrine mn Me
Priioownes as of 15 May 2020

3 Frappres - COVID 13 Protacass v Consiruction Sves Workers Safery and Secunty
Versaon 3 by Prulpune Consiruetors Associghon (PCA) bs of 25 Aprd 2020

4 Australls -~ Buniging snd Constrixction {rcrstry- Miowmdzing the Risk ang LxpusLre o

COVID-19 as of § Apvit 2020

Canada - COVID-13 - Slenowdized Protoccds for ad Canagign Construction Sites

Varsion &

New Zealang COVID-18. VEH Canstriction Pridocois Yersion 2

New Zealsnd ~ COVID-18 Mealth snd Salety Protocols for New Zsaland Residenfist

Construction Sites Version 3. 22 Apn 2020

DOM ~ Admeustrative Order No, 2020-D75 “Gundesnes on (he Rish-Sased Public Heant

Stancpras for COVID-19 bngsion”

DOMH Depantmert Memorandum MNa. 2020.151, latenm Gaidelines an Expanded Tesivig

e COVID-19. rearated under DOH D.M. No. 2020-174

10 DOM DUA. No. 2020-0220, =. 2020, Interim Guidelnes on the Returndo-Work as of 13
May 2020

17 DPWH D.O. 38 § 2020, Ravised Construction Safety Gudeines for the impkementston
of Infrastnucture Projects diming the COVID-18 Public Health Crisis, repeaing 0.0 No.
35, 8. 2020

12 OTi- DOLE Interim Gundadiras on Wivkplase Pravenhon and Control of COViD-19

13. DT and DOLE Welinge on 8 May 2020

14 DOLE Labor Advsory Mo, 18, 5. 2020 Guwamknes on the Cost of COVID-19 revenbon
and Control Measwves, 16 May 2020

135. DOLE Depavtment Order 13 Gusdelines (Goverming Occupadonal Sefety and MHealh in the
Construction Industry

16. RA 11058, "An Act Stremgtheming Comphance wih Octupations) Safely and Haatn
Siandards ond Providing Penatties for Violatizns thereod™ and &s Implementing Rufes and
Raguiphions 8z speclied in DOLE D.O. 198 S 2015

17. DOLE-DPWHM-DTILDILG-PRE Jovy Adminiziratve Cvver Mo 1, Senes of 2011

th

~e
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18 EE! Guidednes on the COWD-12 Preverton and Controd st the Warkplaze (Alent lavel

code KED subdevel 2)
12 DA Work Rasumplion Protocols 85 of 22 Apnt 2020
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15 June 2 020

Atty. JAY DANIEL R, SANTIAGO

eral NAlanager .
ghc:;wm: Ports Authority (PPA)
Bontacie [five, South Haror
Part Arers , Manda

su bject:  Construction Guidelines for Project Implementation during the
period of Public Health Emergency

Dear Atly- Santiago:
Greetng =3!

in line with tha President’s declaration of Public Heallh Emergency in the country to
aderess COVID-19, the Philippine meestk. Constmcﬂqn Board (PQ(_:B): an
implementing board of the Construction Industry Authority of the Philippincs
{C1AP) mandated to formulate policies, pans, programs, and SUBI?QIBS for .the
dovelprment of the Philippine construction industry organized o Technical Working
Group {TWG) comprised of representathves from contractors cf varying szes and
suppicrs coming from Luzon, Visayas and Mindanao to formutste protocols for the
industry for resumption of construchbon work n sreas under quaratine.

Ac a resull, we have developed the “Construction Guidelines for Project
implementation during the period of Public Health Emergency” 1o serve as
reference for contractors and wrplementirig agencies, 1o ensure viability of projects
and protacton from and spread of the cvonavirus, The Gu:dulgm:r. were sonroved by
the POCH and CIAP Board on May 18 and June 2020, respectively.

These Quideines set key prndples and minimum requirements that define
responsibie, healthy and ssfe operabons for construchonelated operations under
COVID- 19 and ensure the survival of business as well as the protection of workers.
These guidelines ndude provention, delection, and rapd response measures
designed 1o acheeve the prncples stawve vhile maintaining business continuity
acrass the construction industry,

These alse present apbions or courses ?f actons which coytlfacta's may‘;on_siz_jer
depending on applicability to the peoject’'s unigue characteristics while maintaining
minimam regurements based on gudeines by govemment agtnnribes su;h 2% the
IATF Omnibus Guideines for the Irplementation of Community Quarantine in the
Phiippines, Department of Trode and industry (DTS} and Depamnen_ t of Labor and
Employrneant {DOLE) Interim Guidslines on Workplace Prevention and Control of
COVID-19. and DOH Department Memorandum No. 2020-220, Interim Guideines on
the Retum-lo-Werk.

in ths regard. may we respectfully fumish you with the copy of the approved
Construction Guldellnes {cupy aitached), far your reference. Further, may we also

PHESPPRE DOMESTIC CORATRUCTION BOARD
CONSTRULTION SNIUSTRY AS THORITY OF THE Pria PrfinEs
Ay Amchel Apety €t Danaveerd o Tigda g rorgTy
o EF St Bt Garit
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- request your kind assistance in disseminsting these Constructon Guideknes amang
yuur stakeholders, including contractors and implementing agencios.

Your may atso visht CIAP's websda at www ciag dti. gov.ph for the latest updates and
version of thesa Construction Guidolines.

For questions and clanfications, kindly emall PDCB Sccrstariat at pdcb@dti.gov ph,
Thark you for your ysual support.

Sincerely,

DORIS U, GACHO
Executive Durector, PODCE A \1
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Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE
Class “A” Documents

Legal Documents

O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); or

Technical Docurnents

O (b) Statement of the prospective bidder of all its ongoing government and
‘ private confracts, including contracts awarded but not yet starled, if any,
whether similar or not similar in nature and complexity to the contract to be

bid; and

O (c) Statement of the bidder's Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and

O (d) Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

O (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and

(i  Project Requirements, which shall include the following:
O a. Organizational chart for the contract to be bid;

(N b. List of contractor's key personnel {e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

O ¢. List of contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessorfvendor for the duration of the project, as the case may be; and

O {(g) Original duly signed Omnibus Sworn Statement (OSS);
and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bicder.

Financial Documents

O (h) The prospective bidder's computation of Net Financial Contracting Capacity
(NFCC).

Proposed Dredging of Ports of Banago, San Carlas and Danao, Escalante, Negros Occidental
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Class “B” Documents

If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;

Or
duly notarized statements from all the potential joint venture partners stating

that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

IL FINANCIAL COMPONENT ENVELOPE

O () Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

[

O

(k)
P

@

Original of duly signed Bid Prices in the Bill of Quantities; and

Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

Cash Flow by Quarter.

Proposed Dredging of Ports of Bonago, San Carlos and Donao, Escalante, Negros Occidental
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Bid Form for the Procurement of Infrastructure Projects

[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersignhed, deciare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: PROPOSED DREDGING OF PORTS OF BANAGO, SAN CARLOS
AND DANAO, ESCALANTE, NEGROS OCCIDENTAL;

b.

C.

We offer to execute the Works for this Contract in accordance with the PBDs;

The total price of our Bid in words and figures, excluding any discounts offered
below is: ;

The discounts offered and the methodology for their application are:

The total bid price includes the cost of all taxes, such as, but not limited to: [specify
the applicable taxes, e.g. (i) value added tax (VAT), (i} income tax, (ii} local taxes,
and (iv) other fiscal levies and duties], which are itemized herein and reflected in
the detailed estimates,

Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

if our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due performance
of the Confract, or a Performance Securing Declaration in lieu of the the allowable
forms of Performance Security, subject to the terms and conditions of issued GPPB
guidelines! for this purpose;

We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

We understand that this Bid, together with your written acceptance thereof included

! currently based on GPPB Resolution No. 09-2020

PROPOSED DREDGING OF PORTS OF BANAGO, SAN CARLOS AND DANAO, ESCALANTE, NEGROS OCCIDENTAL
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in your notification of award, shall constitute a binding contract between us, until a
formal Contract is prepared and executed; and

We understand that you are not bound to accept the Lowest Calculated Bid or any
other Bid that you may receive.

We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute
and perform any and all acts necessary to participate, submit the bid, and to sign
and execute the ensuing contract for the PROPOSED DREDGING OF PORTS OF
BANAGO, SAN CARLOS AND DANAO, ESCALANTE, NEGROS OCCIDENTAL of the
Philippine Ports Authority.

We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Lega! Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:

Date:

PROPOSED DREDGING OF PORTS OF BANAGO, SAN CARLOS AND DANAO, ESCALANTE, NEGROS OCCIDENTAL,



1b
Bidding Forms
(Bid Form for the Procurement of Infrastructure Projects)

Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date:
Project Identification No. :

BILL NO. DESCRIPTION TOTAL AMOUNT

1 GENERAL EXPENSES

1.1) MOBILIZATION AND DEMOBILIZATION

1.2) PrROVIDE ENVIRONMENTAL SAFETY AND HEALTH
PROGRAM

1.3) PROVIDE AND MAINTAIN SITE OFFICE

1.4) PCG'S DUMPING PERMIT/FEE AND PPA'S PORT
CHARGES (BERTHING / DOCKAGE / ANCHORAGE FEE)

2 DREDGING WORKS g
2.1) DREDGING AND DISPOSAL OF DREDGED MATERIALS

3 REIMBURSABLE ITEMS a

TOTAL AMOUNT OF BID (INCLUDING VAT) B




Bidding Forms
(On-going)

STATEMENT OF THE BIDDER'S ALL ONGOING GOVERNMENT AND PRIVATE CONTRACTS, INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED

I hereby declare that all ongoing contracts, including awarded contracts yet to be started coinciding with the contract to be bid are listed below:

Name of Owner's Scope Contractor's Accomplishment Contract Duration
outstanding Name and of Work Role and Total Contract Date of Value of (in percentage, %)
Contracts Address Percentage of Amount or Value Contract and | Outstanding 71 8]
Participation NOA Works Planned | Actual Start of Estimated
1] 2] 31 4] 5] 6] Project Completion Date

A) Government
Contracts

i. On-going
ii. Awarded but
not yet started

B) Private
Contracts

i. On-going
ii. Awarded but
not yet startect

NOTE:

1] As appearing in the contract executed by the parties,

2] With special reference to the Scope of Works of the Project as described/enumerated in the Contract.

3] Indicate the percentage of participation and whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium.

4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso.

5] As appearing in the Contract and Notice of Award (NOA).

6] Amount or value of all outstanding or uncompleted portions of the projects under ongoing contracts, including awarded contracts yet to be started
coinciding with the contract to be bid.

7] Percentage of Accomplishment as of the preceding month which should not be earlier than two (2) months from the date of bid submission.

8] As appearing in the Notice to Proceed and Contract.

This Statement shall be supported by:
a) Notice of Award
b) Notice to Proceed and Contract

Narme of Firm Name of Bidder/Authorized Representative Date

(Signatory's Legal Capacity)
Revised: September 2021

PROPOSED DREDGING OF PORTS OF BANAGO, SAN CARLOS AND DANAO, ESCALANTE, NEGROS QCCIDENTAL .



Bidding Forms

{SLCC)
STATEMENT OF THE BIDDER'S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID
Name of the Owner's Scope Contractor's Total Contract Value At Contract Duration
completed Name and of Work Role and 4] 6]
Contract Address ofplféﬁ?géaa%;n Award Completion Escalated Date of Award Start Cormnpleted
Value to
1] 2] 3] . Present Prices 5]
NOTE :

1] As appearing in the contract executed by the parties.

2] With special reference to the Scope of Works of the Project as described/enumerated in the Contract.

3] Indicate the percentage of participation and whether as Scle Contractor, Sub-Contractor or Member in a Joint Venture / Consortium.

4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso. Attached the computation for the escalated contract value.
5] As appearing in the Notica of Award,

6] As appearing in the Notice to proceed and Certificate of Completion.

A. The bidder must have an experience of having completed a SLCC that is similar to the contract to be bid equivalent to at least fifty percent (50%) of the ABC,
adjusted if necessary, by the Bidder to current prices using the PSA consumer price indices. A contract is considered to be “similar” to the contract to be bid
if it has the same Major Categories of Work as stated in the Bid Data Sheet (BDS).

B. This Statement shall be supported by:

a. Notice of Award, Notice to Proceed and Contract,

b. Project Owner's Certificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System (CPES) Final Rating,
which must be at least Satisfactory. The said Certificate of Acceptance shall contain the following: 1) Name of project owner that issued the certificate,
2) Name of Contractor/ Constructor, 3) Name of Contract, and 4) Contract Duration. .

¢. Recapitulation or Final Bill of Quantities.

Name of Firm Name of Bidder/Authorized Representative Date
(Signatory’s Legal Capacity)

Revised: September 2021

PROPOSED DREDGING OF PORTS OF BANAGO, SAN CARLOS AND DANAG, ESCALANTE, NEGROS OCCIDENTAL
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(Experience Record)

STATEMENT OF THE BIDDER'S EXPERIENCE ON MAJOR CATEGORIES OF WORK OF THE SLCC INCLUDING OTHER COMPLETED CONTRACTS
SIMILAR TO THE CONTRACT 10O BE BID

SLCC similar to Cther completed contracts similar to the

Major Categories of Work Unit of Quantity | the contract to contract to be bid Unitof | Quantity
Measure be bid Measure
11 1] 13 2] 2] 2) 2]
Name of the Nzame of the | Name ofthe | Name of the
contract contract confract contract
EXPERIENCED & ACCREDITED IN PORTS, cum. | 283,000
HARBORS, & OFFSHORE ENGINEERING

PROJECTS:

= PARTICULARLY IN DREDGING DENSE TO HIGHLY
DENSE SOQIL MATERIALS AND OPEN SEA
DiSPOSAL

NOTE:

1] As stated in the Bid Data Sheet.

2] As appearing in the Recapitulation and/ or Final Bill of Quantities.

This statement shall be supported by:
a. Notice of Award, Notice to Proceed and Contract. _
b. Project Owner's Certificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System (CPES) Final Rating, of at least satisfactory.
The said Certificate of Acceptance shall contain the following: 1) Name of project owner that issued the certificate, 2) Name of Contractor/Constructor, 3) Name of Contract,
and 4} Contract Duration. -
¢. Recapitutation and/ or Final Bill of Quantities. '

Name of Firm Name of Bidder/Authorized Representative Date
Signatory's Legal Capacity
Revised: September 2021

PROPOSED DREDGING CF PORTS OF BANAGO, SaN CARLOS AND DANAO, ESCALANTE, NEGROS OCCIDENTAL



Bidding Forms
{Financial}

FINANCIAL DATA

A.  The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder’s total and current assets and liabilities, stamped “RECEIVED" by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

L]

. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ {Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted porticns of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract tc be
bid.

NFCC =

Attached herewith are certified true copies of the audited financtal statements stamped received by
the BIR or BIR authorized collecting agent for the latestimmediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit separate financiat statements.

PROPOSED DREDGING OF PORTS OF BANAGO, SAN CARLOS AND DANAQ, ESCALANTE, NEGROS OCCIDENTAL



Bidding Forms

{Pledged Personnel)
STATEMENT OF THE BIDDER’'S KEY PERSONNEL PLEDGED FOR THE CONTRACT TO BE BID
| hereby declare that the following key personnel are qualified and available for the duration of the contract to be bid:
Similar Total
Position of Key Name No. of Experience in the | Experience in the Attachment(s) Annex{es)
Personnel Key Position (Years) Position {Years)
1] Personnel 2]
PRC License (CE Preferred)
Project Manager Complete Qualification and Experience Data Annex *_*
Certificate of Commitment
Project Engineer PRC License (CE Preferred) Annex “_*
Complete Qualification and Experience Data
Certificate of Commitment
Construction Safety Certificate of Safety and Health Construction Related Course issued Annex “_"
and Health Officer by DOLE Accredited Trainings
Complete Qualification and Experience Data
Certificate of Commitment
Foreman Complete Qualification and Experience Data Annex "
Certificate of Cornmitment
Other Position(s) Complete Qualification and Experience Data Annex “_"
Certificate of Commitment
NOTE: 1] As stated in the Bid Data Sheet

2} The number of years of experience of the key personnel shall be as indicated in the qualification and experience data or curriculum vitae.

Minimum qualification requirements: The key personnel must have a work experience that is similar in nature and complexity to the contract to be bid.
Materials Engineer — One (1) year
Materials Engineer | — for projects costing up to 100M
Materials Engineer Il ~ for projects costing more than 100M

Construction Safety and Health Officer — One (1} year

Name of Firm

Revised: September 2021

Project Manager - Five (5) years

Project Engineer - Three (3) years
Project Architect — Three (3) years
Foreman

- Five (5) years

Name of Bidder/Authorized Representative
{Signatory's Legal Capacity)

Date

PROPOSED DREDGING OF PORTS OF BANAGO, SAN CARLOS AND DANAQ, ESCALANTE, NEGROS OCCIDENTAL




Bidding Forms

(Pledged Equipment)
STATEMENT OF THE BIDDER'S EQUIPMENT PLEDGED FOR THE CONTRACT TO BE BID
| hereby declare that the following equipment are in good operating condition and available for the duration of the contract to be bid:
DESCRIPTION No. of | Capacity/ Owned, Leased, Proof of Ownership/ OTHER INFORMATION

(Type, Model, Unit(s) Output and/or under Leased/ Under {As Applicable)

Make) purchased Purchase Agreement .

agreement {(Mark as Annex
1] 2] A, Z"
3]
Manufacturer Engine Chassis No./ Location | Status

Serial No. Name of Vessel

NOTE:

1] The unit of capacity of the pledged equipment shall be as indicated in the Proof of Ownership, i.e. GW (for crane barge), DWT (for deck barge and hopper barge),
Ton (for crane, road roller and drop hammer), kg.-m/blow (for diesef hammer), cu.m. (for dump truck), hp (for tugboat, road grader, bulldozer and concrete vibrator),
cfm (for compressor), gal (for water truck with pump), amp (for welding machine}, bagger (for concrete mixer). If the capacity of the pledged equipment is not indicated

in the Proof of Ownership/Leased Contract/Purchased Agreement, submit other proof of capacity such as specifications, brochures or other verifiable printouts indicating
the model name, model number and other details of the equipment.

2] Indicate if the pledged equipment are owned, leased or under purchase agreement.
3] Iif the pledged equipment is owned, it should be in the name of the bidder. Submit proof of ownership, i.e. deed of sale, sales invoice, official receipt; For owned Water Truck, Dump Truck
and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt; For owned bargeftugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate.

If the pledged equipment is leased/under purchased agreement, submit certification of availability of equipment from the equipment lessorfvendor for the duration of the project, and duly
Notarized copy of leased contract/purchased agreement,

If the pledged barge/tugboat is leased/under purchase agreement, submit certification of availability of barge/tugboat from the equipment lessor/vendor for the duration of the project, and
duly Notarized copy of leased contract/purchased agreement together with a copy of the Marina Certificate of Ownership and valid Cargo Ship Safety Cedificate.

The Minimum Major Equipment Requirements are listed in Section 8, Annex 3,

Name of Firm : Name of Bidder/Authorized Representative Date

(Signatory's Legal Capacity)
Revised: September 2021

PROPOSED DREOGING OF PORTS OF BANAGO, SAN CARLOS AND DANAO, ESCALANTE, NEGROS DCCIDENTAL
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Bidding Forms
{Omnibus - Sole}

Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITYMUNICIPALITY OF }S.8.

AFFIDAVIT

I, , of legal age, [Civil Status], [Nationality], and residing at
, after having been duly sworn in accordance with law, do hereby
depose and state that:

1. | am the sole proprietor or authonzed representative of with office
address at

2. As the owner and sole proprietor, or authorized representative of
| have full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for PROPOSED
DREDGING OF PORTS OF BANAGO, SAN CARLOS AND DANAO, ESCALANTE, NEGROS OCCIDENTAL of
the Philippine Ports Authority, as shown in the attached duly notarized Special Power
of Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by itself or by
relation, membership, association, affiliation, or controlling interest with another
blacklisted person or entity as defined and provided for in the Uniform Guidelines

on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted,;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members
of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

PROPOSED DREDGING OF PORTS OF BANAGOD, SAN CARLOS AND DANAD, ESCALANTE, NEGROS CICEIDENTAL
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Bidding Forms
{Omnibus - Sole)

c. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the PROPOSED DREDGING
OF PORTS OF BANAGO, SAN CARLOS AND DANAO, ESCALANTE, NEGROS OCCIDENTAL

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

10.1n_case advance payment was made or given, failure to perform or deliver any of
the obligations and undertakings in the contract shall be sufficient grounds to
constitute criminal liability for Swindling (Estafa) or the commission of fraud with

unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an obligation_involving the duty to

deliver certain goods or services, to the prejudice of the public and the government

of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or
the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this _ day of __ , 20 at
, Philippines.

Name of Bidder/ Authorized Representative
{Signatory's Legal Capacity)
AFFIANT

Durat]
[Format shall be based on the latest Rules on Nolarial Praclice]

PROPOSED DREDGING OF PORTS DF BANAGO, SAN CARLOS AND DAnAD, ESCALANTE, NEGRCS OCODENTAL
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Bidding Forms
(Omnibus — Partnership)

Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITYMUNICIPALITY OF ) S.S.

AFFIDAVIT

1, , of legal age, [Civil Status], [Nationality] and residing at
, after having been duly sworn in accordance with law, do hereby

depose and state that:

1. | am the duly authorized and designated representative of with office
address at ;

2. | am granted full power and authority to do, execute and perform any and all acts
necessary to participate, submit the bid, and to sign and execute the ensuing contract for
PROPOSED DREDGING OF PORTS OF BANAGO, SAN CARLOS AND DANAO, ESCALANTE, NEGROS
OccipentAL of the Philippine Ports Authority, as shown in the attached [state title of
attached document showing proof of authorization (e.g., duly notarized Secretary’s
Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is
applicable;)]:

3. [Name_of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by itself or by
relation, membership, association, affiliation, or controlling interest with another

blacklisted person or entity as defined and provided for in the Uniform Guidelines
on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder] is related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third
civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

PROPGSED DREDGING OF PORTS OF BANAGO, SAN CARLOS AND DANAQ, ESCALANTE, NEGROS OCCDENTAL
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Bidding Forms
{Omnibus — Partnership)

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if
any, and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the PROPOSED DREDGING
OF PORTS OF BANAGO, SAN CARLOS AND DANAO, ESCALANTE, NEGROS OCCIDENTAL.

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

10.In_case advance payment was made or given, failure to perform or deliver any of
the obligations and undertakings in the contract shall be sufficient grounds to
constitute criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an _obligation involving the duty to
deliver certain goods or services, to the prejudice of the public and the government
of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or
the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of __ , 20 at
, Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

Hurat]
[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED DREDGING OF PORTS OF BANASO, SAN CARLOS AND DANAQ, ESCALANTE, NEGROS OCCIDENTAL
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Bidding Forms
(Omnibus — Corp. A V)

Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid]}

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF }S.S.

AFFIDAVIT

I, , of legal age, [Civil Status], [Nationality], and residing at
, after having been duly sworn in accordance with law, do hereby depose

and state that:

1. | am the duly authorized and designated representative of with
office address at ;

2. | am granted full power and authority to do, execute and perform any and all acts
necessary to participate, submit the bid, and to sign and execute the ensuing contract for
PROPOSED DREDGING OF PORTS OF BANAGO, SAN CARLOS AND DANAO, ESCALANTE, NEGROS
OccipeNTAL of the Philippine Ports Authority, as shown in the attached [state title of
attached document showing proof of authorization (e.g., duly notarized Secretary’s
Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is
applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign governmentfforeign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by itself or by
relation, membership, association, affiliation, or controlling interest with another

blacklisted person or entity as defined and provided for in the Uniform Guidelines
on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct,

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of {Name of Bidder] is related
to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC),
the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or
affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

PROPOSED DREDGING OF PORTS OF BANAGO, SAN CARLOS AND DANAO, ESCALANTE, NEGROS OCCDENTAL
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Bidding Forms
{Omnibus — Corp./).V}

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the faciiities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the PROPOSED DREDGING
OF PORTS OF BANAGO, SAN CARLOS AND DANAO, ESCALANTE, NEGROS OCCIDENTAL;

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

10.In_case advance payment was made or given, failure to perform or deliver any of
the obligations and undertakings in the contract shall be sufficient grounds to
constitute criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any

payment received by a person or entity under an obligation involving the duty to
deliver certain goods or services, to the prejudice of the public and the government

of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or
the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of ___, 20__ at
, Philippines.

Name of Biddet/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED DREDGING OF PDRTS OF BANAGO, SAN CARLOS AND DANAC, ESCALANTE, NEGROS OCCIDENTAL
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Bidding Forms
(Bid-Securing Declaration)

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.8.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority

PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

1/We, the undersigned, declare that:

1.

UWe understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

IMWe accept that: (a) l/we will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years upon receipt
of your Blacklisting Order; and, (b) l/we will pay the applicable fine provided under
Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15)
days from receipt of the written demand by the procuring entity for the commission of acts
resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2,
40.1 and 69.1, except 69.1(f),of the IRR of RA No. §184; without prejudice to other legal
action the government may undertake.

IWe understand that this Bid Securing Declaration shall cease to be valid on the
following circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. | am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) l/we failed to timely file a request for reconsideration or (i) l/we filed a
waiver to avail of said right; and

c. | am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOQF, IMWe have hereunto set my/our hand/s this day of [month]
[vear] at [place of execution].

Name of Bidder/ Authorized Representative
(Signatory’s [.egal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED DREDGING OF PORTS OF BANAGO, SAN CARLGS AND DANAD, ESCALANTE, NEGROS OCCIDENTAL



Bidding Forms
(Const. Methodology) 15

DREDGING METHODOLOGY

Name of Project :

PROPOSED DREDGING OF PORTS OF BANAGO, SAN CARLOS AND DANAO, ESCALANTE, NEGROS
QCCIDENTAL

Propdsed Project Description :

DREDGING / REMOVAL OF DENSE TO HIGHLY DENSE SOIL MATERIALS AT THE MANEUVERING AND BERTH
AREAS AND OPEN SEA DISPOSAL

Location:
BANAGO, SAN CARLOS AND DANAO, ESCALANTE, NEGROS OCCIDENTAL

MINIMUM SCOPE OF DREDGING METHODOLOGY:
DREDGING

= Dredging/Excavation of the existing seabed up to the required, composing more or
else of: soft to highly dense seabed comprising of clayish sand/soil, pebbles/stones.

* Loading of excavated dredging materials into the dumping scow and disposal to
designated area as directed by the Project Engineer.

» Dredging works: (SEE ALSO THE TECHNICAL SPECIFCATION AT SECTION V1)
¢ Shall be undertaken on the deep portion of the channe! way up to the shallow

area.
¢ Must not obstruct the flow of vessel's traffic within the vicinity.
Estimated Dredging Area :  See Section 7.0; hydrographic survey plan
Designed Depth : See Section 7.0; hydrographic survey plan
= Estimated volume to be dredged : 566,000 cu.m.

DISPOSAL {Open Sea Dumping)

= Transporting and disposing of dredged materials;;
e Minimum sea level of 20.0 meters
« Minimum distance of 20.0 kms. away from the project site
o Must not obstruct the flow of vessel's traffic within the vicinity.

NOTES:

- The narrative construction method will guide and familiarize the contractor and the PPA on how the project shall
be carried out in accordance with the highest standard of workmanship.

- The construction method shall be consistent with the bar Chart/S-Curve Schedule, Equipment Schedule and
Manpower Schedule.

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

PROPOSED DREDGING OF PORTS OF BANAGO, SAN CARLOS AND DANAO, ESCALANTE, NEGROS OCCDENTAL



Bidding Forms 17
(Manpower Schedule)

MANPOWER SCHEDULE

Name of Project :

PROPOSED DREDGING OF PORTS OF BANAGO, SAN CARLOS AND DANAO, ESCALANTE, NEGROS
OCCIDENTAL

Proposed Project Description ;

DREDGING / REMOVAL OF DENSE TO HIGHLY DENSE SOIL MATERIALS AT THE MANEUVERING AND BERTH
AREAS AND OPEN SEA DISPOSAL

Location:
BANAGO, SAN CARLOS AND DANAO, ESCALANTE, NEGROS OCCIDENTAL

Contract Duration {697 Calendar days)

MANPOWER
(Minimum)
MONTHLY
ooaooooocoacocc |l el |l o] Q] -
gle|s|S|2185|3|KIB|8|8(8|F | 218)5|F|5|8[28|8 88

Project Manager

Project Engineer

Safety Officer

Foreman

Specify other applicable positions, ie.:

1)

2)

3) Cthers

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

PROPOSED DREDGING OF PORTS OF BANAGO, SAN CARLOS AND DANAQD, ESCALANTE, NEGROS OCCIDENTAL



Bidding Forms 18

(Manpower Schadule)

EQUIPMENT UTILIZATION SCHEDULE

Name of Project :

PROPOSED DREDGING OF PORTS OF BANAGO, SAN CARLOS AND DANAO, ESCALANTE, NEGROS
OCCIDENTAL -

Proposed Project Description :

DREDGING / REMOVAL OF DENSE TO HIGHLY DENSE SOIL MATERIALS AT THE MANEUVERING AND BERTH
AREAS AND OPEN SEA DISPOSAL

Location:
BANAGO, SAN CARLOS AND DANAO, ESCALANTE, NEGROS OCCIDENTAL

Contract Duration (697 Calendar days)
MONTHLY
g|s|8| B B(B|2|2|R|8|8|8| 8§ % % 5 2\E 888 EEL
1)
2}
3)
4)
5)
6)
7)
8)

Name of Bidder/Authorized Representative
(Signatory's L.egal Capacity)

Revised: September 2021

PROPOSED DREDGING OF PORTS OF BANAGO, $An CARLOS AND Dana0, ESCALANTE, NEGROS QCCIDENTAL
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Bidding Forms
{Payment Schedule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project :

PROPOSED DREDGING OF PORTS OF BANAGO, SAN CARLOS AND DANAO, ESCALANTE, NEGROS
OCCIDENTAL

Proposed Project Description :

DREDGING / REMOVAL OF DENSE TO HIGHLY DENSE SOIL MATERIALS AT THE MANEUVERING AND BERTH
AREAS AND OPEN SEA DISPOSAL

Location:
BANAGO, SAN CARLOS AND DANAO, ESCALANTE, NEGROS OCCIDENTAL

Project Duration Payment Schedule Cash flow
(days or months) (Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curb.

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative
{Signatory's Legal Capacity)

Revised: September 2021

PROPOSED DREDGING OF PORTS OF BANAGO, SAN CARLOS AND DANAO, ESCALANTE, NEGROS OCCIDENTAL
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Bidding Forms
(Contract Agreement Form)

Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (10} days after
receiving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bomfac:o Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity") and [name and address of Contractor]
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works™) and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i. Drawings/Plans;
ii. Specifications;
iii.  Bill of Quantities;
iv. General and Special Conditions of Contract;
v. Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and
Financial Proposals, and all cther documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
request for clarifications on the bid), including corrections to the bid, if any, resulting
from the Procuring Entity’s bid evaluation,;

¢. Performance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBDs. Winning bidder agrees that additional
contract documents or_information prescribed by the GPPB that are

subsequently required for submission after the contract exectition, such as

the Notice to Proceed, Variation Orders, and Warrantx Security, sha

I_|ke\mse form_ n part of the Contract.

Proposed Dredging of Ports of Banago, San Carlos and Danao, Escalante, Negros Occldental
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Bidding Forms
(Contract Agreement Form)

3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the
object of the contract] in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory’s Legal Capacity)

for: for:

Philippine Ports Authority Contractor

Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice]

Proposed Dredging of Ports of Banago, San Carlos and Danao, Escalante, Negros Occidental



