LEP BHL No 07 - 2021

PROJECT FEATURE

PROJECT TITLE

LOCATION

SCOPE OF WORK

APPROVED BUDGET FOR THE CONTRACT :

SOURCES OF FUNDING
TOTAL PROJECT COST

PROJECT DURATION

. Port of Catagbacan, Loon, Bohol

A. CONSTRUCTION OF PORT OPERATIONAL AREA

1 Chip-off existing RC curb (142 1.m.) and excavat

: CONSTRUCTION OF WHARF AND PORT OPERATIONAL AREA WITH CONTINUOUS RORO RAMP

e existing fill materials (81 cu‘./m.)

2 Supply and drive PSC and RC sheet piles (1,148 L.m.) and chip-off piles up to required elevation

3 Supply and drive 900mm @ steel pipe g)eet piles (1,679 L.m.), cut-off piles up to required elevati
units), apply protective coating (2,654 sq.m.), install steel walers

and install steel cage bars (19,296 kg). P

Supply and drive PSC square piles (1,152 Lfn.), chip-off piles up to required elevation {32 units)

and splice batter piles (32-nits) :

5 Supply and place 3,500 psi concrete (749 um.

and concrete filler (160 cu.m.)

E-

for various reinforced concrete structures

Ok ~ND

Supply and place 50-100 kg./pc. core racks (7,121 cu.m.
Supply and install tie-rods of various sizes (steel 45)
Supply and install geotextile fabric (2,944/sq.g:.},

Supply and place sand and gravel fill (46,951 cu.m.)

base course (1,614 cu.m.) and gravel bedding (92 cu.m.)

10 Supply and placefinsta

paving blocks (9,530 -sq.m.) ;
11 Construct Portland cement concrete pavement including construction joint (920 sq.m.)
12 Supply and install rubber dock fenders (V-type, 500H x 1500L) (25 sats)

13 Supply and install mooring bollards (50 ton cap., T-head) (8 éets)

14 Supply and install railing at ramp and port lighting system

B. CONSTRUCTION OF RC WHARF

W N =

Chip-off existing RC curb (851.m.) and remove existing mooring bollard (3 ﬁnits}
Supply and drive 600mm@ steel pipe test piles with protective external coating (2 units)
Supply and drive 600mm @ steel pipe piles (10,29 l.m.}, cut and splice piles (277 Lfnits).
apply protective coating (7,496 §q.m.), install reinforicng band tip (275 units), extract clogged materials

(5.079%g), place sand filer (307 ¢G'm.)

e
) including steel reinforcements (55,467 kg)

) and 1,000 kg/pc armour rocks (‘!,éS? cu.m.)
including accessories (57 sets)

, aggregate subbase course (9.823’Z:u.m.), aggregate

Ve
all cement treated base course (1,430 cu.m.), sand cushion (477 cu.m.) and

rd

(220 cu.m.) and place concrete filler (1,278 éu.m.) with steel reinforcements (257,314 kq)

~N O

Supply and place 3,500 psi concrete (1,323 cu.m.)
Supply and install construction joints (1941.m.)
Supply and install rubber dock fenders (V-type, 500H x 2,000L) (25 sets)
Supply and install mooring bollards (70 ton cap., T-head) (25 sets)

Php 669,307,773.87
PPA Corporate Fund
Php 756,317,784 .47 / -

720 Calendar Days

s

with steel reinforcements {190,97& kg) for superstucture

(68 units)
on (73
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