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Technical Specifications
{Safety Signages and Bamicades)

ITEM 15 : SAFETY SIGNAGES AND BARRICADES
DESCRIPTION

This work includes the furnishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the

Engineer.
SPECIFICATION
The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x

800mm) shall be provided.

The materials to be used for signages and barricades are % inch (12mm) marine plywood or
tarpaulin poster on 2" x 2” (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.
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BQ-7
BOQ and Attachments
(Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

item 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

Item 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental for temporary site office and
residence for the engineer and staff and accepted by the Engineer. The contract unit
price shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary for the provision of temporary site office and residence for the
engineer and staff at least 48.00 m?

Iitem 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for furnishing all materials, labor, equipment, tools and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services.

Item 1.04 Provide construction safety and Health Program in the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentais
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
{DOLE).

Prnnnsed Paving of Fxistina Back-up Areas
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BOQ and Attachments
(Annex 1 - Basis of Payments)

BILL NO. 2
PAVING OF EXISTING BACK-UP AREA - A

Item 2.01 Cutting/ scraping of existing materials up to required elevation including
disposal to designated area

The quantity to be paid for shail be the actual volume in cubic meter of existing
materials, cut-off/ scraped up to required elevation including disposal to designated
area in accordance with the plans and specifications and disposal of debris at the
designated area and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.02 Subgrade preparation

The quantity to be paid for shall be the actual area in square meter of subgrade
preparation in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing ail materials,
labor, equipment, tools and incidentals necessary to complete the work.

Iltem 2.03 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing alf materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.04 Supply, spread and compact 10% cement treated base course (150mm thk.)

The quantity to be paid for shall be the actual volume in cubic meter of 10% cement
treated base course (150mm thk) to be supplied, spread and compacted in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 2.05 Supply and spread leveling sand cushion (50mm thk.)

The quantity to be paid for shall be the actual volume in cubic meter of leveling sand
cushion (50mm thk.), supplied and spread in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.06 Supply and instal! interlocking concrete blocks pavement (100mm x 200mm x
125mm)

The quantity to be paid for shall be the actual area in square meter of interlocking
concrete blocks pavement (100mm x 200mm x 125mm) to be supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Prannsad Pavina of Existina Back-up Areas
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BOQ and Attachments
(Annex 1 - Basis of Payments)

Item 2.07 Construct concrete shear keys including steel reinforcement

The quantity to be paid for shall be the actual area in square meter of concrete shear
keys including steel reinforcement, constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.08 Supply and place 3,500 psi concrete for lateral canal

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for lateral canal, supplied, set-in-place and finished in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.09 Supply and install steel reinforcement for lateral canal

The quantity to be paid for shall be the actual weight in kilogram of steel reinforcement
for lateral canal, supplied and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 2.10 Supply and place gravel bedding for lateral canal

The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding
for lateral canal, supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.11 Excavate, backfill and compaction of existing fill materials for lateral canal

The quantity to be paid for shall be the actual volume in cubic meter of existing fill
materials for lateral canal to be excavated, backfilled and compacted in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

BILL NO. 3
PAVING OF EXISTING BACK-UP AREA -B

Item 3.01 Demolish and dispose existing old office building

The quantity to be paid for shall be the actual area in square meter of existing old
office building, to be demolished and disposed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furmnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.02 Remove and transfer to designated area of currently stockpile container van
The quantity to be paid for shall be the actual set of currently stockpile container van,

to be removed and transferred to designated area in accordance with the plans and
Proposed Paving of Existing Back-up Areas
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BOQ and Attachments
(Annex 1 - Basis of Payments)

specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.03 Remove and transfer to designated area of currently stockpile scrap materials

The quantity to be paid for shall be the actual area in square meter of currently
stockpile scrap materials, to be removed and transferred to designated area in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Item 3.04 Remove and transfer to designated area of concrete piles

The quantity to be paid for shall be the actual set of concrete piles, to be removed and
transferred to designated area in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.05 Removal and disposal of vegetation, small trees and high grass

The quantity to be paid for shall be the actual area in square meter of vegetation, small
trees and high grass, to be removed and disposed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.06 Cutting/ scraping of existing materials up to required elevation including
disposal to designated area

The quantity to be paid for shall be the actual volume in cubic meter of existing
materials, cut-off/ scraped up to required elevation including disposal to designated
area in accordance with the plans and specifications and disposal of debris at the
designated area and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.07 Demolish and dispose foundation of existing rc curb up to required elevation for
drainage outfall

The quantity to be paid for shall be the actual volume in cubic meter of foundation of
existing rc curb up to required elevation for drainage outfall, demolished and disposed
in accordance with the plans and specifications and disposal of debris at the
designated area and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.08 Demolish and dispose existing chb fence for drainage outfall

The quantity to be paid for shall be the actual area in square meter of existing chb
fence for drainage outfall, demolished and disposed in accordance with the plans and
specifications and disposal of debris at the designated area and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Proopsad Pavina of Existina Back-up Areas
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BOQ and Attachments
(Annex 1 - Basis of Paymenis)

item 3.09 Extract and re-install rock materials from existing bulkhead for drainage outfall

The quantity to be paid for shall be the actual volume in cubic meter of rock materials,
extracted and re-installed from existing bulkhead for drainage outfall in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Item 3.10 Demolish and dispose existing concrete pavement for drainage outfail

The quantity to be paid for shall be the actual area in square meter of existing concrete
pavement for drainage outfall, demolished and disposed in accordance with the plans
and specifications and disposal of debris at the designated area and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Item 3.11 Reconstruct 150mmm thick CHB wall

The quantity to be paid for shall be the actuai area in square meter of 150mmm thick
CHB wall, to be reconstructed in accordance with the plans and specifications and
disposal of debris at the designated area and accepted by the Engineer. The contract
unit price shall be full compensation for furnishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.

item 3.12 Excavate, backfill and compaction of existing fill materials for drainage

The quantity to be paid for shall be the actual volume in cubic meter of existing fill
materials for drainage to be excavated, backfilled and compacted in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Item 3.13 Subgrade preparation

The quantity to be paid for shall be the actual area in square meter of subgrade
preparation in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materiais,
labor, equipment, tools and incidentals necessary to complete the work.

Item 3.14 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ltem 3.15 Construct catch drain manhole including cover
a) COMno. 1
b) CDM no. 2
¢) CDMno. 3
d) CDM no. 4

The quantity to be paid for shall be the actual set of catch drain manhole of various
type and sizes including cover, constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full

Prannsacd Pavina of Fxisting Back-uo Areas
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compensation for furnishing all materials, labor, equipment, tools and incidentais
necessary to complete the work.

item 3.16 Supply and install RCP for drainage including concrete mortar
a) 450mm RCP
b) 750mm RCP
c) 900mm RCP
d) 1200mm RCP

The quantity to be paid for shall be the actual length in linear meter of RCP for
drainage of various type and sizes including concrete mortar, supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 3.17 Supply and place gravel bedding for drainage

The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding
for drainage, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing ail materials, tabor, equipment, tools and incidentals necessary to complete
the work.

Item 3.18 Supply and place 3,500 psi concrete for side walk, affected rc curb and drainage
outfall

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for side walk, affected rc curb and drainage outfall, supplied, set-in-place and
finished in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Item 3.19 Supply and instali steel reinforcement for side walk, affected rc curb, drainage
outfall and reconstructed chb wall

The quantity to be paid for shall be the actual weight in kilogram of stee! reinforcement
for side walk, affected rc curb, drainage outfall and reconstructed chb wall, supplied
and installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materiais,
labor, equipment, tools and incidentals necessary to complete the work.

Item 3.20 Supply and place plain cement plaster finish for CHB wall affected by drainage
outfall

The quantity to be paid for shall be the actual area in square meter of plain cement
plaster finish affected by drainage outfall, supplied and set-in place in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Item 3.21 Supply, spread and compact subbase course
The quantity to be paid for shall be the actual volume in cubic meter of subbase

course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full

Procased Pavina of Existing Back-up Areas
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BOQ and Attachments
(Annex 1 - Basis of Payments)

compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Construct portland cement concrete pavement (300mm thk.)

The quantity to be paid for shall be the actual area in square meter of portiand cement
concrete pavement (300mm thk.), constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing ali materials, tabor, equipment, tools and incidentals
necessary to complete the work.

Supply and place sand bedding for drainage

The quantity to be paid for shall be the actual volume in cubic meter of sand bedding
for drainage, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

BILL NO. 4
PORT LIGHTING SYSTEM

Supply, deliver and install electrical works for port lighting system as shown in
the plan

The quantity to be paid for shall be the actual quantity of electrical works for port
lighting system as shown in the plan to be supplied, delivered and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Construct R.C. Ductbank

The quantity to be paid for shall be the actual length in linear meter of R.C. ductbank,
constructed in accordance with the plans and specifications, measured from the tip of
piles to cut-off elevation and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Construct High Mass Tower foundation

The quantity to be paid for shall be the actual number of High Mass Tower foundation,
constructed in accordance with the plans and specifications and disposal of debris at
the designated area and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentais
necessary to complete the work.

Supply, drive and chipping of 0.40m x 0.40m x 25m PSC piles for floodlight pole
foundation ‘

The quantity to be paid for shall be the actual number of 0.40m x 0.40m x 25m PSC
piles for floodlight pole foundation, supplied, driven and chipped-off in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, fabor, equipment, tools and
incidentals necessary to complete the work.
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Item 4.05 Demolish and dispose existing pavement for rc duct bank and hand hole
construction

The quantity to be paid for shall be the actual area in square meter of existing
pavement for rc duct bank and hand hole construction, demolished and disposed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Item 4.06 Excavate, backfill and compaction of existing fill materials for rc duct bank
construction

The quantity to be paid for shall be the actual volume in cubic meter of existing fill
materials for rc duct bank construction, to be excavated, backfilled and compacted in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Item 4.07 Construct RC Hand hole

The quantity to be paid for shall be the actual number of RC Hand hole, constructed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Iitem 4.08 Demolish and dispose existing foundation of high mast tower

The quantity to be paid for shall be the actual area in square meter of existing
foundation of high mast tower, demolished and disposed in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 4.09 Supply and place levelling concrete for high mast tower

The quantity to be paid for shall be the actual volume in cubic meter of levelling
concrete for high mast tower, supplied and set-in-place in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.
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BILL NO. 5
REIMBURSABLE ITEMS

Item 5.01 Provide office equipment, computer system, HD projector, aerial survey
equipment and service vehicle for the use of the PPA personnel

The quantity to be paid for shali be the actual quantity of office equipment, computer
system, HD projector, aerial survey equipment and service vehicle enumerated on the
bid documents, supplied and delivered in accordance with the specifications and
accepted by the Authority. Payment for this item shall be made only upon complete
delivery/acceptance of all the listed equipment in (annex 2.a - Reimbursable items) of
the bid documents. The contract lump sum price shall be full compensation for
providing all the reimbursable items. The Contractor's Profit and Overhead,
Contingencies and Miscellaneous (OCM) should not be included in the cost of
reimbursable items. The amount of bid should not exceed the maximum amount stated
in the Bid Data Sheet [ITB Clause 13.1(a)]. Claims for payment shall be supported by
Official Receipt(s) (OR). The amount to be paid for shall be the price indicated in the
OR but should not exceed the contract lump sum price.
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

TEMPORARY FACILITIES OF THE CONTRACTOR

The Contractor shall provide and maintain such temporary offices, stores, workshops, latrines,
housing and messing accommodations as are necessary. The location, dimension and layout of such
buildings and places shall be subject to the approval in writing of the Engineer. By the end of the
contract, the Contractor shall remove all buildings and the area shall be cleared and graded as
required by the Engineer.

SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF
The Contractor shall provide (Rental) and maintain a temporary site office and residence with an

area of at least 48 square meters for use of the Engineer and staff, including all the necessary
electricity, water, communication services and consumables.

Proposed Paving of Existing Back-up Areas
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OFFICE EQUIPMENT FOR USE OF THE PPA ENGINEER AND STAFF

The Contractor shall provide within thirty (30} days after notice to commence work, the following main
items of brand new office equipment for use of the Engineer and his staff. The Contractor shall make
available for use of the Engineer other equipment as may be necessary for the proper functioning of
the office. The equipment shall be the property of PPA. Operation and maintenance shall be borne
by PPA.

2 sets Office Table, 1.5 x 0.70m with chair
1 set Conference Table with chair, 6 seater
2 pcs.  Single Bunk Beds with Mattress and Beddings
2 pcs. Waste Paper Basket |
1 pc. Calculator, Scientific (12 digits capacity)
1 pc. Communication System
1 pc. Steel Filing Cabinet, 4 drawers
2 units  Air-conditioning Unit, 1.0hp. Window type
1 unit  Refrigerator, 6 cu. ft.
1 set  Gas Stove, 2 burner with tank
1 unit  Hot and Cold water dispenser, 5 gal. Capacity
1 pc. White Board with eraser and marker
1 unit  Stand Fan, 16" ®
1 unit Computer Table
1 unit  Computer Chair
LAPTOP

The Contractor shall provide within thirty (30) days after notice to commence work, two (2) “Brand
New Laptop”, complete with Printer, accessories and licensed software for the use of the PPA
Engineer and his Staff at the start of the project. The items shall be the property of PPA. Operation
and maintenance shall be borne by PPA.

Description /

Specifications: DESK TOP UNIT
Brand/Model Apple, Lenovo, ACER, HP or Equivalent Branded
Processor intel ® Core ™ i7-6700 HQ Processor

(6M Cache, up to 3.50 GHz)
System Memory 16GB DDR4 Ram
CD-ROM Tray load DVD Drive (Reads and Writes to DVD/CD)
Graphics GeForce (R) GTX 970M with 6GB DDR5
HDD 256GB SSD + 2TB HDD SATA
Display 15.6” inch. FHD (1920 x 1080 Display)
OS Bundled Windows 10 PRO (64bit) Single Language English
(Certification/License)
Office Software MS Office 2016 Home and Business
Anti-Virus Software Symantec 11 (optional)

Proposed Paving of Existing Back-up Areas
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Multi-Function Printer | HP, Epson, Brother or equivalent brand with wide format capabilities
(Copy, Scan Printer) (A3 size), 128 MB Memory Capacity and Automatic Document Feeder (ADF)

Networking / Wireless | Wireless 802.11 b/g; Integrated 10/100/1000, Base T Network
(WiFi Capability)

Digital / Media Reader | 6-in-1 Memory card Reader (SD, SDHC) (MMC) (MS) (MS PRQO)

Mouse Wireless Optical / Mouse with Pad

FULL HD PROJECTOR

The Contractor shall provide within thirty {30) days after notice to commence work, one (1) unit
“Brand New” Full HD Projector for use of the PPA Engineer and staff. The unit shall be the
property of PPA. Operation and maintenance shall be borne by PPA

The Projector should support full HD, WUXGA resolution for both small and large conference room
which delivers amazing image quality with 5000 lumens of color brightness, wide format in full HD
resolutions : Nativé 1080p (1920 x 1080), Maximum UXGA (1600 x 1200), WUXGA (1900 x 1200)
and multimedia plug-n-play with multiple 1O interfaces : Analog RGB/Component Video (D-sub) x 2,
Composite Video (RCA) x 1, S-Video (mini DIN) x 1, HDMI (Video, Audio, HDCP) x 1, HDMI (2D-to-
3D, video, audio, HDCP) x 2, Component (3 RCA) x 1, PC Audio (Stereo mini jack) x 2, USB (Type-
A)x 2, USB mini B) x 1.

SOFTWARE

The Contractor shall provide within thirty (30) days after commence work, two {2) units each
| jcense softwares” latest version of MICROSOFT OFFICE and ANTIVIRUS for the use of the PPA
Engineer and staff. The software shall be the property of PPA. Operation and maintenance shall be
borne by PPA.

PORTABLE EXTERNAL BACK-UP DRIVE

The Contractor shall provide within thirty (30) days after commence work, two (2) units “Brand
New” Portable External Hard Drive for the use of the PPA Engineer and staff. The unit shall be the
property of PPA. Operation and maintenance shall be borne by PPA.

The Portable External Hard Drive has the capacity not less than 2TB of storage with an interface of
USB 3.0.

SERVICE VEHIGLE

The Contractor shall provide within thirty (30) days after notice to commence work, one (1) unit
“Brand New” Transportation Service Vehicle for the use of the PPA personnel. The vehicle to be
provided by the Contractor shall be to the satisfaction of PPA. The vehicle shall comply in all respect
with all relevant national or local laws, statutes and regulations. The unit shali become the property of
PPA. Operations and maintenance shall be borne by PPA.

The vehicle shall be diesel-fuel engine with a displacement of not more than 2500cc and not
exceeding 4 cylinders.

Proposed Paving of Existing Back-up Areas
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The Contractor shall provide within thirty (30) days after commence work, one (1) unit “Brand New”
Aerial Survey Equipment (Small Unmanned Aircraft System/Drone) for the use of the PPA
personnel. The unit shall be the property of PPA. Operation and maintenance shall be borne by PPA.

Items Specifications:
Brand/Model DJI Mavic or branded equivalent
Aircraft Folded - H83mm x W83mm x L198mm

Diagonal Size including propeller — 335mm

Max Ascent Speed — 16.4 ft/s

Max Descent Speed — 9.8 ft/s

Max Speed — 40mph

Max Service Ceiling Above Sea Level — 16404ft

Max Flight Time — 27 minutes (0 winf at a consistent 15.5 mph)

Max Hovering Time 24 minutes (0 wind)

Overall Flight Time — 21 minutes (in normal flight, 15% remaining battery)
Max Flight Distance — 8 miles (0 wind)

Satellite Positioning System — GPS/GLONASS

Remote Control Operating Frequency — 2.4 GHz to 2.483 GHz
Max Transmission Distance — FCC Compliant : 4.30 mi
- CE Compiliant : 2.5 mi (unobstructed)
Battery — 2970mAh
Mobile Device Supported

Vision System Vision System - Forward and Downward Vision
Operating/ Altitude Range — 1 — 43 feet
APP/ Live View Mobile App Compatible

Live View Quality — 720p@30fps, 1080p@30fps
Required Operating System — iOS 9.0 or Later, Android 4.1.2 or later

Camera Sensor - 1/2.3" (CMOS), Eff pixels — 12.35M, Total pixels — 12.71M
Lens — FOV 78.8° 28mm (35mm format equivalent) {/2.2

ISO Range — 100-3200 (video), 100-1600 {photo)

Electronic Shutter Speed — 8s — 1/8000s

Image Size — 4000x3000

Support File System — FAT32 (<32GB); exFAT (>32GB)

Photo — JPEG, DNG

Video — MP4, MOV (MPEF-4 AVC/H.264)

SD Card Supported — Micro SD ( 64GB max)

WIFI| Ready Operating Frequency — 2.4G/5G

Max Transmission Distance — 80m (Distance}, 50m (Height)
Intelligent Flight Capacity — 3830 mAh
Battery Voltage — 114V

Proposad Paving of Existing Back-up Areas
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MINIMUM EQUIPMENT REQUIREMENTS

Crawler Crane (30T, minimum), owned

Pile Hammer (Diesel, 7,500 kg.m.}, owned/leased
Drop Hammer (2T, minimum), owned/ leased
Clamsheil, owned .

Concrete Mixer (1-bagger, minimum), owned
Concrete Vibrator (3.5 hp, minimum), owned
Bulldozer (140 hp, minimum), owned/leased
Concrete Cutter (5 hp, minimum), owned

Forklift (1.36T), owned

Bar Cutter (electric, 25mm dia min.), owned

Bar Bender (electric, 25mm dia min.), owned

Dump Tn_Jck (8 cu.m., minimum), owned

Water Truck with pump (1,000 gai., minimum), owned
Concrete Screeder, owned

Jackhammer, owned

Air—Con;upressor (250 cfm, minimum), owned

Welding Machine (400 amp., minimum), owned
OxyIAcetylene Cutting Ouffit, owned

Road Ri_:-ller (10T, vibratory, minimum), owned/leased
Road Grader (125 hp, minimum), owned/leased
Payloader (80 hp, minimum), owned/leased

Backhoe (0.40 cu.m., 94.30 hp, minimum), owned/leased
Transit Mixer (5-6 cu.m. cap., minimum), owned/ieased

Plate Compactor (Shp, minimum), owned
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENTS

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Heaith Standards (OSHS) of the Department of

Labor and Employment (DOLE).
The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.
The Contractor shall provide the following minimum requirements:
LABOR

1 no.  Safety Engineer/ Officer

1 no. Nurse / Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment

55 pcs. Hard Hats

55 pcs. Gloves

4 pcs. Goggles

2 pcs. Aprons

4 pcs. Safety Belts

55 pcs. Safety Shoes

4 pcs. Life Lines

Safety Devices

1 lot Barricades
1 lot Warning signs
2 units  Fire extinguisher
Medical and First Aid System - For fourteen (14) mos.

NOTE:

The Contractor shall provide the above-cited minimum construction safety and heaith
requirements or as required by the Engineer.

Pronnsad Pavina of Existina Back-up Areas



SECTION IX

BIDDING FORMS



Bid Form

1

Bidding Forms
(Bid Form)

To: Philippine Ports Authority
Bonifacio Drive, South Harbaor,
Port Area, Manila

We, the undersigned, declare that:

Date:
ITB No:

(a) We have examined and have no reservation to the Bidding Documents, including
Addenda for the Contract Proposed Paving of Existing Back-up Areas, lloilo

Commercial Port Complex, Loboc, Lapaz, lloilo City;

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is:

BiLL TOTAL
NO DESCRIPTION AMOUNT

1 General Expenses B

2 Paving of Existing Back-up Area - A

3 Paving of Existing Back-up Area - B

4 Port Lighting System

5 Reimbursable Items

TOTAL AMOUNT OF BID (including VAT) e

The discounts offered and the methodology for their application are: insert information],

(c) Our Bid shall be valid for a period of 120 days from the date fixed for the Bid submission
deadline in accordance with the Bidding Documents, and it shall remain binding upon us
and may be accepted at any time before the expiration of that period;

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of [insert
percentage amount] percent of the Contract Price for the due performance of the Contract;

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries: finsert information],

Proposed Pawving of Existing Back-up Areas
lloile Commercial Port Compiex, Loboc, Lapaz, lloila City
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Bidding Forms
(Bid Form)

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other
than alternative offers in accordance with the Bidding Documents;

(@) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any
part of the Contract, has not been declared ineligible by the Funding Source,

(h) We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
Contract is prepared and executed; and

(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other
Bid that you may receive.

(i) We likewise certify/confirm that the undersigned, is the duly authorized representative of
the bidder, and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract
for the Proposed Paving of Existing Back-up Areas, lloilo Commercial Port
Complex, Loboc, Lapaz, lloilo City of the Philippine Ports Authority.

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the
Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:

Proposed Paving of Existing Back-up Areas
lloilo Commercial Port Compiex, Lobeg, Lapaz, lloile City
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Bidding Forms
(Financial)

FINANCIAL DATA

A The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “RECEIVED” by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

)]

. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latestimmediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
if Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit

separate financial statements.

Proposed Pavina of Existing Back-up Areas
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Bidding Forms
(Omnibus - Scle)

OMNIBUS SWORN STATEMENT FOR SOLE PROPRIETORSHIP

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

| ( Name ). of legal age, (Civil Status), (Nationality), and residing at (Address), after having

been duly sworn in accordance with law, do hereby depose and state that:

1. | am the sole proprietor or authorized representative of (Name of Bidder) with office
address at :
2. As the owner and sole proprietor or authorized representative of (Name of Bidder), !

have full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for (Name of
Project) of the Philippine Ports Authority, (as shown in the attached duly notarized
“Special Power of Attomney” for the authorized representative);

3. (Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board,

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. (Name of Bidder) is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of Procuring Entity, members of
the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management office or the end — user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and
8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:
a) Carefully examine all of the Bidding Document:
b) Acknowiedge all conditions, local or otherwise, affecting the implementation of
the contact;
c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Proposed Paving

of Existing Back-up Areas, lloilo Commercial Port Complex, Loboc, Lapaz,
Hoilo City.

Proposed Paving of Existing Back-up Areas
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Bidding Forms
(Omnibus - Sole)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

IN WITNESS WHEREQF, | have hereunto set my hand this ___ day of 20__at
. Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this __ day of {month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. and his/her Community
Tax Certificate No. issued on at

Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

Proposed Paving of Existing Back-up Areas



11

Bidding Forms
(Omnibus — Partnership)

OMNIBUS SWORN STATEMENT FOR PARTNERSHIP OR COOPERATIVE

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

| ( Name ), of legal age, {Civil Status), (Nationality), and residing at (Address), after having

been duly sworn in accordance with law, do hereby depose and state that:

1. | am the duly authorized and designated representative of (Name of Bidder) with office
address at (Address);
2. | am granted full power and authority to do, execute and perform any and all acts

necessary to participate, submit the bid, and to sign and execute the ensuing contract
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly
notarized Special Power of Attorney, Board/Partnership Resolution or Secretary’s
Certificate (whichever is applicable);

3. (Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or L.ocal Government Units,
foreign government / foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board;

4, Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of (Name of Bidder) is related to the PPA General
Manager, members of the Bids and Awards Committee (BAC), the Technical Working
Group, and the BAC Secretariat, the head of the Project Management office or the
end- user unit, and the project consultants by consanguinity or affinity up to the third

civil degree;
7. (Name of Bidder) complies with existing labor laws and standards; and
8. (Bidder) is aware of and has undertaken the following responsibilities as a Bidder:
a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact;
c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Proposed Paving
of Existing Back-up Areas, lloilo Commercial Port Complex, Loboc, Lapaz,
lloilo City.

Prenosed Pavina of Existing Back-up Areas
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Bidding Forms
(Omnibus — Partnership}

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this ___ day of 20__ at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with hisfher photograph and signature appearing thereon, with no. and his/her Community
Tax Certificate No. issued on at

Witness my hand and seal this ___day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

—
—_—

Proposed Paving of Existing Back-up Areas
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Bidding Forms
{Omnibus — Corp.A.V)

OMNIBUS SWORN STATEMENT FOR CORPORATION OR JOINT VENTURE

REPUBLIC OF THE PHILIPPINES)
CITY OF )8S

AFFIDAVIT

I ( Name ). of legal age, (Civil Status), (Nationality), and residing at (Address), after having

been duly sworn in accordance with law, do hereby depose and state that:

1. | am the duly autherized and designated representative of (Name of Bidder) with office
address at :
2. | am granted full power and authority to do, execute and perform any and all acts

necessary to participate, submit the bid, and to sign and execute the ensuing contract
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly
notarized Special Power of Attorney, Board Resolution or Secretary’s Certificate,

3. (Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers. directors, and controlling stockholders of (Name of Bidder) is
related to the PPA General Manager, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management office or the or end- user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and
8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:
a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact;
) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Proposed Paving

of Existing Back-up Areas, lloilo Commercial Port Complex, Loboc, Lapaz,
floilo City.

Proposed Paving of Existing Back-up Areas
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Bidding Forms
{Omnibus — Comp.AJ.V)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project

or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of 20__ at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of fmonth] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me histher [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. and his/her Community
Tax Certificate No. issued on at

Witness my hand and seal this ___ day of fmonth] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

—
——
——

Proposad Paving of Existing Back-up Araas
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Bidding Forms
(Bid—Securing Declaration)

REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.

BID-SECURING DECLARATION
Invitation to Bid No.

To : Philippine Ports Authority
Bonifacio Drive, South Harbor,
Port Area, manila

[, the undersigned, declare that:

1. | understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid-Securing Declaration.

2. IWe accept that: (a) liwe will be automatically disqualified from bidding for any
contract with any procuring entity for a period of two (2) years upon receipt of your
Blacklisting Order; and, (b) l/we will pay the applicable fine provided under Section & of
the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from
receipt of the written demand by procuring entity for the commission of acts resuiting
to the enforcement of the bid securing declaration under Sections 23.1 (b), 34.2, 401
and 69.1, except 69.1(f), of the IRR of RA 9184 without prejudice to other lega! action
the government may undertake:

3. | understand that this Bid-Securing Declaration shall cease to be valid on the following
circumstances:

(a) Upon expiration of the bid validity period, or any extension thereof pursuant to
your request;

(b) | am declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) | failed to timely file a request for reconsideration or {ii) | filed a
waiver to avail of said right;

(c) | am declared as the bidder with the Lowest Calculated Responsive Bid, and |
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, | have hereunto set my hand this day of 20 at
, Philippines.

Name of Bidder’'s Authorized Representative
(Signatory's Legal Capacity)
AFFIANT

Proposed Paving of Existing Back-rursphArggas
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Bidding Forms
(Bid—Securing Declaration)

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of execution],
Philippines. Affiant/s isfare personally known to me and was/were identified by me through competent
evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC).
Affiant/s exhibited to me his/her finsert type of government identification card used], with his/her

photograph and signature appearing thereon, with no.

Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]
Doc. No. ____

Page No. ____

Book No. ____

Series of ____.

Proposed Paving of Existing Back-up Areas



17
Bidding Forms
{Const. Methodology)

CONSTRUCTION METHODOLOGY

Name of Project

Proposed Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. PAVING OF EXISTING BACK-UP AREA - A
(Area = 13,956.27 sq.m.)

1. Cutting/ scraping of existing back-up area to required elevation (5,680 cu.m.}, including
subgrade preparation (13,957 sq.m.)

2. Supply and install interlocking concrete blocks pavement (13,228 sq.m.), including
aggregate base course (2,074 cu.m.), cement treated base course (1,985 cu.m.) and
sand cushion (662 cu.m.)

3. Construction of shear keys (169 sq.m.) and reinforced concrete for lateral (89 cu.m. of
concrete and 8,138 kg. of reinforcing steel bars of various sizes), including gravel
bedding (12 cu.m.) and excavation and backfilling of existing materials (85 cu.m.)

B. PAVING OF EXISTING BACK-UP AREA-B
(Area = 25,974.37 sq.m.)

1. Demolish and dispose existing office building (510 sq.m.), rc curb foundation (2 cu.m.),
chb fence (11 sq.m.) and pavement (420 sq.m.)

2 Remove and transfer to designated area of stockpile container van (4 sets), scrap
materials (210 sq.m.), concrete piles (4 sets), including disposal of vegetation, smalt
trees and high grass (12, 775 sq.m.)

3. Cutting/scraping of existing back-up area up to required elevation (43,981 cu.m.),
including subgrade preparation (25,975 sq.m.)

4. Construction of catch drain manhole of various sizes (56 sets), reinforced concrete for
sidewalk, affected rc curb and drainage outfall (35 cu.m. of concrete and 1,590 kg of
reinforcing steel bars of various sizes) and concrete pavement (PCCP, 300mm thk. —
26,562 sq.m.), including aggregate base course (5,143 cu.m.), subbase course (5,143
cu.m.) and gravel bedding (51 cu.m.)

5. Supply and install various sizes of RCP (1,491 |.m.), including sand bedding (654 cu.m.)

6. Extract and reinstall rock from existing bulkhead (51 cu.m.), and excavate/ backfill of
existing materials (2,826 cu.m.) for drainage,

7. Reconstruct existing chb wall (11 sq.m.), including plastering (21 sq.m.)

C. PORTLIGHTING SYSTEM

1. Supply and erection of high mast tower, 30.00 meter ht., hot dipped galvanized (3 sets)
with LED 500 watts floodlight fixtures (24 sets), including various port lighting
accessories

2. Supply and erection of cylindrical high mast tower, 30.00 meter ht, hot dipped
galvanized (4 sets) with LED 500 watts floodlight fixtures (32 sets), including various
port lighting accessories

3. Supply and drive 400mm x 400mm x 25m PSC piles, including chipping and cutting of
newly driven piles up to required elevation (6 pcs.) for floodlight pole foundation.

Proposed Paving of Existing Back-up Areas
lloilo Commercial Port Complex, Lobee, Lapaz, lloilo Chy
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Bidding Forms
(Const. Methodology)

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Signature
(Authorized Signing Official}

Proposed Paving of Existing Back-up Areas.



Name of Project

MANPOWER SCHEDULE

Proposed Project Description

Location

19

Bidding Forms
{Manpower Schedule)

MANPOWER
(Minimum)

CONTRACT DURATION ( Calendar Days)

M O N T H L Y

[

7

9

10

"

12 13 14

Project Manager

Project Engineer

Materials
Engineer

Construction
Safety and Health
Officer

Foreman

Specify other applicable

positions, ie.:

- Carpenter

- Steelman

-  Mason

- Electrician

- Rigger

- Others

Signature

(Authorized Signing Official)

Proposed Paving of Existing Back-up Areas.
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Bidding Forms
{Equipment Schedule)

EQUIPMENT UTILIZATION SCHEDULE

Name of Project

Proposed Project Description

Location
EQUIPMENT No. CONTRACT DURATION ( Calendar Days)
{Minimum) of

Units

M O N T H L Y
1 2 3 [] [ & T ] 9 10 1 12 13 14
Signature

(Authorized Signing Official)

Proposed Paving of Existing Back-up Areas
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Bidding Forms
(Payment Schedule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Proposed Project Description

Location

Project Duration
(days or months)

Payment Schedule
(Monthly, in Pesos)

Cash flow
(Quarterly, in Pesos)

TOTAL

NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar

Chart and S-curb.

- Advance payment should be specified if contractor wants to avail.

- Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)

Prooosed Pavina of Existing Back-up Areas
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CONTRACT FORM



CF-1
(Draft Contract Form)
Republic of the Philippines
PHILIPPINE PORTS AUTHORITY
PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila, Philippines

CONTRACT
FOR THE PROPOSED PAVING OF EXISTING BACK-UP AREAS
ILOILO COMMERCIAL PORT COMPLEX, LOBOC, LAPAZ, ILOILO CITY

KNOW ALL MEN BY THESE PRESENTS:

This Contract, made and entered into this day of 20 . in Manila,
Philippines, by and between:

PHILIPPINE PORTS AUTHORITY, a government instrumentality created under
Presidential Decree No. 857, as amended, with principal office at PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila, represented herein by its duly authorized General
Manager, JAY DANIEL R. SANTIAGO, and hereinafter referred to as "PPA";

-and -

, a corporation duly organized and existing in accordance

with Phifippine laws, with office and business address - 7 ] , represented
in this act by , duly authorized for this purpose, as
evidenced by Secretary’s Certificate , a copy of which is hereto attached and

made an integral part hereof as Annex “A”, and hereinafter referred to as “CONTRACTOR”
WITNESSETH:

WHEREAS, in accordance with Republic Act No. 9184 and its Implementing Rules and
Regulations, PPA advertised and published in a newspaper of general circulation and pested on
the PPA website and G-EPS as well as in its bulletin board, an Invitation to Bid for the Proposed
Paving of Existing Back-up Areas, lloilo Commercial Port Complex, Loboc, Lapaz, loilo City;

WHEREAS, the CONTRACTOR and other prospective bidders submitted their respective bids
for the foregoing project;

WHEREAS, after the opening of bids on , and the conduct of bid evaluation
and required post-qualification, the bid submitted by the CONTRACTOR at its unit and iump sum prices
set forth in its proposal was found to be the Lowest Calculated Responsive Bid in the amount

of B ), Philippine
Currency;,

WHEREAS, pursuant to Head Office BAC Resolution No. Series of , award of
the contract was made to the CONTRACTOR in a Notice of Award dated , in the amount
of (2] ), after submission of

the required documents within the prescribed period and compliance to the conditions stipulated in the
IRR;

WHEREAS, the CONTRACTOR duly accepted the award by signing its Conforme on the said
Notice of Award;

NOW, THEREFORE, for and in consideration of the foregoing premises and the mutual
covenants, stipulations and agreements herein contained, the PPA and the CONTRACTOR have
agreed, as they do hereby agree, and contract as follows:
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ARTICLE !
CONTRACT DOCUMENTS

1.01 The following documents shail constitute integral parts of this Contract, as fully as if the contents
of the said documents are reproduced, incorporated and set forth herein, and shall govern and control
in full force and effect the rights and obligations of the Parties, except as otherwise modified by the
terms and conditions of this Contract, or by mutual agreement in writing of both parties, to wit

a. Contract Agreement

b. Bidding Documents

c. Winning bidder's bid, including the Eligibility requirements, Technical and Financial
Proposals and all other documents / statements submitted

d. Performance Security

e. Notice of Award of Contract, and

f. Other contract documents that may be required by existing laws and the PPA such as:

1) Construction Schedule and S-Curve

(2) Manpower Schedule

(3) Construction Methods

(4) Equipment Utilization Schedule

(5) Construction Safety and Health Program approved by the DOLE
(6) Pert / CPM

{7) Duly Approved Program of Work and Cost Estimates

(8) Certificate of Availability of Funds

<)) Abstract of Bids

(10) Resolution of Award

1.02 All Contract documents are and shall remain as the property of the PPA.

1.03 The words and expressions in this Contract shall have the same meanings respectively
assigned to them in the Contract Documents referred to above.

ARTICLE i

CONTRACTOR'S UNDERTAKING
SCOPE OF WORK

201 The CONTRACTOR, in consideraton of the payment to be made
by the PPA to the CONTRACTOR, as stated in the Contract Documents and this Contract, the latter
hereby covenants to execute and complete the Proposed Paving of Existing Back-up Areas, lloilo
Commercial Port Complex, Loboc, Lapaz, Hoilo City, in conformity in all respects with the provisions of
this Contract, as follows:

1. General Expenses p
2. Paving of Existing Back-up Area - A ]
3. Paving of Existing Back-up Area — B R
4. Port Lighting System P
5. Reimbursable ltems P

L)

TOTAL AMOUNT

202 The CONTRACTOR agrees to commence, perform and complete the work called for and
defined in this Contract at its sole cost and expense, and to fully and faithfully furnish all materials, tools,
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labor supplies, equipment, services and superintendence for the implementation of this Contract in
accordance with the schedule in the Contract Documents forming integral parts of this Contract.

2.03 The CONTRACTOR guarantees, among others, that all tools, equipment, machineries,
instruments, accessories and materials it wil! supply or deliver or instali and/or use in the construction
and workmanship of all his work under the Contract, shall be in accordance with the Contract
Documents.

The CONTRACTOR further guarantees that all the office facilities, computer system,
printer/scanner, HD projector, aerial survey equipment and service vehicle it will provide/supply in
connection with this contract shall be brand new and in accordance with the specifications prescribed
thereof in the Bid Document.

204 The CONTRACTOR recognizes the position of trust and confidence reposed in it under this
Contract, and agrees to perform its obligations hereunder in the most efficient and competent manner,
use its skill and good judgment, always set in good faith, and carry out the execution of this Contract in
the most sound, expeditious and economical manner consistent with the interest of the PPA.

ARTICLE |lI
CONSIDERATION

3.01 Forand in consideration of the full, satisfactory and faithful performance by the CONTRACTOR
of all its undertakings defined in and provided for under this Contract and Contract Documents, the PPA
agrees to pay the CONTRACTOR  the  total amount not  exceeding

(B ),
Philippine Currency, inclusive of the 12% value added tax, payment to be made and computed on the
basis of final quantities at the unit bid price for each item of work actually performed and finished for
each pay item as determined and accepted by PPA and in the manner set forth in the Contract
Documents, as full compensation for everything fumished and done by the CONTRACTOR under this
Contract, including all works required but not specifically mentioned, and also for all losses and
damages to the CONTRACTOR arising out of the work aforesaid, from the action of the elements, or
from any obstruction or difficulty encountered in the prosecution of this Contract, for all expenses
incurred by or in consequence of the suspension or discontinuance of the contract herein specified and
for faithfully completing the contract and the whole thereof, at the time and in the manner provided in
the Contract Documents.

It is agreed and understood that all bid prices specified in this contract shall be considered as
fixed prices, and therefore not subject to price adjustment and escalation during the contract
implementation, except under extraordinary circumstances and upon prior approval of the Government
Procurement Policy Board (GPPB)or when a Treaty or International or Executive Agreement Expressly
allows it. Any request for price escalation under extraordinary circumstances shall be submitted by PPA
to the National Economic and Development Authority (NEDA). Extraordinary circumstances shall refer
to events that may be determined by the NEDA in accordance with the Civil Code of the Philippines and
upon recommendation of the PPA.

3.02 Final and full payment of the consideration herein above-mentioned shall be upon full completion
of the project and fulfillment by the CONTRACTOR of ali the terms and conditions set forth in this
Contract.

However, it is agreed that no payment or payments made under this Contract, except the final
payment upon issuance of Certificate of Completion and Acceptance, shall be understood as
performance of this Contract, either wholly or in part, and no payment shall be construed to be an
acceptance of defective work or improper implementation thereof.

3.03 Anypaymentdue and payable to the CONTRACTOR may be set off against liquidated damages
payable to the PPA by the CONTRACTOR under this Contract.
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304 Itis likewise understood that the CONTRACTOR shall show proof evidencing payments by the
CONTRACTOR of labor, materials, supplies, insurance premiums, etc., used in the work, before any
payment is made to it.

For this purpose, the CONTRACTOR shall, before payment is made on the works
accomplished, submit an affidavit certifying to the fact of payments of said labor, materials, supplies,
equipment, insurance premiums, etc.

3.05 All payments shall be subject to existing government accounting and auditing rules and
regulations.

3.06 The PPA shall, upon written request of the contractor which shall be submitted as a contract
document, make an advance payment to the contractor in an amount not exceeding fifteen percent
(15%) of the total contract price, to be made in lump sum or, at the most, two installments according to
a schedule specified in the Bidding Documents.

3.07 The advance payment shall be made only upon the submission to and acceptance by the
pracuring entity of on irrevocable standby letter of credit of equivalent value issued by a Universal or
Commercial Bank.

3.08 The advance payment shall be repaid by the contractor by deducting fifteen percent (15%) from
his periodic progress payments a percentage equal to the percentage of the total contract price used for
the advance payment.

The contractor may reduce his standby letter of credit by the amounts refunded by the Monthly
Certificates in the advance payments.

3.09 Progress payments are subject to retention of ten percent (1 0%) referred to as the "retention
money". Such retention shall be based on the total amount due to the contractor prior to any deduction
and shall be retained from every progress payment until fifty percent (50%}) of the value of works, as
determined by the PPA are completed. If, after fifty percent (50%) completion, the work is satisfactorily
done and on schedule, no additional retention shall be made; otherwise, the ten percent (10%) retention
shall be imposed.

3.10 The total "retention money" shall be due for release upon final acceptance of the works. The
CONTRACTOR may, however, request for the substitution of the retention money for each progress
billing with irrevocable standby letters of credit from a Universal or Commercial Bank, of amounts
equivalent to the retention money substituted for and acceptable to PPA, provided that the projectis on
schedule and is satisfactorily undertaken. Otherwise, the ten percent (10%) retention shall be made.
Said irrevocable standby letters of credit to be posted in favor of PPA shall be valid for a duration to be
determined by PPA and will answer for the purpose for which the ten percent (10%) retention is
intended. i.e., to cover uncorrected discovered defects and third party liabilities.

ARTICLE IV
PERFORMANCE SECURITY

401 To guarantee the faithful performance of the CONTRACTOR of its obligations under this
Contract, it shall post prior to the signing of the Contract a performance security in the form of
irrevocable letter of credit issued by a Universal or Commercial Bank, and acceptable to PPA or a
combination thereof as may be required by PPA, in accordance with the following schedule:

a. Irrevocable, - Ten Percent (10%) of the total
letter of credit issued by a Universal or contract price
Commercial Bank
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b. any combination of the foregoing - Proportionate to share of form with
respect to total amount of security
4.02 This performance security shall be denominated in Philippine Pesos and posted in favor of PPA,
and shall be forfeited in favor of PPA in the event it is established that the CONTRACTOR is in default
in any of its obligations under this Contract.

403 Subject to the conditions of the Contract, the performance security may be released by PPA
after the issuance of the Certificate of Acceptance of the project, provided that PPA has no claims filed
against the CONTRACTOR or the surety company and there are no claims for labor and materials filed
against the contractor.

404 The CONTRACTOR shall post an additional performance security foliowing the schedule above
to cover any cumulative increase of more than ten percent (10%) over the original value of the contract
as a result of amendments to order or change orders, extra work orders and supplemental agreements
as the case may be. The CONTRACTOR shall cause the extension of the validity of the performance
security to cover approved contract time extensions.

405 Incase of a reduction in the contract value or for partially completed works under this contract
which are usable and accepted by PPA, and the use of which in the judgment of PPA shall not affect the
structural integrity of the entire project, PPA may allow a proportional reduction in the original
performance security, provided that any such reduction is more than ten percent (10%) and that the
aggregate of such reductions is not more than fifty percent (50%}) of the original performance security.

ARTICLE V
COMPLETION TIME: LIQUIDATED DAMAGES

501 The CONTRACTOR agrees and obligates itself to perform and complete all works provided for
in this Contract within calendar days (including Sundays and Holidays), reckoned
not later than seven (7) calendar days from issuance of the Notice to Proceed. Notice to Proceed shall
be issued after this Contract has been signed by the Parties hereof.

502 Timeis of the essence of this Contract. Should the CONTRACTOR refuse or fail to satisfactorily
complete the work within the specified contract time, plus any time extension duly granted and is hereby
in default under the contract, the CONTRACTOR shall pay the PPA for liquidated damages, and not by
way of penaity, an amount as provided in the conditions of contract, equal to at least one—tenth (1/10) of
one (1) percent of the cost of the unperformed portion of the works for everyday of delay.

5.03 The project or a portion thereof may be deemed usable when it starts to provide the desired
benefits as certified by the Facilities Construction and Maintenance Department of PPA.

504 Itis understood that the damages herein provided are fixed and agreed liquidated damages and
to be entitled to such damages, PPA does not have to prove that it has incurred actual damages. Such
amount shall be deducted from any money due or which may become due the CONTRACTOR under
the contract and/or coliect such liquidated damages from the retention money or other securities posted
by the CONTRACTOR, whichever is convenient to PPA.

5.05 In case that the delay in the completion of the work exceed a time duration equivalent to ten
percent (10%) of the specified contract time plus any time extension duly granted to the
CONTRACTOR, PPA may rescind the contract, forfeit the CONTRACTOR's performance security and
take over the prosecution of the project or award the sametoa qualified contractor through negotiated
contract.

506 Inno case, however, shall the total sum of liquidated damages exceed ten percent (10%) of the
total contract price, in which event the contract shall automatically be taken over by PPA or award the
same to a qualified contractor through negotiation and the erring CONTRACTOR's performance

security shall be forfeited. The amount of the forfeited performance security shall be aside from the

Proposed Paving of Existing Back-up Areas
lloite Commercial Port Complex, Loboc, Lapaz, lioio City




CF-6

(Draft Contract Form)

amount of the liquidated damages that the CONTRACTOR shall pay PPA under Section 5.02 hereof
and impose other appropriate sanctions.

ARTICLE VI
EXTENSION OF CONTRACT TIME

6.01 Should the amount of additional work of any kind or other special circumstances of any kind
whatsoever occur stuch as to fairly entitle the CONTRACTOR to an extension of contract time, PPA
shall determine the amount of such extension; provided that PPA is not bound to take into account any
claim for an extension of time unless the contractor has prior to the expiration of the contract time and
within thirty (30) calendar days after such work has been commenced or after the circumstances leading
to such claim have arisen, delivered to PPA notices in order that it could have investigated them at that
time. Failure to provide such notice shall constitute a waiver by the CONTRACTOR of any claim. Upon
receipt of full and detailed particulars, PPA shall examine the facts and extent of the delay and shall
extend the contract time for completing the contract work when, in PPA’s opinion, the findings of facts
justify an extension.

6.02 No extension of contract time shall be granted the CONTRACTOR due to (a) ordinary
unfavorable weather conditions; and (b) inexcusable failure or negligence of CONTRACTOR to provide
the required equipment, supplies or materials.

6.03 Extension of contract time may be granted only when the affected activities fall within the critical
path of the PERT/CPM network.

6.04 No extension of contract time shall be granted when the reason given to support the request for
extension was already considered in the determination of the original contract time during the conduct of
detailed engineering and in the preparation of the contract documents as agreed upon by the parties
before contract perfection.

6.05 Extension of contract time shall be granted for rainy/unworkable days considered unfavorable for
the prosecution of the works at the site, based on the actual conditions obtained at the site, in excess of
the number of rainy/unworkable days predetermined by the PPA in relation to the original contract time
during the conduct of detailed engineering and in the preparation of the contract documents as agreed
upon by the parties before contract perfection and/or for the equivalent period of delay due to major
calamities such as exceptionally destructive typhoons, floods and earthquakes, and epidemics, and for
causes such as non-delivery on time of materials, working drawings, or written information to he
furnished by the PPA, non-acquisition of permit to enter private properties within the right-of-way
resulting in complete paralization of construction activities, and other meritorious causes as determined
by the PPA's authorized Engineer and approved by the PPA. Shortage of construction materials,
general labor strikes, and peace and order problems that disrupt construction operations through no
fault of the CONTRACTOR may be considered as additional grounds for extension of contract time
provided they are publicly felt and certified by appropriate government agencies such as DTI, DOLE,
DILG and DND, among others. The written consent of bondsmen must be attached to any request of
the CONTRACTOR for extension of contract time and submitted to the PPA for consideration and that
the validity of the performance security shall be correspondingly extended.

ARTICLE VII
ENTIRE CONTRACT

7.01 Provisions to the contrary notwithstanding, it is agreed that this is an entire contract for one
whole complete work and that partial payments on account by the PPA or the use of parts of the work or
equivalent shall not constitute an acceptance of any part of the work before its entire completion and
final acceptance in writing by the PPA.
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ARTICLE Vil
CONTRACTOR'S LIABILITY

801 The Parties likewise, hereby agree that the employees of the CONTRACTOR are not
employees of the PPA; hence, the PPA shall not in any way be liable or responsible for any personal
injury or damages including death sustained or caused by any of the employees of the CONTRACTOR
and/or his sub-contractor or agent or supplier whether or not occurring during the performance of their
duties. The CONTRACTOR agrees and binds itself to indemnify the PPA for whatever injuries or
damages caused or occasioned or contributed to by the failure, negligence or conduct of the
CONTRACTOR and/or its employees, suib- contractors, agent and supplier or consuttants arising out of
or in connection with or on the occasion of the performance of this Contract. The CONTRACTOR shall,
at all times, stand solely liable and/or responsible for the enforcement of, and compliance with all
existing laws, rules and regulations and binds itseif to save and hoid the PPA free and harmless from
any and all liability in respect thereof and/or arising therefrom and/or by reason of this Contract and its
implementation.

ARTICLE IX
RESPONSIBILITY OF THE CONTRACTOR

901 The CONTRACTOR shall assume full responsibility for the entire contract work until its final
acceptance by the PPA and shall be held responsible for any damage or destruction of works until such
final acceptance.

902 The CONTRACTOR shall be fully responsible for the safety, protection, security and
convenience of its personnel, third parties and the public at large, as well as the works, equipment,
installation and the like to be affected by the construction work.

9.03 Any actionable act or acts of arising out of or in the course of this Contract
shall be understood and binding as an act of and vice-versa.

ARTICLE X
INSPECTION AND CONSTRUCTION OF CONTRACT WORK

10.01 Inspection of the contract work shall be made by the PPA while such contract work is in progress
to ascertain that the completed works or stages comply in all respects, with the standards and
requirements set forth in the Contract Documents. Notwithstanding such inspection, the CONTRACTOR
shall be heid responsible for the acceptability of the finished works. The CONTRACTOR shall promptly
correct all works determined by the PPA as failing to meet requirements, at CONTRACTOR's own

expense.

ARTICLE XI
NON-ASSIGNMENT AND NO SUBCONTRACT

11.01 The CONTRACTOR shall not, without the written approval of the PPA, assign, transfer, pledge,
sub-contract, or make any other disposition of interest in this Contract. Any unapproved assignment,
transfer, pledge, sub-contract or any other disposition, shall be sufficient ground for the PPA to
terminate or cancel this Contract motu proprio without need of judicial action pursuant to Section 19.04
hereof. Should the PPA give its written approval, such consent shall not relieve the CONTRACTOR of
its responsibilities under the Contract. The CONTRACTOR shall ensure that the terms and conditions of
any such sub-contract shall comply and conform with the terms and conditions of the Contract. The
CONTRACTOR shali be responsible for the observance by any such sub-contractor of the terms and
conditions of the Contract.
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11.02 If any portion of the project sub-contracted is not prosecuted faithfully in accordance with the

Contract, the sub-contractor shall be removed or replaced immediately upon the written request of the

PPA, provided, however, that any failure of PPA to make such a request shall not relieve the

CONTRACTOR of its obligations under the contract. PPA shall not be responsible for the delays or

costs incurred by the CONTRACTOR because of the disapproval or rermoval of the sub-contractor or
because of the late submittal of its or his approval.

ARTICLE XlI
INSURANCE

12.01 The CONTRACTOR shall, prior to the commencement of work, secure the standard
CONTRACTOR's all risk insurance (CARI) from the Government Service Insurance System (GSIS) or
any insurance company duly certified by the Insurance Commission as authorized to issue such
insurance, to insure the works against all losses or damages arising from whatever cause forwhich the
CONTRACTOR is responsible under the Contract.

ARTICLE Xl
WARRANTY

13.01 The CONTRACTOR shall assume full responsibility for the contract work from the time project
construction commenced up to final acceptance thereof by the PPA and shall be held responsible for
any damage or destruction of the works, except those occasioned by force majeure. The
CONTRACTOR shall be responsible for the safety, protection, security, and convenience of its
personnel, third parties, and the public at large, as well as the works, equipment, installation and the like
to be affected by the construction work.

13.02 The defect liability period for the project covered by this Contract shall be one (1) year from
project completion up to final acceptance thereof by the PPA. During this period, the CONTRACTOR
shall undertake and complete the repair works, at its own expense, of any damage to the said project
within NINETY (90) DAYS from the time the PPA General Manager or his duly authorized
representative has issued an order to undertake repair. In case of failure or refusal to comply with this
order, PPA shall undertake such repair works and the CONTRACTOR shall fully reimburse the former
for all the expenses incurred therein upon demand.

13.03 After final acceptance of the project by the PPA, the CONTRACTOR shall be responsible for
structural defects and/or failure of the said project within the period of FIFTEEN (15) YEARS from the
date of final acceptance thereof by the PPA. For this purpose, the CONTRACTOR shall put up a
warranty security in the form of letter of credit issued by a Universal or Commercial Bank or Bank
guarantee confirmed by a Universal or Commercial Bank and acceptable to PPA in accordance with the

following schedule:

a. Letter of Credit issued by a - Five percent (5%) of the total contract price
Universal or Commercial Bank

b. Bank guarantee confirmed by a - Ten percent {10%) of the total contract price
Universal or Commercial Bank

The warranty security shali be denominated in Philippine Pescs, remain effective for one (1) year from
the date of issuance of the Certificate of Final Acceptance by PPA and be returned only after the lapse

of the said one (1) year period.
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ARTICLE XIV
TAXES, LICENSES, PERMITS AND FEES

14.01 The CONTRACTOR's tax, licenses, permits, fees and all other taxes, fees or charges of
whatever form, kind or nature due or which may be due to the national and/or local government units
and/or its instrumentalities/agencies on account of the performance and completion of the work
stipulated herein, fees for the testing of materials and samples and fees for the testing and inspection of
the instaliation by all agencies having jurisdiction and all necessary and incidental expenses relative
thereto including preparation of documents and notarial fees shall be paid for and obtained by the
CONTRACTOR on its own account. Should the PPA be compelled to advance the same, PPA is
hereby authorized to deduct the amount advanced from whatever amount due the CONTRACTOR from
PPA.

14.02 The CONTRACTOR shali pay taxes in full and on time and that failure to do so shali entitle PPA
to suspend payment to the CONTRACTOR. Further, the CONTRACTOR shall during the term of this
Contract regularly present to PPA a tax clearance from the Bureau of Intenal Revenue (BIR) as well as
a copy of its income and business tax returns duly stamped and received by the BIR and duly validated
with the tax payments made thereon.

ARTICLE XV
AGREEMENT MODIFICATION

1501 No modification, alteration or waiver of any provision herein contained shall be binding on the
Parties hereto unless evidenced by a written amendment signed by the parties hereof.

15.02 A variation order (change order/extra work order) may be issued by PPA under the conditions
set forth in the applicable provisions of Republic Act No. 9184 and its Implementing Rules and
Reguiations.

15.03 The PPA may, at any time by written order and without notice to the Sureties, direct the
CONTRACTOR to perform additional/extra work necessary to and within the General Scope of the
project as bid and awarded. The CONTRACTOR shall be paid for additional/extra work items whose
unit prices shall be derived based on the following:

a. For additional/extra works duly covered by change orders involving work items which are
exactly the same or similar to those in the original contract, the applicable unit prices of
work items in the original contract shall be used.

b. For additional/extra works duly covered by Extra Work Orders involving new work items
that are not in the original contract, the unit prices of the new work items shall be based
on the direct unit costs used in the original contract (e.g. unit cost of cement, rebars,
form lumber, labor rate, equipment rental, etc.). All new components of the new work
item shall be fixed prices, provided the same is acceptable to both PPA and the
CONTRACTOR, and provided further that the direct unit costs of new components shall
be based on the CONTRACTORS's estimate as validated by PPA via documented
canvass in accordance with existing rules and regulations. The direct cost of the new
work item shall then be combined with the mark-up factor (i.e., taxes and profit) used by
the contractor in his bid to determine the unit price of the new work item.

15.04 Request for payment by the CONTRACTOR for any extra work shall be accompanied by a
statement, with the approved supporting forms, giving a detailed accounting and record of amount for
which he claims payment. Said request for payment shall be included with the CONTRACTOR's
statement of progress payment.
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ARTICLE XVI
SUSPENSION OF WORK

16.01 The PPA or its duly authorized representative shall have the authority to suspend the work
wholly or partly by written order for such period as may be deemed necessary, due to force majeure or
any fortuitous events or for failure on the part of the CONTRACTOR to correct bad conditions which are
unsafe for workers or for the general public to carry out valid orders given by PPA or to perform any
provisions of the Contract, or due to adjustment of plans to suit field conditions as found necessary
during construction. The CONTRACTOR shall immediately comply with such order to suspend the work
wholly or partly.

in case of total suspension, or suspension of activities along the critical path, which is not due to
any fault of the CONTRACTOR, the elapsed time between the effective order of suspending operation
and the order to resume work shall be allowed the CONTRACTOR by adjusting the contract time
accordingly.

ARTICLE XVII
INDIVISIBILITY OF OBLIGATION

17.01 Itis the intent of the Contract that all the documents, annexes and addenda forming part hereof,
shall be read together and that each and every provision or stipulation hereof be given full force, effect
and applicability. However, in the event that one or more provisions or stipulations herein be declared
null and void by the courts, or otherwise rendered ineffective, the remaining provisions and stipulations
shall not be affected thereby.

ARTICLE XVl
ARBITRATION/REMEDY AND RELIEF

18.01 Should there be any dispute or difference of any kind whatsoever which shall arise between the
parties in connection with the implementation of this Contract; the Parties hereto shall make every effort
to resolve amicably such dispute or difference by mutual consultation. in the event that such dispute or
disagreement be not resolved to their mutual satisfaction, the matter shall be submitted to arbitration in
the Philippines according to the provisions of Republic Act No. 876, otherwise known as the “Arbitration
Laws” and Republic Act No. 9285; otherwise known as the “Alternative Dispute Resolution Act of 2004".
Provided, however, that disputes that are within the competence of the Construction Industry Arbitration
Commission to resolve shall be submitted thereto. Provided, further, that, by mutual agreement, the
parties hereto may agree in writing to resort to other alternative modes of dispute resolution. Provided,
finally, that the arbitration proceeding shall be without prejudice to the right of PPA to rescind or
terminate this contract in accordance with Article XIX, Section 19.04 hereof.

18.02 Should the PPA be constrained to resort to court action to enforce or safequard its rights and
interests under this Contract, the CONTRACTOR shall be liable to the PPA for attorney's fees in an
amount equivalent to Twenty Percent (20%) of the total sum claimed in the complaint, exclusive of other
damages and the expenses of litigation. Venue of all court actions in connection with or arising out of
this contract shall be laid exclusively in the proper court of the City of Manila.

18.03 ltis clearly understood that in case a dispute or disagreement arises between the PPA and the
CONTRACTOR regarding the manner by which the latter is performing works, the CONTRACTOR shall
follow the instruction of the PPA relative thereto, otherwise, it shall have no right to ask for arbitration or
go to court for relief.
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ARTICLE XIX
OTHER COVENANTS

19.01 It is expressly agreed and understood that in case of ireconcilable conflict between the
provisions of this Contract and the provisions of any of the contract documents, the former shall be
controlling.

19.02 It should also be clearly understood that any payment or failure of the PPA to demand
compliance with any of the terms and conditions of this Contract or any act of liberality on the part of the
PPA shall not be construed or considered as a waiver on the part of the PPA for the enforcement of this
Contract, nor shall it relieve the CONTRACTOR of any of its obligations provided thereunder.

19.03 Under no circumstances shall the PPA be held liable for the payment of any extra work, or extra
cost of work, change of work, or change order undertaken without the prior written approval of the PPA
to perform said work.

19.04 Notwithstanding any provision to the contrary, the PPA has the right to terminate, cancel and/or
rescind this Contract motu proprio, in case of breach thereof by the CONTRACTOR, without need of
judicial action by giving at least TEN (10) Days written Notice to that effect to the CONTRACTOR, which
Notice shall be final and binding on all the parties. In such event, the PPA may take over and continue
the project, and the contracts and agreements entered into by the CONTRACTOR with third parties,
which the PPA in its discretion, may want to assume are hereby conclusively deemed assigned to the
PPA. For this purpose, the CONTRACTOR here agrees and obligates itself to incorporate or cause to
be incorporated in any contract or agreement with third parties, as same is connected with or related to
the performance of any or ali of the CONTRACTOR's obligations and undertakings hereunder, a
stipuiation providing for its assignability to and assumption by the PPA, at the option of the PPA. 1t is
further agreed and understood that upon receipt of the Notice mentioned above, the CONTRACTOR
cannot remove, withdraw or pull-out any of the equipment, machineries, tools, materials, and/or supplies
brought to the project site without the written approval of the PPA.

Within thirty (30) days after termination, cancellation or rescission of this Contract, the Parties
shall settle their respective accountabilities as of the date of termination, cancellation or rescission,
including the refund of any and all advances made plus legal interest from date of receipt of the amount
or amounts advanced.

19.05 It is expressly agreed that whenever the CONTRACTOR is behind schedule in its contract work
and incurs ten (10%) percent or more negative slippage based on its approved PERT/CPM, the PPA
may undertake the whole or portion of the unfinished work by administration or by negotiation through
another qualified CONTRACTOR.

Whenever a work activity in the project is not being done on schedule per approved PERT/GPM,
the PPA shall notify and direct the CONTRACTOR to immediately undertake such work activity. If within
fiteen (15) days from receipt of such notice, the CONTRACTOR fails to start work and to show a
satisfactory performance, PPA may take over the whole or portion of such work and have such work
done by administration or award the same to another qualified contractor through negotiated contract at
the current valuation price.

19.06 The PPA has the right to require the CONTRACTOR to supply and provide the required tools,
materials, supplies, equipment, facilities, and to increase the number of workers assigned to the work
when exigencies of the service so require. Should the CONTRACTOR fail, refuse or neglect to comply
with the same, PPA shall have the option to take over the project in whole or in part or award the same
to another CONTRACTOR through negotiated contract at the current valuation price. Any increase in
cost which the PPA may incur as a result of its take-over of the project pursuant to Sections 19.04,
19.05 and 19.06 shall be borne by and charged to the CONTRACTOR.
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19.07 The CONTRACTOR shall provide and do everything necessary to perform its obligations under
this Contract according to the true intent and meaning of all the Contract Documents taken together,
whether the same may or may not be shown or described particularly in the drawings, plans and
specifications provided that the same can be inferred therefrom. Should the CONTRACTOR find
discrepancy in the drawings, plans and specifications, it shall immediately refer the same to the PPA,
whose decision shall be followed.

19.08 The CONTRACTOR agrees and obligates itself to restore to its original condition, on its own
account, any public road, pavement, streets or open space and/or public or private property which are
excavated or in any manner used by the CONTRACTOR in connection with the performance of its
obligations under this Contract.

19.09 The CONTRACTOR agrees and binds itself to hold and save PPA free and harmless from any
damage, claims and rights of action by third parties arising out of or by reason of this Contract and all
injuries that may be suffered by PPA due to the failure, negligence, delay or conduct on the part of the
CONTRACTOR and/or its employees in the performance of their obligations under this Contract.

19.10 No final payment of the contract shall be made to the CONTRACTOR without the Certificate of
Completion and/or Acceptance from the Office of the Municipal Engineer of the Municipality concerned
of the local works to be restored mentioned in Section 19.08 hereof, otherwise the cost of restoration
shall be made available out of any collectible/receivable by the CONTRACTOR from the PPA.

19.11 Notwithstanding any extra work, change of work or orders made, if any, by the PPA, it is agreed
that the same shall be completed within the period herein fixed and provided.

1912 The CONTRACTOR shall hold the PPA free and harmless from whatever suit and hereby binds
and obligates itself to indemnify the PPA for any and all liabilities, losses, damages, judgment, awards,
fines, penalties and all expenses, legal or otherwise, of whatever kind and nature, arising from and by
reason of this Contract, due to the fault, negligence, act, omission, delay, conduct, breach of trust or
non-observance or violation of this Contract or any stipulation and warranty by the CONTRACTOR
and/or any of its employees, agents, representatives or sub-contractors.

ARTICLE XX
SPECIAL REPRESENTATION

20.01 The CONTRACTOR hereby represents that all documents it submitted which form integral parts
hereof are authentic and duly executed with all the required formalities for the same, and that the facts
and/or date contained therein are true and correct. A breach of this representation including all
misrepresentation in the documents or suppression of material facts therein, which if known, could have
disqualified the CONTRACTOR such that this contract would not have been made and entered into,
gives the PPA the immediate right or recourse to motu proprio rescind, abrogate or otherwise
terminate the contract without need of judiciai action, in accordance with Section 19.04 hereof.

20.02 The CONTRACTOR hereby warrants that it has not given nor promised to give any money, gift
or any material favor/consideration to any official or employee of the PPA to secure this Contract; that
any violation of this warranty shall be sufficient ground for the PPA to revoke or cancel this Contract
extrajudicially or without need of judicial intervention.

ARTICLE XX|
BUDGETARY REQUIREMENT
21.01 The parties hereto hereby adopt and incorporate herein by reference, Letter of Instruction No.

767 dated 16 November 1978, issued by the Office of the President, as implemented by the Letter
Circular, dated 7 December 1978, of the Department of Budget and Management.
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ARTICLE XXH
EFFECTIVITY
22 01 This Contract shall become effective after the same shall have been signed by the Parties hereof.

IN WITNESS WHEREOF, the Parties have hereunto signed this Contract on the date and place
first hereinabove written,

PHILIPPINE PORTS AUTHORITY
By: By:

Jay Danie! R. Santiago
General Manager

WITNESSES:

Adrian Ferdinand S. Sugay
Chairperson Head Office Bids and Awards Committee

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)

City of }8.S.
BEFORE ME, a Notary Public for and in the City of , this day of
.20, personally appeared the following:
NAME Proof of DATE PLACE
identity

Jay Daniel R. Santiago

Known to me and to me known to be the same persons who executed the foregoing instrument as:
POSITION COMPANY CTC No. DATE PLACE

General Manager Philippine Ports Authority

and they acknowledged to me that the same is their own free act and deed as well as the free and
voluntary act of the corporation they represent.

This foregoing instrument is a Contract for the Proposed Paving of Existing Back-up Areas, loifo
Commercial Port Complex, Loboc, Lapaz, floilo City consisting of 13 pages, including this page on
which this acknowledgment is written, signed by the parties and their instrumental witnesses on each
and every page thereof.

IN WITNESS WHEREOF, | have hereunto affixed my hand and notarial seal on these presents
at the place and on the date first above written

Doc. No. ;
Page No. ;
Book No. ;
Series of 20__;
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