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Glossary of Terms, Abbreviation, and
Acronyms

Glossary of Terms, Abbreviations, and Acronyms
ABC - Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response {o and
in consonance with the requirements of the bidding documents. Also referred to as Proposal and
Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who submits
a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
fumnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 revised
IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP - Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects or
activities of the GOP requiring adequate external technical and professional expertise that are
beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: (i)
advisory and review services; (ii) pre-investment or feasibility studies; (iii} design; (iv) construction
supervision; (v) management and related services; and (vi) other technical services or special
studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor —is a natural or juridical entity whose proposal was accepted by the Procuring Entity
and to whom the Contract to execute the Work was awarded. Contractor as used in these Bidding
Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI - Consumer Price Index.

DOLE — Department of Labor and Employment.

DTl - Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose

funding source is from a foreign government, foreign or internationat financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 5[b]).




Glossary of Terms, Abbreviation, and
Acronyms

GFIl - Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public businesses
or in the pursuit of any government undertaking, project or activity, whether in the nature of
equipment, furniture, stationery, materials for construction, or personal property of any kind,
including non-personal or contractual services such as the repair and maintenance of equipment
and furniture, as well as trucking, hauling, janitorial, security, and related or analogous services,
as well as procurement of materials and supplies provided by the Procuring Entity for such
services. The term “related” or “analogous services” shall include, but is not limited to, lease or
purchase of office space, media advertisements, health maintenance services, and other services
essential to the operation of the Procuring Entity. (2016 revised IRR, Section 5[r])

GOP - Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects, irrigation,
flood control and drainage, water supply, sanitation, sewerage and solid waste management
systems, shore protection, energy/power and electrification facilities, national buildings, school
buildings, hospital buildings, and other related construction projects of the government. Also
referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA - Nationa! Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described, detailed,
and scheduled in the Project Procurement Management Plan prepared by the agency which shall
be consolidated in the procuring entity’s Annual Procurement Plan. (GPPB Circular No. 06-2019
dated 17 July 2019)

PSA — Philippine Statistics Authority.

SEC - Securities and Exchange Commission.

SLCC - Single Largest Completed Contract.

UN - United Nations.
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INVITATION TO BID

FOR THE

PROPOSED DREDGING OF NORTH HARBOR INNER BASIN PHASE Il
(FRONTING PIERS 2 TO 12), PORT AREA, MANILA

The Philippine Ports Authority, through the Corporate Budget of the Authority for CY 2023,
intends to apply the sum of P341,227,342.53 being the Approved Budget for the Contract (ABC)
to payments under the contract for the PROPOSED DREDGING OF NORTH HARBOR INNER
BASIN PHASE 1l (FRONTING PIERS 2 TO 12), PORT AREA, MANILA (DSD-005-23). Bids
received in excess of the ABC shall be automatically rejected at bid opening.

The Philippine Ports Authority now invites bids for the above Procurement Project. Completion
of the Works is required in Two Hundred Ninety Seven (297) calendar days from the receipt

Bidding will be conducted through open competitive bidding procedures using a non-
discretionary “pass/fail” criterion as specified in the 2016 Revised Implementing Rules and
Regulations (IRR) of Republic Act (RA) 9184,

Interested bidders may obtain further information from the Philippine Ports Authority Bids and
Awards Committee (BAC) and inspect the Bidding Documents at the address given below from
8:00 a.m. to 5:00 p.m., Monday to Friday.

A complete set of Bidding Documents may be acquired by interested Bidders on 30 March 2023
from the given address and website(s) below and upon payment of the applicable fee for the
Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of
FIFTY THOUSAND PESOS {P50,000.00). The Procuring Entity shall allow the bidder to present
its proof of payment for the fees in person.

The Philippine Ports Authority’s Bids and Awards Committee will hold a Pre-Bid Conference on
12 April 2023 at 11:00 a.m. at the PPA Function Room, 7th Floor, PPA Bldg., Bonifacio Drive,
South Harbor, Port Area, Manila, which shall be open to all prospective bidders.

Bids must be duly received by the BAC Secretariat through manual submission at the office
address indicated below on or before 26 April 2023 at 9:00 a.m. Late bids shall not be
accepted.

A Bonifacia Drive, South Harbor, Port Acea, Manila 1018 Philippines
P.O. Box 436 Manila, Philippines
Tel. No. (+632) 527-8356 to 83 Fax No. (+632) 527.4855
websita: www.ppa.com ph



All bids miist be accompanied by a bid secunity in any of the acteptable forms and in amount
stated in ITB Clause 16,

Bid opening shall be on 26 April 2023 at 10:00 a.m. at the 7th Floor, PPA Building, A. Bonifacio
Drive, South Harbor, Port Area, Manila. Bids will be opened in the presence of the bidders’
representatives who choose to attend the activity.

The Philippine Ports Authority reserves the right to reject any and al! bids, declare a failure of
bidding, or not award the contract at any time prior to contract award in accordance with
Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations of RA No. 9184,
without thereby incurring any liability to the affected bidder or bidders.

* Required PCAB Registration: LARGE A - Port, Harbor and Offshore
Engineering

For further information, please refer to:

BAC Secretariat, Philippine Ports Authority
Sth Floor, PPA Bldg., A. Bonifacio Drive,
South Harbor, Port Area, Manila
Telephone Nos. 8527-47-35

8527-83-56 to 83 loc. 539
PPA Website: WWW.ppa.com.ph
PhilGEPS Website: www.philgeps.gov.ph

MARK JON.S. PALOMAR
Chairperson,PPA Head Office Bids and Awards
Committee for Engineering Projects (HC-BAC-EP)
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1. Scope of Bid The Procuring Entity, PHILIPPINE PORTS AUTHORITY invites Bids
for the PROPOSED DREDGING OF NORTH HARBOR INNER BASIN PHASE |l
(FRONTING PIERS 2 TO 12) PORT AREA, MANILA with Project |dentification
Number DSD-005-23.

The PROPOSED DREDGING OF NORTH HARBOR INNER BASIN PHASE Il (FRONTING
PiERs 2 TO 12) is for the construction of Works, as described in Section VI
(Specifications).

2. Funding Information

2.1. The PHILPPINE PORTS AUTHORITY through the source of funding as
indicated below for CY 2023 in the amount of P341,227,342.53.

2.2. The source of funding is:
CORPORATE OPERATING BUDGET.

3. Bidding Requirements
The Bidding for the Project shall be governed by all the provisions of RA No.
9184 and its 2016 revised IRR, including its Generic Procurement Manual and
associated policies, rules and regulations as the primary source thereof, while
the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be
applicable only to the ongoing posting, advertisement, or invitation to bid by
the BAC through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have
inspected the site, determined the general characteristics of the contracted
Works and the conditions for this Project, such as the location and the nature
of the work; (b) climatic conditions; (c) transportation facilities; (c) nature and
condition of the terrain, geologica!l conditions at the site communication
facilities, requirements, location and availability of construction aggregates
and other materials, labor, water, electric power and access roads; and (d)
other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions,
forms, terms, and project requirements in the Bidding Documents.

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe
the highest standard of ethics during the procurement and execution of the
contract. They or through an agent shall not engage in corrupt, fraudulent,
collusive, coercive, and obstructive practices defined under Annex “I” of the
2016 revised IRR of RA No. 9184 or other integrity violations in competing for
the Project.

5. Eligible Bidders

5.1 Only Bids of Bidders found to be legally, technically, and
financially capable will be evaluated.
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5.2 The Bidder must have an experience of having completed a
Single Largest Completed Contract {SLCC) that is similar to
this Project, equivalent .to at least fifty percent (50%) of the
ABC adjusted, if necessary, by the Bidder to current prices
using the PSA’s CPI, except under conditions provided for in
Section 23.4.2 4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar’ to the contract to be bid
if it has the major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and
the foreign government/foreign or international financing
institution may agree on another track record requirement, as
specified in the Bidding Document prepared for this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section
23.4.2 of the 2016 IRR of RA No. 9184.

6. Origin of Associated Goods
There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VIl of the Charter of
the UN.

7. Subcontracts

7.1. The Bidder may subcontract portions of the Project to the extent
allowed by the Procuring Entity as stated herein, but in no case more
than fifty percent (50%) of the Project.

The Procuring Entity has prescribed that:

SUBCONTRACTING IS NOT ALLOWED.

7.2. Subcontracting of any portion of the Project does not relieve the
Contractor of any liability or obligation under the Contract. The Supplier
will be responsible for the acts, defaults, and negligence of any
subcontractor, its agents, servants, or workmen as fully as if these
were the Contractor's own acts, defaults, or negligence, or those of its
agents, servants, or workmen.

8. Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the
specified date and time and either at its physical address and/or through
videoconferencing/webcasting as indicated in paragraph 6 of the IB.

9. Clarification and Amendment of Bidding Documents
Prospective bidders may request for clarification on and/or interpretation of
any part of the Bidding Documents. Such requests must be in writing and
received by the Procuring Entity, either at its given address or through

PROPOSED DREDGING OF NORTH HARBOR INNER Basin Prase 1 {FRONTING PIERS 2 TO 12} PORY AREA, Manita
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electronic mail indicated in the IB, at least ten (10) calendar days before the
deadline set for the submission and receipt of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1

10.2

10.3

10.4

10.5

The first envelope shall contain the eligibility and technical documents
of the Bid as specified in Section IX. Checklist of Technical and
Financial Documents.

If the eligibility requirements or statements, the bids, and all other
documents for submission to the BAC are in foreign language other
than English, it must be accompanied by a translation in English, which
shall be authenticated by the appropriate Philippine foreign service
establishment, post, or the equivalent office having jurisdiction over the
foreign bidder’s affairs in the Philippines. For Contracting Parties to the
Apostille Convention, only the translated documents shall be
authenticated through an apostille pursuant to GPPB Resolution No.
13-2019 dated 23 May 2019. The English translation shall govern, for
purposes of interpretation of the bid.

A valid PCAB License is required, and in case of joint ventures, a valid
special PCAB License, and registration for the type and cost of the
contract for this Project. Any additional type of Contractor license or
permit shall be indicated in the BDS.

A List of Contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract
to be bid, with their complete qualification and experience data shall be
provided. These key personnel must meet the required minimum years
of experience set in the BDS.

A List of Contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership,
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, must
meet the minimum requirements for the contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1.

11.2.

11.3.

The second bid envelope shall contain the financial documents for the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not
be accepted.

For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised
IRR of RA No. 9184.
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13.

14.

18.

16.

ITB-4

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative Bids shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
determined by the NEDA and approved by the GPPB pursuant to the revised
Guidelines for Contract Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency
accepted by the BSP at the discretion of the Bidder. However, for
purposes of bid evaluation, Bids denominated in foreign currencies
shall be converted to Philippine currency based on the exchange rate
as published in the BSP reference rate bulletin on the day of the bid
opening.

14.2. Payment of the contract price shall be made in:
Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less
than the percentage of the ABC in accordance with the schedule in the
BDS.

15.2. The Bid and bid security shall be valid until One Hundred Twenty (120)
days from the date set for Bid Opening. Any bid not accompanied by an
acceptable bid security shall be rejected by the Procuring Entity as
non-responsive.

Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its
Bid.

The Procuring Entity may request additional hard copies and/or electronic
copies of the Bid. However, failure of the Bidders to comply with the said
request shall not be a ground for disqualification,

If the Procuring Entity allows the submission of bids through online
submission to the given website or any other electronic means, the Bidder
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18.

19.

20.

ITB=~5

shall submit an electronic copy of its Bid, which must be digitally signed. An
electronic copy that cannot be opened or is corrupted shall be considered
non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its
physical address or through online submission as indicated in paragraph 7 of
the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at
the place specified in paragraph 9 of the IB. The Bidders’
representatives who are present shall sign a register evidencing their
attendance. In case videoconferencing, webcasting or other similar
technologies will be used, attendance of participants shall likewise be
recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable
reasons, the rescheduling requirements under Section 29 of the 2016
revised IRR of RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of
the 2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed
evaluation of all Bids rated “passed” using non-discretionary pass/fail
criteria. The BAC shall consider the conditions in the evaluation of Bids
under Section 32.2 of 2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and
opened and evaluated simultaneously so as to determine the Bid or
combination of Bids offering the lowest calculated cost to the Procuring
Entity. Bid Security as required by ITB Clause 16 shall be submitted for
each contract (lot) separately.

19.3 In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the
2016 revised IRR of RA No. 9184 must be sufficient for the total of the
ABCs for all the lots participated in by the prospective Bidder.

Post Qualification
Within a non-extendible period of five (5) calendar days from receipt by the

Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid,
the Bidder shall submit its latest income and business tax returns filed and
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ITB~6
paid through the BIR Electronic Filing and Payment System (eFPS), and other
appropriate licenses and permits required by law and stated in the BDS.
Signing of the Contract
The documents required in Section 37.2 of the 2016 revised IRR of RA No.

9184 shall form part of the Contract. Additional Contract documents are
indicated in the BDS.
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SECTION Il

BID DATA SHEET



Bid Data Sheet

BDS-1

Bid Data Sheet

ITB Clause
5.2 For this purpose, contracts similar to the Project refer to contracts which
have the same Major Categories of Works which shall be:
Description/Clarification Unit of Measure Quantity
(at least)
Dredging and Open sea
disposal of dredged materials cu.m. 370.000.00
71 Portion of Works allowed to be | Maximum Percentage allowed fto be
subcontracted: subcontracted:
Subcontracting is not allowed | Subcontracting is not allowed
10.3 For Joint Venture:
Special PCAB License
10.4 The key personnel must meet the required minimum years of experience

sef below:

Key Personnel

General
Experience

Relevant
Experience
(Minimum)

Work experience is similar in nature and
complexity to the project to be bid

a) Project Manager
b} Project Engineer

c) Construction Safety and
Health Officer

d} Foreman

Ports, Harbors, &
Offshore Engineering
Works

Work experience is
similar in nature and
complexity to the project
to be bid

Five (5) years
Three (3) years

One (1) year

Five (5) years
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Bid Data Sheet

10.5

The minimum major equipment requirements are the following:

Equipment

Capacity

Number of Units

Self-Propelled
Trailing Suction
Dredger

With minimum 450 HP
Dredge Pump 3,000 cu.m.
per hour (cu.m/hr.) pump
capacity; 300mm discharge
diameter and no less than
1,200 cu.m. hopper
capacity

1-owned

12

Value Engineering Clause:

Not Allowed

15.1

The bid security shall be in the form of a Bid Securing Declaration or any of

the following forms and amounts:;

1. The amount of not less than P 6,824,546.85 [2% of ABC], if bid security
is in cash, cashier's/manager's check, bank draft/guarantee or

irrevocable letter of credit;

2. The amount of not less than P 17,061,367.13 [5% of ABC] if bid security
is in Surety Bond.

Each bidder shall submit one (1) original and six (6} copies of the Technical
and Financial Proposals, properly labelled, book-bound, with hard cover

and corresponding index tab.

19.2

Partial bids:

Not Allowed

20

Other appropriate licenses and permits required:
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Bid Data Sheet

21

Additional contract documents relevant to the project that may be required
by existing laws and/or the Procuring Entity, such as:

Construction Schedule and S-Curve, Manpower Schedule, Construction
Methods, Equipment Utilization Schedule, Construction Safety and Health
Program approved by the Depariment of Labor and Employment and
PERT/CPM or other acceptable tools of project scheduling.
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned,
that can be reasonably inferred as being required for its completion as if such
items were expressly mentioned herein. All the provisions of RA No. 9184 and
its 2016 revised IRR, including the Generic Procurement Manual, and
associated issuances, constitute the primary source for the terms and
conditions of the Contract, and thus, applicable in contract implementation.
Herein clauses shall serve as the secondary source for the terms and
conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to
all procurement activities, the advertisement, posting, or invitation of which
were issued after the effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract
(SCC), references in the Conditions of Contract to the Works, the Completion
Date, and the Intended Completion Date shall apply to any Section of the
Works (other than references to the Completion Date and Intended
Completion Date for the whole of the Works).

Possession of Site

41. The Procuring Entity shall give possession of all or parts of the Site to
the Contractor based on the schedule of delivery indicated in the SCC,
which corresponds to the execution of the Works. If the Contractor
suffers delay or incurs cost from failure on the part of the Procuring
Entity to give possession in accordance with the terms of this clause,
the Procuring Entity's Representative shall give the Contractor a
Contract Time Extension and certify such sum as fair to cover the cost
incurred, which sum shall be paid by Procuring Entity.

4.2. If possession of a portion is not given by the above date, the Procuring
Entity will be deemed to have delayed the start of the relevant activities.
The resulting adjustments in contract time to address such delay
may be addressed through contract extension provided under Annex
“E” of the 2016 revised IRR of RA No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3
and specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than those
of the personnel listed in the Schedule.
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Performance Security

5.1.

5.2.

Within ten (10) calendar days from receipt of the Notice of Award from
the Procuring Entity but in no case later than the signing of the contract
by both parties, the successful Bidder shall furnish the performance
security in any of the forms prescribed in Section 39 of the 2016 revised
IRR.

The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action
pursuant to RA No. 3688 against any subcontractor be they an
individual, firm, partnership, corporation, or association supplying the
Contractor with labor, materials and/or equipment for the performance
of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation
Reports referred to in the SCC supplemented by any information obtained by
the Contractor.

Warranty

71.

7.2

In case the Contractor fails to undertake the repair works under Section
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or
garnishment proceedings, and perpetually disqualify it from participating
in any public bidding. All payables of the GOP in his favor shall be offset
to recover the costs.

The warranty against Structural Defects/Failures, except that
occasioned-on force majeure, shall cover the period from the date of
issuance of the Certificate of Final Acceptance by the Procuring Entity.
Specific duration of the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s
liability under this Contract shall be as provided by the laws of the Republic of
the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be
jointly and severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation, such as, but not limited to corrupt,

PROPOSED DREDGING OF NORTH HARSOR INNER BASIN PHASE It (FRONTING PIERS 2 TO 12) PORT AREA, MANILA
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1.

12

13.

14.

GCC- 3

fraudulent, collusive, coercive, and obstructive practices as stated in ITB Clause
4,

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised
IRR of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks
rates in the Contractor’s Bid shall be used for small additional amounts of work
only when the Procuring Entity’s Representative has given written instructions
in advance for additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity's
Representative for approval the said Program of Work
showing the general methods, arrangements, order, and
timing for all the activities in the Works. The submissions of
the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity's
Representative for approval an updated Program of Work at
intervals no longer than the period stated in the SCC. If the
Contractor does not submit an updated Program of Work within
this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate
and continue to withhold this amount until the next payment
after the date on which the overdue Program of Work has been
submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor's accounts and records relating to the performance of the
Contractor and to have them audited by auditors of the GOP or the Procuring
Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall
be submitted as a Contract document, make an advance payment to the
Contractor in an amount not exceeding fifteen percent (15%) of the total
contract price, to be made in lump sum, or at the most two instaliments
according to a schedule specified in the SCC, subject to the requirements in
Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished.
Such requests for payment shall be verified and certified by the Procuring
Entity's Representative/Project Engineer. Except as otherwise stipulated in the
SCC, materials and equipment delivered on the site but not completely put in
place shall not be included for payment.
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15. Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or
operating and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals
by the dates stated above, or they do not receive the Procuring
Entity's Representative’s approval, the Procuring Entity’s
Representative may withhold the amount stated in the SCC
from payments due to the Contractor.
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SCC-1

Special Conditions of Contract

GCC Clause

2 Sectional Completion:
None

1 The Procuring Entity shall give possession of all parts of the Site
to the Contractor upon commencement of the project.

6 Site Investigation Report:
None

7.2 Pemmanent structures: Fifteen (15) years
Buildings of types 4 and 5 as classified under the National
Building Code of the Philippines and other structures made of
steel, iron, or concrete which comply with relevant structural
codes (e.g., DPWH Standard Specifications), such as, but not
limited to, steel/concrete bridges, flyovers, aircraft movement
areas, ports, dams, tunnels, filtration and treatment plants,
sewerage systems, power plants, transmission and
communication towers, railway system, and other similar
permanent structures

10 No dayworks are applicable to the contract.

11.1 The Contractor shall submit the Program of Work to the Procuring

Entity’s Representative within days of delivery of the Notice
of Award.
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11.2 The amount to be withheld for late submission of an updated
Program of Work is

13 The provision on advance payments or mobilization fees in the
terms and conditions of all contracts/ purchase orders/ job orders
for goods, services and infrastructure projects that will be signed
or executed shall henceforth be excluded.

14 No further instructions.
15.1 The date by which operating and maintenance manuals are
required is .

The date by which “as built” drawings are required is

15.2 The amount to be withheld for failing to produce “as built’
drawings and/or operating and maintenance manuals by the date
required is

PROPOSED DREDGING OF NORTH HARBOR INNER Basin PHase I (FRONTING Piers 2 10 12) PoRT Area, ManiA



SECTION VI
TECHNICAL SPECIFICATIONS



Technical Specifications 1

PROJECT : PROPOSED DREDGING OF NORTH HARBOR INNER BASIN PHASE |l (FRONTING
PIERS 2 TO 12) PORT AREA, MANILA

6.01 SCOPE OF WORK
* General Provisions

+ To undertake the PROPOSED DREDGING OF NORTH HARBOR INNER BASIN PHASE lI
(FRONTING PIERS 2 TO 12) PORT AREA, MANILA with an estimated volume to be
dredged of 740,000.00 cu.m. Includes ;

1. Dredging/Excavation of soft to highly dense seabed comprising of clayish
sand/soil, pebbles/stones up to the designed depth.

2. Loading of excavated dredging materials into the loading scow and disposal to
designated area as directed by the Project Engineer.

3. Shall be undertaken on the deep portion of the channel way up to the shallow
area.

4. Must not obstruct the flow of vessel’s traffic within the vicinity

5. Transporting and disposing of dredged materials;;
a) Minimum sea level of 20.0 meters
b) Minimum distance of 20.0 kms. away from the project site

e The dredging area shall be dredged at the required depth as indicated on the
Drawing/s.

¢ The work includes fumnishing of all labor, materials, plants and equipment required to
completeffinish the dredging works in accordance with the Dredging Specifications.

s  Work Schedules

o After examinations of all relevant data, coordination needs, work constrains,
equipment to be used and other matters, a PERT/CPM diagram showing the detailed
schedule/duration and sequences for the execution of dredging work shall be
submitted to the Engineer for approval within 15 days before the proposed
commencement of the Works.

« Before the commencement of rock breaking/dredging works, the Contractor together
with the Authority’s Representatives and Surveyors shall conduct a pre-joint
hydrographic survey which will form basis of actual quantity of dredging materials to
be removed/excavated.

o Prior to dredging works, the Contractor shall establish visible markers/buoys to
clearly define the limits of the dredging area.

6.02 DREDGING EQUIPMENT/LAYOUT OF WORK

=  Plant
= The Contractor shall keep on the job sufficient dredging equipment and/or plant to
meet the requirement of the project.

» The equipment/plant shall be in satisfactorily operating conditions and capable of
efficiently performing the dredging works with safety as set forth herein and shall be
subject to inspection by the Authority’s Representative at all times.
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Technical Specifications

* Physical Data/Layout of Work

THE _CONTRACTOR, PRIOR TO THE START OF DREDGING WORKS, SHALL SECURE
DisPOSAL/DUMPING PERMIT AND OTHER RELATED CLEARANCE FROM THE PHILIPPINE
COAST GUARD (PCG) OR ANY OTHER GOVERNMENT AGENCY. IT SHALL BE RESPONSIBLE
FOR THE PREPARATION OF DOCUMENT/S NEEDED IN ITS APPLICATION OF SAID PERMITS
INCLUDING PAYMENT OF CORRESPONDING FEES/CHARGES.

THE AUTHORITY DOES NOT GUARANTEE TO KEEP THE PROJECT DREDGING AREA FREE
FROM OBSTRUCTIONS.

The Contractor shall adjust and conduct the work in such manner not to disrupt the
flow of seacraft plying the navigational channel at all times.

The Contractor shall layout his work from the government established ranges and
gauges which shall be pointed out to him prior to commencement of the dredging
work but shall be responsible for all measurements in connection therewith.

The Contractor shall fumish, at his own expense, all platforms, survey equipment,
range markers, poles, buoys, etc., and labor as may be required in laying out any
part of the dredging work.

The Contractor shall be responsible for the installation, maintenance and
preservation of all gauges, ranges, platforms, dredging limit markers and buoys.
Upon completion of the work, the Contractor shall promptly remove all ranges,
markers, buoys and other marker place by him that may be detrimental to smooth
passage of seacraft passing the channel.

IN THE ABSENCE OF A CLEAR GUIDELINES, THE IMPLEMENTING OFFICE (DSD) DOES NOT
GUARANTEE THE EXEMPTION OF THE CONTRACTOR FROM PAYMENT OF PORT USAGE
FEES/DUES THAT MIGHT BE IMPOSED BY THE PORT/TERMINAL MANAGER.

6.03 DREDGING WORKS
= Description

This item shall consist for the dredging/removal of dense to highly dense seabed
comprising of clayish sand/hard soil and debris at NORTH HARBOR INNER BASIN
PHASE Il (FRONTING PIERS 2 TO 12) in conformity with the dimensions shown in hydro
survey plan or as established by the PPA Engineer with coordination with the PMO-
NCR North.

The dredged materials shall be transferred / dispose to designated disposal site.

= Progress of Work

Upon mobilizing sufficient labors, materials, plants and dredging equipment and as
time is of essence, the Contractor shall work at a minimum of Fourteen Hours (14)
per day or more as may be necessary, subject to existing laws, to ensure the
prosecution of work in accordance with the approved dredging schedule
(PERT/CPM). If the Contractor falls behind the approved dredging schedule, the
Authority’s Representative may require the Contractor to increase the number of
shifts, working hours and/or dredging equipment without extra cost to the Authority.

Failure of the Contractor to comply with the requirements shall be reasonable
grounds to assume that the Contractor is not performing the dredging work with such
diligence as will insure completion within the specified time, in which case, the
Authority may be compelled to take steps to protect the interest of the PPA.

2
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6.04

6.06

Technical Specifications

When the Contractor elects to work overtime and on Sundays and legal holidays,
appropriate authority from those concern must be secured and notice of his intention
to do so shall be submitted to the Authority’s Representative within the reasonable
time in advance thereof.

The Contractor shall submit daily dredging reports within two (2) days after the end of
the day covered by the report duly signed by the Contractor or his duly authorized
representative and the authorized PPA representative. The report shall be made in
forms and to be provided by the Authority.

The Contractor shall take necessary measures to protect the life and health of his
men in accordance with the existing laws and regulations of the Government. The
Contractor shall provide safety devices to Authority’s personnel while on board the
dredging equipment/plant in performance of their official duties.

The Contractor shall put up and maintain such markers and buoys as will prevent any

3

accident in consequence of his dredging work. No liability whatsoever attaches to the

Authority, if as a result of the dredging operations or installation, an accident happens
in the project area. The Contractor shall hold the Authority free and harmless against
any or all claims of persons involve in such accidents.

WORK DURATION & ESTIMATED QUANTITIES

The dredging works shall be completed within Two HUNDRED NINETY SEVEN (297) CALENDAR
DAys (inclusive of Sundays, Holidays and Unworkable days).

The estimated quantity of dredging materials necessary to be removed is 740,000.00 cu.m.

DREDGING MATERIALS

Disposal of Dredging Materials shall be hauled/transported using hopper/loading barge and
deposited to designated area as directed by the Project Engineer.

Displace Materials

Should the Contractor, during the progress of the dredging works, lose, dump, throw
overboard, sink, misplace any materials, plant, machinery or appliance which may be
dangerous to or obstruct navigation and/or port operations activities, the Contractor
shall immediately give notice with description and location of such obstruction to the
Authority and when required, shall mark or buoy the obstruction until such time the
same is removed.

Should the Contractor refuse, neglect or delay compliance with the above
requirements, such obstructions shall be removed by the Authority and the cost of its
removal shall be deducted from any money due or to become due to the Contractor
or proceed against his performance bond.

Any dredged materials that is deposited other than the designated area will not be
paid and the Contractor shall be required to remove such misplace materials and
deposit it to where directed at his expense.

INSPECTION

No PPA Project Engineer or Authority's Representative is authorized to change any
provisions of the dredging specifications without written authorization of the Authority.
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6.07

6.08

6.09

Technical Specifications

Nor shall the presence or absence of a PPA project Engineer or Authority’s Representative
relieve the Contractor from any of his responsibility under the Contract.

FACILITIES/ACCOMODATION TO BE PROVIDED

The Contractor shall provide the use of vehicle with driver, boats, boatmen, laborers,
equipment, appliances and materials forming part of the ordinary and usual equipment/plant
and crew of the dredging plant as may be necessary in inspecting and supervising the
dredging work.

The Contractor shall provide a temporary site office for office and sleeping purposes of
Authority’'s Representatives. The room shall be fully equipped and maintained to the
satisfaction of the Authority. It shall be properly lighted and ventilated.

OVER DREDGED, SIDE SLOPE AND PAY LIMITS

Over dredged (Over-depth)

= An over-dredged of 0.30 meters beyond the required project depth below MLLW MAY
BE PAID FOR, BUT SUBJECT TO THE AVAILABILITY OF FUND AND IN ACCORDANCE OF IRR-

EoFR.A. 9184.
» NO _OVER-DREDGED _PAYMENT SHALL BE MADE _ON__PROGRESS-DREDGING
ACCOMPLISHMENT.
Slide Slope

= The volume of excavated materials to be paid for is that of a rectangular prism with
sides vertical plus the triangular prism formed by the prescribed allowable side slope
of 1:3.

= The vertical sides of the rectangular prism shall not go beyond the designed dredging
limits.
The dredging of North Harbor Inner Basin (Fronting Piers 2 to 12) calls for a vertical
accuracy of (+/-) 0.30 meter.

It is to be clearly understood that no payments will be made for dredging beyond the
dredging limits except as provided above. The Contractor shall bear all the cost of over-
dredging beyond the project depth and in addition, of any remedial measures ordered by the

Authority or its representative to be taken in areas over-dredging is not permitted.

MEASUREMENT AND PAYMENT
The basis of measurement for dredging quantities is the net cubic content of the voids
formed by the removal of the materials within the limits of payment as follows:

= The seabed as determined by soundings prior to dredging.

= The level or levels specified to which dredging is to be carried out, as will be proved
by sweeps and surveys undertaken after dredging.

» Vertical faces at the limits of dredging (with allowable slide slope) as defined on the
plan.

Computation of volume shall be MANUALLY CALCULATED and in the metric system using the
“END AREA METHOD”.

COMPUTATION OF PROGRESS-DREDGING VOLUME ACCOMPLISHMENT SHALL NOT INCLUDE THE
ALLOWABLE OVER-DREDGED OF 0.30 METERS.

The total volume of materials to be paid for under this contract will be measured by
computing the volume between the bottom surface shown by soundings made before
dredging and the bottom surface by the soundings made as soon as practicable after the

4
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6.010

6.011

Technical Specifications 5

Payments for dredging will be made not often than once a month. Payments shall be made
upon the estimates of work satisfactorily completed by the Contractor and accepted by the
Authority during the preceding period.

Upon such estimate, the Authority shall pay the Contractor a sum equal to ninety percent
(90%) thereof up to and until such time as the total dredging work shall have been
completed.

The Contractor will be held responsible for clearing, slumping of side slope and/or all other
materials dropped into the dredging areas until finally accepted by the Authority.

The unit rate for dredging work applies to excavating of any materials within the dredging
area and to include the removal and disposal of all debris and other objects encountered,
and for the disposal of dredged materials at the designated dumping site.

SOUNDINGS

The Contractor, in the presence or joint with the Authority’s Representative and during the
progress of the dredging works, shall perform continuous checking of the depth thru
soundings.

For the purpose of work progress payments; the Contractor, jointly with the Authority's
Representative and/or Surveyors, shall conduct soundings on areas subjected to dredging
activities during the month or the preceding period for which payment is being claimed.

Pre, Progress and Post-Dredging soundings shall be made at intervals not less than 10.00
meters and to be undertaken jointly by the Contractor and the Authority’'s Representative
and Surveyors.

Records shall be made during the sounding activities giving the time, the water/tide level,
and the position of the sounding paraphernalia and plant/equipment. Each party shall have
and keep its own records.

Computation of the volume dredged for the period shall be made in accordance with Section
6.09 herein above (Measurement and Payment) and shall be prepared and plotted by the
Authority, checked and concurred by the Contractor.

The Contractor shall be responsible for all costs involved in the above mentioned scundings
such as costs for the survey boat, sounding and survey equipment, measurement, markings,
materials, transportation and other cost related thereto. PPA MAY OPT TO USE iITS OWN
SURVEY EQUIPMENT AT NO COST TO THE CONTRACTOR. HOWEVER, THE CONTRACTOR SHALL BE
RESPONSIBLE FOR THE COST OF REPAIR IN THE EVENT THE__ PPA-OWNED INSTRUMENTS BROKE
DOWN/DAMAGE DURING THE COURSE OF THE SURVEY WORK AND TRANSPORTATION TO/FROM THE
DREDGING SITE.

TECHNICAL SPECIFICATION

DESIGN DREDGING DEPTH : - See attached Survey Plan

(see attached hydro plan)

TOTAL ESTIMATED VOLUME - 740,000.00 cu. m.

APPROXIMATE DREDGING AREA - See altached Survey Plan
= WIDTH - See attached Survey Plan
« [ENGTH - See attached Survey Plan

DREDGING SOIL COMPQOSITION

Dense to Highly Dense seabed
Comprising of Compacted Clayish Sand/
Soil, Pebbles/Stones with rock formation
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Technical Specifications
(Project Billboard)

ITEM 02 : PROJECT BILLBOARD

SPECIFICATION

The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm
X 2,400mm) using 2 inch (12mm) marine piywood or tarpaulin poster on 3/16 inch (5mm)
marine plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.
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10
Technical Specifications
(Safety Signages and Barmicades)

ITEM 03 : SAFETY SIGNAGES AND BARRICADES
DESCRIPTION
This work includes the furnishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.
SPECIFICATION
The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.
The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x
800mm) shall be provided.

The materials to be used for signages and barricades are ¥ inch {(12mm) marine plywood or
tarpaulin poster on 2° x 2" (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.
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STANDARD PLAN FOR SIGNAGES AND BARRICADES
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BOQ and Attachments
(Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

PROJECT NAME : PROPOSED DREDGING OF NORTH HARBOR INNER BASIN PHASE Il (FRONTING
PIERS 2 TO 12) PORT AREA, MANILA

LOCATION : PORT AREA, MANILA

The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1- GENERAL EXPENSES
Item 1.01 Mobilization/Demobilization and Cleaning/Clearing.

The quantity to be paid for shall be the minimum equipment requirement enumerated in the bid
documents mobilized, demobilized and cleaning of the site and accepted by the Engineer. The
contract lump sum price shall be full compensation for furnishing all materials, labor, equipment,
tools and incidentals necessary to mobilize and demobilize all the minimum equipment requirement
enumerated in the bid documents including cleaning of the site. Fifty percent (50%) of the total
amount shall be payable after the mobilization activity while the remaining {50%) payable after
demobilization and cleaning.

Item 1.02 Provide Environmental Safety and Health Program in the execution of the
project.

The quantity to be paid for shall be the actual implementation of construction safety and health
program and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete the
implementation of the Construction Safety and Health Program, as required and approved by the
Department of Labor and Employment (DOLE).

Item 1.03 Provide and Maintain Temporary Facility for the Engineer and Staff

The quantity to be paid for shall be the actual rental for temporary site office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be full compensation
for furnishing all materials, labor, equipment, tools and incidentals necessary for the provision of
temporary site office and residence for the engineer and staff at least 30.00 m?

The quantity to be paid for shall be the actual services rendered in maintaining the site office and
accepted by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the maintenance of the
temporary site office and residence as well as other expenses such as provision for electric power,
telephone bill, potable water supply, janitorial and security services

Item 1.04 Port Charges and ECC/ICNC Processing

Payment for this item, Port Charges and Other Expenses/Fees, related to the execution of
dredging and disposal works shall be in per actual cost / Official Receipt issued by PCG for
Disposal Permit and other related fees concerning the disposal of dredged materials; and Berthing,
Dockage Fee or any port charges the concermed PMO may impose.

ProPOSED DREDGING OF NORTH HARBOR INNER BASIN PHASE H {FRONTING PIERS 2 TO 12} PORT AREA, MANILA
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BILL NO. 2—- DREDGING AND DISPOSAL

Item 2.01 Dredging of Maneuvering Areas and disposal of dredged materials to the
designated area as directed by the Engineer.

The quantity to be paid for shall be the actual volume, including allowable over-dredging but
subject to availability of fund, in cubic meters of dredged materials including disposal to the
designated area as directed by the Project Engineer. Payment shall include the cost of dredging
equipment, materials, labor, survey works, handling.

BILL NO. 3 - REIMBURSABLE ITEMS

Item 3.01 Provide for Office and Survey Equipment

The quantity to be paid for shall be the actual quantity of determined items by the Authority deemed
necessary in the implementation of the project, supplied, delivered and accepted by the Authority.
Payment for said items shall be made only upon complete delivery/acceptance of such. The
contract lump sum price shall be full compensation for providing all determined items. The
Contractor’s Profit and Overhead, Contingencies and Miscellaneocus (OCM) should not be included
in the cost of said items. Claims for payment shall be supported by Official Receipt(s) (OR) and at
least three (3) canvasses. The amount to be paid for shall be the price indicated in the OR but
should not exceed the contract lump sum price. The determined items shall be the property of PPA.
Operation and maintenance shall be borne by PPA.

Payment shall be in per item delivered with no OCM and Profit imputed in the unit cost.

PROPOSED DREDGING OF NORTH HARBOR INNER BASIN PHASE I {FRONTING P1ErS 2 TO 12} PORT AREA, MANILA
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

PROJECT NAME : PROPOSED DREDGING OF NORTH HARBOR INNER BASIN PHASE 1l

(FRONTING PIERS 2 TO 12)

LOCATION :  PORT AREA, MANILA

A. SITE OFFICE
The Contractor shall rent/lease a fully furnished and air-conditioned temporary site office for
use of the Engineer and his staff with a floor area of at least 30 sq.m. It shall be provided or
connected with electricity, portable water supply and drainage/sewerage system. The said
site office shall have tiled bathroom/toilet complete with fixtures and partitions for at least two
(2) rooms. The field office shall be located within or near the project site as approved by the
Project Manager/Engineer.

B. OFFICE AND SURVEY EQUIPMENT

The Contractor shall purchase the following main items of brand new office and survey
equipment for use of the Engineer and his staff. The Contractor shall make available for use
of the Engineer other equipment as may be necessary for the proper functioning of the office.
The procured equipment shall be the property of PPA. Operation and maintenance shall be
borne by PPA after the completion of the project.

1 unit GPS RECIEVER/CHC 180 GNSS RECEIVER
(32 GB Internal memory, RTK data forwarding, Built-in Bluetooth and WiFi
communication, Internal TRx UHF, 3.75G network modem, 220 channels multi-
constellation receiver, 18x64 dpi sunlight readable (LCD panel)

2 sets ECHO SOUNDER; SONARMITE BTX (OHMEX)
(235Hhz Transducer, 0.30m to 75.00m depth range, 1400 to 1600m/sec.
sound vel., 8-12hrs usable battery lifer before charging)

PROPOSED DREDGING OF NORTH HARBOR INNER BaSiN PHASE I [FRONTING Piers 2 T 12} PORT AREA, MANILA
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MINIMUM EQUIPMENT REQUIREMENT

PROJECT NAME : PROPOSED DREDGING OF NORTH HARBOR INNER BASIN PHASE Il
(FRONTING PIERS 2T0 12)

LOCATION :  PORT AREA, MANILA

. ONE (1) UNIT SELF-PROPELLED TRAILING SUCTION DREDGER, min 3,000 cu.m. per hour
(cu.m/hr.) pump capacity; 300mm discharge diameter and no less than 1,200 cu.m. hopper
capacity;

(Owned)

PROPOSED DREDGING OF NORTH HARBOR InnER BAsIN PHASE H [FrRonTING Piers 2 70 12)
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public
health emergency approved by PDCB and CIAP.
The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.
The Contractor shall provide the following minimum requirements;
LABOR

1 no. Safety Engineer / Officer

1 no.  Nurse/ Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment

15 pcs. Hard Hats

15 pcs.  Gloves

15 pcs. Goggles

15 pes. Safety Shoes

Safety Devices

2 lot Buoys/Markers

2 lot Warning signs

1 units Fire extinguisher (10kg.)

1 lot Disinfection Booth with footbath

16 no. PCR Test for Covid-19 (Initial Testing)

15 no. PCR Test for Covid-19 (Confirmatory Testing)

Medical and First Aid System - For ten (10.0) mos.
Temporary Shelter for Workers - 1 lot
NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

PrOPOSED DREDGING OF NORTH HARBOR INNER BAsIN PHASE H (FRONTING Pitrs 2 10 12) PORT AREA, ManiLa



9
BOQ and Altachments
{Annex 6 ~ Egineering Circular No. 01 2020)

MAY 15 2020

ENGINEERING CIRCULAR NO.§{ 2020

FOR : THE MANAGER, PCMD
ALL PORT MANAGERS
CONCERNED CONTRACTORS

FROM : THE ASSISTANT GENERAL MANAGER,
ENGINEERING OFFICE

SUBJECT SAFETY GUIDELINES FOR THE IMPLEMENTATION OF

ALL PPA (CAPEX & RM) AND DOTr TOURISM AND
SOCIAL REFORM PROJECTS DURING THE COVID-19
PUBLIC HEALTH CRISIS : :

Pursuant to the Proclamation No. 929, series of 2020 issued by President Rodrigo
Roa Duterte, declaring a State of Calamity throughout the Philippines due to the
Coronavirus Disease 2019 (COVID-19) and in view of the extended implementation of
Enhanced Community Quarantine (ECQ) and General Community Quarantine (GCQ)
in the identified areas, the following guidelines, in addition to the existing safety
standards approved by the DOLE and also to the PPA Memorandum Circular No. 18-
2020, are hereby directed to be implemented in all on-going PPA infrastructure
projects including the DOTr Tourism and Social Reform projects:

1. Only persons from Twenty-One {21) to Fifty-Nine (59) years of age, without pre-
existing health conditions, such as, but not limited to immunodeficiency, -
comorbidities or other health risk and who did not come in contact with someone
with COVID-18 shall be allowed to be included in the workforee for areas under
ECQ and GCQ.

2. The Contractor shall provide for their personneliworkers the necessary welfare
facilities and amenities, such as employees' quarters for board and lodging for
the project area covered by the ECQ and GCQ, otherwise, prior to deployment, .
prescribed procedures shall be conducted at every instance of re-entry.

3. Adequate food, potable drinking water, disinfectants shall be made available by
the Contractors for their in-house personneliworker during the period of
ECQ/GCQ. '

4. Compliance to social distancing, proper hygiene and mandatory wearing of face
masks and other protective personal equipment shall be ensured for all on-
going projects as precautionary measures to avoid and contain the spread of
COVID-19 in the work place.

A Bonifacio Dive. Souh Habor, Pon fvea 1018 Philypries

£ O Box 236 Manila Philggires
Tel. No. (+630) 9548800  Fax r}?g;szuass
WeLEE. WwWw copfiph™
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5. Field Offices, employees' quarters, bunkhouses and other common areas shall
be maintained to ensure cleanliness and daily disinfection of said areas must
be conducted accordingty.

6. Contractors shall provide disinfection facilities such as handwashing station,
foot bath and others to be placed at various locations of alt on-going projects.

7. Contractors shall ensure that their projects are in compliance with the DOLE
D.O. No. 13 series of 1998, Personnel and workers shall be provided with the
supply of vitamins particularly Vitamin C and other over the counter medicines,
quarantine facilities and oxygen tanks for emergency purposes.

8. Safety Officer of the Confractor shall regularly conduct briefing on the
information regarding COVID-19 construction protocols on top of other safety
requirements. ’

9. As preventive measure, daily monitoring of the pre and post work health
‘conditions of workers shall be undertaken by the Contractor's health/safety
officer particularly the temperature, blood pressure and exposure monitoring.
Personnel with symptoms relative to COVID-19 shall be immediately isolated
and quarantined for fourteen (14) days and if necessary, brought to the DOH
COVID-19 treatment facility under strict confidentiality/privacy.

10. Daily health monitoring report shall be prepared by the Séfety Officer and fo be
submitted to the assigned PPA Project Engineer/Port Engineer.

11.Proper protocols in accdrdance with the DT] and DOLE Interim Guidelines and
the Local Government Unit policy on work place prevention and control of
COVID-19 shall likewise be strictly observed.

12.Daily work activities shall be under strict monitoring by the Safety Officer to
ensure compliance with safety standards and quarantine protocals.

13.Sharing of construction and office equipment is discouraged. However, if it
cannot be avoided, disinfection of equipment in between transfer shall be
conducted.

14.All materials and equipment brought inside the project site shall be disinfected,
as much as possible.

15.Non-essential personnel, visitors and general public shall be restricted to enter
the project site. All personnel entering the construction site premises on a
temporary basis (e.g. Delivery truck drivers, inspectors, etc) shall be properly
logged and checked for symptoms. Gatherings, liquors, and/or merry-making
are strictly prohibited in the project site. '

&\
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16.PPA Port/Resident Engineer shall ensure strict compliance to DOLE D.O. No.
13, series of 1998 and implementation of the mentioned cCoviD -18
precautionary measures in the work place.

17.Clustered and staggered deployment of employees within the construction site
shall be observed to minimize personnel contact.

18. Contractors shall submit to the implementing unit the inventory of work
activities including the proposed sequencing of activities to be followed and
undertaken to comply to the required social distancing. Break times shall be
conducted in a staggered manner.

For strict compliance.

T

- é/ -1’.«1
}ONSTA@' E T/FARINAS, JR.
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rReLIFPING g‘\

LETIERER
AuTmamTY

June 29, 2C20 -
MEMORANDUM
FOR ©  The Assistant General Manager for Engineering

Offca of tne Assistant Ganaral Manager for Engineer:ng

FROM . The Manager
Internal Audit Department (AD;

SUBJECT : Construction Guidelines for Project Implementation during the
period of Public Health Emergency

Last June 16, 2020, we receivad thru email the letter from tha Constructon Ingustry
Authcenty of the Phiippines {(CLAP) 10 the General Mannger ¢aled June 15 2020
(copy attached) regard.ng the adove sudyazt. CIAP is requesting PPA to assist them
in disseminaling the above Consiruction Guidgimes to our stakeholders wcluding
cont-aciors and impemeniing units.

Relative fo this tAD being the impiementing unit for Constructors Performance
Evaluavon System (CPES) and relalive 1o s implementation, may we seek
assistance from your good office in dssaminating the attached guidelines to the PPA
Enginearing Unitz and PPA constructoes

Thank you for your kind consderation

) FHIL, PORTS PUTHORITY |
ENSTNEERIND 07 v i%E
PROJ CEV'T OUFARI'ALNL
VENICIUS V. VILLASEROR N
Ce Tre Gererdt tAxiapor 'ih—d;h
n:____éﬁi.:w -
AllBciment’s  As $laed COOE NG, (1N 4 702

A Pl Diwe Goatoeyiag Fo v kens 3P P mgmre
ST R % Rda FERbave
fp b et cm FET [ ¥ vt LEER
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guidelines. Thesa were developed considenng SME contractors which employ the
- biggest chunk of the industry's labor workcforce and large contractors involved in both
public and private infrastructure projects as well as vertical construction. The
guidelines will give: pointers in managing their human resources at this critical time but
vall kewise give important directions to co ntractors in managing their business not just
for survival but to be able to contribute 1o the country’s economic recovery program,

The TWG Is presenting options or courses of actions which contractors may consider
Cepending on applicabity to the projoct’s ugue characteristics while maintaining
minimum requirements based on gucelires by govemment authoriies such as the
IATF Omnibus Guidetines for the implermentation of Community Quaranting in the
Phiippines, Department of Trade and Wndustry (DT1) and Department of Labor and
Employment (DOLE) Interim Guidelines on Workplace Prevention and Control of
COVID-19, and DCH Depanment Memorandum No. 2020-220, Interim Guidefines on
the Retum-to-Work, o

These guidelines are subject to perodic review to better respond to developments and
ensure workers health. and protaction - as well as compiance with govemment
regulations.

Purpose

The guidelines will se! key preciples &n¢ minemum requirements thst define
responsdie, heofthy and safe operstions for construction related operations urier
COVID-18 and ensure the survival of busiziess as well ag the protection of workers.

Scope I Coverage

The guidelries will indude pmnﬁoﬂ. detection, and rapid response Measwes
designed to achieve the principles above whie maintaning business continuity across
the constructon industry.

Policy Content / Guidefines
Materiats

§. Defivencs _
1. All equipment and material deliveries must be carefully planned and
montiored.
2. Transition and delivery zones sre identfied and limited to sclect personnel,

Le., receivers and deliverers,

2.1. Transition personned are regularly monitored, always provided required
Personal Protective Ecupmen (PPEs) and may be included for optional
testing. Co

2.2. Scdial distancing and other protocols by the Department of Health (DOH)
should be followen,

3. As much 8% possible, cargo is unloaded only by the receivers, while the
dekvarers do not leave their vehiclas. if the receivers are not encugh o unlaad

the cargo, the deliverers must unicad while the roceiver has to wait at a

socured distance until completed., '

Tongreins Guneh s £F Fres St cenialsn 3ng Ko panis 6f S Meats Eaganey [Pade 2o 12
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-

A
4. Al cargo should underpo proper disinfection procedures before use. Likewise,
mvolved staff should also be property disinfecied before entering the jobsite.
4.1, Materials, which are exposed to tha sun, such as concrete and gravel,
reed not be dainfected.

Manpower

. Awareness and Communicaton ,

1. Actve communication betweon the workers, safety officers {as specified under
Scction 14 of RA. 11058 and its Implementing Rules and Regulations (IRR) as
specified in DOLE D.0. 198 8§, 2018), site supenssors, and management is
advised in planreng and implementing the protacols,

1.1. All languages and dialects should be accounted for to ensure proper
communication.

2. Infographics (may adopt DOH's), sngnages and posters on health anc safety
measures {(see Annex Aj must be posted ot entry points ang stralaguc arpas’
2.1, Daily updates on the iatest developments.

2.2. Self-screening measures.
2.3. COVID-19 Hetine, _

3. As much 23 posadie, af werkers should exercise the practices for reducng
the risk of transmissicn, and proper hypene as identfied by the DOH:

3.1. Sociai distancing [at least one (1) meler distonce from next person).

3.2. Propér handwashing using anti-bacterial sosp (or use alcohol-bacsed
- hand sanitzer when unavaitable),

3.3. Avpid contact with own eyes, nose, end mouth.

3.4, Prohibd sgittng.

3.5, Cavering of mouth with tissue or am (if tssue is unavaﬂable] whan

sneezng or counhng.

3.86. Use and remove PPE with care,

3.7. Do not share personsi belongings such as phones, pens, PPEs,

3.8. Avoid physical grectings (e.g. handshakes, hugs).

4, All workers' status on-gite and oif-site, are propery noted at an btmes by the

safety officers.

4.1, Fitto work

4.2. Sick

4.3. High temperature
4 4. Other cangditons

5. An acceptable level of heatth evaluation is property communicated between
new hires and management.

6. AR workers would need pmvide their location or place of residence pricr 10
working. This is ta help create a proper sigorithm for contact tracing.

6.1, Addilionally, workers coming from COVID-19 botspots woulkd need 1o be
. identified, _

7. Quarantined workers should also bz kept track of under strict confidentialty

and privacy.

" CJeanng for Return to Work
1. Stringent qualification criteria for @ mployeesiworkers:

ConTiruerton Dueshens fr Froges ampvinecbe fess alaiey Aw pensd o Fund: Mot Breegsnsy | Paoss 347 2
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1.1, hust be 21 to 59-year<oki, without pre-existing health conditions, such
2s, but net lmited o, immunodeficency, comoerbidites, or other health
r:sks including any person vho resides with the aforementioned.

1.2. Empiloyees or consultants who are 60-year-okd or above may be part of
the workferce for construction projects as may be allowed under General
Cemmunity Quarantine {GCQ) and ECQ gquidefnes under Omnibus
Guidslines on the Implkementation of Community Quarantne in the
Pratppines dated 15 May 2020 which sfatex that those aged 60 and
above may be akowed 10 work i permitted industrias and offices. -

1.3. Must have nc COVID 19 symptoms.

Screening and entry at construction site, liem 4, Section 8 of the Omnibus

Guidelines on the Implementation of Community Quarantine in the Philippincs,

dated 15 May 2020, states that “Compliance with Joint DTI-DOLE Retumn-to-

Work Guidelines and DOH Retum-to-Work Guidelines shal be considersd

sufficient compliance with mrimum health standards. In no case shall the

testng of all retuming workers be construed as a condiion precadent for
hisher retum.” The most wmporam screenng step is checking al retuming
workers for symptoms within the last 14 days and excluding anyone who is
symplomatic. (Annex B) Contraciors have the cption to test workers for

COVID-139 thru DOH prescribed tesing protcedls lo determine il there is

asymplomalic ransmission.

2.1. The Human Resource Department should undertake caily health pre-

strecning {see Annaxes C & D -~ DOLE Work Resumption Proocol &

pre-screening sample form). Retuming emgloyeesiworkers should be

made anare of giving accurate infarmation as specified in RA 11232,

All returning empioyeesiworkers must deciire (a8 SMS) 2ny recent

ravel hisicry to or residence In an arga with 3 reponted case of lcsl

transmissian of COVID-1$ over tha 14-days pror to entry.

2.3. Relurning workers that do not show any symptemns will be quarantined
for 14 days within the jobsite ané wif be sllowed te wark under a zoned
Of gromsnet area.

2.4, These who have been hing/confined in the bamracks during ECO/GCQ
panod for a1 lzast 14 days and wrth no symploms, will be aliowed 1o work
immaodiately.

2.5. Management should hsve an understandng and plan on how the
WwOrkers traved 1o and from the: jobsites.

2.6. A heightened gate entrance screening protocal (see Annex E - Samplc
Protocol for Screening Employees and Visitors per DTI-DOLE Intenm
Guicelines) with the usc of non-contact thermal scanniers on ALL
personnel upen entry lo consiruction premises wil be implemented.
He/She must dedlare recent possible exposure to confirmed COVID-18
cascs, includng trave! hiztory o oe residence in an area with repornted
local ranzmission of COVID-19 disesse. The individual should also
atiest that they are not experlencing the fobowing symgtoms: {see Annex
F = Daity COViID-19 Health Checklist Form)

2.6.1, Fever

2.62. Cocugh

2.6.3. Shoriness of breath
2.6.4. Colds

2.6.5. Sore thrca®

1
[N
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2.6 E. Runny nose

2.6.7. Nasal congestion

2.6.4. Muscle pains

2.69. Headache

2.6.10.Difficulty of breathing

2.6.11 Diarrhea

2.6.12.Loss of sense of smell

2.6.13.Loss of sense of laste

2.7. Secunty guard or assigned Derscnnell safety enginsers on duty will then
refor thase personnel to the Safety and Heakh Perscnnel. who will then
conduct the DOM Decision Tool for COVID-18 Agsasemmad,

2.8. Employers shall provide ther DOLE through its Regional Office copy
furmished DOH, monthly repon of illnecs, diseases and injuries utilizing
the DOLE Work Accdentiiiness Report Form (WAIR) (see Annex G).

Suspected Cases {Possitie cases of COVID-13)

3.1, Any indivicual exhiditng Mu-lke symploms shcouid not report 10 work.
Instend, they should do tre Iobong:

3.1.1. Self-isctate, alen theoir safety officers or other applicable
authonties.

3.1.2. Centract proper heatth awtherities for additicnal guicance.

3.2. Empicyeesiworkers, who had the COVID-19 virus, shocld do the
folowing before reporting 10 work:

3.2.1, Fulfili the adecuate tme for sell-quarantining as recomrmended by
the DOH.

2.2.2. Tust negative for COVID-16.

3.2.3. Receive proper medical clearance, before reponing 1o work.

33. In the event of a worker costracling COVID-1E while working. the
management shadd do the following:

331, koltalz the worker immediately in 8 saparale  wellvealiated
holding area (or in wte isclation room) in the werkpiaoz, eway from
other workers.

3.3.2. Contact local govemmeent 3n: heatth aulhorities.

3.3.3. Gather acores of all peogie who have worked with the infected

wrorkar, vho tested postta within the past four wooks.

A. Gather infurnatiocn on those who have been in acation or shared

equipment vath the person,

5. Provide COVID-19 tesling to all workers, who have baen warking

ciesely with the infectad individual,

. Be ready 1o presen! the information to the approgeate authorites,

. Inform the wader workforce of the stuation while proteciing the

pirvacy of the individual.

. Clean anZ disinfect all ste surfaces snd eQuipmenl

. Folloav any additicnal directions from local government and heaith

authontics.

3.4, For senior personnel. who are working in muttple jobeies, they are
expecled to sel’-quarantine for at least 14 days. if there has besn a
breach in one of their ohsites:,

1.5. The safety officer should have a knoatedge on the proximate hospitals or
quaranine faciities to ensure: tat n the event of a COVID-19 incident,
workers ¢ith be given proper hezthcare.,

w W
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K. Monitanng

1. Health Checks

1.1. Reguiar monstcmg of personnel’s heanh especaly for COVIQ 19
symptoms (e.g., mandatory regular no contact temperature check).

1.2. Day to ¢ay monitoring of personnel’s health,

2. Workers Hygiene
2.1, Constant remindar on proper coughing etiguetie.

3. Limit number of Wark Personnel
3.1. Limited rnobilization of personnel and minimized skeletal staff

V. Proper Work Altire '

1. All workers must wear the prescribed doshing of the DOLE-OSHC:

1.1. Shirt with steeves

Pamts
Chezed-loe b(xﬂa
Hard hat
Hazh vigibitity vest ' :
Other necaasary Personal Protecive Equipmen! (i.2, face masks, ghves.
goggles, face shields, etc.) shal be prescribod based on specific
charactenshcs of project, :
2. Az pac the DOH, all workars are expecied o wear proper facs masks.

-

P A N
ke

V. Soci! Distancing and Frecautionary Measures

1. Socal distanang should be observes at the constructon site and & the office:
1. All workers should respect socal distancing guidelines, as much as

possible,

2. Provision for transport compliare with social distancing requrements.

3. Provision of On-WNear-Site accanrnodationsibamacks. where aveilabie.

3.1. Enough space should be provided for every employeoivworksr staying in
the barracks ta ensure that sociaf distancing (at feast 50% reduction in
density of people) are adequately imptemented. This can be achieved
either by providing additonal spacefaciliies or by havng occupants
work (and sieep) in shifts.

3.2. Segregote employeesworkers who aro coming back to work from mase
who onginally stayed in the b amacks during the ECQ period,

3.3. Barracks should have at least one (1) meter of physical distanoe from
8ach occupant andlor provision of a physical barrler in between
occupants.

3.4. Should be weil ventiated / windows opened to allow fresh air circudation.

4. Provision of dedicated point-to-point shutte service (residence-wornplace-
residence and comphant with sociail distancing).

§. Obsene socisl distancing (e.g.. No shanng of workspaces, staggereo unch
breaks, use of large conference rooms only) and hygiene measures (e.g.,
provide hand washing and disinfection stations, mandamty use of {face masks)
in workplaces, shutthzs and accommodations.

5.1. Spitakemating shifts are encouraged to svoid extensive intermingling.

$.2. Breaks should be staggered to bmit the number of people in proximity
with each other,
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$.3. individuals are expected to clean up their own areas afler eating with
preper disinfectants. _ _
54. Uimit the number of pcople o perating or accupying freight elevators.
$.5. Designate smoking area: _
5.5.1. Smokersivapers must use designated area or do so offsite and
buits are to be pilaced in the designated receptacie. Hands must
be washed before and after smoldng,
5.6.2. Stand 50 that smoke or vapor produced is not going into ancther
: person’s breathing zone.
5.6. Site moetings:
5.6.1. Only absoltely neces sary meeting participants should attend,
5.6.2, Artendees shoukd be one (1) meter apart from each cther,
5.6.3. Rooms should be well ventilated { vAndows opened to allow fresh
air crculation.
5.6.4. Hcld meetings in open areas wherte possible. -
5.65. Conduct teckox meetings in wide open spaces to enabie workers
10 keep the required physical distance of at least one (1} meter.
© (sae Anrex H).
$.6.86. Meelings are to  be held through teleconferencing or
videoccnferencing, where pussible. '

V1. Ste Operalions / Construction Work Site
1. Access and Movement toffrom Construciion Site
1.1. it possicle. estatiish one-aay stircases and walkways to minimize
workers' contact,
1.2, Management tan lock up possible decontamination chambers (e.g.
_ svimming pool gradechlorine),
1.3. All poople entering and exting the workplace should be regsterad, for
easier contact tracing in the event of an outhreak.
1.4. All non-cssential workers are prohibited from entering the jobsite.
2. Limiting and Removing internal touch points areas.
3. Compartmentalization
3.1. ¥ possitie, divide the construction site nto zones or other methods to
keep viorkers physically separated. This will promale Sccial d:stanc:no ,
and will make containment of possitle outbreak easier.
3.1.1. Limit on the number of people per zone is advised.
3.1.2. Management can consider reducing workforee in the jobstte.
4. Construction Sde Cleaning
4.1. Reqular disinfection of workplaces, shutlles, and aczcommodations.
4.2. ARl offices and jcbsites should d:snfecz the fonovnng al least twice per
day:
4.2.1. Door handles
422, Ralngs
4.2.3. Ladders
4.24, Switches
425, Contrals ,
4.2 6. Shared equipment
4.2.7. Common snd eating areas
4.2 .8, Personal workstations
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4.3. Hunds and common tools'equipment are cleaned or Ssinfected after
each task.
4.4. Awarcncss on location of commanly uzed items
§. Al cffices and jobsites should mplerment additional cleaning measures of
common arcas as recommended by the DOH,
6. Management can lock up possbic decontaminaton chambers (e.qg. chiorine,
loding, betadine, potassium parsulfate)
6.1. Demistng cnly decontaminates the surface, thus the need for PPEs.
6.2, Sugqested additional sanitary meazures lo be implemented/insialled on
tite but are not limit=d to the following:

6.2.1. Water siations

$.2.2. Proper hanctvrashing arcas and hand washing pretocol.

€.2.3. Alcohol-based hand sanitizer shall be provided n all department
areas, enfrances, canteens, beside hand punth machines and
other facilites.

€.2.4. Disnfectant wiping producs.

6.2.5. Foatwear cisinfection reatment wnits {foot ’!:a:hs) before entenng
site premises or facilities (staff houses, barracks, canteens/mess
halls, site offices and (thers),

7. Limit and remove inlornal touch point areas {e.q. ooffee machmes, waler
fountains, common pens). If posstie, also remove coors! door handles for
jobsites, _
A proper vaste and dispcsal area mus! be provider, ss well as proper
dispasal ¢f contaminated products.

o4

Vil. Additonal Guwaelines for Vertical and Hanzonta! Projects
1. If pessible, al! construct:on workers are 1o be housed in either on-sie
barracks, or off-sile barracks. This would make montanng af workers'
adlivitics casier.
1.1, All workers must use the same vehiclas they came into wo% in, if
rcturning to the off-cite baracks.
1.2. Al vehices would nced 1o be disinfected, before being reacy foe use the
noxt day.
2. Msanagemeni can also ook inlo using the fivors of buildings, as barracks, with
proper permission of the owners.

Machinery

1. Al equipement deliverios must be carsfully planned, monitored and managec to
avoid the nsk of COVID-19 lransminsion,
Al detvered cquipment must be cleaned and disinfected before use,
As5in reguiar worker 10 use the equipment, if possible.  sharing cannot be
prevented, take precautions Bnd fobow the cleaning guide before and afler
cach use.
Clean equipment before and after each day's work wih a disinfectant,
concentrating on points of contact such as handies.
5. If equipment nesds to be transferred to other construction sites, the folloaing
action must be taken nto considerations:
5.1. Pian, moniter and rmanage the transfer of equipment.
5.2. Equipment should be disinfected bafore transporting.

@1
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5.3. Transperting driver must be recarded inciuding the assstant,

2.4. Atth2 debvery site, equipment should be properly endorsed.

5.5. Once the equipment & recelved at the project site, number 2, 3and 4
masst be dene,

Money

Conlbracting parties need (o discuss, before rosumption or start of work, contract
provisions on: Payments, Variations and Tinelines considering the effects of current
govermnment hoath and safely standards that have to be complied with (o prevent ths
spread of the covonavirus pandemic and ensure worikers’ protection from the
contagious disesse. Conlraclors’ concem on cash flow, price cscalalion, time
extonsions and productivity wil need to be establshed and agreed wath project
owners. Contractors need (o devise project implomentation plan skgned with
government approved heaith and safety protocols.

Contractors need to fomiliorize themsedlves with Republic At (R.A) 11369 or
Bayanihsn to Heal As One Act: R.A. 11058 and #s IRR as specified in DOLE D.O. 198
S, 2018, and DOLE's D.O. 13 and ensure contracts are akgned with these landmark
regulations, For projects with sioned cortracts before the onsetl of the coronavirus
pandemc, contraciors need to check on DOLE s guidelines on drafing new contracts
$0 provisicns on emgéoymen! detads, i.e. accommodations, meals, etc. can be
irciuded as these are expected to be heavily affected by new guidelines on heatth and
safety, Company code of aisciplines may likewise need (o be roviewed and re-aritten:
to consider pandemic guidelines and ensurc employeesiworkers' full support and
Cooperation,

Purzuant 1o Section 21 of DOLE D.O. 198, <. 2018, “The total cost of implementing 3
OSH program shall be an integral past of the operations cost. it shal be a .separat’e
pay lrem in conzlruction and in all contracting or subcontracting arrangements. ™ 1o
cover the cost infiected durng this Pubbc Health Emergency. Thess costs include, but
are not imited, (o testing kits: personal protective equipment; workers' barracks,
quarsrtine fac@itias. isolation rooma; dsintfeciants; sanitation cquisment and facilities;
and other expenscs relative to complance with safety and bealth standsrde curing
consiruction.

Contraclors should conduct pedodic audits {frequancy {o be detamined based on a
project scake and socope) fo verfy that the appropriate messures have been
implemented and are maintained,

The se supenisors and safety officers nre expecicd lo conduct dady audits, and
safely reports 1o management in ordot 10 make sure that the appropnste measures
are tnplemonted and followed.

Construction companies shoukd expect to deal with heighlened safety and heatth
gurdelines until such time that the pandomic has fully been eracicated, and:

Analyze contract requirements:

. Comply with contractual nolice rtqwrcmen:s

Adapt and Adjust schedule;

Cocrdinate and Cooperate with all participants; and
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5. Documont everything.

Risk Assessment and Response:
3. Al conlractors would need ta guavrantae the minimum level cf standards to
protect the health of the workers engzged in the construction sites.
2. Before any actvity is resumea, all kazards, due to tha hafting of work, must ba
reviewed and contrefled.
2.1. Workers involved should have: proper understanding af the operations ind
environmént conditon chacking
3. Anintegrated continuity plan eheuicd alsn bo providad in the event of a parial cr
complate shutdewn of pbsite o if jooste operations are soverely lirrited,
4. All conlrartors should complete an ntegroted contnuity plan to resgond {0
parial or complete shuldown of construction sites or i the case of a savere
rrtation of site operabons.

The COVIO-19 pandemc afects working hours and eamings in all businesses,
ghobolly, However, the construction industry is unigue with resoect to the COVID-19
Bacause corsirucion contracts typicaly contain prowisons abeut time 1ar perdomance
and fees for failag ta perdorm on tme. There i3 no Guestion that all particpan’s in the
constructon ndustry have experienced. ond wall continue o expenence. impacts
their coeraticns because of COVID-19 and exsets say the faltout is one mora factor
paised 1 affect construction fims. These impatis inckice, among olhers, schedule
delays. workiorce disruptions, equipment and supply cham disruptions, redsced
productvily due 10 on side health and ssfety meacsures (e.g., scoidl distanging,
staghenng of veork, enhianced sanilary me acures, ete,}, pennit delays of resincuons on
new permils, and financing restnctions or cash Mo shonages.

Theeefare, il 15 ctical that construction companies be prasstive rather than reasctve in
cealing with the COVID-19 and it is highly reccimmendnd that they taxe the following
steps with respect lo the coronaires:

1. Defing — identify the umpany’s main wuineraities (convene 8 mecting with
senicr masagement anc Cacision-rmasers 1o igentdy potential impacts on the
company).

2. Assess - undersiand if and how the tompany is peeparec 1o deal with the
company s man vulneratslilies (review any existing pians ang procedures to
ensure they arc cument and begin prepiting business continuity and cnsis
management plans and proccdurcs amed at mimzing potential impacis on
the company).

3. Implernen? and Manage ~ ¢nsure the company's plans and procedures work
{work with sentor managomant and tacison-makers to estabiish ard embed
response and recovary artangements end confimm senior maragerment and
decision-makers urderstand their roles andg support how the plans and
procodures will be uses),

4. Communicate and Remain Vigilant — ensure the company’s lcams are irformed
(assign clear responstilities for intemal and external communications).

This pandemic was nct fereseeable and unicriunatsty, its durstion and fabout remamn
uncertain. What is certain is that the world i trancitoning . Being prepared for this will
be essent.al to managing the outcome angd mnimizing negative impacts.
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Monftoring

DTI-CIAP is revilakzing #ts Joint Administrabve Order No. 01, S. 2011 wth DOLE,
DPWH. DILG and the Professional Regulaton Commission (PRC) to sirengthen
coordinaticn and cnhance the implementation of the Construction Guidelnes on
Project Implamentaticn far the pericd of Puthic Heatth Emmergency, DOLE D.O. 13 and
R.A 11058 and its IRR as specified in OOLE D.0. 198 S. 2018. and speafically,
enforce strct monitoning of construction activities,

The COLE szhall refer 1c the Praippine Contractors Accredilition Board (PCAB) is
findngs, after due process, cn any act or omission commtied by consinicton
contractors in wolaton of labor standards, safety ndes and regulations and othor
pertrent policies. '

Effectivity

These guidelines shall take effect after approwal by the CIAP Board and pesting in e
cficial gazette (»mnv.cfficialgazette.gov.ph) and CIAP website (wwawv.cian.cli.gev.ph).
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15 June 2 Q20

Atty. JAY DANIEL R. SANTIAGO
General NADnager .
Philippires Pons Authority (PPA)
Bonifacio Dnve, South Harpor
Port Areaa , Manila

Su bject:  Construction Guidelines for Project Implementation during the
period of Public Health Emergency

Dcir Atly . Santiago:
Greatrxy os!

in ine with the President’s declaration of Public Health Emergency in the counley to
adcress  COVID-19. the Philippine Domestic Construction Board (PDCB). an
imoementing toard of the Construction Industry Authority of the Philippines
(CIAP). mandated to fonj\ul:nte poicies, ;_-’.ans, programs, and ctrategies for the
davepprnen of the Philingine CONSINCION irdusiry organized » Technical Working
Group (TWG) compnsod of representaives {rcm contractors ¢f vanyng sizes and
supCiers corring from Luzon, \ﬁs-fa;ms ﬁn¢ _Mmdar\.ao 16 fgrrn:,pfg[? protocols fov tne
ndustey for resumpticn of conatructon wark n araas wnder quara.ing,

Ae o resultl. we have dc\mlopgd the “Construction Guidelines for Project
\mplementation during the period of Public Health Emergency” o serve as
reforence fof contraciers and impiemesiing agoncies. to ensure viability of projocts
ard protectan fom and sprezd of the cvomvinus, The Gudolines were approved by
the POCEB and CIAP Board cn May 18 and Juna 202D, respectively.

These gquideines set key prncipies @nd minimum  requirements that define
—— pons'lbk'f- heathy and sale f)pcrabms_ fur constructon-selited operabions under
coviD-19 and ensure the survival of tusiness as well a3 the protection of workers,
These gui¢elnes riduda prevention, deleshon, and rapd response measures

designed to adveve the pnncples atawve vAile maintaning business continuity
across the construction industry.

These alsc present ootions o COUMsSs ot acf..ons whizh cqﬂr_actms may :':cn?in.ier
depending on aopdicability to the project’s unique characteristics while mamtaining
N 1eGUITCTIENtS basedt on Sindehines b,-_ govemnmment autiottes such as the
JATF Omnibus GuideZnes for the Irplementation ¢f Community Quarantine in the
Phlhppines. Depuntment of Trads and industry (DT1) and Depam»ent cf Labor and
Empioyment (DOLE) Interir Guxdalines on \orkplace Preventen and Control of

COVID-18. anc DOH Deparment Memorandum No. 2020-229, interim Guidehnes on
the Returmn-lo-WWerk,

In ths regard, ray we resgactfully fumish you with the copy of the approved
Construction Guldelines (copy altschad), for your reference, Further, may we also
PHEJPPINE DOMESTIC CCONSTRUCTION BOARD
CONSTRUITION NTUSTRY AS THORITY OF THE Pral iPPINER
M1 Anel hyeny €2 0o et S Tiatt it wikgny
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request your kind assistance in disseminating these Constructon Guideines amang
your stakehokders, including contractors and inplcmenting agoncics.

You_may aiso visit CIAP's wobsie at www ciap dti.gov.ph for the latast updates and
version of these Construction Guidchnes.

For questions and clarfications, kindly emall POCB Secretariat at pdcbhdti.gov.ph
Thank you for your ususl support.

Sincearely,

DORIS U, GACHO
Executive Director, PODCB A
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CHECKLIST OF TECHNICAL
AND FINANCIAL DOCUMENTS
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Bidding Forms
(Checklist of Technical and Financial Documents)

Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); or

Technical Documents

o (b

o (d)

®

o (9

Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

Statement of the bidder's Single Largest Completed Contract (S1.CC) similar to
the contract to be bid, except under conditions provided under the rules; and

Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or

Original copy of Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:
a. Organizational chart for the contract to be bid;

b. List of contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c. List of contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership
or cerification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Sworn Statement (OSS);

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents

O (h

The prospective bidder's computation of Net Financial Contracting Capacity
(NFCC).

PROPOSED DREDGING OF NORTH HARBOR INNER BASIN PHASE Il (FRONTING PIERS 2 TO 12) PORT AREA, MANILA
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Class “B” Documents

a () If applicable, duly signed joint venture agreement (JVA) in accordance with RA
No. 4566 and its IRR in case the joint venture is already in existence;

Or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.
I1. FINANCIAL COMPONENT ENVELOPE
(0 () Original of duly signed and accomplished Financial Bid Form; and
Other documentary requirements under RA No. 9184
O (k) Original of duly signed Bid Prices in the Bill of Quantities; and
O () Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment

rentals used in coming up with the Bid; and

O (m) CashFlow by Quarter.

PROPOSED DREDGING OF NORTH HARBOR INNER BASIN PHASE It (FRONTING PIERS 2 TO 12} PORT AREA, MANILA
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Bidding Forms
(Bid Form for the Procurement of Infrastructure Projects)

Bid Form for the Procurement of Infrastructure Projects

[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project. PROPOSED DREDGING OF NORTH HARBOR INNER BASIN
PHASE Il (FRONTING PIERS 2 TO 12) PORT AREA, MANILA;

b.

C.

We offer to execute the Works for this Contract in accordance with the PBDs;

The total price of our Bid in words and figures, excluding any discounts offered
below is: X

The discounts offered and the methodology for their application are:

t}

The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. (i} value added tax (VAT), (i) income tax, (iij)
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upeon us at any time before the expiration of that period;

If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines' for this purpose;

We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

We understand that this Bid, together with your written acceptance thereof

1 currently based on GPPB Resolution No. 09-2020

PrOPOSED DREDGING OF NORTH HARBOR INNER BASIN PHASE H (FRONTING Piers 2 To 12) PORT AREA, Manita



Name:

2

Bidding Forms

(Bid Form for the Procurement of Infrastructure Projects)

included in your notification of award, shall constitute a binding contract between
us, until a formal Contract is prepared and executed; and

We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute
and perform any and all acts necessary to participate, submit the bid, and to sign
and execute the ensuing contract for the PROPOSED DREDGING OF NORTH
HARBOR INNER BASIN PHASE Il (FRONTING PIERS 2 TO 12) PORT AREA, MANILA of
the Philippine Ports Authority.

We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:

Date:

PROPOSED DREDGING OF NORTH HARBOR INNER BASIN PHASE I {FRONTING PIERS 2 TO 12) PORT AREA, MANILA
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Bidding Forms

(Bid Form for the Procurement of Infrastructure Projects)

Bid Form for the Procurement of Infrastructure Projects

[shall be submitted with the Bid]

BID FORM
Date :

Project Identification No. :

BILL NO.

DESCRIPTION

TOTAL AMOUNT

GENERAL EXPENSES

1.1) MOBILIZATION AND DEMOBILIZATION

1.2) PROVIDE ENVIRONMENTAL SAFETY AND HEALTH
PROGRAM

1.3) PROVIDE AND MAINTAIN SITE OFFICE

1.4) PCG'S DuMPING PERMIT/FEE AND PPA'S PORT
CHARGES (BERTHING / DOCKAGE / ANCHORAGE
FEE)

DREDGING WORKS
2.1) DREDGING AND DISPOSAL OF DREDGED MATERIALS

REIMBURSABLE ITEMS

TOTAL AMOQUNT OF BID (INCLUDING VAT)

PROPOSED DREDGING OF NORTH HARBOR INNER BASIN PHASE H (FRONTING PIERS 2 TO 12} PORT AREA, NMANILA
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Bidding Forms
(Financial)

FINANCIAL DATA

The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “RECEIVED” by the
Bureau of Interna!l Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

The computation of the bidders Net Financia! Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:

If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit separate financial statements.

PROPOSED DREDGING OF NORTH HARBOR INNER Basin PHASE I (FRONTING PIERS 2 10 12) PorT AREA, MANILA
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Bidding Forms
{Omnibus - Sole)

Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

AFFIDAVIT
l , of legal age, [Civil Status], [Nationality], and residing at

, after having been duly sworn in accordance with law, do hereby
depose and state that:

1. | am the sole proprietor or authonzed representative of with office
address at X

2. As the owner and sole proprietor, or authorized representative of N
have full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for PROPOSED
DREDGING OF NORTH HARBOR INNER BASIN PHASE 1l (FRONTING PIERS 2 TO 12)) PORT AREA
ManiLa of the Philippine Ports Authority, as shown in the attached duly notarized
Special Power of Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by _itself or by

relation, membership, association, affiliation, or controlling interest with another
blacklisted person or entity as defined and provided for in the Uniform Guidelines

on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members
of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

PROPOSED DREDGING OF NORTH HARBOR INNER Basin PHASE I [FRONTING PIERS 2 70 12} PORT AREA, MANILA
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Bidding Forms
{Omnibus - Sole)

¢. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the PROPOSED DREDGING
OF NORTH HARBOR INNER BASIN PHASE Il (FRONTING PIERS 2 TO 12)) PORT AREA MANILA.

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

10.In case advance payment was made or given, failure to perform or deliver any of

the obligations and undertakings in_the contract shall be sufficient grounds to
constitute criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any

payment received by a person or entity under an obligation involving the duty to

deliver certain goods or services, to the prejudice of the public and the government
of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or

the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of ___, 20 at
, Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rufes on Notanial Practice]

PROPOSED DREDGING OF NORTH HARBOR INNER BASIN PHASE Hf {FRONTING PIERS 2 TO 12) PORT AREA, MANILA
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Bidding Forms
(Omnibus — Partnership)

Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

of legal age, [Civil Status], [Nationality]l, and residing at
, after having been duly swom in accordance with law, do hereby

depose and state that:

1.

| am the duly authorized and designated representative of with office
address at ;
| am granted full power and authority to do, execute and perform any and all acts

necessary fo participate, submit the bid, and to sign and execute the ensuing confract for
PROPOSED DREDGING OF NORTH HARBOR INNER BASIN PHASE Il (FRONTING PIERS 2 TO 12) PORT
AREA, MaNILA of the Philippine Ports Authority, as shown in the attached [state title of
attached document showing proof of authorization (e.g., duly notarized Secretary’s
Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is
applicable;)];

[Name_of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting ruies
have been recognized by the Government Procurement Policy Board, by itself or by
relation, membership, association, affiliation, or controlling interest with another

blacklisted person or entity as defined and provided for in the Uniform Guidelines
on Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

None of the officers and members of [Name of Bidder] is related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third
civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

PrOPOSED DREDGING OF NORTH HARBOR INNER BaSIN PHASE I [FRONTING Piers 2 TO 12} PORT AREA, MANILA
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Bidding Forms

(Omnibus — Partnership)
a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the PROPOSED DREDGING
OF NORTH HARBOR INNER BASIN PHASE Il (FRONTING PIERS 2 TO 12) PORT AREA, MANILA.

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

10.In case advance payment was made or given, failure to perform or deliver any of
the obligations and undertakings in the contract shall be sufficient grounds to
constitute criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an obligation involving the duty to
deliver certain goods or services, to the prejudice of the public and the government

of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or
the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of __, 20 at
, Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Nofarial Practice]

PrROPOSED DREDGING OF NORTH HARBOR INNER BASIN PHASE IT {FRONTING Pigrs 2 TO 12} PORY ARgA, MANILA
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Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

AFFIDAVIT

l, , of legal age, [Civil Status], [Nationality], and residing at
, after having been duly sworn in accordance with law, do hereby depose

and state that:

1. | am the duly authorized and designated representative of with
office address at ;

2. | am granted full power and authority to do, execute and perform any and all acts
necessary to participate, submit the bid, and to sign and execute the ensuing contract for
PROPOSED DREDGING OF NORTH HARBOR INNER BASIN PHASE 1l (FRONTING PIERS 2 TO 12) PORT
AREA, MaNiLA of the Philippine Ports Authority, as shown in the attached [state fitle of
attached document showing proof of authorization (e.g., duly notarized Secretary's
Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is
applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign governmentfforeign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by _itself or by
relation, membership, association, affiliation, or controlling interest with another

blacklisted person or entity as defined and provided for in_the Uniform Guidelines
on Blacklisting;

4, Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder] is related
to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC),
the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or
affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, focal or otherwise, affecting the implementation of the
Contract;

PROPOSED DREDGING OF NORTH HARBOR INNER Basin PHASE I (FRONTING PiERS 2 T0 12) PORT ARES, MANILA
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c. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the PROPOSED DREDGING
OF NORTH HARBOR INNER BASIN PHASE Il (FRONTING PIERS 2 TO 12) PORT AREA, MANILA;

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

10.In case advance payment was made or given, failure to perform or deliver any of
the obligations and undertakings in the contract shall be sufficient grounds to
constitute criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an obligation involving the duty to
deliver certain goods or services, to the prejudice of the public and the government
of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or

the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of _ , 20 at
, Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[urat]
[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED DREDGING OF NORTH HARBOR InNER Basin PHasE It {(FRONTING Piers 2 10 12) PORT AREA, MANILA
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Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority

PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/We, the undersigned, declare that:

1.

I/'We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

I’'We accept that: (a) l/we will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years upon receipt
of your Blacklisting Order; and, (b) l/iwe will pay the applicable fine provided under
Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15)
days from receipt of the written demand by the procuring entity for the commission of acts
resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2,
40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal
action the government may undertake.

I/We understand that this Bid Securing Declaration shall cease to be valid on the
following circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. | am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) lI/we failed to timely file a request for reconsideration or (ii) l/we filed a
waiver to avail of said right; and

c. | am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I'We have hereunto set my/our hand/s this day of [month}]
[year] at [place of execution].

Name of Bidder/ Authorized Representative
(Signatory's Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED DRECGING OF NORTH HARBOR INNER BASIN PHASE H (FRONTING 2 TO 12} PORT AREA, MANILA
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DREDGING METHODOLOGY

Name of Project :
PROPOSED DREDGING OF NORTH HARBOR INNER BASIN PHASE Il (FRONTING PIERS 2 TO 12)

Proposed Project Description :

DREDGING / REMOVAL OF DENSE TO HIGHLY DENSE SOIL MATERIALS AT THE MANEUVERING AND BERTH
AREAS AND OPEN SEA DISPOSAL

Location:

PORT AREA, MANILA

MINIMUM SCOPE OF DREDGING METHODOLOGY:

DREDGING

Dredging/Excavation of the existing seabed up to the required, composing more or

else of: soft to highly dense seabed comprising of clayish sand/soil, pebbles/stones.

Loading of excavated dredging materials into the dumping scow and disposal to

designated area as directed by the Project Engineer.

Dredging works: (SEE ALSO THE TECHNICAL SPECIFCATION AT SECTION V)

» Shall be undertaken on the deep portion of the channel way up to the shallow
area.

e Must not obstruct the flow of vessel’s traffic within the vicinity.

Estimated Dredging Area : See Section 7.0; hydrographic survey plan
Designed Depth :  See Section 7.0; hydrographic survey plan
Estimated volume to be dredged : 740,000 cu.m.

DISPOSAL (Open Sea Dumping)

NOTES:

Transporting and disposing of dredged materials;;

e Minimum sea level of 20.0 meters

e Minimum distance of 20.0 kms. away from the project site

» Must not obstruct the flow of vesse!’s traffic within the vicinity.

-  The narrative construction method will guide and familiarize the contractor and the PPA on how the project shall
be carried out in accordance with the highest standard of workmanship.

- The construction method shall be consistent with the bar Chart/S-Curve Schedule, Equipment Schedule and
Manpower Schedule.

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

PROPOSED DREDGING OF NORTH HARBOR INNER BASIN PHASE If [FRONTING 2 TQ 12) PORT AREA, MANILA



Bidding Farms 17
(Manpower Schedule)

MANPOWER SCHEDULE

Name of Project :

PROPOSED DREDGING OF NORTH HARBOR INNER BASIN PHASE Il (FRONTING PIERS 2 TO 12)

Proposed Project Description :

DREDGING / REMOVAL OF DENSE TO HIGHLY DENSE SOIL MATERIALS AT THE MANEUVERING AND BERTH

AREAS AND OPEN SEA DISPOSAL
Location:

PORT AREA, MANILA

Contract Duration (297 Calendar days)

MANPOWER
(Minimum) MONTHLY
30 60 90 120 150 180 210 240 270 297
Project Manager

Project Engineer

Safety Officer

Foreman

Specify other applicable positions, ie.:

1)

2)

3) Others

Name of Bidder/Authorized Representative

(Signatory’s Legal Capacity)

Revised: September 2021

PROPOSEDR DREDGING OF NORTH HARBOR INNER BAsin PrasE If (FRONTING Piers 2 TO 12} PORT ARea, MANILA



Name of Project :

Bidding Forms 18
(Manpower Schedule)

EQUIPMENT UTILIZATION SCHEDULE

PROPOSED DREDGING OF NORTH HARBOR INNER BASIN PHASE Il (FRONTING PIERS 2 TO 12)

Proposed Project Description :

DREDGING / REMOVAL OF DENSE TO HIGHLY DENSE SOIL MATERIALS AT THE MANEUVERING AND BERTH
AREAS AND OPEN SEA DISPOSAL

Location:
PORT AREA, MANILA
Contract Duration (297 Calendar days)
EQUIPMENT Number
{Minimum) Of Units
MONTHLY
30 60 80 | 120 | 1s0 | 180 | 210 | 240 | 270 | 297
1)
2)
3
4)
5)
6)
7
Signature

(Signatory's Legal Capacity)

Revised: September 2021

PrOPOSED DREDGING OF NORTH HARBOR INNER BASIN PHASE Il [FrONTING PIFRS 2 TO 12) PORT AREA, MANILA
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project :
PROPOSED DREDGING OF NORTH HARBOR INNER BASIN PHASE Il (FRONTING PIERS 2 TO 12)

Proposed Project Description :

DREDGING / REMOVAL OF DENSE TO HIGHLY DENSE SOIL MATERIALS AT THE MANEUVERING AND BERTH
AREAS AND OPEN SEA DISPOSAL

Location:
PORT AREA, MANILA

Project Duration Payment Schedule Cash flow
(days or months) (Monthliy, in Pesos) (Quarterly, in Pesos)
TOTAL

NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curb.

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

PROPOSED DREDGING OF NORTH HARBOR INNER BASIN PHASE I [FRONTING Piers 2 10 12) PORT AreA, Maniia
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Bidding Forms
(Contract Agreement Form)

Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after
recelving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bonrfacuo Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor]
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the
execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2.  The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i. Drawings/Plans;
i. Specifications;
ii.  Bill of Quantities;
iv.  General and Special Conditions of Contract;
v. Supplemental or Bid Bulletins, if any;

b. Winning bidders bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response
to request for clarifications on the bid), including corrections to the bid, if any,
resulting from the Procuring Entity’s bid evaluation;

c. Performance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBDs. Winning bidder aqrees that
additional contract documents or information prescribed by the GPPB that

are_subsequently required for submission after the contract execution,
such as the Notice to Proceed, Variation Orders, and Warranty Security,

shall likewise form part of the Contract.

PROPOSED DREDGING OF NORTH HARBOR INNER BASIN PHASE Ii (FRONTING PIERS 2 TO 12) PORT AREA, MANILA
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{Contract Agreement Form)

3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the
object of the contract] in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory’s Legal Capacity)
for: for:
Philippine Ports Authority Contractor
Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED DREDGING OF NORTH HARBOR INNER BASIN PHASE If (FRONTING PIERS 2 TO 12} PORT AREA, MANILA
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