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LOCATION
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NEW PORT DEVELOPMENT
Port of Babatngon, Babatngon, Leyte.

PORT OPERATIONAL AREA & CAUSEWAY

Supply & driving of Stee! Pipe pile and anchor piles including polyurethane
Supply, fabricate band tip for the steel pipe piles and anchor piles
Handling, pitching & driving of Steel Pipe piles and anchor piles
Supply & installation of steel waling and splice plate

Extraction of clogged materials inside the SPP

Supply & placing of sand filler for SPP

Supply & placing of concrete filler for SPP

Supply & installation of reinforcing steel cage for SPP

Cutting of newly driven Steel pipe piles

Supply & placing of 3,500 psi concrete

Supply & installation of reinforcing steel bars

Supply & placing of gravel bedding

Supply & placing of 50 to 100 kg. rocks

Supply & placing of 1,000 kg. rocks

Supply & installation of Tie-rod

Supply & installation of geotextile fabric

Supply & placing of fill materials

Supply & placing of aggregate base course

Construction of PCC Pavement

Construction of security fence

Supply & Installation of Portlighting system

Construction of Drainage system

Construction of Guardhouse and Gate

CONSTRUCTION OF RC PIER

Supply & driving of Steel Pipe pile including polyurethane
Handling, pitching & driving of Steel Pipe piles

Supply, fabricate splices and band tip for the steel pipe piles
Extraction of clogged materials inside the SPP

Supply & placing of sand filler for SPP

Supply & placing of concrete filler for SPP

Supply & installation of reinforcing steel cage for SPP
Supply & placing of 3,500 psi. concrete for the superstructure
Supply & installation of reinf. steel bar for the superstructure
Supply & installation of construction joints

Supply & installation of Rubber dock fenders

Supply & installation of mooring bollards

Php 937,205,859.88

PPA Corporate Fund
Php 998,124,240.77

720 Calendar Days

e



