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Technical Specifications (Building Works)

(Aluminum Composite Panel)
PVDF coating finish adhere to the following standards.
Testing ltem Standard Resuft
Finished coat thickness ISO 2360 {CNS 8406) 27.6m
Gloss ASTM D532-89 20~-45%
Pencil hardness ASTM D3363-00 2H
Toughness ASTM D4145-83 2T ro nift
Adhesive force ASTM 3359-97 48
Impact resistance ASTM D2794-93 >100 kg. em.
Abrasion fresistance ASTM D9I68-93 64.6 Umil
Mortar resistance ASTM 605.2-90 24 Hrs. pat test exceed
Himidity resistance ASTM D713-97 3000 hr no blister
ASTM D2247-02
Boiling- water resistance ASTM 03353-8 Passed
Salt-spray resistance ASTM D117-03 3000 hr no blister
Acid resistance ASTM D1308-87 No effect
AAMA 805.2-91, TEST 47, 7.31
Alkali resistance ASTM D1308-87 Passed
Solvent resistance ASTM D2248-73 Passed
ECCAT 75 & NCCA No, 11-18
Color retention ASTM [02244-93 4E=0.34
Chalk resistance ASTM D4214-98 No chalking
Gloss retantion ASTM D2244-93 84.2 %

Total thickness must be 4.0mm minimum (standard)

Framing must also be made of aluminum to prevent corrosion of the
panels.

Aluminum Composite panel supplier must be the same company that wiil
install the framing and will fabricate and instal! all panels. This is to insure

optimum workmanship. All labor and installation must have a warranty of
not less than one year.

Methodology

ILSUBMITTALS

A. PRODUCT DATA

Manufacturer's printed product literature, specifications, and data sheets
B. SHOP DRAWINGS

1.Indicate project layout and elevations; dimensions and thickness of
panels; connections; details and locations of joints and sealant; methods

of anchorage; number of anchors; supports; reinforcement; flashings;
accessories; materials; and finishes.

New Port Development
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Technical Specifications (Building Works)
(Aluminum Composite Panel)

2. Indicate proposed joints details providing watertight and structurally
sound panel system that allows no uncontrolled water penetration on
inside face of panel system as determined by ASTME331.

C. SAMPLES

1. Sample of panel system materials for selection
and verification of finishes, colors, and sealant colors.

2. Sample of panel assembly.
D. TEST REPORTS (as requested)

Certified test reports for ACP from approved independent testing
laboratories indicating compliance with specifications for specified
performance, characteristics, and physical properties.

lil. QUALITY ASSURANCE

A. Fabricator / installer to be accepted by the manufacturer.

B. Fabricator / installer to have work similar in scope and size to this project.

C. Take field measurements prior to completion of shop fabrication. Coordinate
fabrication schedule with construction progress to avoid delay of work. Field
fabrication should be allowed to ensure proper fit and keep it to minimum with

majority of fabrication being done under controlled shop conditions.

D. Maximum deviation from vertical and horizontal alignment of erected panels
should be made.

E. Assume responsibility for components of exterior panel system including, but
not limited to, attachment to sub-construction, panel-to-panel joinery, panel-to-
dissimilar-material joinery, and joint seal associated with panel system.

IV. DELIVERY, STORAGE, and HANDLING

A. Cover exposed surfaces with pressure-sensitive heavy protection paper or
apply strippable plastic coating, before shipping to the job site.

B. Leave protective covering in place until final cleaning of building.
C. Deliver materials in (manufacturer's) original sealed packaging.

D. Store panels and accessories in a dry, secure location and protect from
weather.

E. Protect finish and edges of panel.

New Port Development
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Technical Specifications (Building Works}
{Aluminum Composite Panel}

V. LOADING AND UNLOADING

A. Panels must be handled carefully to prevent damage

B. Panels may buckle if they are not properly supported.

C. A forkiift may be used for panels up to 10 feet (3 meters) long. However,
some means of supporting the panel load over a longer distance from the forks
may be used.

VIi. PREPARATION

Ensure surfaces to receive panels are structurally sound, even, smooth, clean,
dry, and free from defects detrimental to work. Notify consultant thru writing of
conditions unfavorable to proper and timely completion of work. Do not proceed
with erection until unsatisfactory conditions have been corrected.

Vil. ACCESSORIES

A. Extrusions, formed members, sheet, and plate are in accordance with
ASTMB209 and recommendations of Manufacturer's

B. Panel stiffeners are structurally fastened or restrained at ends and secured to
rear face of ACP with double-sided tape of sufficient size and strength to
maintain panel flatness.

C. Sealant within panel system to conform with Manufacturer's standards to
meet performance requirements.

D. Fasteners are not exposed except where unavoidable.

ACP Color/ Thickness/ Location

Gate
Parapet Wall - 4mm thk. ACP (Champagne Silver)

Details are shown in the plans.

New Port Development
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Technical Specifications
(Stone Cladding)

ITEM 20d : STONE CLADDING

GENERAL

General Requirements contain provisions and requirements essential to these
Specifications; and apply to this section, whether or not referred to herein.

BACKGROUND

Deco stone collection is an innovative lightweight and thin manufactures stone veneer, very
easy in its application. Its color palette consists of versatile earthly colors, complementing a
variety of architectural styles and space amangements. Colors and patterns are subject for
approval by the Architect.

Locations as indicated on plans
DELIVERY AND STORAGE

Deliver materials to the site in original sealed containers or packages, bearing the
manufacturer's name, brand designation, specification number, type, style and finish as
applicable. Store and handle materials in a manner to protect them from damage.

EXECUTION

INSTALLATION
Installation of stone cladding shall be in accordance with approved shop drawings
and manufacturer's installation and directions.

Surface Preparation

All backgrounds before glueing should be properly well-cured, have a proper load bearing
capacity, constant and homogenous structure, be even, dry and cleaned from the paint,
adhesive agents and lubricants remaining — the non-stabile coatings should be removed.

« Before glueing a wall should be, whenever needed, levelled with a levelling mortar.

* The background should be primed with thistle bond — surface primer — you can also buy at
our store

» The background should be satisfactorily stable like e.g. concrete, brick, particleboards,
aerated concrete, plasterboards, etc.

Tiles Preparation

» The differences in colors and sizes between the elements in one box are consciousness and
gives an elevation a natural appearance.

New Port Development
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Technical Specifications
(Stene Cladding)

* The tiles should be selected from several boxes simultaneously in order to achieve a
homogenous distribution of the color gradation.
» Clean of all tiles removing the excess

Stone Application

The ambient temperature during gluing and within 48h after gluing should not be lower than
+50C and higher than +250C.

1.Lay the stones out on the floor first.
2. Start installing the stones, beginning in the bottom corners or the most visible places.

3. The adhesive should be applied with the spatula in 3-4 sites on the tile. Then we press the
tile slightly moving it up to the moment of the even distribution of the adhesive.

4. Turn any trimmed edges either directly up or down, away from the focal point. Press the
stones into the mortar, twisting them slightly to squeeze out some of the excesses and
strengthen the bond. Use a trowel, joint tool, or brush to remove any excess adhesive that has
been forced beyond the finished joint, or onto the surface of the stone itself.

5. Glueing should be started from the bottom part. In the case of missed even horizontal
support for the tiles, you should start glueing with adjusting using a level and a level staff at
the height of circa 11 cm above the floor.

6. The best effect is obtained by glueing the tiles shifted in relation to each other. We
recommend a shift of circa 1/3 of the tile length above the floor. One should not glue tiles one
below the other.

7. During the installation stone tiles can be cut and formed according to you needs. Cutting of
the tiles may be performed with a saw for wood.

8. If you need, you can paint the panels with most of types of paints. Panels should be primed
before painting to create better surface for the paint.

New Port Development
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Technical Specifications (Building Works)
{Signages)
ITEM 20e : SIGNAGES
SCOPE OF WORK

Furnish materials and perform labor to include miscellaneous works required for the installation
of room identification for the toilets and port office.

SAMPLE AND SHOP DRAWINGS
The Contractor shall submit samples for approval by the Architect. Notify the Architect for any
changes, clarifications and discrepancies.
For the room |.D. full size lettering layout and installation method shall be submitted to the Architect
for approval before start of work.
MATERIAL REQUIREMENTS
1. PPALOGO
e Hot dipped built-up 4.5 mm thick Metal sheet screwed at the back.
* 12.5mm thick Colored Acrylic Plastic Sheet for PPA Logo

¢ 1mm thick Acrylic Painted G.1. Metal Sheet Free Standing Lettering

2. ROOM MARKERS

Black acrylic letters, 38mm (1-1/2"} high on white acrylic background, 63mm (2-1/2") high,
with clear acrylic cover. Lengths shall be as required by the full notation therein.

EXECUTION

WORKMANSHIP

Workmanship shall be executed in high quality comparable with artworks.
MOUNTING

For all mounted assemblies, appropriate mounting hardware and connectors which are
concealed shall be sufficiently used.

Assemblies shall be mounted plumb, straight, level, and at prescribed heights.
INSTALLATION
Installation shall be done in a secure and permanent manner at prescribed heights and/or layout.

The backwall shall not be mutilated. After the dowels are positioned, fill with expanding grout, or
other approved fillers, and retouch, flashed to the back wall surface.

New Port Developmert
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Technical Specifications {Building Works)
(Modutars, Tables, Chairs & Gang Chairs)

ITEM 20f : SUPPLY and INSTALL OF FURNITURES AND APPLIANCES

General Requirements contain provisions and requirements essential to these Specifications; and

apply to this section, whether or not referred to herein.

SCOPE OF WORK

The work covered by this section consist of furnishing all [abor, materials, equipment, tools and
incidentals necessary to undertake, complete supply of gang chairs for the buildings as

indicated on the drawings and as specified herein.

ITEMS Unit Quantity
set 1.00
Table: 1500mm X 750mm
Ht: 750mm
Mid Back Chair set 1.00
SUBMITTAL
1. Shop drawings for all gang chair for the building shall be submitted in advance to allow

twenty eight days for review and approval. Shop drawings shall indicate materials and
details of finishing works. The Contractor shall be responsible for all errors of detailing and
fabrication, and for the correct finishing work items shown on the shop drawings.

2. The Contractor, before placing order for the supply shall submit to the Engineer for
approval representative samples of finishing materials. No placing of orders for material for

finishing works shall be made without his approval.

EXECUTION

All materials will be delivered and installed (if needed to be installed) on site.

New Port Development
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Technical Specifications
{Project Billboard)

ITEM 21 : PROJECT BILLBOARD

SPECIFICATION
The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x
2,400mm) using “ inch {12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.

New Port Devedopment
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Technical Specifications
{Project Billboard)
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Technical Specifications
{Project Billboard)
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Technical Specifications
{Safety Signages and Baricades)

ITEM 22 : SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the furnishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.

SPECIFICATION
The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x
800mm}) shall be provided.

The materials to be used for signages and barricades are % inch (12Zmm) marine plywood or
tarpaulin poster on 2" x 2" (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

800

CONSTRUCTION §
FAREA NN
* AUTHOALZED PERSOMMEL ONLY
+ HARS HATS AEGUIRED
*PATEM FOR FALLING ATEREAL
»WATCH POR MWOVING ROUTPMSENT
+TATCH FOR UNEVEN SURFACES )

Bog
I._.ﬁm__| I—z'x 7 GOOD LUMBER \
7% ¥ GOOD LUMBER ‘ g a8 -
1200
FRONT sioE FRONT SIDE
FRAMING FOR 0,80m x 1.20m SIGNAGES FRAMING FOR 0,60m x 0,80m SIGNAGES AND BARRICADES

STANDARD PLAN FOR SIGNAGES AND BARRICADES
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Project Drawings
{Approved Plans)

SECTION VI

DRAWINGS AND

APPROVED PLANS
(SEE ISSUED APPROVED PLANS)

LIST OF DRAWINGS:

PORT OPERATIONAL AREA, CAUSEWAY AND RC PIER

1 OF 32 DEVELOPMENT PLAN, GENERAL NOTES, DESIGN PARAMETERS
LIST OF DRAWINGS AND LOCATION MAP.

2 OF 32 GENERAL PLAN.

3 OF 32 ROCK CAUSEWAY PLAN.

4 OF 32 PORT OPERATIONAL PLAN.

5 OF 32 STORM DRAINAGE LAYOUT PLAN.

6 OF 32 STEEL SHEET PILE KEY PLAN.

70F 32 STATION 0+000, STATION 0+010, STATION 0+020, STATION 0+030
STATION 0+040 & STATION 0+050.

8 OF 32 STATION 0+060, STATION 0+070, STATION 0+080, STATION 0+090
STATION 0+100 & STATION 0+110.

90OF 32 STATION 0+120, STATION 0+130, STATION 0+140, STATION 0+150
STATION 0+160 & STATION 0+168.

10 OF 32 STATION 0+168, STATION 0+178 & STATION 0+188.

11 OF 32 STATION 0+198, STATION 0+208 & STATION 0+218.

12 OF 32 STATION 0+228, STATION 0+238 & STATION 0+248.

13 OF 32 STATION 0+258 & STATION 0+273.

14 OF 32 LINE A.

15 OF 32 LINE B.

16 OF 32 LINE C.

17 OF 32 LINE D.
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31 OF 32

32 OF 32

PD-2
Project Drawings
(Approved Plans)
TYPICAL PORTLAND CEMENT, CONCRETE PAVEMENT DETAILS,
REINFORCEMENT DETAIL OF RORO RAMP ON FILL SLAB
DETAIL OF WING WALL & DETAIL OF RETAINING WALL.

TYPICAL PLAN OF CHB FENCE, TYPICAL ELEVATION OF CHB FENCE
DETAIL OF CHB FENCE, DETAIL OF COLUMN/RC CURB
DETAIL OF CATCH DRAIN MANHOLE.

DETAIL OF TIE ROD, DETAIL OF COPING WALL-1, DETAIL OF COPING WALL-2,
DETAIL OF COPING WALL-3, DETAIL OF ANCHOR PILE WALL
DETAIL OF MOORING, ANCHOR BLOCK & DETAIL OF MOORING BLOCK.

INTERCONNECTED STEEL PIPE PILE WALL CONNECTION DETAIL

DETAIL OF WALE SPLICE, DETAIL OF O-PILE (L-T)

TYP. SECTION OF 700mm@ x 14mm THICK SHEET PILE&

TYP. SECTION OF 500mm@ x 13mm THICK ANCHOR PILE. SUPER STRUCTURE

R.C. PIER PLAN & R.C. PIER PILING PLAN.

OFFSHORE ELEVATION OF R.C. PIER, TYP. LONGITUDINAL ELEVATION OF
R.C. PIER, TYP. TRANSVERSE ELEVATION OF R.C. PIER, TYP. TRANSVERSE
ELEVATION OF R.C. PIER WITH MOORING/FENDER BLOCK, PILE SCHEDULE
(500mm@ STEEL PIPE PILES), SCHEDULE OF MOORING BOLLARDS (TEE
HEAD) & SCHEDULE OF FENDERING SYSTEM (V-TYPE).

TYPICAL CONNECTION OF TUBULAR STEEL PILE, SECTION D, SECTIONE,
SECTION F, DETAIL OF BACKING CYLINDER PLATE AT SPLICING
& REINFORCING BAND (TUBULAR) AT PILE TIP.

PILE CAP FOR VERTICAL PILES (PIER), PILE CAP FOR COUPLE PILES (PIER) &
DETAIL OF SLAB FOR PIER.

REINFORCEMENT DETAIL OF MOORING/FENDERING BLOCK (PIER)
DETAIL OF CURTAIN WALL FOR NEW PIER AND PLATFORM &
DETAIL OF CONSTRUCTION JOINT.

LONGITUDINAL BEAM REINFORCEMENT OF PIER, SECTION H
SECTION 1 & SECTION J.

TRANSVERSE BEAM REINFORCEMENT OF PIER, SECTION K
SECTION L & SECTION M.

DETAIL OF V-TYPE RUBBER DOCK FENDER (500H x 1500L}
DETAIL OF 35 TON MOORING TEE-HEAD.

PORT LIGHTING LAYOUT PLAN, LEGEND & GENERAL NOTES.

SINGLE ANGLE BAR FLOODLIGHT STEEL TAPERED LAMP POST, DETAIL OF
LAMP POST FOUNDATION FLOODLIGHT POST CONNECTION DETAILS
FLOODLIGHT POST W/ ROADWAY FIXTURE CONNECTION

DETAILS & SPECIFICATIONS.

DETAIL OF DUCTBANK, CONCRETE PEDESTAL POST
DETAILS OF HAND HOLE.
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Project Drawings
{Approved Plans)
* PERSPECTIVE e VICINITY MAP
[GGH-010f11 |, sEDEVELOPMENT PLAN e TABLE OF CONTENTS
¢ FLOOR PLAM * REAR ELEVATION
e WALL PARTITION LAYOUT s RIGHT SIDE ELEVATION
IGGH-020f11 | *+ ROOFDECKPLAN s  LEFT SIDE ELEVATION
e FRONT ELEVATION ¢ LONGITUDINAL SECTION
s CROSS SECTION
» FLOOR PLAN (GUARD HOUSE) s RIGHT SIDE ELEVATION
¢ FLOOR TILE LAYOUT e LEFT SIDE ELEVATION
IGGH-03 0f 11 | * WALL PARTITION LAYOUT * SECTION THRU X-X*
» FRONT ELEVATION ¢ SECTION THRU Y-Y*
¢ REAR ELEVATION
- s  U-TRACK DETAL s SCHEDULE OF DOORS AND WINDOWS
[GGH-040111 | 0 0G0 & SinAGE DETAL «  SCHEDULE OF GATES
IGGH-050111 | ¢+ GENERAL NOTES (STRUCTURAL)
s  FOUNDATION PLAN s SLABDETALS
»  GROUND FLOOR FRAMING PLAN *  CONCRETE EDGING
IGGH-060f 11 | * TYP.DETAL OF COLUMN TORETAINING =  TYP. DETAIL OF PLANT BOX
WALL REINFORCEMENT
s  DETAIL OF COLUMNFOOTING (C1/F1) * DETAIL OF WALL FOOTING
e DETAIL OF COLUMNFOOTING (C2/F2) ¢ DETAIL OF CHB AT FOOTING TIE BEAM
e LOWER SEGMENT ROOF DECK BEAM LAY-OUT
+ UPPER SEGMENT ROOF DECX BEAM LAY-OUT
s TYPICAL BEAM REINFORCEMENT AT COLUMN SUPPORT
*  TYPICAL DETAIL OF CURTAIN WALL
e BEAM SCHEDULE
* GENERAL NOTES AND SPECIFICATIONS = DETALS OF CATCH BASIN
JISGH-080111 |* MATERIAL SPECIFICATIONS » CLEANOUT DETAIL
e SCHEDULE OF PIPE (SEWER LINE) e TYPICAL DETAL OF ROOF DRAIN
* SCHEDULE OF PIPE (WATER LINE) * DETAL OF TRENCHING, BEDDING &
e DETAILS OF SEPTIC TANK BACKFILLING OF PIPES
o SEWER AND STORM WATER DRAINAGE ROOF PLAN {GUARD HOUSE)
IGGH-090of 11 FLOOR PLAN e SEWER AND STORM WATER DRAINAGE
e SEWER AND STORM WATER DRAINAGE ROOF PLAN (GATE)
* __ WATER DISTRIBUTION LAYOUT PLAN
» SEWER AND STORM WATER ISOMETRIC LAYOUT » DETALLS OF FLOOR DRAIN
IGGH-100f 11 |« SEWER AND STORMWATER ISOMETRIC LAYOUT ¢ LEGENDS
*  FIXTURE MCUNTING DETAZS
¢  GATE COMPLEX LIGHT AND POWER LAYOUTPLAN ¢ LOAD SCHEDULE
GH-110711 |» REFLECTED CEXLING LIGHTING LAYOUT PLAN s NOTES
e LEGEND
New Port Developmeont
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BQ-7
BOQ and Attachments
{Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

Item 1.01 Mobilization, demobilization, and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing all
materials, labor, equipment, tools, and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%)}) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

Item 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental of site office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary for the provision of temporary site office and residence for the engineer and
staff.

Item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for fumishing all materials, labor, equipment, tools, and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services.

item 1.04 Provide construction safety and Health Program in the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety
and heaith program and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).

New Port Development
Port of Babatngon, Babatngon, Leyte
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{Annex 1 - Basis of Paymenis)

BILL NO. 2

PORT OPERATIONAL AREA & CAUSEWAY

Item 2.01 Excavate existing seabed prior to laying of rocks

The quantity to be paid for shall be the actual volume in cubic meter of existing fill
materials to be excavated prior to laying of rocks in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

item 2.02 Excavate and backfill existing fill materials prior for drainage and electrical
works

The quantity to be paid for shall be the actual volume in cubic meter of existing fill
materials to be excavated prior to drainage and electrical works and backfilled
thereafter in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

item 2.03 Supply and deliver to site 700mm dia. tubular steel pipe piles with connectors

The quantity to be paid for shalt be the actual weight in metric ton of 700mm dia.
tubular steel pipe piles with connectors to be supplied and delivered to site in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Item 2.04 Handle, pitch, and drive 700mm dia. Steel pipe piles and connectors

The quantity to be paid for shall be the actual length in linear meter of 700mm dia.
Steel pipe piles and connectors to be handled, pitched, and driven in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

Item 2.05 Supply and install steel waling and splice plate for the steel sheet piles

The quantity to be paid for shall be the actual weight in kilogram of steel waling and
splice plate for the steel sheet piles to be supplied and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 2.06 Supply and deliver to site 500mm dia. tubular anchor steel pipe piles

The quantity to be paid for shall be the actual weight in metric ton of 500mm dia.
tubular anchor steel pipe piles to be supplied and delivered to site in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

New Port Develepment
Port of Babaingon, Babatngon, Leyte



BQ-9
BOQ and Attachments
{Annex 1 - Basis of Payments)

item 2.07 Supply and place polyurethane external coating for steel pipe piles

The quantity to be paid for shall be the actual area in square meter of steel pipe pile
surfaces to be supplied and applied with polyurethane external coating in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

Item 2.08 Supply, fabricate and install reinforcing cylinder band for steel pipe piles

The quantity to be paid for shall be the actual number of reinforcing cylinder band for
steel pipe piles to be supplied, fabricated, and installed in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 2.09 Handle, pitch, and drive 500mm dia. Anchor steel pipe piles

The quantity to be paid for shall be the actual length in linear meter of 500mm dia.
Anchor steel pipe piles to be handled, pitched, and driven in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 2.10 Cutting of newly driven steel pipe piles and turn-over excess to authority

The quantity to be paid for shall be the actual number of newly driven steel pipe piles
to be cut off up to required elevation including turn-over of excess materials to
authority in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 2.11 Extraction of clogged and unsuitable materials inside the steel pipe

The quantity to be paid for shall be the actual volume in cubic meter of clogged and
unsuitable materials inside the steel pipe piles to be extracted in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 2.12 Supply and place sand filler for steel pipe piles

The quantity to be paid for shall be the actual volume in cubic meter of sand filler for
steel pipe piles to be supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 2.13 Supply and install reinforcing steel cage for steel pipe piles

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
cage for steel pipe piles to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

New Port Development
Port of Babatngon, Babatngon, Leyte
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Item 2.14 Supply and place 3,500 psi concrete filler for steel pipe piles

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete filler for steel pipe piles to be supplied and set-in-place in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

Item 2.15 Supply and place 3,500 psi concrete for the retaining wall, coping wall, anchor
pile wall, anchor block, wing wall, mooring block, rc curb, lamp post foundation,
duct bank, pedestal post, and handhole

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete supplied and set-in-place for retaining wall, coping wall, anchor pile wall,
anchor block, wing wall, mooring block, rc curb, lamp post foundation, duct bank,
pedestal post, and handhole in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

[tem 2.16 Supply and install steel reinforcements for retaining wall, coping wall, anchor
pile wall, anchor block, wing wall, mooring block, rc curb, lamp post foundation,
duct bank, pedestal post, and handhole

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
bars to be supplied and installed for retaining wall, coping wall, anchor pile wall,
anchor block, wing wall, mooring block, rc curb, lamp post foundation, duct bank,
pedestal post, and handhole in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 2.17 Supply and place gravel bedding

The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding,
supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

item 2.18 Supply and place 50-100 kg. core rocks

The quantity to be paid for shall be the actual volume in cubic meter of 50-100 kg. core
rocks, supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. Hydrographic/Topographic Surveys before and after placing
of core rocks shall be made to determine the actual elevations along the cross
sections and the actual quantities for payment. Volume due to settlement as
established using settlement plates shall also be considered for payment. The contract
unit price shall be full compensation for fumishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.

New Port Developm
Port of Babatnpon, Babatngon, Leyte
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Item 2.19 Supply and place 1,000 kg. armour rocks

The quantity to be paid for shall be the actual volume in cubic meter of 1,000 kg.
armour rocks, supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. Hydrographic/Topographic Surveys
before and after placing of sacked concrete shall be made to determine the actual
elevations along the cross sections and the actual quantities for payment. Volume due
to settlement as established using settlement plates shall also be considered for
payment. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 2.20 Supply and install tie-rod of various sizes including accessories
a. 50mm @ x 23.00m
b. 32mm & x 12.00m

The quantity to be paid for shall be the actual set of tie-rod of various length and size
to be supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 2.21 Supply and install geotextile fabric

The quantity to be paid for shall be the actual area in square meter of geotextile fabric,
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, [abor, equipment, tools, and incidentals necessary to complete the work.

item 2.22 Supply and place sand and gravel fill

The quantity to be paid for shall be the actual volume in cubic meter of sand and
gravel fill, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. Hydrographic/Topographic Surveys before and after
placing of sand and gravel fill shall be made to determine the actual elevations along
the cross sections and the actual quantities for payment. Volume due to settlement as
established using settlement plates shall also be considered for payment. The contract
unit price shall be full compensation for furnishing all materials, labor, equipment,
tools, and incidentals necessary to complete the work.

Item 2.23 Supply, spread, and compact aggregate subbase course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate
subbase course to be supplied, spread, and compacted in accordance with the plans
and specifications and accepted by the Engineer. Hydrographic/Topographic Surveys
before and after placing and compacting of aggregate subbase course rocks shall be
made to determine the actual! elevations along the cross sections and the actual
quantities for payment. Volume due to settlement as established using settlement
plates shall also be considered for payment. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

New Port Development
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Item 2.24 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course to be supplied, spread, and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 2.25 Construct portiand cement concrete pavement (300mm thick) including dowel
bars and construction joint

The quantity to be paid for shalt be the actual area in square meter of portland cement
concrete pavement (300mm) thick including dowel bars and construction joint to be
constructed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 2.26 Construct security fence including painting and accessories

The quantity to be paid for shall be the actual length in linear meter of security fence
including painting and accessories to be constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 2.27 Supply, deliver and install port lighting system including floodlight steel lamp
post, electrical of guardhouse and other accessories

The quantity to be paid for shall be the actual lot of port lighting system including
floodlight steel lamp post, electrical of guardhouse and other accessories to be
supplied, delivered, and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 2.28 Supply, deliver and install distribution transformer including accessories and
other incidental expenses

The quantity to be paid for shall be the actual lot of distribution transformer including
accessories and other incidental expenses to be supplied, delivered, and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

[tem 2.29 Construct catch drain manhole including accessories

The quantity to be paid for shall be the actual number of catch drain manhole including
accessories to be constructed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

New Port Development
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Item 2.30 Supply and lay 600mm dia. reinforced concrete pipe including accessories

The quantity to be paid for shall be the actual length in linear meter of 600mm dia.
reinforced concrete pipe including accessories to be supplied and laid-in-place in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Item 2.31 Construct Guardhouse and Gate including other appurtenances

The quantity to be paid for shall be the actual lot of Guardhouse and Gate including
other apurtenances to be constructed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

New Port Development
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BILL NO. 3
CONSTRUCTION OF RC PIER

Item 3.01 Supply and deliver to site 500mm dia. tubular steel pipe piles

The quantity to be paid for shall be the actual weight in metric ton of 500mm dia.
tubular steel pipe piles to be supplied and delivered to site in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.02 Supply and place polyurethane external coating for steel pipe piles

The quantity to be paid for shall be the actual area in square meter of surfaces
supplied and applied with polyurethane external coating for steel pipe piles in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Item 3.03 Supply, fabricate and install band tip for steel pipe piles prior to driving

The quantity to be paid for shall be the actual number of steel pipe piles to be
supplied, fabricated, and installed with band tip prior te driving in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.04 Splice Steel piles

The quantity to be paid for shall be the actual number of steel pipe piles to be spliced
in accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Item 3.05 Handle, pitch, and drive vertical steel pipe piles

The quantity to be paid for shall be the actual iength in linear meter of vertical steel
pipe piles to be handled, pitched, and driven in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.06 Handle, pitch, and drive batter steel pipe piles

The quantity to be paid for shall be the actual length in linear meter of batter steel pipe
piles to be handled, pitched, and driven in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

New Port Development
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Item 3.07 Cutting of newly driven steel pipe piles and turn-over excess to authority

The quantity to be paid for shall be the actual number of newly driven steel pipe piles
to be cut off up to required elevation including tum-over of excess materials to
authority in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

ltem 3.08 Extraction of clogged materials inside the steel pipe piles

The quantity to be paid for shall be the actual volume in cubic meter of clogged
materials inside the steel pipe piles to be extracted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.09 Supply and install reinforcing steel cage for steel pipe piles

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
cage for steel pipe piles to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.10 Supply and place 3,500 psi concrete filler for steel pipe piles

The guantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete filler for steel pipe piles to be supplied and set-in-place in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

Item 3.11 Supply and install steel reinforcements for the superstructure

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
bars to be supplied and installed for the superstructure in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.12 Supply and place 3,500 psi concrete for the superstructure

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete supplied and set-in-place for the superstructure in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.13 Supply and install construction joints (BWT 100mm x 12mm), hot-dipped
galvanized including dowel bars

The quantity to be paid for shall be the actual length in linear meter of construction
joints (BWT 100mm x 12mm), hot-dipped galvanized including dowel bars to be
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools, and incidentals necessary to complete the work.

New Port Development
Port of Babatngon, Babatngon, Leyte



BQ-16
B80Q and Attachments
{Annex 1 - Basis of Payments)

Item 3.14 Supply and deliver to site rubber dock fender (V-type, 500H x 1500L) including
accessories

The quantity to be paid for shall be the actual set of rubber dock fender (V-type, 500H
x 1500L) including accessories to be supplied and delivered to site in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

Item 3.15 Install rubber dock fender and accessories

The quantity to be paid for shall be the actual set of rubber dock fender and
accessories to be installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing alt materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 3.16 Supply and deliver to site mooring bollard {35 Tons, T-head) including
accessories

The quantity to be paid for shall be the actual set of mooring bollards (35 Tons, T-
head) including accessories to be supplied and delivered to site in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.17 Install mooring bollards (T-head type) and accessories

The quantity to be paid for shall be the actual set of mooring bollards (T-head type)
and accessories to be installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

New Port Development
Port of Babatngon, Babatngon, Layte
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF
RENTAL OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shalt provide a temporary site office and residence (rental) with an area of at least 48
square meters for use of the Engineer and his staff for the whole duration of the project.

New Port Development
Port of Babatngon, Babatngon, Leyte
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MINIMUM MAJOR EQUIPMENT REQUIREMENTS

unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s

Backhoe (0.40 cu.m., 94.30hp, minimum), owned

Centrifugal Trash pumps, owned/leased -

Clamshell, owned

Concrete cutter, owned

Concrete Mixer (1 bagger, minimum)}), owned -

Concrete bucket, owned

Concrete Screeder, owned -

Concrete Vibrator (3.5 hp, minimum), owned

Crane Barge (319 GW, minimum) with 60T crane, 1-owned, 1-owned/leased
Crawler Crane (30T, minimum), owned

Pile Hammer (Diesel, 7,500 kg.m.or equivalent), 1-owned, 1-owned/leased /
Drop Hammer (2T, minimum), owned -

Dump Truck (8 cu.m., minimum), owned -

Bar Bender (electric, 25mm dia min.), owned -

Bar Cutter (electric, 25mm dia min.), owned -

Oxy/Acetylene cutting outfit, owned -

Payloader {80 hp, minimum), owned/leased -

Plate Compactor {5 hp, minimum), owned

Road Grader (125 hp, minimum), owned/leased -

Road Roller (12.05T, vibratory, minimum), owned/leased -
Transit Mixer (5-6 cu.m. cap., minimum), owned/leased -
Tugboat (500hp, minimum), owned/leased -

Water Truck with pump (1,000 gal., minimum), owned /
Welding Machine (400 amp., minimum}), owned -

Cargo Truck (2-5T, capacity), owned -

New Port Development
Port of Babatngon, Babatngon, Leyte
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BOQ and Attachments

{Annex 4 — Construction Safety & Health Requirements)

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE).

The Contractor, subject to the approva! of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor’'s main area.

The Contractor shall provide the following minimum requirements:

LABOR

1 no.

1 no.
EQUIPMENT / MATERIALS

Safety Engineer / Officer
Nurse / Health Officer

Personnel Protective Equipment

39 pcs. Hard Hats

39 pairs Gloves (rubberized)

39 pes. Safety Glasses/Goggles (clear)

78 pcs. Long sleeve T-shirt

4 pc. Aprons

39 pairs Safety Shoes
Safety Devices

1 lot Barricades

1 lot Wamning signs

2 unit/s Fire extinguisher (10kg)
Medical and First Aid System - Twenty-four (24) mos.
Temporary shelter for workers - 1 lot

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

New Port Development
Port of Babatngon, Babatngon, Leyte
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{Annex 5 — Minimum Testing

PPA MEMORANDUM CIRCULAR
No

Senes of 2016

Attachment

Page 1of 10

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Matenals/items of
Work

Required Tests

I. Construction of
PierWhart, Platform
and Ramp

Structural Concrete (SC)

A Portland Cement

Quaity Test

B Fimne Aggregate | Quality Test for Grading, Elutnation {wash),
Bulk Specfic Gravity, Absorption, Mortar
Strength, Soundness, Organic Impuntes, Unit
Weight, % Clay Lumps and Shale
C Coarse Quality Test for Grading, Bulk Specific Gravnty
Aggregate Absofpbon and Abrasnon
D ‘water Certiicate from the Engineer or Quality Tesl
for Density and Chionde Content
E Steel Bars  Mill Certificate and Quaity Test for Chencal
Composition and Mechamcal Properties
F Concrete Compressive Strength on cylinder samples
Slump Test
G Admixture and Qualty Test
Concrete Curing
Matenals
Paing (P)
A Concrete Piles Fabncation Report
1 Concrete Same test as for SC (F)
2 SleelBars Same test as for SC (E)
3 Hgh Test for Chemical Compositon and
Tension Mechanical Properbes
Strand

Minimum Incremental
Frequency of Tests

Requirements)

For every 2,000 bags (40kg) or
frachion therecf

For every 1,500 cubic meter or
fracbon thereof

For every 1,500 cubic meter or
fracton thereof

QOne per source

For every 10,000 kg or frac'aon.
thereof

1 set consisting of 3 concrete
cyhinder samples shall be taken
from each day's pourng and to
represent not more than 75 cu m
of concrete or fraction thereof

For every mx

One per shipment

One per fabneation

Same frequency as 5C (F)
Same frequency as SC (E)
For every 20000kg or fraction

therecf
ey

-

-

rLé
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{Annex 5 — Minimum Testing Requirements)

. puza MEMORANDUM CIRCULAR
. Series of 2016
Atachmaent
Page 20010
Matenats/items of Required Tests Mimimum Incremental
Work Frequency of Tests
4 Coarse Same Test as for SC (C) Same frequency as SC (C)
Aggregates
5 Fine Same frequency as SC (B)

. Aggregates

B Steel Pipe Pies

Same Test as for SC (B)

Fabncation Report, Mill Certrficate and Quality
Test for Chemical and Mechanical properties

One per fabncation

Mechamical Properbes

1 Steel Chermical Composibon (refar below)} ]
- Under 147 (355 60mm) Qutside 2 from 200 pipe of fracton thereof
Diametar )
14710 36" (355 6 to 914mm;} Outside | 2 from 10D pipe or fraction thereof
Dia
- Owver 36" (314mm) Outside Diameter 2 from 3000t (914m) or fraction
. thereof ]
Mechanical/Tensile One (1) tension test shall be made
orn one length or fraction thereof of
each size, or one prece of skeip
representing each lot of 200
lengthis or fracton thereof of each
size
2 Polyurethane | Mil Certificate and Quakity Test One per fabrcation
Coating
3 Concrete Same test as for SC (F) Same frequency as SC (F)
4 Fne Same test as for SC (B) Same frequency as SC (B)
Aggregate
5 Coarse Same test as for SC (C) Sams frequency as SC (C)
Aggregate
6 SteelBars Same Test as SC (E} | Same frequency as SC (E)
7 Water Same Test as SC (D) Same frequency as SC {D)
- Rubber Dock Fenders Physical Test All umts
(RDF} :
Performance Test for Energy Absorption and Allunts
Reachbon Force
Accessones
Washer and Fuang Bolt, | Physical Test All
ot ysical units
Quality Test for Chemical Composition and One per fabncaton

New Port Development

Port of Babatngon, Babatngon, Leyte
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. PPA MEMORANDUM CIRCULAR
No
* Senes of 2016
Aftachment
Pnge 3ol 10
Matenals/items of Required Tests Mirmum Incremental
Work Frequency of Tests
Moonng Bollard (MB) Physical Test All Units
and Accessones
(Hexagon Nuts, Plam
Washer, Anchor Ring Qualty Test for Chermical Composibon and | One per fabneahon
and Mechamical Properbes
Anchar Bolt)
il. Construction of
Back-Up Area,
Causeway and
Pavement
Sheet Piling (SP)
A Concrete Sheet -
Piles
1 Concrete Same test as for SC (F) Same frequency as 5C (F) .
2 SteelBars Sarme test as for SC(E) Same frequency as SC (E)
3 Hgh Tension Same test as for P (A 3} Same frequencyas P (A 3)
Strands
4 Fine Aggregates | Same test as for SC (B) Same frequency as SC (B)
5 Coase Same Test as for SC (C) Sama frequency as 5C (C)
Aggregates
B Steel Pipe Prles
1 Steel Same test as for P {81) Same frequency as P (B1)
2 Concrete Same test as for SC (F) | same trequency as SC (F)
3 FineAggregate | same test as for SC (B) Same frequency as SC (B)
4 Sieel Bars Same test as for SC (E) Same frequency as SC (E)

té
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PPA MEIK)RANDiJM CIRCULAR

No
Senes of 2016 -
Attachment
Page 4 of 10
Matenals/itams of 'Roqmrad Tests Minimun Incremental
Work Frequency of Tests
Rocks Test for Apparent Specific Gravity and | For every 1,500 cubx: meter or
Abrasion fracton thereof
Geotextile Fiiter Physical and Mechamcal Test One per batch
Milt Certficate COne per batch
Sand and Gravel Fill Quality Test for Orgamc Impunbes and | For every 1,500 cubic meler or
Grading fraction thereof
Selected Fill Quahty Test for Grading, Plashcity and For every 1,500 cubic meter or
Laboratory Compachon Test frachon therecf
Laboratory Cakformia Beanng Rato (CBR) For every 2,500 cubic meter or
. fraction thereof '
Field Density Test ) For every layer of 150mm.of
. - compacted depth at least one
group of three In-situ density test
for every 500 sq m or fracbon
therecf .
Aggregate Base Course | Qualty Test for Grading and Plasticity -For every 300 cubic meter or
fraction thereof
Qualty Test for Grading, Plashcty, Abrasion For every 1,500 cubic meter or
and Laboratory Compachon Test frachon thereof
Laborstory Cakforma Bearng Rato (CBR) ] Sama frequency as Selected Fil
Field Density Test Same frequency as Selected Fill
Portland Cement
Concrete Pavement
(PCCP)
A Portland Cement | Same lest as for SC (A) Same frequency as SC (A)
B Fine Aggregate | Same test as for SC (B) Same frequency as SC (B)
€ Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregate
D Water Same test as for SC (D) Same frequerncy as SC (D)
E Steel Bars Same test as for SC (E) Same frequency as SC (E)
{Doweis) . -
F  Jont Filler Qualty Test 1 One (1) per shipment

New Port Development
Port of Babatingon, Babaingon, Leyte
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PPA MEMORANDUM CIRCULAR
N
s:m of 2616
Attachment
Pago 5 of 10
Matenals/ltems of Required Tests Mimmum Incremental
Work Frequency of Tests
G Admixture and Same test as for SC (G) Same frequency as SC (G)
Concrete Cunng
Maienal
H Concrete Same tesl as for SC {F) Same frequency as SC (F)
Flexural Test 3 beamn samples for every 330
sqm or fraction thereof
1 Completed Core Test 1 set {3 specimen) for every 2,500
Pavetnent _ | sqm and frachon thereof
Interlockung Concrete
Blocks
A Cement Same test as for SC (A) Same frequency as SC (A)

B Fine Aggregate

€ Coarse
Aggregate
" D ‘Water
E Admicture &
Concrete Cunng
Matenals :

F  Compieted Blocks

Same test as for SC (B)
Same test as for SC (C)

Same test as for SC (D)
Same tast as for SC (G)

Physical Test and Compressive Strength

-] Same frequency as SC (B)

Same frequency as SC (C)

Same frequency as SC (D)
Same frequency as SC (G)

6 biocks per day of fabncation

Cement Treated Base
Course (CTB)
A Portland Cement | Same test as for SC (A)
B Fine & Coarse Quaity Test for Grading, Abrasion
Aggregates Soundness
C Water Same test as for SC (D)
D Completed CTB | Field Density Test
Reiamng WalYCeping
WallRC CurtVRC
Ditch/Shear
Key/Concrete
BiocksiLean Concrete
A Portland Cement | Same test as for SC (A)

B Fmne Aggregate

Same test as for SC (B)

Same frequency as SC (A)

For every 1,500 cubic meter or
frachon thereof

Same frequency as SC (D)

For every layer of 150mm of
compacted depth at least one
group of three In-situ density test
avery 500 sqm or frachon thereof

Same frequency as SC (A)
Same frequency as SC {B)

e
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PPA &MORANDUM CIRCULAR
No

Sanes of 2016
Attachmarit
Page 8.of 10
Materialsftems of Required Tests Muumum Incremental
Work Frequency of Tests

C Coarse Same test as for SC (C), Same frequency as SC (C}
Aggregates

O Water Same test as for SC (D) Same frequency as SC (D)

E SteelBars Same test as for SC (E) Same frequency as SC (E)
Admixture and Same test as for SC (G) Same frequency as SC (G)
Concrete Cunng :

G Concrete Same lest as for SC {F) Same frequency as SC (F)

Twe Rod
A Steel Same test as for SC (E) One per batch
B Assembly Performance Test (Tension) One per batch
Tie Bars and Dowels Same test as for SC (E) _ ‘For every 10,000 kg or fraction
thereof per Twe bars and Dowels
Pipe Culverts and Storm
Drains ’
. A Prpes Test for Strength, Absorption and Physical For avery 50 places

. B Mortar or Jont

Same Testas for SC (A B and D)
Alternative Test Same test as for SC (F) a
Inspection Report :

For avery 25 piecaes

Concrete Hollow Blocks
A Portland Cement | Same test as for SC (A) Same frequency as SC (A)
B Fine Aggregates | Same test as for SC (B) Same frequency as SC (B)
C Water Same test as for SC (D) Same frequency as SC (C)
O Concrete Same test as for SC (F) Same frequency as SC (F)
£ Completed CHB | Qualty Test One for every 500 pieces or
fraction thereof
Construction Jomts (CJ)
A Angle Bars Test for Physical and Mechanical Propertes One per batch
B Steel Bars Same test as for SC (E) One per batch
C Zinc (Hot Dip Physical Test for Appearance, Stnpping. | All urits
Galvarmzmg) Waeighing, Adherence and Adhesion
Coatings - -
Coating Thuckness 1 set (3 specimen; for every 4

Magnetic Thickness Measurement

Yié

100,000 sq mm or frachon thereo \‘J
YA

W
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PPA MEMORANDUM CIRCULAR
Nao
- Senes of 2016
Anachment
Page Tol 10
" Materials/items of Recquired Tests Minimum Incremental
Work Frequency of Tests
Sacked Concrete
A Cernénl Same test as for 8C (A) Same frequency as SC (A)
B Fme Aggregates | Same test as for SC (B) Same frequency as SC (B)
C Coarse ) Same test as for SC (C) Same frequency as SC (C)
Aggregates
D Water Same test as for SC (D) Same frequency as SC (D)
E Concrete Same test as for SC (F) Same frequency as SC (F)
F Sack (jute) Physical Test One for every 50 pieces
Rubble Concrete
A Cement Same test as for SC (A) ' Same frequency as SC (A)
B Fine Aggregates | Same tést as for SC (B) Same fréquency as SC (B}
C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregates
D Water Same te‘st as for SC (D) Same frequency as éC {D)
E Concrete Same test as for SC (F) Same frequency as SC (F}
F_ Rocks Same test as for ROCKS Same frequency as ROCKS
Earthworks
A Sub-grade Grading Test For every 1,500 cubic meter or
preparation Plasticity Test (LL,PL,PI) fraction thereof
Laboratory Compacton Test
Density Test For every layer of 150mm of
compacted depth at least one
group of three In-situ density test
every 500 sq m_or fracton thereof
B Structure If excavated matenais shall be used as For every 1,500 cubic meter or
Excavation Backfil frachon thereof

Grading Test
Plasticty Test (LL,PL,PI)
Laboratory Compacton Test

Density Test

For every layer of 150mm of
compacted depth at least one
group of three In-sidu density test
every 500 sq m_or frachion thereof

EI X

T
(g
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$
PPA MEMORANDUM CIRCULAR
No

- Senes of 2016
Altachment
* Page 8 of 10
Matenais/items of Reguired Tests Minimum Incremental
Work Frequency of Tests

I Port Operations Building/Passenger Terminal Building/Transit Shed'Warehouse

Engineer

Testing and Commissicning -

Y

STRUCTURAL WORKS
) Refer to Structural Concrete (SC) and Piing Works (P)

ARCHITECTURAL WORKS

Ceramic — Fitted Liquid Physical Property, Mechanical and Chemical | One per shipment

Membrane / Water Property, Leak Test / Fiood Test

Proofing, Hydraphobwe

Poreblocking Ingredients

with Superplastczer 1

Pamnt Quaity Test One 4-L can for every 100 cans or

fraction thereof
Ceramuc Tiie ‘| Inspection and Evaluaton” Report from the | One per shipment
_ . Engineer ‘. I B
Stainless Steel ’ Inspection and E-va!uatuon Report from the | One per shipment
— Engineer R -

Roofing Matenals Inspection and Evaluation _Fiepon from the | One per shupment -
Engineer

Ceiling Matenals inspecton and Evaluaton Report from the | One per shipment

I Engineer )

ELECTRICAL AND MECHANICAL WORKS

Wires / Cables inspecton and Evaluation Report from the | One per shipment
Engineer
Testing and Commissioning

Electncal Devices inspecton. and Evaiuaton Report from the { One per shipment
Engineer

. Tesbing and Commussioning N
Fire Alarm System Inspecton and Evaluaton Report from the | One per diem
' Engmneer

Testing and Conwnlssmm

Winng Dewvices inspecton and Evaluation Report from the | One per shipment

//
W
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PPA MEMORANDUM CIRCULAR
No
- Senes of 2016
Attachment
N Page 9 of 10
Matenalsfitems of Re'qulrod Tests Minimum Incremental
Work Freguency of Tests
Protectve Devices Inspechion and Evaluaton Report from the | One per shipment
Engineer
Testng and Commissioning
Telephone System Inspechon and Evaluabon Report from the | One pertem
Engmeer
Testing and Commissioning
CCTV System Inspechion and Evaluabon Report from the | One peritem
Engineer
Testing and Commissionng
CATV System Inspechon and Eva'luahon Report from - the | One per tem
Engmeer . . .
Teshng and Commussioning
Background Musicand | Inspection and Evaluaton Report from the | One per tem
Paging System Engineer, Testing and Commmssioning
Air Conditioneng Units & | Inspection and Evaluation Report from the | One per item
Ventlation Engmeer
Testing and Commissioning
Condut Pipes Inspection and Evaluaton Report from the | One peritem
Engineer
Testing and Commissioming
Lighting Fixtures Inspection and Evaluation Report from the | One per dem
Engineer
Testing and Commuissioning
PLUMBING WORKS
Pipes inspecthon and Evaluaton Report from the | One per tem
Engineer
Testing and Commissioning

-
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- PPAM NDUM CIRCULAR
Y
Senes of 2016
Attachment
Poge 10 of 10
Matenalsiitems of Required Tests Mimimum Incremental
Work Frequency of Tests
Fuxtures inspection and Evaluaton Report from the | One per dem
Engmeer
Teshng and Commissioning N o
Pipe Culverts Compression Strength For e\}ery size not more than 25

4 Inspechon and Evaluaton Report from the

pipes cast in the field

e

Engineer
IV Miscellaneous
Matenals
Fencing
A Barbed Wire, Physical Test (Dimensions and Coatings) One per Batch
Cyclone Wire
Mesh, Chain
Link
B Concrete Post Refer to Superstructure (SC} Refer to Superstructire (SC)
Lamp Post i
A Structural Steel | Physical Test (Dimensions) All units
: ’ Same test as for SC (E) - .
B  Zinc {Hot D]p ) Same test as for CJ {C) One per batchl
Galvanng) ’
Coatings _ .
Drainage Steel Gratng | Same test as for SC (E) One (1) batch
_ inspection Report
. | Metal Pipe (Cast Iron Physs«cal Test (Dvmensions and Coatings) 1 per dehvery
Galvanized, etc )
Welding Works Destructive and Non Destructive Test One (1) per lot

NOTES 1. Testing of RDF shall be performed only by an independent Testing Laboratory duly
accredited by BRS, DOST and PPA

2. Testing of other materials shall be performed only by an independent Testing
Laboratory duly accredited by BRS and PPA.

_ 3. All other issuances which are otherwise inconsistent herewsth are hereby revoked

or otherwise amended.

Approved

RAUL T. SANTO
Officgr-In-Charge,

Offide of the General Manager

¢
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Bidding Forms
{Checxlist of Technical and Financial Documents)

Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE
Class “A” Documents

Legal Documents
O (a} Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages)

Technical Documents
O (b) Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and
O (c) Statement of the bidder's Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and
(d) Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and
O (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and
(H  Project Requirements, which shall include the following:

O a. Organizational chart for the contract to be bid,;

0 b. List of contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

O c. List of contractor's major equipment units, which are owned, leased,

and/or under purchase agreements, supported by proof of ownership
or certification of availabilty of equipment from the equipment
lessorivendor for the duration of the project, as the case may be; and
O (g) Original duly signed Omnibus Swom Statement (0SS);
and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attomey of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

New Port Development
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Financial Documents
O (h) The prospective bidder's computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents

a @ If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;

or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the

instance that the bid is successful.
II. FINANCIAL COMPONENT ENVELOPE
O (j) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O (k) Ornginal of duly signed Bid Prices in the Bill of Quantities; and

O () Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

O (m) Cash Flow by Quarter.

Now Port Development
Port of Babaingon, Babatngon, Leyte
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Bidding Forms
(Bid Form for the Procurement of Infrastructure Projects)

Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulietins, for
the Procurement Project. New Port Development, Port of Babatngon, Babatngon,
Leyte;

b. We offer to execute the Works for this Contract in accordance with the PBDs:;

¢. The total price of our Bid in words and figures, excluding any discounts offered
below is: ;

d. The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. (i) value added tax (VAT), (i) income tax, (iii)
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines’ for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof

! currently based on GPPB Resolution No. 09-2020

New Port Development
Port of Babatngon, Babatngon, Leyte
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Bidding Forms
{Bid Form for the Procurement of Infrastructure Projects}

included in your notification of award, shall constitute a binding contract between
us, until a formal Contract is prepared and executed; and

j. We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and te sign and
execute the ensuing contract for the New Port Development, Port of Babatngon,
Babatngon, Leyte of the Philippine Ports Authority.

. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name;

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:
Date:

New Port Development
Port of Babatngon, Babatngon, Leyte
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Bidding Forms
(Finangcial)

FINANCIAL DATA

A The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “RECEIVED” by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

(o2

. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

New Port Development
Port of Babatngon, Babatngon, Leyte
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Bidding Forms
(Omnibus - Sole)
Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid]
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.
AFFIDAVIT
I, , of legal age, [Civil Status], [Nationality], and residing at R
after having been duly sworn in accordance with law, do hereby depose and state that:
1. I am the sole proprietor or authorized representative of with office address
at 3
2. As the owner and sole proprietor, or authorized representative of , I have full

power and authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for New Peort Development, Port of
Babatngon, Babatngon, Leyte of the Philippine Ports Authority, as shown in the attached duly
notarized Special Power of Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the
head of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

New Port Development
Port of Babatngon, Babatngon, Leyta
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Bidding Forms

(Omnibus - Sole)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract_shall be sufficient grounds to constitute

criminal liability for Swindlin stafa) or the commission of fraud with unfaithfulness or

abuse of confidence through misappropriating or converting any_payment received by a
person or entity under an obligation invelving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this _ dayof __ ,20__ at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

LJurat]

[Format shall be based on the latest Rules on Notarial Practice]

New Port Development
Port of Babatngon, Babatngon, Leyte
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Bidding Forms
(Omnibus — Partnership)

Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )

CITY/MUNICIPALITYOF __ )SS.
AFFIDAVIT
I, , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. I am the duly authorized and designated representative of with office address
at ;

2. I am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for New Port
Development, Port of Babatngon, Babatngon, Leyte of the Philippine Ports Authority, as
shown in the attached [state title of attached document showing proof of authorization (e.g., duly
notarized Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney,
whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or _controlling interest with another blacklisted person or _entity as

defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder] is related to the Head of the Procuring
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

New Port Development
Port of Babaingon, Babatngon, Leyte
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Bidding Forms

(Omnibus — Partnership)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or_given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute

criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s, 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __dayof __ ,20 _at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

New Port Deveiopment
Port of Babatngon, Babaingon, Leyte



13
Bidding Forms
{Omnibus — Corp.AJ.V)

Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

AFFIDAVIT

L ,of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly swom in accordance with law, do hereby depose and state that:

1. Tam the duly authorized and designated representative of with office address
at ;

2. I am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for New Port
Development, Port of Babatngon, Babatngon, Leyte, as shown in the attached [state title of
attached document showing proof of authorization (e.g., duly notarized Secretary’s Certificate,
Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as

defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. {Name_of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or

New Port Development
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representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the
obhgahons and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission_of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation invelving the duty to deliver certain goods or services,

to the prejudice of the pul public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this  dayof  ,20 at ,
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

New Port Development
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Bid Securing Declaration Form
Ishall be submitted with the Bid if bidder opits to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority

PPA Building, Bonifacio Drive,
South Harbor, Port Areca, Manila

I/We, the undersigned, declare that:

1.

I/We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration.

I/We accept that: (a) I/'we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by
the procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184;
without prejudice to other legal action the government may undertake.

I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) I/we failed to timely file a request for reconsideration or (ii} I'we filed 2 waiver to avail
of said right; and

¢. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOQF, I/We have hereunto set my/our hand/s this day of [month] [year] at
[place of execution].

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

{Format shall be based on the latest Rules on Notarial Practice]

New Port Development
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CONSTRUCTION METHODOLOGY

Name of Project

Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. PORT OPERATIONAL AREA & CAUSEWAY

Supply & driving of Steel Pipe pile and anchor piles including polyurethane
Supply, fabricate band tip for the steel pipe piles and anchor piles
Handling, pitching & driving of Steel Pipe piles and anchor piles
Supply & instaliation of stee! waling and splice plate
Extraction of clogged materials inside the SPP
Supply & placing of sand filler for SPP
Supply & placing of concrete filler for SPP
Supply & installation of reinforcing steei cage for SPP
Cutting of newly driven Steel pipe piles

. Supply & placing of 3,500 psi concrete

. Supply & installation of reinforcing steel bars

. Supply & placing of gravel bedding

. Supply & placing of 50 to 100 kg. rocks

. Supply & placing of 1,000 kg. rocks

. Supply & installation of Tie-rod

. Supply & installation of geotextile fabric

. Supply & placing of fill materials

. Supply & placing of aggregate base course

19. Construction of PCC Pavement

20. Construction of security fence

21. Supply & Installation of Port lighting system

22. Construction of Drainage system

23. Construction of Guardhouse and Gate

CONORWN =

P G T QI N W G QY
O~ WNAO

B. CONSTRUCTION OF RC PIER

Supply & driving of Steel Pipe pile including polyurethane
Handling, pitching & driving of Steel Pipe piles

Supply, fabricate splices and band tip for the steel pipe piles
Extraction of clogged materials inside the SPP

Supply & placing of sand filler for SPP

Supply & placing of concrete filler for SPP

Supply & installation of reinforcing steel cage for SPP
Supply & placing of 3,500 psi. concrete for the superstructure
. Supply & installation of reinf. steel bar for the superstructure
10. Supply & installation of construction joints

11. Supply & installation of Rubber dock fenders

12. Supply & installation of mooring bollards

CENOMD LN

New Port Development
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NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on

how the project shall be camried out in accordance with the highest standard of
workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

New Port Development
Port of Babatngon, Babatngon, Leyte
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MANPOWER SCHEDULE

Name of Project

Project Description

Location
MANPOWER CONTRACT DURATION { Calendar Days)
{Minimum)
M O N T H L Y
1 2 3 4 E L) 7 L ] L] 10 " 12 1 “ 5 | 16 17 18 19 20 k1) -3 23 24
Project Manager

Project Engineer

Materials Engineer Il

Construction Safety
and Health Officer

Foreman

Specify other applicable positions, ie.:

- Carpenter

- Steelman

- Mason

- Electrician

- Rigger

-  Others

Name of Bidder/Authorized Representative
{Signatory’s Legal Capacity)

Revised: September 2021

New Port Development
Port of Babaingon, Babatngon, Leyte



EQUIPMENT UTILIZATION SCHEDULE

Name of Project
Project Description

Location

19

Bidding Forms
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EQUIPMENT | No. of
(Minimum) Units

CONTRACT DURATION ( Calendar Days)

M O NTHL Y

E [} T []

w

11

12

=

14

%

w

”

3
o]
X
B
B
H

Name of Bidder/Authorized Representative

(Signatory's Legal Capacity)

Revised: September 2021

New Port Deveiopment
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

Project Description

Location
Project Duration Payment Schedule Cash flow
(days or months) {Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curb.

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

New Port Development
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Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after
receiving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bon:facuo Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor]
(hereinafter called the “Contractor™).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works™) and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the
execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i.  Drawings/Plans;
ii. Specifications;
ii.  Bill of Quantities;
iv.  General and Special Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response
to request for clarifications on the bid), including comrrections to the bid, if any,
resuiting from the Procuring Entity’s bid evaluation;

¢. Performance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concemed in the PBDs. Winning bidder agrees that
additional contract documents or information prescribed by the GPPB that
are subsequently required for submission after the contract execution,

such as the Notice to Proceed, Variation Orders, and Warranty Security,

shall likewise form part of the Contract.

New Port Development
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3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the
object of the contract] in accordance with his/her/its Bid.

4, The Philippine Ports Authority agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory’s Legal Capacity)
for: for:
Philippine Ports Authority Contractor
Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice]

New Port Developmenit
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