{Annex 1 - Basis of Payments)

BILL NO. 2
DEMOLITION, EXCAVATION AND REMOVAL WORKS

item 2.01 “ Chip-off portion of existing R.C. Curb, flushed to deck level and smoothened
with mortar

The quantity to be paid for shall be the actual length in linear meter of portion of
existing R.C. Curb to be chipped off, flushed to deck fevel and smoothened with mortar
in accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

ltem 2.02 © Demolish and dispose existing RC breasting dolphin

The quantity to be paid for shall be the actual volume in cubic meter of existing RC
breasting dolphin to be demolished and disposed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing alf materials, labor, equipment, tools and incidentals

necessary 1o complete the work.

tem 2.03 “ Cutand dispose existing concrete piles up to seabed elevation

The quantity to be paid for shail be the actual number of existing concrete piles to be
cut off and disposed up to seabed elevation in accordance with the plans and
spectfications and accepted by the £ngineer. The contract unit price shafl be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

[tem 2.04 ’'Excavate existing seabed

The quantity to be paid for shall be the actual volume in cubic meter of existing seabed
to be excavated in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shal! be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

item 2.06 / Remove existing mooring bollard

The quantity to be paid for shail be the actual number of existing mooring bollard to be
removed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all maternials,
labor, equipment, tools and incidentals necessary to complete the work.

tem 2.06 - Remove existing rubber fender and tumed over to the Authority as directed by
the Engineer

The quantity to be paid for shall be the actual number of existing rubber fender to be
removed and tumed over to the Authority as directed by the Engineer in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Construction of Port Op Ama
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tem 2.07 Demolish and dispose existing PCCP prior to the installation of ductbank

The quantity to be paid for shall be the actual area in square meter of existing PCCP
to be demolished and disposed prior to the installation of ductbank in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

BILL NO.3
PORT OPERATIONAL AREA

ttem 3.01 Supply and deliver to site 0.35m x 0.60m PSC Sheet piles

The quantity to be paid for shall be the actual length in linear meter of 0.35m x 0.60m
PSC Sheet piles, supplied and delivered to site in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be fult
compensation for fumnishing all matenals, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.02 Supply and deliver to site RC Corner piles
a) Comer Pile no. 1
b) Corner Pile no. 2
¢) CornerPile no. 3
d} Corner Pile no. 4
e) ComerPile no. §
f} CornerPile no.6

The quantity to be paid for shall be the actual length in linear meter of RC Comer piles
of various sizes, supplied and delivered to site in accordance with the plans and
specifications and accepled by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Hem 3.03 Handle, pitch and drive PSC Sheet piles and RC Comer piles

The quantity to be paid for shall be the actual fength in linear meter of PSC Sheet piles
and RC Comer piles to be handled, pitched and driven in accordance with the plans
and specifications, measured from the tip of piles to cut-off elevation and accepted by
the Engineers. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 3.04 Chip/cut and dispose portion of newly driven PSC Sheet piles and RC Corner
piles

The quantity to be paid for shall be the actual number of newly driven PSC Sheet piles
and RC Comer piles, of which portion are to be chipped/cut off and properly disposed
in accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Constnuction of Port Opesational Area
Port of Guadalups, Mazsin City, Souther Leyte
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item 3.05 Supply and place 3,500 psi concrete for anchor wall, anchor block, retaining
wall, coping wall, mooring block, rc curb, lamp post foundation, handhole, RC
ditch and duct bank

The quantity to be paid for shail be the actual volume in cubic meter of 3,500 psi
concrete for anchor wall, anchor block, retaining wall, coping wall, mooring block, rc
curb, famp post foundation, handhole, RC ditch and duct bank, supplied and set-in-
place in accordance with the plans and specifications and accepted by the Engineer.
The contract unit price shall be full compensation for fumishing alt materials, 1abor,
equipment, tools and incidentals necessary to complete the work.

Itern 3.06 Supply and install steel reinforcement for anchor wall, anchor block, retaining
wall, coping wall, mooring block, rc curb, lamp post foundation, handhole, RC
ditch and duct bank

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
bars for anchor wail, anchor block, retaining wall, coping wall, mooring block, rc curb,
lamp post foundation, handhole, RC ditch and duct bank, supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

ftem 3.07 Supply and place 50-100 kg. core rocks

The quantity to be paid for shall be the actual volumne in cubic meter of 50-100 kg. core
rocks, supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.08 Supply and place 1,000 kg armour rocks

The quantity to be paid for shall be the actual volume in cubic meter of 1,000 kg.
armour rocks, supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shail be full
compensation for fumnishing aff matenals, labor, equipment, tools and incidentals

necessary to complete the work.
item 3.09 Supply and install Concrete blocks including lifting handle

The quantity to be paid for shall be the actual set of Concrete blocks including lifting
handle to be supplied and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work. -

item 3.10 Supply and place sacked concrete

The quantity to be paid for shall be the actual volume in cubic meter of sacked
concrete, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Canstruction of Port Cp Anaq
Fort of Guadalupe, Maasin City, Southern Laybe
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tem 3.11 Supply and install tie-rod of various sizes including accessories:

a.} 3I6mme x 11.0 meters
b.} 50mme x 2.0 meters

c.) 50mme x 16.50 meters
d.) 50mma x 17.205 meters
e.) 50mme x 18.0 meters
f)} 50mme x 18.705 meters

The quantity to be paid for shall be the actual set of tie rod of various lengths and sizes
including accessories to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materals, labor, equipment, tools and incidentals
necessary to complete the work.

tem 3.12 Supply and install geotextile fabric

The quantity to be paid for shall be the actual area in square meter of geotextile fabric,
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The confract unit price shall be full compensation for fumishing all

materials, labor, equipment, tocls and incidentals necessary to complete the work.

ltem 3.13 Supply and place sand and grave! fill

The quantity to be paid for shall be the actua! volume in cubic meter of sand and
gravel fifl, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. Hydrographic/Topographic Surveys before and after
placing of sand and gravel fill shall be made to detemmine the actual elevations along
the cross sections and the actual quantities for payment. Volume due to settiement as
established using settlement plates shall also be considered for payment. The contract
unit price shall be full compensation for fumishing all materiais, labor, equipment, tools
and incidentals necessary to complete the work.

ltem 3.14 Supply, spread and compact aggregate subbase course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate
subbase course 1o be supplied, spread and compacied in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shali be full
compensation for fumnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.15 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, iools and incidentals
necessary to compiete the work.

ftem 3.16 Supply, spread and compact grave! bedding

The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding,
supplied, spread and compacted for in accordance with the plans and specifications
and accepled by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

C of Port Oporational Area
Prort of Guadakepe, Maasin City, Southemn Lavie
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em 3.17 Construct Portland cement concrete pavement (300mm thick} including
reinforcement

The quantity to be paid for shall be the actual area in square meter of Portland cement
concrete pavement (300mm thick) including reinforcement to be constructed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

em 3.18 Supply and deliver to site rubber dock fender (V-type, 500H x 1500L) including
accessories

The quantity to be paid for shall be the actual set of rubber dock fenders (V-type, 500H
x 1500L) including accessories, supplied and delivered to site in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall
be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 3.19 Install rubber dock fenders including accessories

The quantity to be paid for shall be the actual set of rubber dock fenders including
accessories, installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

tem 3.20 Supply and deliver to site mooring bottard (25-Tons, T-head) including
accessories

The quantity to be paid for shall be the actual set of mooring bollard (25-Tons, T-head)
including accessories, supplied and delivered to site in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work. '

item 3.21 install mooring bollards (T-head type) including accessories

The quantity (o be paid for shall be the actual set of mooring bollard (T-head type)
including accessories, installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

ftem 3.22 Re-instafl newly removed mooring bollard inctuding provision of new bofts and
nuts

The quantity to be paid for shall be the actual set of newly removed mooring bollard to
be reinstalied including provision of new bolts and nuts in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing afl materials, labor, equipment, tools and incidentals
necessary to complete the work.

Construction of Port Operational Area
Port of Guadalige, Maasin City, Southemn Layte



Hem 3.23

tem 4.01

BQ-13
BOQ and Attachments
{Annex 1 - Basis of Payments)

Supply, deliver and install 10m ht. single angle bar fioodlight steel tapered lamp
post including wires and other accessories

The quantity to be paid for shall be the actual set of 10m ht. single angle bar floodiight
steel tapered lamp post including wires and other accessories, to be supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for fumnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

BILL NO. 4
REIMBURSABLE ITEMS

Provide reimbursable items necessary in the implementation of the project as
determined by the Authority.

a. Office Fumiture and Appliances
b. Computers and Accessories

The quantity to be paid for shall be the actual quantity of determined items by the
Authority deemed necessary in the impiementation of the project, supplied, detivered
and accepted by the Authority. Payment for said items shall be made only upon
complete delivery/acceptance of such. The contract lump sum price shall be full
compensation for providing all determined #tems. The Contractors Profit and
Overhead, Contingencies and Miscellaneous (OCM) should not be included in the cost
of said items. Claims for payment shall be supported by Official Receipi(s) (OR) and at
least three (3) canvasses. The amount to be paid for shafl be the price indicated in the
OR but should not exceed the contract lump sum price. The determined items shall be
the property of PPA. Operation and maintenance shall be bome by PPA. '

C ion of Port Op
Port of Guadalupe, Maasin City, South
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF
RENTAL OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shafl provide a temporary site office and residence {rentaf} with an area of at least 48
square meters for use of the Engineer and his staff for the whole duration of the project.

Construction of Port Operational Aroa
Port of Guadalupe, Maasin City, Southem: Levie
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COMPUTER AND ACCESSORIES

The Contractor shall provide within thirty (30) days after notice to commence work, two {2) “Brand
New Desktop”, complete with accessories and licensed software for the use of the PPA Engineer
and his Staff at the start of the project. The items shall be the property of PPA. Operation and

maintenance shall be borne by PPA.

Description /
Specifications: DESK TOP UNIT

Brand/Model Asus, Apple, Lenovo, ACER, HP or Equivalent Branded

Processor Intel ® Core ™ {7-9700K CPU

System Memory 8GB DDR4 Ram at 2666MHZ up to 32GB, 2DIMM slots

Chipset Intel B360

CD-ROM Tray load DVD Dnive (Reads and Writes to DVD/CD)

Graphics NVIDIA GeForce RTX 2060 6GDS

SATA 4 x SATA 6.0 Gbps
{ HDD/SSD 128GB SSD (M.2 PCle 128GB) + 1TB HDD (3.5” 7200rpm)
| WIFI/ Bluetooth 802.11ac 2x2/ Bluetooth 5.0

LAN Realtek RTL8111H 10/ 100/ 1000Mbps

Audio Reaftek ALC887, DTS Headphone X

Accessories Wireless Keyboard and Mouse

Ports 4x USB 3.2, 2 X USB 2.0, HDMI, Audio Jack, RJ45 and Mic in/ headphone
| Display (Monitor) . gt;'{’inch. FHD (1920 x 1080 Display) with speaker, display ports, USB hub, J

earphone jack and PC audio inputs.
OS Bundled Windows 10 PRO for business
(Certification/License)

External Hard Drive

Portable (USB 3.0 interface, at least 4TB Capacity)

SOFTWARE

The Contractor shall provide within thily (30) days after commence work, the specified “License
softwares” latest version for the use of the PPA Engineer and staff. The software shall be the

property of PPA. Operation and maintenance shall be bome by PPA.

Constriiction of Port Of

A

Port of Guadalupe, Maasin Clty, Southem Leytes
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{Annex 3 — Mirsmum Equipment Requirements}

MINIMUM MAJOR EQUIPMENT REQUIREMENTS

unit/s
unit/s
unit's
unit/s
/ unit/s
unit/s
unit/s

7 unit/s

unit/s
unit/s
unitfs
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s

- unit/s
’ unit/s

unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit’s

Air-compressor (250cfm, minimum), owned 7
Backhoe (0.40 cu.m., 94.30hp, minimum), owned

’r

Clamshell, owned ,

Concrete Cutter, owned *

Concrete Mixer (1 bagger, minimum), owned ’

Concrete Bucket, owned -

Concrete Screeder, owned .

Concrete Vibrator (3.50 hp, minimum), owned -

Crane Barge {319 GW, minimum) with 60T crane, owned -
Crawler Crane (30T, minimum), owned -

Pile Hammer (Diesel, 7,500 kg.m.), owned -

Diving Equipment (complete), owned/leased -

Drop Hammer (2T, minimum), owned -~

Dump Truck (8 cu.m., minimum), owned -

Bar Bender (electric, 25mm dia min.), owned ~

Bar Cutter (eleciric, 25mm dia min.), owned -
Jackhammer, owned -

Jackhammer (U/W), owned/fleased

Oxy/Acetylene Cutting Outfit, owned -

Payloader (80 hp, minimumy), owned -

Plate Compactor (5 hp, minimum), owned -

Road Grader {125hp, minimum), owned/fleased

Road Roller (12.05T, vibratory, minimum), owned/leased -
Transit Mixer (5-6 cu.m. cap., minimum), ownedfleased -
Tugboat (500hp, minimum), owned/leased ~

UM cuiting equipment, ownedfleased ~

Water Truck (1,000 gal., minimum) with pump, owned”
Welding Machine (400 amp., minimum), owned 7

Cargo Truck (5T, minimum), owned -

Pavement Breaker {Backhoe Attachment), owned

of Port Operational Area

Construction
Fort of Guadalupe, Magsin City, Southern Leyte



{Annex 4 — Canstruction Safety & Health Requirements)
CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and heafth program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circutar
No. 01-2020 and Construction Guidefines for Project Implementation during the period of public
health emergency approved by PDCB and CIAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shalf provide the following minimum requirements:

LABOR
1 no.  Safety Engineer / Officer
1 no.  Nurse/Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment

43 pcs. Hard Hats
43 pcs.  Gloves (rubberized)
43 pcs.  Safety Glasses/Goggles (clear)
/86 pcs. Long sleeve T-shirt
.2 pcs.  Aprons
1 pcs. Safety Belts
, 43 pcs.  Safety Shoes
4 pcs.  Lite Lines

Safety Devices
1 lot Barricades
1 lot Waming signs
2 unitfs fire extinguisher
1 lot Disinfection Booth with Footbath
43 no. PCR Test for Covid-19 (Initial Testing)
43 no. PCR Test for Covid-19 (Confirmatory Testing)

Medical and First Aid System Twelve (12} mos.
Temporary shelter for workers -~ 1 lot

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

Construction of Port Oparational Area
Port of Guadalsps, Maasin City, Southemn Lavte



{Annex 5 — Minimwm Testing Requirements)

PPA MEMORANDUM CIRCULAR
No

Sanes of 2015

Attachment

Page f of 10

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATER!ALS FOR PPA INFRASTRUCTURE PROJECTS

Maternais/itams of
Work

Required Tosts

I. Construction of
PierfWhart, Platformn
and Ramp

Structural Concrate (SC)
A Portiand Cement

Quality Test

B Fme Aggregate Qualrly Test for Gradmg, Elutnabon (wash},
Bulk Specific Grawty, Absorphon, Mortar
Strength, Soundness, Organic Impunties, Unit
Weight, % Clay Lumps and Shale _
C Coarse Qualty Test for Grading, Bulk Specaﬁc Gmwty
Aggregate Absorphon and Abrasnon
D Water Ce:ﬂhmlﬁefromﬁ\eEngneeruQualrtyTest
for Density and Chionde Content
E Sleel Bars | M¥! Certificate and Qualty Test for Chemical
: Compositon and Mechamcal Properties ’
F Concrete Compressive Strength an cybnder samples
Slurnp Test
G Admixture and Quality Test
Concrete Curmg
Materals
Priing (P}
A Conaf_-te Piles Fabncabon Report
1 Concrete Same test as for SCF)
2 SteeiBars Same test as for SC (E)
3 Hgh TestforChemrcal Compositon and
Tension Mechamical Properbes
- Strand .

Minimum Incremental
Frequency of Tests

For every 2,000 bags {40kq) or
fraction thereof

For every 1,500 cubic meter or
frachon thereof

For every 1,500 cubxc meter or
frachon thereof

Qne per source
For every 10,000 kg or fracbon. :
thereaf _ :

1 set consistng of 3 concrate
cyWnder samples shall be iaken
from each day's pounng and o
represent ol morg than 75 cu m
of concrele or fraction thereof

For every mix
One per shupment

One per fabncation

Same frequency as SC (F)
Same frequency as 5C (E)
For every 20000kg o fraction

thereof
!

-

[EFIY ]

Construction of Port Operational Area
Port of Guadaiupe, Maazin City, Southem Layte
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. PPA MEMORANDUM CIRCULAR

Mo

b Senes of 2016
Antachment
’ Page 2l 10
Matenals/temns of Required Tests #inimum fncremental
Work Frequency of Tests
4 Coarse Same Test as for SC (C) Same frequency as SC (C)
Aggregaies
5 Fine Same Test as for 5C {B) Same frequency as SC (B)
_ Aggregates :

Mechanicai ngemes

B Steel Pipe Pdes | Fabncabon Report, Mili Certficate and Qualty | One per fabncaton |
Test for Chermicad and Mechanieal properties
1 Steel Chemuwal Composthon {refer below) _
- Under 147 (355 60mm) Outside 2 from 200 pupe of frachon thereof
Crarneter _
- "1 36" (355 6 to 914mm) Outside | 2 from 100 pipe or frachon thereof
Dia
-~ Over 36" (914mm) Outside Diameter 2 from 3G00R (914m) or fraction
’ thereof
MechanicalTensile One (1) tension test shall be made
- on ane fength or fraction thereof of
each siZe, or one piece of skelp
representing each lot of 200
lengths or frachon thereof of each
sze
2 Polywethana | Mill Certficate and Quality Test One per fabrication
Coating
3 Concrete Same test as for 3C (F) Same frequency as SC (F)
4 Fine Same test as for SC (B) Same frequency as SC (B}
Aggpegahe
5 Coarse Same test as for SC (C) Same frequericy as 5C (C)
Aggregate
6 SteelBars Same Test as SC (E) | Same frequency as 5C (E)
7 Water Same Test as SC (D) Same frequency as 5C (D)
. (I;;:Sger Dock Fenders Physical Test Adl units
i
Parformance Test for Energy Absorption and Altunts .
Reaction Force
Accessones
Washer and Fixing Bolt, Physical Test All uits
Anchor Bolt .
Quabty Test for Chemical Composition and One per fabnicahon

L=y

1d

Construction of Port Oparational Area
Port of Guadalupe, Maasin City, Scuthern Layte
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. PEA MEMORANDUM GIRCLLAR
No
- Senes of 2016
Aftachem

Page 3 of 10

Materrais/items of Reguired Tasts Mirumurn Incremental
Work Frequency of Tests

Moonng Bollard (MB} - | Physical Test . . | AR Unuts
and Accessones )

{Hexagon Nuts, Plain
Washer, Anchor Ring Qualty Test for Chemical Compestion and | One per fabncaton )
and Mechanial Propertias
Anchor Bolt)

I. Construction of
Back-tp Arsa,
Causeway and
Pavement

Sheet Piing {SP)

A Concrete Sheet -
Piles

1 Concrete Same test as for SC (F) Same frequency as SC (F) .

2 Steel Bars Same test as tor SC (E) " | same frequency as SC (E)

3 High Tension Same testas for P (A 3) Same frequency as P [A 3)
Strands

4 Fme Aggregates | same test as for SC (B) Same frequency as 5C (B)

5 Coase Same Test as for SC (C) | same fraquency as SC (C)
. Aggregates .

B Steel Pipe Piles

1 Sleel Same lest as for P (B1) : Same frequericy as P (81}
2 Concrete Same test as for SC (F) | same frequency as SC (F)
3 Fwne Aggregate | Same test as for SC (B) _ Same fraquency as SC (B)
4  Steel Bars Same test as for SC (E) Same frequency as SC (E)

C jon of Port Operational Area
Port of Guadal Maasin City, 5

]

p City, Leyie
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H -
-

. PPA MEMORANDUM CIRCULAR
No
Serme of 3016 -
Attachment
" Pogedof10
Matertals/items of 'Required Tests Minimum Incremental
Work Frequency of Tests
Rocks Test for Apparent Spechc Grawty and | For every 1500 cubic meter o
Geotextile Filter Physical and Mechanical Tést One per batch
_ Mt Certricate One per hatch
Sand and Gravel Fl Quaity Test for Orgamc Impurtes and | For every 1,500 cubic meter or
Grading fracton theraof
Seiected Fill Quality Test for Gradmg, Plastcrty and For every 1,500 cubic meter or
Laboratory Compacton Test fracbon thereof
Laboratory Califormia Beanng Rato (CBR) For every 2,500 cubie meter or
. fraction thereof .
Field Densrly Test For every layer of 150mm of
: compacted degth at least one
group of three In-s:tu dansity test
for every 500 sqm or frachon
- terac! .
Aggregate Base Course | Qualty Test for Grading and Plasticity .For every 300 cubic meter ar
frachon theraof
Quality Test for Grading, Plasboty, Abrasion For every 1,500 cubic meter or
and Laboratory Compachon Test fracton thereof
Laboratory Cakformia Beanng Ratio (CBR) ) Same frequency as Selected Fill
Field Densdy Test Same fraquency as Selected Fill
Portand Cement
Concrete Pavement
{PCCP)
A Portland Cement | Same test as for SC (A) Same frequency as SC (A)
8 Fine Aggregate Sametestash'gc {8) Same frequency as SC (8)
€ Coarse Same test as for SC {C) Same frequency as SC (C)
Aggregate
D Water Sarne fest as for SC (D) Same frequency as SC (D)
Steel Bars Same lest as for SC (E) Same frequency as 5C (E)
{Dowels) - P
F__ Jomt Fifler Quafty Test 1 One {1} per shipment

Construction of Port Cperational Arsa
Port of Guadalupa, Maasin City, Scuthem Leyte
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PRA MEMORANDOUM CIRCULAR
N
S:rws of 2016
~ Attachment
Pago 5 of 10 )
Matenals/Items of Required Tests Mimmum Incrememtal
Work Freguency of Tests
G Admixture and Same test as for SC (G) Same frequency as SC {G)
Concrete Cunng
Materral
H Concrele Same test as for SC (F) Same frequency as SC (F)
Fiexural Test 3 beamn sampies for every 330
_ sqm of frachon thereof )
I Completed Core Test 1 set {3 specinen) for every 2,500
Pavement sqm and frachon thereol
Interjockmg Concrete
Blocks
A Cement Sama test as for SC (A} Same frequency as SC (A)
B Fuine Aggregate | Same test as for SC (B) -| Same frequency as SC (B)
€ Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregate '
D ‘Water Same fest as for 5C (D) Same frequency as SC (D}
E  Admixture & Same test as for SC (G) Same trequency as SC (G)
Concrete Guring ’ . - :
Matenals -
F  Completed Blocks | Physical Test and Compressive Strength & blocks per day of fabricaton

Cement Trealed Base
Course (CTB)
A Portland Cement

B Fme & Coarse
Aggregates

Water
Completed CTB

Same test as for SC {A)

Qualty Test for Gradmg, Abrasion and

Soundness
Same test as for SC (D)
Feeld Densdty Test

Retainmg Wal’Coping
WallRC Cwit/RC
Drich/Shear
Key/Concrete
Blocksibean Concrete

A Porland Cement
B Fne Aggregate

Same test as for SC (A}
Same fest as for SC (B)

Same frequency as SC {A)

For every 1,500 cubic meter or
frachon thereaf

Same frequency as SC (D)

For every layer of 150mm of
compacted depth at least one
group of three In-siu density test
every 500 sq m or frachon thereof

Same frequency as SC (A}
Same fraquency as SC (B) /

A

7
.kt/

Canstruction of Port Cperational Area
Port of Guadalupae, Maasin City, Southemn Leyte
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PPA DUM CIRCULAR
No 32

Senes of 2016
Altachroent
Page 6.of 10
Materials/Mtems of Required Tests Minimum Incremental
Work Frequency of Tests
C Coerse Same test as for SC{C), Same frequency as SC (C)
Aggregates .
D Water Same test as for SC (D) Same frequency as SC (D)
E SteelBars Same test as for SC (E) Same frequency as SC (E)
F  Admixture and Same test as for S5C (G) Same frequency as SC (G)
Concrete Cunng :
G Concrete Same lest as for SC (F) Same frequency as SC {(F)
Te Rod :
A Steel Samae test as for SC (E) One per batch
B Assembly FPerformance Test {Tension) One per batch
Tie Bars and Dowels | Same test as for SC (£) 'For every 10,000 kg or fraction
) theraol per Twe bars and Dowels
Pwe Cuiverts and Slorm
Drams ’
A Pipes Test for Strength, Absorphion and Physical _For avery 50 preces

B Moriar or Joint

SameTestasfc;rSC{A.BandD) )
Alternative Test Same test as for SC {F) a
Inspectron Report :

Far every 25 peces

Concrete Hollow Blocks _
A Portland Cement | Same test as for SC (A) Same frequency as 5C (A}
B Fine Aggregates | Same test as for SC (B) SamfreqﬁencyasSC(B}
C Waler Same lest as for SC (D) Same frequency as SC (C)
D Concrete Same test as for SC (F) Same frequency as SC (F)
E Completed CHB | Qualdy Test One for every 500 preces o
kachon theraof
Construction Joints {GJ) -
A Angle Bars Test for Physical and Mechanical Properties Cne per batch
B Steel Bars Same test as for SC {E) One per batch
C Zinc{HotDip Physical Test for Appearance, Stnpping, | All units
Galvanizing) Waeighing, Adharence and Adhesion
Coatings _ .
Coating Thickness 1 set {3 spacimen) for every /
Magnetic Thickness Measurement 100,000 sq rnm_or frachan thereof’ QO

/

\

Consirucbion of Port Operational Area
Port of Guadalupe, Maasin City, Southem Leyie
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PEA MEMORANDUM CIRCULAR
no__02
. Serws of 2016
Attachment
Page 7 of 10
" Materiais/items of Required Tests Minimum Incremental
Work Frequency of Tests
Sacked Concreta
A Cement Same test as for SC (A} Same frequency as SC (A)
B Fne Aggregales | Same test as for SC (B) Same frequency as SC (B)
[ Coarse_ Sama tast as for SC (C) Same frequency as SC (C)
Aggregates
D Water Same test as for SC (D) Same frequency as SC (D)
E Concrete Same test as for SC (P} Same frequency as 5C (F)
F Sack {ute) Physical Test One for every 50 preces
Rubbte Concrete
A Cement Same test as for SC (A} 1 Same frequency as SC (A}

B Fmne Aggregates

Same test as for SC (B)

Same !'réquency as 5C (B)

C Coarse Same test as for SC {C) Same frequency as SC IC)
Aggregates
D Waler Same test as for SC (D) Sama frequency as SC (D)
Concrete Same test as for SC (F} Same frequency as SC (F)
F _Rocks Same test as for ROCKS Same frequency as ROCKS
Earthworks
A Sub-grade Grading Test For every 1,500 cubic meter or
preparahon Plashicity Test {(LL PL, PI} frachon thergof
{aboratory Compacton Test
Denstty Tast For every layer of i50mm of
compacied depth at least one
group of three In-situ densty test
every 500 sq m_or fraction thereof
B Structure If excavated matenals shall be used as For every 1,500 cubc meter or
Excavaton Bacikdhit fractian thereof

Gragding Test
Plasticity Test (LL PLP1)
Laboratory Compachon Test

Density Test

For every layer of 150mm of
compacted depth at fleast one
group of three In-situ density test

[T

every 500 sq m_or frachon thereof

T r—rT

yof Port Op

k Area
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[ 3
MORANDLM CIRCULAR
No_.Q___..m
Senes of 2016
Attactwment

Page 8 of 10

Materais/ftems of
Work

Required Tests

Minimum Incremental
Fregueney ofF Tests

1 Port Operations Building/Passenger Terminal Buillding/Trans:it ShedWarehouse

STRUCTURAL WORKS

Refer to Structural Concrete (SC) and Piltng Works (P)

ARCHITECTURAL WORKS

Ceramuc — Fiiled Ligu
Membrane | Water
Proofing, Hydrophobe
Poreblocking ingredrents
with Superplashezer

Physical Praperty, Mechanical and Chermical

Property, Leak Test ! Flood Test

One per shipment

Engmeer

Testng and Commussioning

Paint Quality Test One 4-L can for every 100 cans or
Ceramuc Tiie 4 Inspecton and Evalpahon Report from the | One per shipment
_ _ Engineer R
Stamiess Steel inspection and Evaluatson Report from the | One per shipment
e Engmeer o

Roufing Matenals Inspection and Ewvaluation Repon from the | One per shipment :
Engineer : ) ]

Cetdng Matenals Inspection and Ewvaluation Report from the | One per shipment

. Engineer )

ELECTRICAL AND MECHANICAL WORKS

Wires / Cables inspection and Evaluaton Report from the | One per stupment
Engineer
Testing and Commussioning

Efectneal Devices inspection. and Evaluabon Report fom the | One per shipment
Engineer '

— Testng and Commussicnng o
Fie Alarm System Inspection and Evaluation Report from the | One per tem
’ Engmeer

TestmgandCommasionmg

Winng Dewvices Inspeébon and Evalaton Report #om the { One per shipment

T

N
Lt

Construction of Port Operational Ares
Port of Guadatupe, Maasin City, Southem Leyie
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PPA MEMORANDUN CIRCULAR
No
Sanes of 2016
Atachnent
- Page 9 of 10
Matenals/items of Réqu]md Tasts Minumum Incremental
Work Frequency of Tests
Protective Devices Inspection and Evaluaton Report from the | One per shipment
: Engmeer .
Testng and Commissiomng
Telephone Systesn inspection and Evaluaton Report from the | One per tem
Engmneer
Teshng and Commissioning
CCTV System Inspection and Evaluaton Report from the | One per dem
Engineer
Testng and Commissionmg
CATV System inspecbon and Evaluanon Report from the | One per tem
Engineer . . .
Festing and .Cnmnusslomng
Background Music and | inspecton and Evaluation Repart from the | One per tem
Paging System Engineer, Testing and Comrmissiomng -
Ar Condbonmg Units & | Inspecton and Evaiughon Report from the | One per tem
Ventlation Engincer
Testng and Commissioning
Condutt Pipes Inspection and Evaluston Report from the | One per tem
Engmeer
Teshng and Commissioning
Lighting Fixtures inspechon and Evaluaton Report frém the | One per tem
Engmeer . .
Tastng and Commussioning
PLUMBING WORKS )
Pipes Ingpechon and Evaluation Report from the | One per tem
Engineer
Tesbng and Commssioning

ion of Port Cperational Azea

Construction
Port of Guadalupa, Maasin City, Southem Leyte
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- PPA M DUM CIRCULAR
No 0D
- Senes of 2016
Altachment
Page 10 of 10
Métenalsﬂtems of Required Tests ) Minimum Incremental
Work Frequency of Tests
Fixtures Inspection and Evaluabon Report from the | One per item
Engneer
Testng and Commrssamp-ng . -
Pipe Culverls Compression Strength For e\nary size not more than 25
.. l pipes cast in the field :
inspection and Evaluaton Report from the
Engineer
IV Miscellaneous
Materials
Fencmg
A Barbed Wire, Physical Test (Dimensions and Coatings) One per Batch
Cyclone Wire
Mesh, Chain
Link
B Conerete Post Refer to Superstructure {SC) Refer to Superstructure (SC)
Larnb Post ’
A Shuctural Stael | Physical Test (Cimensons) . Al units
. - ’ Same test as for SC (E) - N .
B Zinc(HotDip [ Same testas for CJ (C) One per batch
Gaivanizing} . ’
Coatings ]
Dramage Steel Grating | Same test as for SC {E) One (1) batch
o Inspection Report
Metal Pipe {Cast lron Physical Test (Dimensions and Coatings) 1 per delvery
Galvanized, etg }
Walding Works " | Destructive and Non Destructive Test One {1} per ot

NOTES 1. Testing of RDF shall be performed only by an mdependent Testing Laboratory duly
accradited by BRS, DOST and PPA
2. Testing of other matensals shall be performed only by an independent Testing
Laboratory duly accredited by BRS and PPA. :
. 3. Ali other issuances which are otherwise inconsistent herewith are hereby revoked
or ctherwise amended. -

Consiruction of Port Cperational Area
Port of Guadaiupa, Maasin City, Southem Levie
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 ENGINEERING CIRCULAR NO.912020

f

FOR :  THE MANAGER, PCMD
. ALLPORT MANAGERS =
~ CONCERNED CONTRACTORS
© FROM ° :  THE ASSISTANT GENERAL MANAGER,
' ENGINEERINGOFFICE =~ . - .-
SUBJECT :  SAFETY GUIDELINES FOR THE IMPLEMENTATION OF

. ALL PPA {CAPEX 8 RM) AND DOTr TOURISM AND - -
- SOCIAL REFORM PROJECTS DURING THE COVID-1 9
-PUBLIC HEALTH CRISIS -

Pursuant o the Proclamation No. 928, series of 2020 issued by President Rodrigo

- Roa Duterte, declaring a State of Catamity throughout the Philippines due to the

PHELEPPINE g\%\’% .

%
AUTHORITY §gﬁf\% .

Coronavirus Disease 2019 (COVID-19) and in view of the extended implementation of

- Enhanced Community Quarantine {(ECQ} and General Community Quarantine (GCQ)

. in the identified areas, the following guidelines, in addition to the existing safety
standards approved by the DOLE and also to the PPA Memorandum Circular No. 18-

2020, are hereby directed fo be implemented n all ongoing PPA it astactins

© projects including the DOTr Tourism and Social Reform projects:
_ 1. Only persons from T . ty-One (21} to Fifty-Nine (59) years of age, without pre-

- existing health conditions, such as, but not limited o immunodeficiency,

comorbidities or other health risk and who did not come in contact with somecne

with COVID-19 shalf be allqwed to be included_ in the workforea for areas under

' ECQamdGCQ.

" 2. The Contractor shall provide for their personneliworkers the necessary welfare
- facilities and amenities, such as employees’ quarters for board and lodging for .

the project area covered by the ECQ and GCQ, otherwise, prior to deployment, - - - .

“prescribed procedures shajt be conducted at every instance of re-entry. -
~ 3. Adequate food, pofable drinking water, disinfectants shall be made available by

the Contractors for their @-house personne!l\_\prker during the period of .

ECQ/GCQ.

4, Compliance fo social distancing, proper hygiene and mandatory wearing of face
masks and other protective personal equipment shall be ensured for all on-

. going projects as precautionary measures o avoid and contain the spread of

COVID-19 in the work place.

A Bonilacys Brive, South Harbor, Porl Area,
P O Box 436 Manila, Philj

Tel Mo (+612) D54.8300  Fax ol o+

‘wrelrsie wiew,

15274055

Port of Guadalupa, M

g
"

Leyte



{Annex & ~ Engineering Circular No. 01 2020)

$. Field Offices, employees’ quarters, bunkhouses and other commen areas shall
be maintained to ensure cleanliness and daily disinfection of said areas must
be conducted accordingty.

6. Contractors shall provide disinfection facilities such as 'handwaéhing station', :
foot bath and athers to be placed at various lecations of all an-going projects.

. 7. Contractors shall ensure that their projects are in complance with the DOLE
D.QC. No. 13 seties of 1998, Personnel and workers shall be provided with the
supply of vitamins particularty Vitamin C and other over the counter medicines,
Quarantine facilities and oxygen tanks for emergency purposes.

. B. Safety Officer of the Contractor shait ‘regularly conduct briefing on the
information regarding COVID-19 construction protocols on top of other safety
requirements.

. 9. As preventive measure, daily monitoring of the pre and post work health

. conditions of workers shall be undertaken by the Contractor's heatth/safety
officer particularly the temperature, blood pressure and exposure monitoring.
Personnel with symptoms relative to COVID-19 shall be immediatety isolated
and quarantined for fourteen {14) days and i necessary, brought to the DOH
COVID-19 treatment facility under strict confidentiality/privacy.

10. Daily heaith monitoring report shall be prepared by the Safety Officer and to be
submitted to the assigned PPA Project Enginear/Port Engineer. :

T1. Proper protocols in accordance with the DTI and DOLE Interim Guidelines and
the Local Government Unit policy on work place prevention and controt of
- COVID-18 shall likewise be strictly observed. :

12.Daily work activities shall be under strict monitoring by the Safety Officer to
ensure compliance with safety standards and quarantine protocols.

13.Sharing of construction and office equipment is discouraged. However, if it
cannat be avoided, disinfection of equipment in between transfer shall be
conducted. . _'

- 14.All materiais and equipment brought inside the project site shall be disinfacted,
as much as possible. ' o

15.Non-essential personnel, visitors and general public shalt be restricted to enter
the preject site, Alf personinel entering the construction site premises on a
temporary basis (e.g. Delivery truck drivers, inspectors, eic) shall be propery
logged and checked for symptoms. Gatherings, fiquers, and/or memy-making
are strictly prohibited in the project site. '

Construction of Port Oporational Area
Port of Guadalupe, Maasin City, Southom Leyte
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16,PPA Port/Resident Engineer shall ensure strict compliance to DOLE D.O. No.
13, series of 1998 and implementation of the mentioned COVID -19
precautionary measures in the work place. _

17.Clustered and staggered deployment of employees within the construction site
shall be observed to minimize personnel confact.

18. Confractors shall submit to the implementing unit the inventory of work

' activities including the proposed sequencing of activities to be followed and

undertaken to comply to the required social distancing. Break times shall be
conducted in a staggered manner. - R

For strict compliance.

T
. “h

_CONSTARTE 72 FARINAS, JR.

[ jon of Port Cp | Arna
Port of Guadalups, Mazsin City, Southem Leyte
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’
L4 i £ iy # 7 1
PP T VA

June 29, 2020

MEMORANDUM
FOR © The Assistant General Manager for Enginearing
Ofica of the Assistant Genaral Manager for Engineering

FROM . The Manager
Interma! Audit Department JAD}

SUBJECT : Construction Guidelines for Project Implementation during the
period of Public Health Emergency

AN e BT et e

Last June 18, 202D, we receivad thru emnail the letter from the Canstructon industry
Authomy of the Philippmes (CIAP) 1o the Genera! Manager cdated June 15 2020
(copy ettached) regardy tha above subjpact, CIAP is requesting PPA to assist them
in dssseminanng the above Construchion Guddiings 10 our slakeholdars ncluding
contractors and implemanting units.

Relative to this. 1AD being the implementmng unt for Constructors Performance
Evaluaton System (CPES) and relalive 1o its implementation. may we seek
assistande from yowr good office in dssaminating the attached guidelines to the PPA
Engineering Units and PPA construciors.

Thank you for your king consigeration

PHIL. PORTS AUTHORITY
ENGINEERIND O 42K
PROJ. CEV'L DEFARIACND

VENICIUS V. VILLASENOR

vy The Geroval Managor
Allchemerttis  As slael

A OB Dvwe Gogtomates Bog Miwn boai T84SR Frmgarwm
L keia 2% PR ERawane
T W wITI Ao EETY e wo oweil o aEve

Construction of Port Operational Area
Port of G pa. Maasin City, Southemn Layte
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Construction Guidelines for Project impiementation during the perlod of Public
Health Emergency

Background

The President dedared 8 state of public henith emergency through Presidential
Preclamaton No. 822 8 2020 to address the Corora Virus Diszase {COVID.19)
real, subsequently placing the whaie of Luzen undot Enhanced Community
Quarantine (ECQ) en 16 March 2020,

Tre Inter-Agency Task Force for the Manajement of Emerging Infectous Diseases
(IATF}, based on its risk assessment recommended Lhe extension of the ECQ in high
risk geagraphic areas in Luzen and tre imposition of the ECO in soma hich fisx areas
in Vissyas and Mindanao, while propoaing g Gerergi Caormimunity Quarantine {GCQ) in
il iow ris« and moderaie nsk arcas e country from 1 May 2C20 10 15 May 2020.

Different parts of e country are expoted to progress through vanous ievels of pubhc
haalth emergoncy and declarad 8 high, mediuns, O kow (isk dreis depending on the
prevaience of COVID-19 cases and rgtated siglistes. teraby placing them under
Currespoeding cormemun y quarsntine siatus.

The construzion industry which coetnbutes about 4.2 miSon workers 1o the counley
labor force, m anticpaton of he fifting of £CQ. is getting ready 1o retum 1o work and
would Bxe fo ensure the safety and welfare of people. most especaldy thoss of its
emplayeesivorkers, Construticon odustry players would like to focus on prevenkag
the oreurrence of and controlling the spreas of the vires m the workslace. minctul it
& singlks Case of COVID-19 can lead to as intermuption, if rot total werk stog poiad

The globat pandemic has affected kebhvaods, lifestyles and industries mciuding the
consiruction inCustry which relies heavily on ruman resources. Tolal work stoppage
from the time ECO was decfares has radt drbililating effects na! fu51 o worxers who
are mostly project based and therefors paid on a daily bass but on contraztors as
vell, maorty of whom or E8% are small and medium enterprises (SMEs).

The Philippine Domestic Constructan Bowr¢ (POCR), an implementing board of the
Canstruction Industry Authority of the Philippines {CIAP}, mandatsd to formulate
policies, plans. programs, and stealegiess for the development of the Phritippine
construction industry organized 8 Technical Yeorking Group (TWG) comprised of
represeniabyes from contractors of virying sizes and supphie-s Coming from Luzen,
Visayas and Mndanao 1o draft the proposed protocols for the indusiry in preparation
for resumpzion of corstructon work in areas under quaranting. The TWG drafted the
‘Construction Guidelines fur Projed! Implementation during the period cf Public Health
Emergancy” as a reference for contractors and implementng aqencies, 1o ensyre
viability of projects snd prodection lrom and spread of the corena wirus.

The TWG considered four {3) major components of the project cycie, namely;
Malerals, Manpowar, Machinery and Mcney or the 4Ms of esnsiruction in crealng the

PHILIPPINE DOMESTIC COXSTRUCTION BOARD
CSORITRULTIO Y BOLGATRYE RVt DT THE R RN
Ar ATt Aoy O 22 IORIen F Ta8 anT adak

Y TATAGH
GtTAPAT::

iy

L = L, ~ _
5% Ewutran Biard v Cartar RS RERRITY T 43 3 207 479
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guidelines, These were deveioped consideang SME cortraciors which empioy the
biggaet chunk of the industry’s Iabor work force Bnd tarnge contractors involved in both
public ard private infrastruciure projocts a3 well as verlical constructon. The
guidelines will give pointers in managng their human resources at this eritical time byt
will ikewise give important directions lo contrscors in managing their business not just
for survival but o be sbis to contribute 1o Lhe country's economic JECOVery program,

Tha TWG is presenting options or coursess of actions which contractors may consitler
depencing on applicabdty ta the pProjoct’ s unGque characleristics while maraining
minimum requeremasnts based on gucelirns by govemment autharities such as the
IATF Oenibus Guidefines for the implernentation of Camemurety Quarantine in the
Phidippines, Department of Trade and Industry (DTI) and Department of Labor and
Employment (DOLE) Interim Guidelines on Workplace Prevention and Coatrol of
COVID-19, and DOH DBepartment Mamarandum No. 2020-2249, Interim Guidefines on
the Retumn-{o-Work.

These guidelings are subject 1o penodic review to detter rexpond 1o developments and
ensuré workers heaith and protection as welt as complsnce with govemment
regulations.

Purpose
The guidelines will sst key principles snd minfmym  requrements that define

response, healthy and safe operstions for construction relzted operabons ynder
COVID-19 and ensure the survival of busimess as well a5 the protection of workers.

Scope / Coverage

The quiceknes will indude prevention. detection, and rapid response messures
designed to aclueve the principles above whine maintairing business continuity across
the constructon industry.

Policy Content / Guidelines

Materials
I Dehvenes
1. Al equipment and material deliveries must be carelully planned and
maonitosed. '

2. Transion and Oelivery zonos sre identfied and fimited o select gorsonnel,

Le., receivers and doliverers,

2.3, Transition personnel are regulary monitored, aiways provided required
Personal Protective Egupmen (PPEs) and may be included for optional
tasling,

2.2. Social distancing and other protocols by the Departrnant of Health (DOH)
shouid ba foliowed.

3. As much as pussible, cargo is unloaded only by the receivers, while the
defverers do not leave ther vehiclas. if the receiers are not encugh 1o unload

the cargo, the deliverers must unicad while the receiver has 1o wait at s

secsred distance untl completed,

Lonstueinn Guinsiont R Prtcf fecswmmvevia s Armg Y panicef af O 6% Maats ey |Pag 2 of 12
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]

4. All cargo should undergo proper disinfection peocedures before use. Likewisa,
nvolvad staff should aiso be propedy disirfected before entering the jobsile,
4.1. Materals, which ars exposed o the sun. such as concrete and graved,

read nol be dsinfected.

Manpower

{ Awareness and Convnunicaticn
1. Actve communication batween the workers, safety officers (35 specified wnder
Section 14 of RA. 11058 and its impiementing Rules and Regulations (IRR) as
specified in DOLE D.Q. 198 S. 2018), site supenisor. and management is
ailvised in planreng and implementing the pratocole,
1.1. AR tanguages and dislects should be accounted for to ensure proper
communicabon,

2. Infographics {may adopt DOH's), signages, and posters on health snc safety
maasures (22 Annex A) must be posted st entry points and strateqic argas-
2.1, Daily ypdates on the tatest develcpments.

2.2. Self-screening measires.,
2.3. COVID-19 Hodine.

3. As much 23 possibde, af workers should exercise the practices for reducing

the risk of transmissicn. and proper hygene as identfied by the DOH:

3.1. Sociaf distancing {al least one (1} meter distonce from next person).

3.2. Proper handwashing using anti-bactenal soap (of use alcohobbaced
Fand sanitzer when unavailable).

3.2, Avoid contact with own ayes, nose, and mouth.

34. Prohicit spittng.

3.5. Covering of mouth with bssue or arm (if tissue is unavailable) whan
sSnEazZING or Cougheng.

3.8. Usa and remowe PPE with cars,

3.7. Do not share personal belongings such 83 phones, pens, PPES,

3.8. Avoid physical greetings (8.g. handshakes, hugs).

4. All workers® status on-site ang off-site, are propretty noled at all umes by the

safely efficers,

4.1, Fit 1o woek

4.2. S5k

4.3. High lemperaturs
4.4. Other conitions

S, An acceptable lavel of heatth evaluation Is peopeny communicated between
new hires and managemen!.

5. AR workers would need 1o provide thair location or place of residence pricr {o
working. This Is to help oeate a proper algorithm for contact tracing.

6.1. Acditionalty, werkers caming fram COVID-19 notspots woubd need 1 be
identifiad.

7. Quarantined workers should also be kept track of under strict confidentiality
and prrvacy.

. Cleanng for Returmn to Wark
1. Stringert gualification crteria for empdoyees’workers:
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1.1, Must ba 21 1o 59.yenr-old, wizhout pre-existing health conditions, such
22, but nst fmited 10, immunodeficiency, comorbidites. or other heahh
tisks, inchuding any person v/ho rasides with the afarementioned,

1.2, Employees or consultants who are 60-year-okd or above may be part of
the workfcree for construction projects as may be allowed under General
Community Quarantine {GCQ) and £CQ guadatines under Omnibus
Guidelines on the Implementstion of Community Quarantne in the
Pralippines dated 15 May 2020 which states that those aged 60 and
above may be afowed to work in permitted industries and offices. '

1.3. Must have ne COVID 19 symptoms,

Sctenning and entry at construction site. ftem 4, Secton 8 of the Omnibus

Guidelines on the Implsmentation of Cammunity Quarantine in the Philippines,

dated 15 May 2020, states that “Compliance with Joint DTI-DOLE Retum-to-

Work Guidelines and DOH Retum-to-Work Guidelines sha¥ be considered

suflicient complance with minimum health siandards. I no case shall the

testng of all relurning workers be construed a¢ a condition precedent for
histher retum.” The mos: important Freenng step is checking ef ratuming
workers for symptoms within the las: 14 days and excluding aryone who is
symglomatic. {Annex B) Coetracicrs have the option to test workers foe

COVID-19 thns DOH prescrbed testing protocols to determine if thers s

asymplomalic transmission,

2.1. The Human Resource Decarment should undertake Caily beakh pre-
$treening {see Annexes T & D — DOLE Work Resumption Protocol &
pré-saeening sampde form), Retuming empiloyeesiworkers should ba
made anare of giving sccurate information as spocted in RA 11 23z,

2.2. Al returning employessworkers must deciare {wa SMS) a2ny recerd
raved history to or residence in an ares with a reportod <3sa of besl
transmission of COVID-1S aver the 14-days prior to entry.

2.3, Returming workers that do not show any symploms will be quarantined
for 14 days within the kobsite anc will be allowed to wark under a 20ned
Of grocped area,

2.4. Thoss who have been hing/confined in the bamacks during ECO/GIQ
peniod for 21 keast 14 days and wih no symplams. will be aliowed 1o work
immaediately.

2.5. Management should have an wnderslandng and plan o how the
workers trave! to and from the: jobsites.

2.6. A heightened gale entrance screening prolocal (see Annex E ~ Sampic
Protccol for Screening Employees and Visitors per DTI-DOLE tntanm
Guicelines) with the use of non-contact thermal scanness on ALL
personned upen entry 1o ¢construction premises w# be Impiemented.
He/She must dedare rezent possible exposure 1o confinmed coviD-19
cases, includng trave! history o or residence in an area with rapornted
local ransmission of COVID-18 disesse. The ingividuad should aiso
atiesl that they are not experiencing the fobowing symgtoms: (see Annex
F — Daily COVID-19 Health Checkirst Form)

261, Fover

262, Cough

26.3. Shortness of breath
25.4. Coigs

26,5, Sors throat
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2.6 6. Runny nose

2.8.7. Nasal ecngestion

2.6.3. Muscle pains

< 6.49. Headache :

2.6.10.Difliculty of breathing

2 6.11.Diarrhea

2.6.12 Loss of sensa of smell

2.6.13.Loss of sanse of taste

2.7. Security guard or assignod personnel/ safety enginears on duty wik then
refer these personnel to the Safety and Heakh Perscanel, who il then
conduct the DOH Decision Tool for COVIO-19 Assesamenl :

2.8, Employers shall provide the DOLE through its Regional Office oopy
furmished DOM, monthly report of ifiness. diseases and injurios ytlizing
the DOLE Work AccdeniMness Raport Form {WAIR) {see Annex G).

Suspected Cases {Possivie cases of COVID-1 9)

3.1. Any individual exhabibng fu-Eke sympioms should not report to wark.
instead, they should do the fobrang:

2.1, Self-isplate, g ther safety officers or other applicabie

authonties.

3.1.2. Contract proper health sutherities for additicnat quidance.

3.2, Empicvessivorkers, who had the COVID-19 virus, shosld do the
following before reporiing k0 work:

3.2.1, Fulfill ths adequata tme for seff-quarantining as recommenrded by

the DOH,

222, Test negative for COVID-19.

3.2.2. Receive proper medical cicarance, befors renorting 10 woric.

33. In the event of a worker contracting COVID-15 while working, the
management showd do e fallowing:

3.3.1. lsolate the worker immediately in a sepamin well.veniisted
hoiding area (or in site isclation room) in the werkplace, eway from
Other workers,

. Contact local govemment ang heath authorites.

. Gathes recirds of all peopie who have worked with the infected

wrrker, who tesled positive within the past foer wooks.

. Gather infurmiation on those who have been in kocation or shansd

equipment with the parson,

3.3.5. Provide COVID-19 testing to all workers, who have been working

closely with the infectad individual,

3.3.6. Ba ready to present the information 10 the approgriate suthorites,

33.7. Inform the wider workclores of the situation while protecting the

prvacy of the individual,

3.3 3. Clean and disinfect all site surfaces and equipment,

3.3.9. Follow any addiicnal directions from local govermment and health

authorities,

3.4. For semsor persornel, who ars working in muteple jobsites, they are
expecied to self-quarantine for at least 14 days. if thete has been z
braach in one of thair johsites,

3.5. The salety officor shoukd have a knomtedge on the proximate hospitals or
quaranine facilities to ensure b3t in the svent of a COVID-19 incident,
warkers can be given proper heatthcare.,
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H. Monioring

1.

Health Checks

1.1. Reguiar monitcring of personnel’'s health, especialy for ¢OVID-19
symptoms {e.g., mandalcry reqular no contact temperature check),

12. Day 1o ¢ay monitoring of persennel's health,

Warkers Hygiene

2.1. Constant reminder on proper coughing etiguatte,

Limil number of Work Personne

3.1, Limited mobdizstion of persoranel and minimized skeleta! stalf.

V. Proper Work Aftire

1.

2.

All workers must waars the prescrioed dothing of the DOLE.QSHC:

1.1, Shirt with sleeves

1.2. Panmis

1.3. Clesed-ice boots

1.4, Hard hat

1.5, Hagh visibility vest

1.8, Other neceasary Personal Protecive Equioment {i.2. face masks, Ghwvas,
goggles. faco shields, etc.) ssat ke prescribad basad on speaific
characteristics of peojnct,

As per e DOH, all woekers zre expecied to wear propar facs masks.

V. Socis! Distancing and Precoubions v Aeasurss

1.

Soaal distancing should be observec at e construct:on £1e and in the office;

P.1. Al workers shoubd respect socal digtancing guidelines. as much as
pGssibie,

Proviaion for transport compliant with social distancng requerements.

Provision of On-Near-8ie accoryrodationsbarracks, where availabies,

3.1. Enough space should be provicas for evary employooiwcrker slaying in
e baracks to ensura that swocis! distancing (at least 504% reducton in
density of paople) are aceq uately impiemented. This can bs achieved
either by providing additonal spacefacikties or by havng oocupants
word, (and sleep) in shifts.

3.2. Segregate empéoyseswarkers who are coming back to work from those
who cniginally stayed in the bamacks during the ECQ period.

3.3, Baracks should have at least gne {1) meter of physical distance from
83ch occupant andfor provisim of g physxaf bammer in between
owcupants,

3.4. Should be weit ventisted / windows opened to aliow fresh air circudation,

Provision of dedicated pontto-point shutte service (residence-wonplace-

residence and compliant with sgcial distancing).

Oozenve sodal distanting (8.9.. Mo sharng of workspaces, staggered tunch

breaks, use of large conference rooms only} and hygiene measures (e.g.,

provide hand washing and disinfection stations, mandory use of face masks)

in workplaces, shutties and accommodations.

5.1. Sgkvaitermnating shifts are enCouraged lo avoid extensive intermingkng.

5.2. Braaks should be staggered to Bmit the number of paople in proximity
with e2ch other,
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$.3. Individuals are expectad 1o clean up their own aress afler eating with
proper disinfectanis.
54. Limit the number ¢f people 0 perating or occupying freight efevalors.
5.5. Designate smoking area:
5.5.1. Smokersvapars must usa dasignated area or do so off-site and
A5 are to be placed in the designated receptacie. Handa must
ba washed before and after smoking.
$.5.2, Stand 50 that smoke or vaper procuced is pot Qoing into another
person’s breathing zora.,
5.86. Site mectings:
5.6.1. Only sbentutely neces sary maeling participants should altend.
562, Aitendoes should be one {1} meler apart from each other.
5.6.3. Rocens should be welt ventilated / vindows opened {o allow fresh
air crculation.
5.6.4. Hcld mestings n open aress where rossible,
5.6.5. Conduct tcoox meetings in wide open spaces to enabie workers
o keep the required physical disiance of at least one (1) metar.
{s99 Arrex H).
$.6.6. Meelings are to bLe held through  teleconferencing  or
viceoccnierencng, where possbia.

Vi. Swte Operations / Construction Work Site
1. Access and Movement lo/from Constrction Site
i.1. I possile. estatlish one-way stwrcases and walkways to minimize
workers’ contact,
1.2 Management tan fock up possibie cecontaminaton chsmbers (e.g.
. swimming pool grade-chiorine).
1.3. All peopk enterng and exiting the workplace should be regstersd, for
8asiet contact lracing in the event of sn uthreak,
1.4. All non-cssential workers are prohibited from entering the jobsita,
2. Limiting and Removing internal touich points areas.
3. Cormpartmentalization
3.1. i possitle. divide the corstruction site info zones or other methads o
keep wiorkers physically separated. This wil promote sociai dimancing
ard will make coatainment of possitle oulbreak easier.
3.1.1, Limit on the number of people per 2one is advised.
3.1.2. Managemant ¢an consider reducing weddorce in the jobsite.
4. Consbtruction Ste Cleaning
4.1, Regular disinfection of workplaces, shutlles, ang accomemodations.
4.2. Al offices and jctsites shauld disinfect the following at least twice per
day:
421, Door handles
4.22. Raings
423 Ladders
4.2.4, Switches
4.2.5. Controls
4.2.6, Shared equipment
4.2.7. Common and eating areas
4.2.8. Personal workstations
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4.3. Hands snd common tools!equipment are cleaned or dsinfocted after
each lask.
4.4, Avarcness on location of commonly used itams
All cffices and jobsites should Implement additional claaning measures of
common areas as recommended by the DOH.
Managament can lock up possbic decontamination chambars {e.g. chiorine,
loding, betadine. potassium persutfata)
6.1. Demisting only decontaminates the surface, thus the neead for PPEs.
6.2. Sugnested additicnal ssnitary measures 1o be implementedfinsialied on
site bLT are not limited to the following:
6.2.1. Water stations
6.2.2. Proper hanctvashing areas and hand washing proiocol,
€.2.3. Alcchol-based hand sanitizer shall be provided in all department
A‘eas, enlrances, cameens. heside hand punth machines and
other facilities,
€.24. Dignfectant wiping products.
€.2.5. Footwear cisintection treatment wnits {foct taths) tefore entering
site presnises or facilities (staff houses, bamacks, canteens/mess
halls, site offices and Gthers ).
Limit and remove intemal touch point areas {e.q. coffee machines, water
fountains, common pensj. It posstie. also remeve doors/ door handles for
joballes,
A proper waste and disposal are3 must be provided, as weil as proper
dispasal of contaminated products.

Vil Addironal Guoeines for Vertical and Morizontal Projects

1.

If possble, af construction workers are to be housed it either on-site

bamacks, or offsile barracks. This would make monftoring of workears'

&2ivitics easier.

1.1, Alt workers must use the same vehickas they came into work in, if
retuming to the of-sita baracks.

1.2, All vehictes would noad to be disinfected, before baing ready for use the
naxt day.

Management ¢an aiso look inlo using the floors of buildings. as bamacks, with

proper permission of the owners.

Machinery

1.

2.
3

All equipement deliveries must be carefully pianned, monitored and managed o
avoid the nsk of COVID-19 lransmission.

AR debvered cquipmant must be cleaned and disinfacted before use.

Assign reguiar worker to use the equipment, if possible. If sharing cannot be
prevented, take precaubons and folow the cleaning guide before and afier
cach use,

Clean equipment before and after each day's work with a dicinfeciant,
concentrating on points of contact such as handles.

If equipment needs to be ransferred 1o other construction sites, the following
acton must be taken into considerations:

5.1, Plan, menitor and manage the fransfer of equipmant.

5.2. Equipmert should be cisinfected bafore transporting.
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5.3. Transpodting driver must be recordad including the assstant.

5.4. Atthe dekvery site, equipment sheuld be properly andorsed.

3.5. Once the squipment is received at the praject site, number 2, 3 and 4
marst be done,

Money
Conqactfng parties need lo discuss, befwe resumption or start of work, contract

provisions on: Payments, Varalions and Timelines congidering the effscts of current
govemment heaith and safaty standards that have io be compled wih to prevent the
spread of the coronavius pandemic and ansure workers’' protechon from the
conlagious disease. Conlractors’ concem on cash flow, price escalation, tme
extensions and prodfuctivity will nesd to be sstabliched ant agreed with peroject
owners.  Contractors need to devisa project implementation plan aigned with
govenmvnent approved health and safaty protocols.

Contraclors need to familiarize themselves with Republic Aot (RA) 11869 or
Bayarihan to Heal As One Act: R.A. 11058 and #s IRR as spedafied in DOLE D.O. 198
S. 2018. and DOLE's U.0. 13 and ensure contracts are akgned with these tandmark
reguiabions. For projects with signed cortracss befors the onset of the coronavirus
pandemmic, contractors need to check on DOLE's guideiines on drsfling new contracts
30 peovisions on employment detass, e, accommodations. mea3ls, etc. can be
included as these are expected o be heavily affectad by new guidelines cn heatth and
safety. Company code of ciscipines may likewise need 1o be reviewed and re-sritten
o consider pandemic guidelines and ensure employees/workers” full suppori and
Conperation, :

Purzuant 1o Section 21 of DOLE D.0. 198. . 2018, “The folal cost of implempniting &
OSH program shell bs 8n integral past of ihe operstions cost. it shafl be a separate
pay item in construction and in all contracting or subcontracting armangements,” to
cover the cost inflected during this Publc Health Emergoncy. These costs include, but
are not limited, 1o testing kits; personal protectve equipment; workers' barracks:
quaranting facktias; isolation roome; dainfactants; sanitation equipment and facilities;
and other expenses relative to compliance with safety and health stsndards during
construction.

Contractors should conduct periadic awxdits (frequency (o be determined based on a
project scale and scope) to varify that the sppropriate measuree have been
tmalmcmad and sra mantained, _

The sla supenisors and safety officers awve expecied to conduct dady audits, and
safaly reports {o monagement in ordar 10 make sure that the approprialé measures
are implemented and followed. ' '

Consbruchon companies should expect to deal with heightened safety and heatth
delines until such time that the pandornic has fully been eradicated, and:

. Analyze coniract requirements;

Comply with eontractual nolice tequirements:

Adapt and Adjust scheduss;

Cecrdinate and Cooperste with all participants: and

~ oo
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5. Document everything.

Risk Assessment and Response-

. All contraciors vould need ta guarantee the minimum level of standards to
protect the health of the workers engsged in the constructon sites.

2. Before any activity is resumeg, all hazards, dua to the hafting of work, must be
reviewed and controfied,
2.1. Workers involved should haves proper understanding of the operitions and

environment condition thecking

3. Anintegrated continuity plan enculc! diso be provided in the event of 3 partial or
complate shutdoan of pbsils ce if jobsite operations are severcly mited,

4. Al contractors should complete an ntegrated contnuity plan ta respond to
portial or compiete shutdown of condrucbion sites or n the case of 8 savere
lintation of site operatong.

The COVID-19 pandemi affects working hours and eamings in all bysinesses.
globatly. However, the construction industry e unicue with respect to the COVID-14
betause consiruction contracts TyYpiICa®y contain provisions about time fof perdomance
ang feas for failng to perform oo time. Th ere is 1o guestion that all panicpants in the
construction industry have experenced. sind will continue 1o expenence, Impacts on
their operations because of CQVID-1$ snd axpens say the fallout is one more factor
POtsed 10 affoct construction firms, These Mpacs nchude, among athers, schedule
detays, workforce disruptions. equipment and supply chan disruptions. reduced
productivity due to on ste health and safety maasures (e.g., sacial distancing,
staggenng of work, enhanced ssnitary me acyuras, elc.), permit delays of resticions on
hew permits, and financing restictions. o Cash fiow shortages,

Therefare, it is ciical that construction compangs be croactive rather than reactve in
cealing with the COVID-19 and it is highly recommended that they taka the following
steps with respect 1o the compnavines:

1. Defing — identify the aompany's msin vuineranities {convene a meeting with
senior maragerment and Celision-rnakers (o wently potantial impacta on the
company),

2. Assess ~ ynderstand f and how the cumpany is prapared to desl wth the
company’s main vulnerabililics {roview any existing plans and procedures o
encture they are current and begin preparing business continuity ang ensis
management pians and procedures amed at mwiinezing potential impacss on
the campany).

3. lmplement and Manage — ensure the company's plans and procedyres woek
{work with senior management and decision-makers to ostablish snd embed
responise and recovery anangements and confirn senior marapemen] and
decision-makers undesstand their roles and support how the plans and
procedures will be usad),

4. Communicate and Remnain Vigilant — ensure the company's teams ars irforrned

- (assign clear responstaties fof intes mal and extemal cornmunications),

This pandemic was nct foreseeable and unicriunately, its durgtion and faliout remain

uncentain. What is certain is that the worid is transitoning. Being preparaed for this will
be essent.al 1o managing the outcanye and meMniZng negative impacts.
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Monitoring

DTI-CIAP is revitatzing its Jont Administrative Order No. 01, S. 2011 with DOLE,
DPWH, DILG and the Professioral Reguiaton Commission (PRC) to strengthen
coordinaticn and enhance the implementation of the Construction Guidelnes on
Preiect Implementaticn far the period of Pubtic Healtn Emergency, DOLE D.O. 13 and
R.A 11058 and its IRR as specified in DOLE D.O. 198 S. 2018. and specifically,
enforce stnct monitoring of construction activities.

The DOLE shall refar to the Pridippine Contractors Accreditition Board {PCAB] #is
findngs. efter due process. on 8ny act or omission committed by constructon
contraciors in violation of labor standards. safety ries and regulations and olher
pertrent polices,

Effectivity

These guidelines shall take eflecy after 3pprovsl by the CIAP Bourd and posting in the
official gazetta ferwnv.officialgazette.gov.ph ) and CIAP website (wvrw cisp ot gov.ph).
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19. DMCI Work Resumpbion Protocols 83 of 22 Agnil 2020

Acknowiedgment

The Construction Guidalines for Project Implementation during the period of Public

Health Emergency would not have been possible without the patience, diligence and
 selfiess dedication of the following members of the Technical Worang Group (TWG)

who refigiously participated in the delberations and drafting work: .

Philippine Domestic Construction Board {PDCB)
Liberko V. Espiritu
Ronaldo R_ Elepadio, Jr,
Dino Mae D. Sueito
Warren Simon W, King
Dois U Gacho
Luzon
Norman K. Macapaga!
Visayas '
Francis Gerard 5. Cafledo
Edgar B. Watin
Benedict C, Ly
Mindanao
Ludwig Van A Ledesms
Lourdes ledesma. M.D
Ramon F. Allaco
Wilfredo H, Guerzon
Philippine Constructors Association (PCA)}, Inc.
Rancelf T, Rellera
Aslan P, Vargars
Eduarde P, Trinsdad
Government
Assisiant Secretary Manano R, Alquiza — DOLE
Assistant Secretary Antonio Motano Jr. ~ DPWH

The Technical Working Group (TWG) wass ably assisted by the following stafl of the
Philipping Domestic Construction Board:

Lestani d.L. dei Prago
Jocehn C. Carrasco
: Niki C. Najarro
Ariane Monique D. Balaoing
Dana Lomaine C. Fawrillo
. Rose Annt AL Bolitres
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BOQ and Attachments
{Annex 7 - Construction Guidelines for Project Implementation

during Public Health Emergency dated June 28, 2020)

16 June 2 Q20

Anty. JAY OANIEL R, SANTIAGO
General NAanager _
Priippines Ports Authority (PPA)
Bonffacie Dnve, South Hamor
Port Aress , Manua

Subject;  Construction Guidelines for Project Implementation during the
periad of Public Health Emergency

Doar Atly’ - Santaqo:;
Groeting 23!

In Ine with the President’s declaration of Public Health Emergency in the country to
address COVID-19, the Philippine Domeauc Construction Board {PDCB). an
impierneriting board of the Construction Industry Authority of the Philippines
(CIAP). rmanduated to formulate policies, pans, programs, and stratedies for the
deveioprmient of the Philippine construciony industry organized a Technical Working
Group (TWG) corpnsed of representatives from contractors ¢f varyng sizes and
supgdcrs comng from Lizon, Visayas end Mindanao 10 fommulate prefocals for the
industry for resumpticn of conatruchon work n areas under quara-tine,

As 3 result. we have developed the “Construction Guidelines for Project
implementation during the period o!‘ Public ﬂea!th Emcrger_n:y_"_ io SEIVE us
reforence fof contracicss and wrplamantylg agensies. to ensurg visbility of projacts
arxi peotacton from and spread of the cronavings, The Guithnlines were rppmved by
tha POCEB and CIAP Boarnt on May 13 and Juna 2029, respectively.

These quideines sat key prdipiss and minimum  requirements t!_wat define
responsibie. heathy and safe operabang fur zonstruchon-elated operations under
COViD-19 amd ensure the survival gf tusiness as well as the procection of workers.
These Quidetnes ndude prevention, detecton, and rapd rezgponse messures
designed 0 adeeve the prncples abowve vAile maintaning business continuity
across the construction industry.

These alse gresent opbions or courses ?f 3CLons which conlracioes may consider
depending on appticability to the proect's unique characteristics gahila maintaining
rimmomM feguirements based on guseines by gavemment autorites suf:h as the
IATF Omnibus Guideines for the irplementstion of Cemmunity Quarantine in the
prspoined. Department of Trode and industry (DT1) and Department of Labor and
Employment (DOLE) tnterim Guidalines on Workplace Preventon and Control of
COVID-19. and DOH Depariment Menatandum No. 2020-220, Intefim Guidelines on

in the regard. may we respecifully fumish you with the copy of the approved
Construction Guidelines {copy attachad), for your reference. Further, may we also

PHEIPPISE DOMEATIC CONSTRULCTION BOARD
CONSTRUSTION INOUSTRY AS THORITY OF THE Pral JKES
An Aached Aty o e Danawwed S Tiade s pagn
LS s oy Gy B AVIEE TR ]
GEATINETATS .

B2 AT GTI
G v D0 Joa e

El PCCEp ol st on

Construction of Port Operational Area
Pert of Guadalupe, Maasin City, Southern Leyte
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BOQ and Attachments
{Annex 7 — Conatruction Guidelines for Project Implemerntation
dhring Public Heafth Emergency dated June 29, 2020)

request your kind assistance in disseminating these Construction Guideines amony
your s!al-_:ehauem. including contractors and implementing agencies.

You may also visit CIAP's websita at wWwyw ciap dti gov.ph for the latest updstes and
version of thess Construction Guidenes.

- For questions and Ida:iﬁcaticns. kindly emall PDCB Secretariat at pdcbfddti gov ph
Thank you for your usual support. o

Sincerely,

DORIS U, GACHO
Executve Director, PODCB A

2

Construction of Port Operational Area
Port of Guadaiups, Maasin Clty, Southem Loyte
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Bidding Forms
{Checkiist of Technical and Financial Documents)

Checklist of Technical and Financial Documents

i. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents
O {a) Valid PhiIGEPS Registration Certificate {Platinum Membership} {all pages)

Technical Documents

O (b) Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, i any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

O (c) Statement of the bidder's Single Largest Completed Contract {SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and

0O (d) Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

0 (&) CQriginal copy of Bid Security. if in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission:;
or
Original copy of Notarized Bid Securing Declaration; and

()  Project Requirements, which shall include the following:

O a.  Organizational chart for the contract to be bid;

[} b.  Llist of contractor's key personnel {e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

O c. List of contractor's major equipment units, which are owned, leased,

and/or under purchase agreements, supporied by proof of ownership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and
0O (g Original duly signed Omnibus Swom Statement (OSS);
and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of afl members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Firancial Documerts
O (h) The prospective bidder's computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents

oM If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or

“Consrecton of Dot Opergionsl foea
Port of Guadalups, Maasin Ciy, Southem Leyte
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Bidding Forms
{Checkitst of Technical and Financial Documenrts)

duly notarized statements from all the potential joint venture partners stating
that they will enter info and abide by the provisions of the JVA in the
instance that the bid is successful.

I1. FINANCIAL COMPONENT ENVELOPE
@ () Orginal of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184
0o & Original of duly signed Bid Prices in the Bill of Quantities; and
0 () Duly accomplished Detailed Estimates Form, including a summary sheet

indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and
O (m) Cash Flow by Quarter.

Construction of Port Dparational Area
Port of Guadalupe, Maasin Clty, Southerm Layte
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Bidding Forms
(Bid Form for the Procurement of Infrastruciure Projects)

Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project 1dentification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents {PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: Construction of Port Operational Area, Port of
Guadalupe, Maasin City, Southemn Leyte;

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is: ;

d. The discounts offered and the methodology for their application are:

e. The fotal bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. {i) value added tax {VAT), (i} income tax, (i}
local taxes, and (iv} other fiscal levies and dufies], which are itemized herein and
reflected in the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

9. Ifour Bid is accepted, we commit to obtain a Perfformance Security in the amount -
of percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines’ for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents:

i. We understand that this Bid, together with your written acceptance thereof

! currently based on GPPB Resolution No. 09-2020

Consiruciion of Pon Bperabonal Area.
“Port of Guadalupo, Maasin City, Southerm Leyte
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Bidding Forms
{Bid Form for the Procurement of infrastructuce Projects)

included in your notification of award, shall constitute a binding contract between
us, until a formal Contract is prepared and executed: and

j. We understand that you are not bound to accept the L.owest Calculated Bid or
any other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for the Construction of Port Operational Area, Port
of Guadalupe, Maasin City, Southern Leyte of the Philippine Ports Authority.

l.  We acknowiedge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:
Signature:
Duly authorized to sign the Bid for and behalf of:
Date:

Construction of Port Operational Ares
Port of Guadalups, Massin City, Southemn Layte



Bidding Forms
(On-going)

STATEMENT OF THE BIDDER'S ALL ONGOING GOVERNMENT AND PRIVATE CONTRACTS, INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED

| hereby declare that all ongoing contracts, incl uding awarded contracts yet to be started coinciding with the contract to be bid are fisted below:

Name of Owner's Scope Contractor's ' ' Accomplishment "~ Contract Duration
outstanding Name and of Work Role and Total Contract Date of Value of (in percentage, %)
Contracts Address Percentage of Amount or Value Contract and | Qutstanding 7] 8]
Participation NOA Works Planned | Actual Start of Estimated
1] 2] 3] 4] 5] 8] F’:rojact Completion Date

A) Governmsnt
Contracts

i. On-going
i. Awardad but
not yet started

B) Private
Contracts

i. On-going
i. Awarded but
not yet started

NOTE:

1] As appearing in the contract executed by the parties,

2] With special reference to the Scope of Works of the Project as described/enumerated in the Contract.

3] Indicate the percentage of participation and whether as Sols Contractor, Sub-Contractor or Mgmber in a Joint Venture / Consortium,

4] Indigcate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso.

5] As gppearing in the Contract and Notice of Award {NOA),

8] Amount or value of all outstanding or uncompleted portions of the projects under ongoing contracts, including awarded contracts yet to be started
coinciding with the contract to be bid.

7] Percentage of Accomplishment as of the preceding month which should not be earlier than twe (2) months from the date of bid submission.

8] As appearing inthe Notice to Proceed and Contract.

This Statement shall be supported by:
8) Notica of Award
b) Notice to Proceed and Contract

Name of Firm Name of Bidder/Authorized Representative "Date
(Signatory’s Legal Capacity)
Revised: $eptember 2021

Construction of Port Cperational Area
Port of Guadaiups, Mangin City, Southern Leyte

LN



Bidding Forms
{sLccy

STATEMENT OF THE BIDDER'S SINGLE LARGEST COMPLETED CONTRACT {SLCC) SIMILAR TO THE CONTRACT TO BE BID

Name of the Owner's Scope Centractor's Totat Contract Vaiue At Contract Duration
completed Name and of Work Role and 4] 8]
Cantract Address of Pty | Award T Complstion | Eacalaied | D%te of Award | —c Completed
Value to
1] 2] 3] Present Prices 5]

NOTE ;

1] As appearing in the contract executed by the parties.

2] With spacial reference to the Scope of Works of the Project as described/enumerated in the Contract.

3] indicate the percentage of participation and whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium,

4] Indicate the FOREX used if Contract Valye is expressed in a currency other than the Philippine Peso. Attached the computation for the escalated contract value.
5] As appearing in the Notice of Award.

€] As appearing in the Notice to proceed and Certificate of Complstion,

A. The bidder must have an experience of having completed a SLCC that is similar to the contract to be bid equivalent to at least fifty percent (50%) of the ABC,
adjusted if necessary, by the Bidder to cument prices using the PSA consumer price indices. A contract is considered to be “similar’ to the contract fo be bid
if it has the same Major Categories of Work as stated in the Bid Data Sheet (BDS).

B. This Statement shall be supported by:

a. Notice of Award, Notice to Proceed and Contract.

b. Project Owner's Certificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System (CPES) Final Rating,
which must be at least Satisfactary. The said Certificate of Acceptance shall contain the following: 1) Name of project owner that issued the certificate,
2) Name of Contractor/ Constructor, 3) Name of Contract, and 4) Contract Duration,

¢. Recapitulation or Final Bill of Quantities.

Name of Firm Name of Bidder/Authorized Representative "Date
(Signatory's Legal Capacity)

Revised: $optember 2021

Construction, of Port Operational Area
Port of Guadalups, Maasin City, Southem Layte
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STATEMENT QF THE BIDDER’S EXPERIENCE ON MAJOR CATEGORIES OF WORK OF THE SLCC

SIMILAR TO THE CONTRACT TO BE BID

Bidding Forme

(Experience Regord)
INCLUDING OTHER COMPLETED CQONTRACTS

SLCC s|milar to Other completed contracts similar to the
Major Categories of Work Unitof | Quantity | the contract to coniract to ba bld Unitof | Quantity
Measure be bid Measure
1 1] 1] 2] 2] | 2] 2
Name of the Name of the | Name ofthe | Name of the
contract contract contract contract
1. RC Concrete Pile Driving Works . fm. . 1,230 -
(offshore)
2. Reinforced Concrete Works - cu.m, 256 -
3. Rockworks (50 — 1,000 kg./pc., . cum, -1 3779~
offshore)
4. Piacing of Fill Materials (offshore) cum. . ! 11,332~
5. Construction of Portland Cement sqm. -| 2309 -
Concrate pavement

NOTE:
1] As stated in the Bid Data Sheet.
#] As appearing in the Recapitulation and/ or Final Bil| of Quantities.
This statement shall be supported by:
a, Notice of Award, Notice to Proceed and Contraet,

b. Project Owner's Certificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System (CPES) Final Rating,
The said Certificate of Acceptance shall contain the following: 1) Name of project ownar that issued the qertificate, 2) Name of Contractor/Constructo

and 4) Contragt Duration.
¢. Recapitulation and/ or Final Bill of Quantities.

Narme of Firm

“Namse of Bidder/Authorized Representative

Signatory's Legal Capacity

Revised: September 2021

Date

of at least satisfactory.
r, 3) Name of Contract,

Construction of Port Oparaticral Aren

Port of Guadalupe, Maesin City, Southern Loyte
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Bidding Forms
(Financial)

FINANCIAL DATA

A The prospective bidders audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “RECEIVED" by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be eatier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

Total Liabilities

ol B o

Current Liabilities

b

Net worth (1-3)

6. Net Working Capital {(2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC o be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15} ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latestimmediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official
Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Fimm of Joint venture shall submit
separate financial statements.

Construction of Port Operationat Area
Port of Guadatupe, Maasin Cily, Southern Loyte



STATEMENT OF THE BIDDER'S KEY PERSONNEL PLEDGED FOR THE CONTRACT TO BE BID

| hereby declare that the following key personnel are qualified and availablg for the duration of the contract to be bid:

Bigding Forma
(Pladged Personnal)

Similar Total
Position of Key Name No. of Experienca in the | Experience in the Attachment(s) Annex(es)
Personnel Key Position (Years) Position (Years)
1] Personnel 2]
. PRC License (CE Preferred)
Project Manager Complete Qualification and Experience Data Annex "_*
Certificate of Commiiment
Project Engineer ' ) ' PRC License (CE Preferred) " Annex"_”
Complete Qualification and Experience Data
Coedificate of Commitment
Materials Engineer iI ' ’ ) PRC License {CE Preferred) Annex “_"
Submit Valid and Renewed DPWH Certificate of Accreditation
Submit Accreditation Identification Card as Materials Engineer
Complete Qualification and Experiencas Data
Certificate of Commitment
Construction Safety ' Certificate of Safety and Heaith Construction Refated Course issued  Annex“ "
and Health Officer by QOLE Accredited Trainings
Complete Qualification and Experience Data
Certificate of Commitment
Foreman ) Complete Qualification and Experience Data Annex*_*
Certificate of Commitment
Other Position(s) ) Complete Qualification and Experience Data Annex *_"
Certificate of Commitment
NOTE: 1] As stated in the Bid Data Sheet
2] The number of years of experience of the key personne! shall be as indicated in the qualification and experience data or cugriculum vitae,
Minimum qualification requirements: The key persannel must have a work experience that is similar in nature and complexity to the contract to be bid.
Project Manager » Five (5) years Materials Enginesr — One (1) year
Project Engineer - Three (3) years Materials Enginger | - for projects costing up to 100M
Foreman « Five (5) years Materials Enginger I — for projects costing mora than 100M
Construction Safety and Health Offiger — One (1) year
Nama of Firm Name of Bidder/Authorized Representative Date
{Signatory’'s Legal Capagity)
Revised: SBeptamber 2021
i Censtruction of Porf Oparational Ares

Port of Guadaiupe, Masain City, Southern Leyte




Bidding Forms

{Pledged Equipmant)
STATEMENT OF THE BIDDER'S EQUIPMENT PLEDGED FOR THE CONTRACT TO BE BID

t hereby declare that the following equipment arg in good operating condition and available for the duration of the contract to be bid:
DESCRIPTION No.of | Capacity/ Owned, Leased, Proof of Ownership/ OTHER INFORMATION
(Type, Model, Unit(s) Output and/or under Leased/ Under (As Applicable)

Make) purchased Purchase Agreement

agresment (Mark as Annex
1] 2] A Z')
3] _
Manufacturer Engine Chassis No./ Location | Status

Serial No. Name of Vessel

NOTE:

1]

2]
3

The ynit of capacity of the pledged equipment shall be as indicated in the Proof of Ownership, i.e. GW (for crane barge), DWT (for deck barge and hopper barge),

Ton {for crane, road roller and drop hammer), kg.-m/blow {for diesel hammer), cu.m. (for dump truck), hp {for tughoat, road grader, pulldozer and congrete vibrator),

cfm (for compressor), gal (for water truck with pump), amp {for welding machine), bagger (for concrete mixer). If the capacity of the pledged equipment is not indicated
in the Proof of Ownership/Leased Contract/Purchased Agreement, submit other proof of capacity such as specifiations, brochures or other verifiable printouts indicating
the model name, model number and othar details of the equipment.

Indicgte if the pledged equipment are owned, ieased or under purchase agresment.
If the pledged equipment is owned, it should be in the name of the bidder. Submit proof of ownership, i.e. deed of sale, sales invoice, official receipt; For owned Water Truck, Dump Truck
and Transit Mixer submit LTO Certificate of Registration and valid Official Regsipt; For owned barge/tugboat, submit Marina Certificate of Cwnership and valid Cargo Ship Safety Certificate.

f the pledged equipment is leased/under purchased agreement, submit certification of availability of equipment frem the equipment lessor/vendor for the duration of the project, and duly
Notarized copy of leased contract/purchased agreement.

If the pledged barge/tugboat is leased/under purchase agraement, submit certification of availability of barge/tugboat from the equipment lessor/vendor for the duration of the project, and
duly Notarized copy of leased contract/purchased agreement together with a copy of the Marina Certificate of Ownership and valid Cargo Ship Safety Certificate.

The Minimum Major Equipment Requirements are listed in Section 8, Annex 3.

Name of Firm Name of Bidder/Authorized Representative Date

(Signatory's Legal Capacity)
Revised: September 2021

7 Construction of Pant Opersticnal Atea
Part of Gusdalups, Massin City, Southem Leyts
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Bidding Forms:
(Omntbus - Sole)
Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid]
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.
AFFIDAVIT
i, , Of legal age, {Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. Tam the sole proprictor or authorized representative of with office address
at )
2. As the owner and sole proprictor, or authorized representative of , 1 have fuil

power and authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for Construction of Port Operational Area,
Port of Guadalupe, Maasin City, Southern Leyte of the Philippine Ports Authority, as shown
in the attached duly notarized Special Power of Attorney;

[Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Loca! Government Units, foreign
govemment/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or_controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are frue and correct,

{Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted; .

The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the

Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the-

head of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the mmplementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

[Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or

Construction of Faet Jporstionsl Aren

Port of G P n City, South

Layte
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Bickling Forms
{Omniturs - Sole)

representative of the government in relation to any procurement project or activity.

10.In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in_the contract shall be sufficient grounds to constitute

criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating er _converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s, 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of 20 at ,
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

Jurat]

{Format shall be based on the latest Rules on Notarial Practice]

Consinuction of Port Cperational Araa
Part of Guadeiupe, Maasin Clty, Southemn Leyte



11
Bidding Forms
{Omnibus — Partnership)

Omnibus Sworn Statement for Partnership or Cooperative
{shall be subuitted with the Bid]

REPUBLIC OF THE PHILIPPINES )

CITYMUNICIPALITYOF ____ )S.S.
AFFIDAVIT
I, , of legal age, [Civil Status], [Nationality], and residing at s
after having been duly sworn in accordance with law, do hereby depose and state that:
{. [ am the duly authorized and designated representative of with office address
at M

2. Tam granted full power and authority to do, execute and perform any and all acts necessary fo
participate, submit the bid, and to sign and execute the ensuing contract for Construction of Port
Operational Area, Port of Guadalupe, Maasin City, Southern Leyte of the Philippine Ports
Authority, as shown in the attached [state title of attached document showing proof of
authorization (¢.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or Special
Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relatien, membership,

association, affiliation, or controfling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name_ of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify alf the documents submitted;

6. None of the officers and members of [Name of Bidder] is refated to the Head of the Procuring
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. {Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

Consiruction of Port Cperational Afea
Port of Guadalupe, Maasin City, Southern Laybe
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Bidding Formns

{Omnibus — Partnership)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the

obligations and undertakings in the contract shall be sufficient grounds to_constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or

use of confidence throngh misappropriating or converting an ment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREQF, I have hereunto set my hand this  dayof ;20 at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Construction of Port Cperalional Ares
Port of Guadahupe, Maasin City, Southom Leyte
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Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bidf

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

L

AFFIDAVIT

after having been duly sworn in accordance with law, do hereby depose and state that:

A

I 'am the duly authorized and designated representative of with office address
at .

I am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Construection of Port
Operational Area, Port of Guadalupe, Maasin City, Southern Leyte, as shown in the attached
[state title of attached document showing proof of authorization (e.g., duly notarized Secretary’s
Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is

applicable;}];

[Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

[Name_ of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the /[Name of the Project].

[Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

, of legal age, [Civil Status], [Nationality], and residing at s

Portof G City, Soutt

ConshacﬁonofPat_lOpoMonalkaa

Leyte
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form of consideration, pecuniary or otherwise, to any person or official, personnmel or
representative of the government in relation to any procurement project or activity.

10.1In_case advance payment was made or_given, failure to perform or_deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a

person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 38185 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of 20 at ,
Philippines,

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

Durat]

[Format shall be based on the latest Rules on Notarial Practice]

Constnuction of Port Operafionsd Arse
Port of Guadalupe, Maasin City, Scuthemn Leyte
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Bid Securing Declaration Form
fshall be submitted with the Bid if bidder opts to provide this form of bid secarity]

REPUBLIC OF THE PHILIPPINES)
CITY OF ' ) S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/We, the undersigned, declare that:

1. I/'We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration.

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/'we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Sccuring Declaration, within fifteen (15) days from receipt of the written demand by
the procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184;
without prejudice to other legal action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. Iam/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) I/we failed to timely file a request for reconsideration or (ii) I’'we filed a waiver to avail
of said right; and

¢. 1 am/we are declared the bidder with the Lowest Calculated Responsive Bid, and T/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/'We have hercunto set my/our hand/s this day of fmonth] [vear] at
[place of execution].

Name of Bidder/ Authorized Representative
{Signatory’s Legal Capacity)
AFFIANT

{Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Construction of Porf Operational Areq
Port of Guadalupe, Maasin City, Southemn Leyte
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CONSTRUCTION METHODOLOGY

Name of Project

Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. DEMOLITION, EXCAVATION AND REMOVAL WORKS

Chipping & disposat of existing R.C. Curb (861.m.)

Demolition & disposal of existing R.C. breasting dolphin (33 cu.m.)
Cutting & disposal of existing piles (18 units)

Excavation of existing seabed (528 cu.m.)

Removal of existing mooring bellard & rubber dock fenders {4 sets)

ohoON

B. PORT OPERATIONAL AREA

Supply, defivery & driving of PSC Sheet Piles & RC Corner Piles (2,460 L.m.)
Chipping & cutting of newly driven Sheet piles and Corner piles {164 units)
Supply & placing of 3,500 psi concrete for retaining wall, etc. (512 cu.m.)
Supply & installation of steel reinforcement for retaining wall, etc. (38,465 kg.)
Supply & placing of core rocks & armour rocks (7,558 cu.m.)

Supply & installation of concrete blocks (4 sets)

Supply & installation of Tie-rod of various sizes (51 sets)

Supply & placing of fill materials (22,664 cu.m.)

Construction of PCC Pavement including Agg. Base Course (4,618 sq.m.)
10 Supply & installation of rubber dack fenders (8 sets)

11. Supply & installation/reinstallation of Mooring bollard (4 sets)

12. Supply & installation of Portlighting system (5 sets)

DEINOORWN A

NOTES:

The narmative construction method will guide and familiarize the contractor and the PPA on how
the project shall be carried out in accordance with the highest standard of workmanship.

‘The construction method shall be consistent with the Bar Chart / S-Curve Schedule, Equipment
Schedule and Manpower Schedule.

Name of Bidder/Autherized Representative
(Signatory's Legal Capacity)

Revised: September 2021

mnoﬂ‘mopemhonalhu
Port of Gi Maasin City, S« Leyte
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MANPOWER SCHEDULE

Name of Project
Project Description

Location

MANPOWER
(Minimum)

CONTRACT DURATION { Calendar
Days)

M O N T H L Y

2 3 4 5 & L] ] L] 10 1" 12

Project Manager

Project Engineer

Materials Engineer {l

Construction Safety and Health
Officer

Foreman

Specify other applicable positions, ie.:

- Carpenter

E

- Steelman

- Mason

- Electrician

- Rigger

- QOthers

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

Construction of Port Operational Alea
Port of Guadaiupe, Maasin City, Southem Leyie
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{Equipment Schedue)
EQUIPMENT UTILIZATION SCHEDULE
Name of Project
Project Description
Location :
EQUIPMENT No. of CONTRACT DURATION
{(Minimum) Units { Calendar Days)
M O N TH L Y
E] 4 - [] T ] ] 10 " 2
Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)
Revised: September 2021
ot Construction of Pﬂuﬂgemtond‘tr::
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Project Description
Location
Project Duration Payment Schedule Cash flow
(days or months) {(Monthly, in Pesos} {Quarterly, in Pesos)
TOTAL
NOTES

The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curb.

- Payment schedule shall not be more than once a month.

Narme of Bidder/Authorized Representative
{Signatory's Legat Capacity)

Revised: September 2021

< fion of Porl Operational Aea
Port of Guadaiups, Maasin City, Southem Layts
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Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten {10) days after receiving
the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of , between
Philippine Ports Authority with principal office at PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor]
(hereinafter called the *Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter cafled “the Works") and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The foliowing documents as required by the 2016 revised Implementing Rutes and
Regulations of Repubiic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i.  Drawings/Plans;
ii. Specifications;
ii.  BIll of Quantities;
iv.  General and Special Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any;

b. ‘Winning bidder’s bid, including the Efigibifity requirements, Technical and Financiat
Proposals, and alf other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
request for clarifications on the bid), incfuding corrections to the bid, if any, resuiting from
the Procuring Entity’s bid evaluation;

¢. Performance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other confract documents that may be required by existing laws and/or the

Procuring Entity concemed in the PBDs. Winning bidder agrees that additional
contract documents or information prescribed by the GPPB that are

subsequently required for submission after the contract execution, such as

Port of G

City. South

Layie
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the Notice to Proceed, Variation Orders, and Warranty Security, shall fikewise
form part of the Contract.

3. in consideration for the sumn of {total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the object
of the contracf] in accordance with hisfher/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in accordance
with the terms of the Bidding.

N WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory’s Legal Capacity)
for: for:
Philippine Ports Authority Contractor

Acknowledgment

fFormat shall be based on the fafest Rules on Notariaf Practice]

Construction of Port Oparafionat Ares
Part of Guadalups, Massin City, Southem Layle



