PROJECT FEATURE

PROJECT TITLE
LOCATION

SCOPE OF WORK

APPROVED BUDGET FOR THE CONTRACT
SOURCES OF FUNDING
TOTAL PROJECT COST

PROJECT DURATION

REHABILITATION / IMPROVEMENT OF CLAVERIA PORT

Port of Claveria, Taggat Norte, Cagayan

: A.  DEMOLITION, REMOVAL AND EXCAVATION WORKS

Demolition & disposal of existing concrete pavement (1,402 sq.m.)
Demolition & disposal of existing curb, seat and deflector wall (428 cu.m.)
Excavation of existing seabed (9,403 cu.m.)

Excavation and backfilling of fill materials (98 cu.m.)

Extraction of existing rocks 1,518 cu.m.)

Removal of existing concrete blocks (994 pcs.)
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B. BACK-UP AREA WITH RO-RO RAMP ON-FILL

Supply, delivery & driving of Steel Sheet piles (575 m.t.; 5,596 |.m.)
Supply & installation steel waling (36,703 kg.)

Cutting of newly driven Sheet Piles (494 nos.)

Supply & installation of tie-rods of various sizes (126 sets)
Reinforced concrete works (1,311 cu.m.)

Supply & installation of core rocks (7,512 cu.m.)

Supply & placing of fill materials (43,577 cu.m.)
Reinstallation of newly removed concrete blocks (459 pcs,)
Construction of PCC pavement (10,287 sq.m.)

Supply & installation of rubber dock fenders (5 sets)
Supply & installation of mooring bollards (2 sets)
Construction of security fence and gate (153 .m.)
Portlighting and drainage system (1 lot)
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Php 249,220,579.21

PPA Corporate Fund

Php 281,619,254.51

660 Calendar Days
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