TedmimISpedﬁmﬁgﬁ

(Mooring and Fendering Systemn)

All units shall be tested for performance. The fender shall be compressed repeatedly three

(3) times to the maximum deflection at the speed from 2 to 8 cm. per minute. The load and

defiection values shall be recorded with the precision of 0.1tf and 0.5mm respectively. The

results shall be plotted in the form of load-deflection-energy absorption curves. The average

data obtained in the second and third test loading shall be considered as performance
values.

Inspection

All fenders of each type shall be inspected for compliance to specified dimensions and all
fenders shall be inspected for any sign of flaw or defect inimical to its use.

All anchor bolts and fittings shall be inspected. The material used for the fabrication of bolts
and fittings shall be covered by the manufacturer's certified mill certificate and shall be
verified by the Authority.

Acceptance Tolerance

The acceptance tolerance shall be based on the following:

1. Fender Dimension
Length : 2% to +4%
Width : 2% to +4%
Height : -2% to +4%
Thickness : -2% to +8%

2. Anchor Bolt Holes in Fender

Diameter of the Hole : +2.0mm
Pitch of the Hole : +4.0mm
3. Acceptance tolerance for all fenders supplied shall be as follows:
E = Energy absorption, E 2 Specified E but not more than 10%
R = Reaction force, R s Specified R but not more than 10%

Marking




..

{Mooring end Fenderng System

All fender units shall be clearly numbered and marked. Each fender shall have the following
markings.

-t
.

Fender type and manufacturer’s name or trade mark

Production serial number

2
3. Date of manufacture or its abbreviation
4 Main dimensions

5

Project identification as follows:

Name of Port/Project :

Year supplied

Packaging
The fenders shall be packaged on wooden crate or wrapped individually with Polypropylene
sheets except when shipped containerized. The boits and fittings should be placed in crates
and suitably treated for protection when transported by sea and stored in port areas.

EXECUTION

MOORING / FENDERING SYSTEM

All units shall be installed at the locations shown on the drawings and as directed by the Engineer.




46

Technicat Specifications
{Project Billbaard)

ITEM 07 : PROJECT BILLBOARD

SPECIFICATION

The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard biliboard shall be 4ft. x 8ft. (1,200mm x
2,400mm) using % inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm} marine
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.

pgrading and Expansion of Lawigan Port
Post of Lawigan, Biség, Surigao del Sur
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Technical Specifications
{Project Billboard)
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Technicai Specifications
{Project 8illboard)
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Technical Specificationa
(Project Billboard)

€ To all our contractors, suppliers, and
service providers, all we ask is for you to

SPEED UP
your contractsana FINIISH

AHEAD o =crec.

WITHOUT SACRIFICING

QUALITY

of work, and REASONABLENESS

OF COST agreed upon. Gawin niyo
‘yan at hindi tayo maghihiwalay ng
landas (Do that and we will not part ways).””

A Message from
DOTr Secretary Arthur Tugade

R Y B Y A Y Y Y L Y R |
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Technical Specifications
{Safety Signages and Barricades}

ITEM 08 : SAFETY SIGNAGES AND BARRICADES
DESCRIPTION
This work includes the fumishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.
SPECIFICATION
The Signage's and Barricades shall be installed at location(s) designated by the Engineer.
The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x
800mm) shall be provided.

The materials to be used for signages and barricades are %2 inch (12mm) marine plywood or
tarpaulin poster on 27 x 2° (50mm x 50mm) good lumber frame {see drawing below).

The printing or painting shall be the discretion of the Engineer.

CONSTRUCTION
- AREA R

S B .

T Z GO0 LUMBER ——rrerrrar | \
L /

1720
FRONT SIDE FRONY SDE
FRAMING FOR 0.80m x 1.20m SIGNAGES FRAMING FOR 0.50m x 0.80m SIGNAGES AND 8ARRICADES

STANDARD PLAN FOR SIGNAGES AND BARRICADES
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{Approved Plans)

SECTION VIi

DRAWINGS AND

APPROVED PLANS
(SEE ISSUED APPROVED PLANS)

LIST OF DRAWINGS:

1 OF 11 DEVELOPMENT PLAN, VICINITY MAP, GENERAL NOTES,
LIST OF DRAWINGS, DESIGN PARAMETERS

2 OF 11 GENERAL PLAN

3 OF 11 PILING & FRAMING PLAN, SCHEDULE OF 500mm¢ STEEL
PIPE PILES, SCHEDULE OF MOORING & FENDERING SYSTEMS

4 OF 11 OFF-SHORE ELEVATION

S OF 1 TYPICAL SECTIONAL ELEVATIONS

6 OF 11 TYPICAL TRANSVERSE AND LONGITUDINAL BEAM DETAILS,
TYPICAL DETAIL OF PILE BLOCKS

7 OF 11 TYPICAL DETAIL OF CONSTRUCTION JOINT, SECTIONAL DETAILS

8 OF 11 TYPICAL REINFORCEMENT OF FENDER BLOCK, TYPICAL

ATTACHMENT OF FENDER, TYPICAL REINFORCEMENT OF
MOORING BLOCK

9 OF 11 TYPICAL REINFORCEMENT DETAIL OF R.C. DECK
10 OF 11 TYPICAL DETAIL OF STEEL PIPE PILE
11 OF 11 DETAIL OF 50-TON MOORING BOLLARD (TEE—HEAD),

DETAIL OF RUBBER DOCK FENDER V-500H x 2000L

{pgrading and Expansion of Lawigan Port
Port of Lawigan, Bislig, Surigao del Sur
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BOQ snd Attachments
{Annex 1 - Baaia of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

item 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and deaning.

ftern 1.02 Provide site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual provision for temporary site office and
residence for the engineer and staff and accepted by the Engineer. The contract unit
price shall be full compensation for fumishing all materials, [abor, equipment, tools and
incidentals necessary for the provision of temporary site office and residence for the
engineer and staff.

item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for fumishing all materials, labor, equipment, tools and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services.

item 1.04 Provide construction safety and Health Program In the execution of the project
including stringent Covid-19 protocols per PPA Engineering Circular No. 01-
2020 and, construction guidelines for the project implementation during the
period of public health emergency approved by PDCB and CIAP (as indicated in
the bid documents}

The quantity to be paid for shall be the actua! impiementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).

Upgrading and Expension of Lawigan Port
Port of Lawigen, Biskig, Swigeo del Sus
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(Annex 1 ~ Basis of Payments)
BILL NO. 2

UPGRADING AND EXTENSION OF RC PIER

item 2.01 Chip-off portion of existing R.C. Curb, flushed to deck level and smoothen with
mortar

The quantity to be paid for shall be the actual length in linear meter of portion of
existing R.C. Curb to be chipped off, flushed to deck level and smoothened with mortar
in accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 2.02 Supply, deliver and drive 600mm©@ steel pipe test pile with protective external
coating

The quantity to be paid for shall be the actual number of 600mm@ steel pipe test pile
with protective external coating, to be supplied, delivered and driven in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 2.03 Supply and deliver to site steel pipe piles 600mm@ (A252 Grade 2)

The quantity to be paid for shall be the actual weight in metric tons of steel pipe piles
600mm@d (A252 Grade 2), supplied and delivered to site in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be fuill
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.04 Supply and install 9mm thk. reinforcing band tip for steel pipe piles

The quantity to be paid for shall be the actual number of reinforcing band tip (Smm
thk.), supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary {0 complete
the work.

ltem 2.05 Apply protective external coating for steel pipe piles (Polyurethane: 32-10 @
1,500 microns dry film thickness or equivalent)

The quantity to be paid for shall be the actual area in square meter of protective
external coating (Polyurethane: 32-10 @ 1,500 microns dry film thickness or
equivalent), applied on the surface of the steel pipe piles in accordance with the plans
and spedifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.06 Handle, pitch and drive 600mm®@ vertical steel pipe piles

The quantity to be paid for shall be the actual length in linear meter of 600mm@
vertical steel pipe piles, handled, pitched and driven in accordance with the plans and
specifications, measured from the tip of piles to cut-off elevation and accepted by the
Engineers. The contract unit price shall be full compensation for fumishing all
materials, {abor, equipment, tools and incidentals necessary to complete the work.

Upgrading and Expanaion of Lawigan Port
Port of Lawigan, Bisig, del Sur
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BOQ and Attachments
{Annex 1 - Basis of Payments)

item 2.07 Handle, pitch and drive 600mm® batter steel pipe piles

The quantity to be paid for shall be the actual length in linear meter of 600mmg batter
steel pipe piles, handled, pitched and driven in accordance with the plans and
specifications, measured from the tip of piles to cut-off elevation and accepted by the
Engineers. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

ftem 2.08 Splicing of steel pipe piles

The quantity to be paid for shall be the actual number of steel pipe piles, spliced as
directed by the engineer in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for fumishing all
matenals, labor, equipment, tools and incidentals necessary to complete the work.

item 2.09 Cutting of steel pipe piles up to cut-off elevation including turn-over of
recovered materials to Authority

The quantity to be paid for shall be the actual number of steel pipe piles, cut-off up to
required elevation including tum-over of recovered materials to Authority, in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furmnishing all maternals, labor,
equipment, toois and incidentals necessary to complete the work.

item 2.10 Extraction of natural sand fill from steel pipe piles up to required elevation

The quantity to be paid for shall be the actual volume in cubic meter of natural sand fill
to be extracted from steel pipe piles up to required elevation in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ltem 2.11 Supply and place 3,500 psi concrete filler for steel pipe piles

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete filler for steel pipe piles, supplied and set-in-place in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.12 Supply and Iinstali reinforcing steel cage for steel pipe piles

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
cage for steel pipe piles, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.13 Supply and place 3,500 psl| concrete for superstructure

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentais necessary to complete
the work.

Upgeadirg and Expanaion of Lawigan Port
Port of Lawigan, Bislg, Surigeo del Sur
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item 2.15

tem 2.16

item 2.17

item 2.18

ftem 2.19

BQ-8
BOQ and Attachwnents
{Annex 1 - Basis of Payments)

Supply and Install steel reinforcement for superstructure

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
bars, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Supply and install hot-dipped gaivanized 100mm x 100mm x 10mm angle bar for
construction and expansion joints including dowel bars

The quantity to be paid for shall be the actual length in linear meter of hot-dipped
gaivanized 100mm x 100mm x 10mm angle bar for construction and expansion joints
including dowel bars, fo be constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Supply and deliver to site V-type rubber dock fenders (V500H x 2000L) including
accessorles

The quantity to be paid for shall be the actual set of V-type rubber dock fenders
(VS500H x 2000L) including accessories, supplied and delivered to site in accordance
with the plans and specifications and accepted by the Engineer. The contract unit
price shall be full compensation for fumnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Install rubber dock fenders including accessories

The quantity to be paid for shall be the actual set of rubber dock fenders including
accessories, installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Supply and deliver to site 50 Tons, T-head mooring bollard including
accessories

The quantity to be paid for shall be the actual set of mooring bollard (50 Tons, T-head)
including accessories, supplied and delivered to site in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materals, labor, equipment, tools and incidentals
necessary to complete the work.

Install mooring bollard including accessories

The quantity to be paid for shall be the actual set of mooring bollard including
accessories, installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.
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BOQ snd Attachments
{Annex 1 - Basis of Payments}

BILL NO. 3
REIMBURSABLE ITEMS

Provide reimbursable items necessary in the implementation of the project as
determined by the Authority.

a. Office Fumiture and Appliances
b. Computer and Accessories

c. Service Vehicle Iinciuding LTO registration and comprehensive
insurance

The quantity to be paid for shall be the actual quantity of determined items by the
Authority deemed necessary in the implementation of the project, supplied, delivered
and accepted by the Authority. Payment for said items shall be made only upon
complete delivery/acceptance of such. The contract lump sum price shall be full
compensation for providing all determined items. The Contractors Profit and
Overhead, Contingencies and Miscellaneous (OCM) should not be included in the cost
of said items. Claims for payment shall be supported by Official Receipt(s) (OR) and at
least three (3) canvasses. The amount to be paid for shall be the price indicated in the
OR but should not exceed the contract lump sum price. The determined items shall be
the property of PPA. Operation and maintenance shall be bome by PPA.
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(Annex 2 -~ Faciliies 1o be Provided)

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF
CONSTRUCTION OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall construct a site office and residence for the Engineer and his staff in accordance
with the plans and specifications as indicated hereafter.

Upon compietion of the project, the said office will be turned-over to the PMO.

Upgradng and Expansion of Lawigan Port
Port of Lawigan, Bislg, Surigeo del Sur
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GENERAL NOTES AND SPECIFICATIONS:

1. 1T 13 NOT INTENDED THAT THE DRAWING S SHALL BHOW EVERY FIPE FITTING, VALVE AND .
APPURTENANCE. ALL BLICH [TENS WHETHER SPECIICALLY MENTIONED OR NOY, OR INDICATED ON MATERIAL SPECIFICATIONS:
THE DRAWINGS SHALL BE FURMSHED AND INSTALLED [F NECESSARY TO COMPLETE THE SYSTEM COLD WATER UNE- SHALL BE POLYPROPYLENE RANDOM (PFR) TYPE 3 PIPE,

TO THE SATISFACTION OF THE OWNER,
2 ALL PLUMEING WORKS SHALL BE INSTALLED IN ACCORDANCE WITH THE PROVISION OF THE

NATIONAL PLUMBING OODE OF THE PHILIPPINES, THE REQUIREMENTS OF THE LOGAL PLUMBING VENT APES-

INSPECTION OFFICE, PERTINENT PROVISIONS OF THE LMFORM BUILDING CODE AND THE NATIONAL

BUILOING CODE OF THE PHILIPPINES.

3. COOADINATE THE DRAWNG WITH OTHER RELATED DRAWINGS AND SPECIFICATION. THE ATTNe.
ARCHITECT SHALL BE NOTIFIED IMMEDIATELY OF ANY DESCREPANCY FOUND THEREIN.

4 AL PIPES SHALL BE INSTALLED ASNDICATED ON PLANS, ANY RELOCATIONS REOUIRED FOR BEWER LINES.

PROPER EXECUTION OF QTHER TRADE SHALL BE WITH PRIOR APPROVAL OF THE ARCHITECT OR
ENGINEER.

S PROPOSED SANITARY LTILITIES SHALL CONFORM T THE ACTLAL LOCATION, DEPTH AND WE““"WGET“"ES‘

INVERT ELEVATION OF ALL EXISTING FPES AND STRUCTURES AS VERIFIED BY THE CONTRACTOR.
B AL SLOPES FOR HORIZONTAL ORAINAGE SHALL MANTAIN 1% UNLESS OTHERWISE

SPECFIED.
2. SZE OF WATER ELPPLY MIPES TO FIXTURES SHALL BE IN ACCORDANCE WITH

MANLFACTURER'S INSTRUCTIONS.

8. THE CONTRACTOR SHALL VERIFY ALL EXPSTING UTILITIES AT THE SITE, COORDINATE THE ARG
WORKS WITH THE SEWER LINE EFFLUENT DISPOSAL POINT AND WATER LINE SERWCE CONNECTING

POWT, UNLESE OTHERWISE POINT AND WATER LINE SERVICE CONNECTING POINT, UNLESS

OTHERWISE GPECIFIED. CHECK VALVES-

R ALL FIXTURES BHALL BE INDIVIDUALLY VENTED,

0. THE INVERT OF THE INLET FIPE OF A SEFTIC TANK BHALL BE AT A LEVEL NOT LESS THAN GATE VALVES-
WATER METER- “ARALY", "ASAHI BRAND OR APPROVED EQUAL.

50,80 () ABOVE THE INVERT OF THE QUTLET AIPE.

11, TO PREVENT CONTAMINATION OF UNDERGROUND WATER SOURCE NO SEPTIC TANK SHALL BE
CONSTRUCTED LESS THAN 1.20m ABOYE THE YWATER TABLE LEVEL.
HED?FEEZE&RENMUJIEIERSMDMWONSAREINIEERSLNLE%G"’ER\MSE
13 ALL PLUMBING INSTALLATION INCLUDED HEREIN SHALL BE UNDER THE DIRECT SUPERVISION
OF A DULY REGISTERED AND LICENSED MASTER PLUMBER.

"WAVIN EKOPLLASTIK™ BRAND DR APPROVED EQUAL

SHALL BE POLYVINYL CHLORIDE (PVC) AIPE SERIES 1000,

"NELTEX", “ATLANTA" BRAND OR APPROVED EQUAL.

BHALL BE SOLVENT CEOMENT JOINT TO ASTM D2564.

BHALL BE POLYVINYL CHLORIOE {PVC) AIPE SERES 1000
"NELTEX", "ATLANTA"™ BRAND OR APPROVED EQUAL D25ad,

SHALL BE POLYVINYL CHLORIOE (PVC) SERIES 1000, “ATLANTA"
BRAND OR APPROVED EQUAL. AITTING SHALL BE SOLYENT

CEMENT JOINT TQO ASTM D 2584, 250MM@ & ABOVE MATERIAL

SHALL BE CONCRETE DRAIN FIPE (COF) TONGUE
FOR 00MMS & LARGER.

UNES- SHALL BE POLYVINYL CHLORIOE (PVC) FIPE SERIES 900 I,
EQUAL.

NELTEX, "ATLANTA" BRAND OR APPROVED

SCHEDULE OF PIPE (SEWER LINE})

14. AU PIPE SIZES AND OTHER DIMENSIONS ARE [N MLLIMETER (MM) UNLESS
95, ALL FIPE SIZES INDICATED ARE NOMINAL SIZES A, | e orEem) | TR RE
AT O O¥ T - R [ Y
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B0OQ and Attachment
(Annex 2.a - Reimbursable items)

OFFICE EQUIPMENT FOR USE OF THE PPA ENGINEER AND STAFF

The Contractor shall provide within thirty (30) days after notice to commence work, the following main
items of brand new office equipment for use of the Engineer and his staff. The Contractor shall make
available for use of the Engineer other equipment as may be necessary for the proper functioning of
the office. The equipment shall be the property of PPA. Operation and maintenance shall be borne by
PPA.

a) Office Furnitures and appliances

2 sets  Office table, 1.5 x 0.70m with chair
1 set Conference table w/ chair (6-str.)
2 units  Single bunk beds w/ mattress & beddings
2 pcs.  Waste paper basket
1 pc. Calculator (Scientific, 12 digit capacity)
1 unit  Communication system, Cell phone
1 unit  Filing Steel Cabinet, 4-drawers
2 units  Air-conditicning unit (1.0 hp., window type)
1 unit  Refrigerator (6 cu.ft.)
1 set Gas stove (2 bumer with tank)
1 unit  Hot and cold water dispenser (5 gal. Cap.)
1 pc. White board with eraser and marker
1 unit  Stand fan (16" dia.}
b) Computers and Accessories
2 fot Desktop Unit & Accessories
2 lot Printer and Accessories
2 units  Uninterrupted Power Supply (UPS)
2 units External Hard Drive (USB 3.0, 4TB)
1 unit  Computer Table
1 unit  Computer Chair

¢) Licensed Softwares
2 units Microsoft Office

d) Service Vehicle including LTO registration
and comprehensive insurance
1 unit  Service Vehicle (up to 3.0 DSL Engine, 4x2, A/T)
lot Comprehensive Insurance (1 yr.)
ot LTO Registration (3yrs.)

- -,

COMPUTER AND ACCESSORIES

Jpgradng #d Expermsion of Limigen Port
Port of Lawigan, Bisig, Surigeo del Su




The Contractor shall provide within thirty (30) days after notice to commence work, two (2) “Brand
New Desktop”, complete with printer and accessories and licensed software for the use of the PPA
Engineer and his Staff at the start of the project. The items shall be the property of PPA. Operation

BQ-23

80Q and Attachment
(Annex 2a - Reimbursable items)

and maintenance shall be borme by PPA.

Description / :
Specifications: DESK TOP UNIT
Brand/Model Asus, Apple, Lenovo, ACER, HP or Equivalent Branded
Processor Intel ® Core ™ j7-9700K CPU
System Memory 8GB DDR4 Ram at 2666MHZ up to 32GB, 2DIMM slots
Chipset intel B360
CD-ROM Tray load DVD Dnive (Reads and Whites to DVD/CD)
Graphics NVIDIA GeForce RTX 2060 6GDS
SATA 4 x SATA 6.0 Gbps
HDD/SSD 128GB SSD (M.2 PCle 128GB) + 1TB HDD (3.5” 7200rpm)
WIFU/ Bluetooth 802.11ac 2x2/ Biuetooth 5.0
LAN Realtek RTL8111H 10/ 100/ 1000Mbps
Audio Realtek ALC887, DTS Headphone X
Accessories Wireless Keyboard and Mouse
Ports 4 x USB 3.2, 2 X USB 2.0, HDMI, Audio Jack, RJ45 and Mic in/ headphone
out
Display (Monitor) 27" inch. FHD (1920 x 1080 Display) with speaker, display ports, USB hub,
earphone jack and PC audio inputs.
0OS Bundled Windows 10 PRO for business
(Certification/License)
Multi-Function MP, Epson, Brother or equivalent brand with wide format capabilities
Printer (A3 size), 128 MB Memory Capacity and Aufomatic Document Feeder (ADF)

(Copy, Scan Printer)

Extemal Hard Drive

Portable (USB 3.0 Interface, at least 4TB Capacity)

SOFTWARE

The Contractor shall provide within thirty (30) days after commence work, the specified “License

softwares” latest version for the use of the PPA Engineer and staff. The software shall be the

property of PPA. Operation and maintenance shall be bome by PPA.

SERVICE VEHICLE

Upgrading and Expansion of Lawigan
Fort of Lawigen, Bishg, Surigeo det Sur

Port
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BOQ and Attachment
{Annex 2 a — Reimburaable tems)

The Contractor shall provide within thirty (30) days after notice to commence work, one (1) unit
“‘Brand New” Transportation Service Vehicle for the use of the PPA personnel. The vehicle to be
provided by the Contractor shall be to the satisfaction of PPA. The vehicle shall comply in all respect
with all relevant national or local laws, statutes and regulations. The unit shall become the property of
PPA. Operations and maintenance shall be borne by PPA.

The vehicle shall be diesel-fuel engine with a displacement of not more than 3000cc, 4 x 2 and with
automatic transmission.
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BOQ and Attachments
{Annex 3 - Minimum Equipment Reqguirements)

MINIMUM MAJOR EQUIPMENT REQUIREMENTS

unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s

Crane Barge (319 GW, minimum) with 60T crane, owned
Crawler Crane (30T, minimum), 1 owned, 1 owned/leased
Pile Hammer (Diesel or Hydraulic, 7,500 kg.m.), owned
Drop Hammer (2T, minimum), owned

Concrete Bucket, owned

Concrete Vibrator (3.50 hp, minimum), owned

Bar Cutter (electric, 25mm dia min.), owned

Bar Bender (electric, 25mm dia min.), owned

Dump Truck (8 cu.m., minimum), owned

Water Truck with pump (1,000 gal., minimum), owned
Centrifugal Trash pump, owned

Jackhammer, owned

Air-compressor (250cfm, minimum), owned

Welding Machine (400 amp., minimum), owned
Oxy/Acetylene Cutting Outfit, owned

Cargo Truck (5 Ton, minimum), owned

Tugboat (500hp, minimum), owned/leased

Payloader (80 hp, minimum), owned/leased

Transit Mixer (5-6 cu.m. cap., minimum), owned/leased

and Expansion of

Port of Lawigan, Bislig, Surigac del Sur

Port
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BOQ and Attachments
(Annex 4 - Construction Safety & Hesith Requirsments)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public
heaith emergency approved by PDCB and CIAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

) The Contractor shall provide the following minimum requirements:

LABOR
1 no.  Safety Engineer/ Officer
1 no.  Nurse/Health Officer
EQUIPMENT / MATERIALS
Personnel Protective Equipment
51 pcs.  Hard Hats
51 pcs. Gloves (rubberized)
4 pes. Goggles (clear)
3 pcs. Aprons
2 pcs. Safety Belts
51 pcs. Safety Shoes
2 pcs. Life Lines
Safety Devices

1 lot Barmicades

1 lot Waming signs

2 unit/s Fire extinguisher (10kg.)

1 lot Disinfection Booth with Footbath

51 no. PCR Test for Covid-19 (Initial Testing)

51 no. PCR Test for Covid-19 (Confirmatory Testing)

Medical and First Aid System
Temporary shelter for workers

Fourteen (14) mos.
204.00 sq.m.

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.




{Annex § - Minimum Testing Requirements}

PPA MEMORANOUM CIRCULAR
o __02 .
Senes of 2018

Atacheent

Page 10 10

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Matenals/items of
Work

Required Tests

L Construction of
PlerfWhar!, Pistform
and Ramp

Structural Concrete (SC)

A Portand Cement

8 Fme Aggregate

Qualty Test

Qualty Test for Grading, Elutnation (wash),
Buk Specfic Gravity, Absorphon, Mortar
Strength, Soundness, Orgamc impunbes, Umt

Weght, % Clay Lumps and Shale
€ Coarse Qualty Test for Gradmng, Bul:Spoclchmwty
Aggregate Absorptmandm
D Water Ca'hfmmmeEngneetwﬂudty?eﬂ
for Densty and Chicnde Content
E Steel Bars .MllCertrﬂmandChmhtyTasHorChemml
Canposmmwmchmmpam
F Concrete Compressive Strength on cylinder samples
Skump Test
G Admodure and Qualdty Yest
Concrate Cunng
Matangis
Pikng {P}
A Concrete Piles Fabnicaton Report
1 Concrate Same test as for SC (F)
2 Siee!Bars Same test as for SC (E)
3 Hygh Test for Chemical Composibon and
Tenson Mechamcal Propartes
Strand

- ——

Minimum incremental
Frequency of Tests

For every 2000 bags (40kg) or
frachon thereof

Fnrmv15000ubncmeterm

Ons per fabncation

Same frequency as SC (F)
Same trequency as SC (E}

For every 20000kg or fraction .

ek

:
i

g .

{
g3l

i
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Quality Test for Chemical Cormpostion and
Mechanical Properties

R ma MEMORANDUM CIRCULAR
. Senes of 2016
Anachment
) Page 20f 10
Matenais/items of Required Tests Minumum Incremental
Work Frequency of Tests
4 Coarse Same Test as for SC (C) Same frequency as SC (C)
Aggregates
5 Fune Same Test as for SC (B) Same frequerncy as SC {B}
_Aggregates
B Steel Pipe Piles | Fabncaton Report, Ml Certiicate and Quatty | One per fabncation
Test for Chemical and Mechanical properbes
1 Steel Chemical Composition (refar below) )
- Under 14" (355 60mm) Outside 2 from 200 pipe of fraction thereof
Darmeter
= 14°10 367 (355 6 to 914mm) Outside | 2 from 100 pipe or fraction thereof
Da
- Over 36" {(914mm) Qutside Diameter | 2 from 3000 (914m) or frachon
: thereof
MechancalTensde One (1} tension test shall be made’
on one length or fraction thereof of
each sze, or one mece of skelp
represenbng each kot of 200
lengths or frachon thereof of each
se
2 Polyuwsthane | Mill Certificate and Quality Tast One per fabncation
Coatng
3 Concrete Same test as for SC (F) Same frequency as SC (F)
4 Fwne Same test as for SC (B) Same frequency as SC (B)
Aggregate
5 Coarsa Same test as for SC (C) Same frequency as SC {C)
Aggregate
8 SteelBars Same Test as SC (E) | Same frequency as SC (E)
7 Water Same Test as SC (D) Same frequency as SC (D)
: ?;gg}erbod Fenders | Phyacal Test _ All unts
Performance Test for Energy Absorpbon and Allunits .
Reaction Force
Accessones
Washer and Foung Bolt, | Physical Test Al units
Anchor Bott

One pet fgbncation

-

- U

N F

of Lawi Port

Uparading 3nd Expan
Port of Lawigan, Bislig,

Surigac del Sur



BQ-29

80Q and Attachments

{Annex 5~ Minimum Teating Requirements)

PPA MEMORANDUM CIRCULAR
No
- Seres of 2016
Aftachenent
Page 3of 10
Matenals/items of Required Tests Minsmunm Incremental
Work Frequency of Tests
Mooring Bollard (MB) Physical Test Alt Ungts
and Accessones
{Hexagon Nuts, Plan
Washer, Anchor Ring Qualty Test lor Chemical Compostion and | One per fabncation
and Mechanical Properties
Anchior Bolt)
IL Conztruction of
Back-Up Area,
Causeway and
Pavement
Sheet Piang (SP)
A Concrete Sheet N
Pies
1 Concrete Same text as for SC (F) Same frequency as SC {F) .
2 Steel Bars Same test gs for SC (E) Same frequency as SC (E)
3 High Tension Same best aa for P (A 3) Same frequency as P (A 3)
Strands

4 Fmne Aggregates

5 Cosse
Aggregates

B Steel Pipe Piles

1 Steel

Concrete

Fine Aggregate
Steel Bars

b W N

Same test as for SC (B}
Same Test as for SC (C)

Same test as foc P (81)
Same lest as for SC (F)
Same test as for SC {B)
Same test as for SC (€)

Same frequency as SC (B)
Same frequency as SC (C)

SquP(B‘I)

.| Same frequency as SC (F}

Same frequency as SC (B)
Same frequency as SC (E)

/.

/
%

Jpgrading and Expanaion of Lawigan Port
Port of Lawigan, Biskg, Surigec del Sur
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B PPA usmmuow CIRCULAR
No
Senes of 2016 .
Altachnent
Page 4ol 10
Materials/items of 'Required Tests Minimum Incremental
Work Frequency of Tests
Rocks Test for Apparent Specific Gravity and | For every 1500 cubic meter o¢
Abrasion frachon thereof
Geotaxtile Fiter Physical and Mechanical Test One per batch
Md! Certrfcate One per batch
Sand and Graved FiYt Qualty Test for Organc Impures and | For every 1,500 cubc meter or
Grading fracbon thereof
Selected Fill Qualty Test for Grading, Plasberty and For every 1,500 cubic meter or
Labaratory Compaction Test fracbon thereof
Laboratory Cakfornia Beanng Raho (CBR) For every 2,500 cubic meter of
. fraction thereot ’
Field Density Test For every layer of 150mm of
. : compacied depth at feast one
aroup of three In-situ density test
for every 500 sq m or fraction
- thereof .
Aggregate Base Course | Qualty Tesi for Grading and Plasticity .For every 300 cubic meter or
fraction thereof
Quatty Test for Grading, Plasticity, Abrasion For every 1,500 cubic meter or
and Laboratory Compacton Test fraction thereof
Laboratory Calforma Bearmg Ratio (CBR) ] Same frequerncy as Selected Fil)
Field Density Test Same frequency as Selected Fill
Parttand Cement
Concrete Pavement
{PCCP)

A Portand Cement

B Fme Aggregate

Coarse
Aggregata

c

Water

Steel Bars
{Dowels)

Jowt Filler

Same test as for SC (A)
Same test as for SC (B)
Same test as for SC {C)

Same test as for SC (D)
Same test as for SC (E)

Quality Test

Same frequency as SC (A)
Same frequency as SC (B}
Same frequency 8s SC (C)

Same frequency as SC (D)
Same frequency as SC (E)

1 One (1) per shtpr_rlenl
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B Fine Aggregate

C Coarse
AQQregale

" D Water
Admuture &
Concrete Curing
Matenals

F  Completed Blocks

Same test as for SC (B)
Same lest as for SC (C)

Same test as for SC (D)
Same test as for SC (G}

Physical Test and Compressive Strength

PPA MEMORANOUM CIRCULAR
Na
Saenas of 2016
Altactment
Pago Sof 10 )
Matenalsitems of Required Tests Mimmum incremental
Work Frequency of Tests
G Admixture and | Same test as kor SC (G) Same frequency as SC (G)
Concrete Cunng
Malernal
H Contrele Same test as for SC {F) Same frequency as SC (F}
Flexural Test 3 beamn sampies tor every 330
sqm or fraction thareof
I Completed Core Test 1 set (3 specimen) for avery 2 500
Pavement sqm and frachon thereof
tntarlocking Concrete
Blocks
A Cement Same test as for SC (A) Same frequency as SC (A)

-| Same frequency as SC (B)
Same frequency as SC (C)

Same frequency as SC (D)
Same fraquency as SC {G)

6 biocks per day of febncabon

Cement Trealed Base
Coursa (CTB)
A Portland Cemeant

B Fire & Coarse
Aggregates

C Water
Compieted CTB

Same test as for SC (A)

Qualty Test for Gradmg, Abrasion

Soundness
Same test as for SC (D)
Freld Density Test

Same frequency as SC (A)

and | For every 1,500 cubic meter or
frachon theveo!

Same frequency as SC (D)

For every layer of 150mm of
compacted depth at least one
group of three in-sity densty test
every 500 sq m or frachon thereof

Retaimng Wal'Copmng
Wall/RC CurtyRC
DyictvShear
Key/Concrete
Blocks\l 2an Concrete

A Portland Cement
B Fine Aggregate

Same test as for SC (A)
Sama test as for SC (B)

Same frequency as SC (A)
Same frequency as SC (8} /

I\

and Expansion of Lawigan Port
Port of Lawigan, Biskg, Surigac del Sut
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PPA CHCULAR
No O
Senes of 2016
Attachment
Poge 6 of 10
Materials/Items of Requirad Tests Miumum Incremental
Work Frequency of Tests
C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregstes
D Water Same test as for SC (D) Same lrequency as SC (D)
Steel Bars Same test as for SC {E) Same frequency as SC (E)
F  Admxture and Same test as for SC (G) Same frequency as SC (G)
Concrete Cunng :
G Concrete Same iest as for SC (F) Same frequency as SC (F}
Te Rod
A Steel Same test as for SC (E) One per batch
8 Assembly Performance Test {Tension) QOne per batch
Tie Bars and Dowels Same test as for SC (E) .Fureverym.oor)kg'orframon
thereof per Tie bars and Dowets
Pipe Culverts and Storm )
Dramns '
'. A Pipes Test for Strength, Absorpt:on and Physical For every 50 peces

B Mortar or Jont

Same Test as for SC (AB and D)

Alternative Test Same test as for SC (F) and |

For every 25 pieces

Inspecton Report
Concrets Hollow Blocks
A Portland Cement | Same test as for SC (A) Same frequency as SC (A)
B Fine Aggregates | Same test as for SC (B) Same frequency as SC (B)
C Water Same test as for SC (D) Same fraquency as SC (C)
0 Concrete Same test as for SC (F) Same frequency as SC (F)
E Completed CHB | Quaity Test mmmmsor
Construction Joints {CJ) _
A Angle Bars Test for Physical and Mechanical Properties One per baich
Steal Bars Same test as for SC (E) One per batch
C Zinc (Hot Dip Physical Test for Appearance, Stnpping, | All unds
Galvamzing) Waenghing, Adherenca and Adhesion
Coatings -

-

Coating Thickness
Magnetic Thickness Measurement

1 set (3 specwnen} for every

100,000 sq mm or fracton thereo|

/

14

Upgreding and Expansion of

Lawigan Port

Port of Lawigan, Rislg, Surigso del Sur
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PPA MEMORANDUM CIRCIRAR .
No__ Q2
- Serms of 2018
Attachment
Page 7of 10
" MaterialsMtems of Reguired Yests Minimum Incremental
Work Frequency of Tests
Sacked Concrete
A Cemeﬁi Same test as for SC (A) Same frequency as SC (A)
8 Fine Aggregates | Same test as for SC (8) Same frequency as SC (B)
C Coarse Same lest 2 for SC (C) Same frequency as SC (C}
Aggregates
D Water Same test as for SC (D) Same frequency as SC (D)
Concrete Same test as for SC (F) Same frequency as SC (F)
F Sack {jute) Physical Test One for every 50 preces
Rubbie Concrete
A Cement Same test as for SC (A) Same fraquency as SC (A)

B Fne Aggregates

Same test as for SC (B)

Same I'requency as SC (B)

C Coarse Same test as for SC (C) Same frequency as SC {C)
Aggregates
D Water Sama test as for SC (D} | Same frequency as SC (D}
Cancrete Same test as for SC {F) Samae frequency as SC (F)
F__Rocks Same tast as for ROCKS Same frequency as ROCKS
Earthworks
A Sub-grade Grading Test For avery 1,500 cubic meter or
preparation Plasticity Test (LL,PL,PH) fraction thereof
Laboratory Compaction Test
Density Test For every layer of 150mm of
compacted depth at least one
group of three In-sm: density test
every 500 =g m_or fraction therecf
B Structure If excavated matenals shafl be used as For every 1,500 cubic meter or
Excavaton Backfli fraction thereof
Grading Test
Plasticity Test (LL PL,PY)
Labaratory Compacton Test
Density Test For every layer of 150mm of

compacted depth & least one
group of three in-sfu densdy test
every 500 sq m_or fraction thereof

4
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L]
PPA MEMORANOUM CIRCULAR

No
Senes ol 2016
Atschment
- Pege 8 of 10
Matenais/items of Required Tests Minimum Incremental
Work Frequency of Tests

N Port Operations Bullding/Passenger Termunal Bullding/Transit Shed/Warehoiise

STRUCTURAL WORKS

Refer o Structurat Concrete {SC) and Primg Works (P)

ARCHITECTURAL WORKS

Cerami - Fdled Liqud

Fhysical Property, Mechanical and Chemical

One per shipment

Engneer
Testmg and Commussionng -

- | Membrane / Water Property, Leak Test / Flood Test

Proofing, Hydrophobic -

FPoreblocking Ingredents

with Superplasbczes -

Pant Quaity Tast One 4L can for every 100 cans oF

fracton thereof
Ceramic Tie | Inspechon and Evaluaton Report from the | One per shipment
- Engmeer - —_—— e
Stamniess Steel Inspecton and E;tahaabon Report from the | One per shipment
- Engmeer N R

Roofing Matenals Inspection and Evaluaton Report from the | One per shpment :
Engineer _

Cetng Matenals Inspection and Evaliaton Repodt from the | One per shipment

. Engneer :

E ECTRICAL AND MECHANICAL WORKS

Whres / Cables inspschon and Evaluaton Report from the | One per shipment

: Engineer .
Testing and Commessioning

Eled:u-aloms inspecton. and Evaluaton Report from the | Ona per shipmert -
Engmeer o

.. Testng and Commessionng

Fwe Alarm System Inspechon and Evakmabon Report from the | One per em
Engwneer
Tuwuﬁmnm

Wring Devices Inspecton and Evalughon Report from the | One per shipment

vt
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PPA MEMORANDUM CIRCILAR

No

vt

IR N ¥

Sanes of 2016
Adschment
v Page 8 of 10
Matonals/itams of Roi;utud Tests Mirumum Incrementat
Work Frequency of Tests
Protective Devices inspechion and Evaluaton Report from One per ahipment
Engmeer
Testing and Commussionmg
Telephone System Inspection and Evaluation Report from One per tem
Engmeer
Testng and Comsmissonng
CCTV Sysiem inspecton and Evaluaton Report from One per kem
Engineer
Testing and Commissioning
CATV System Inspacton and Evakaton Report rom the | One per tem
Teashng anc Comimssioning
Background Musk and lmpodnﬁ and Evaluabon Report from Ona per tem
Pagmng System i Engmneer, Tastng and Commmssionng  °
Arr Condbonmg Units & | Inspechon and  Evaluabon Report from One per tem
Ventdaton Engmeer
Tesbnganchon_'nmtssmmg
Condunt Pipes inspeckon and Evalusbon Report rom One per dem
Engmneer
Testing and Commssioning
Lighting Fixtures Inspechon and Evsiuston Report from One per e
Engineer .
Tesbhng and Commussioning
PLUMBING WORKS
Pypes inspecthon and Evaluabon Report from One per tem
Engmneer
Teshng and Commmssonng

Upgrading and Expansion of Lawigan Port

Poit of Lawigan, Bielig, Surigeo daé Sur
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B Concrete Post

Refer to Superstructure {SC)

PPA DUM CIRCULAR
No 0B
Sanes of 2016
Atpchment
Page 10 of 10
Matenals/items of Required Tests Minimum lncremental
Work Frequency of Tests
Fixtures Inspection and Evaluaton Report from the | One per tem
Engineer
Teasting and Commissionmg ..
Pipe Culverts Compression Strength For every size not morg than 25
: pipes cast in the freid
Inspecbon and Evaluation Report from the
Engmeer
IV Miscellaneous
Matenals
Fencing
A Barbed Wire, Physical Test (Dimenstons and Coatmgs) One per Batch
Cycione Wire
Mesh, Chain
Link

Refer to Superstructure {SC)

l.amp Post
A  Structural Steel | Physical Test {(Dimensions) Al units
. ' Same test as for SC (E} - .

B Zinc(HotDip | Same test as for CJ(C) One per batch
Galvanizing} ’
Coatngs ——

Dramage Steel Grating Same test as for SC {E) One (1) batch
o Inspechon Report

Metst Pipe (Cast fron Physical Test {Dimensions and Coatings) 1 per delivery

Galvanized, etc }

Welding Works Destructive and Non Destructve Tast One (1) per fot

NOTES 1. Testing of RDF shall be performed only by an independent Testing Laboratory duly
sccrechtad by BRS, DOST and PPA

Z Testing of other matenais shall be performed only by an Independent Testing
Laboratory duly accredited by BRS and PPA.

_ 3. All other i1ssuances which are otherwise inconsistent herewith are hereby revoked

or otherwise amended.

Approved

RAUK T. SANTO

-In-Charge,
O of the General Manager
%ﬁf&l/

XY 3

Upgnding and Expansion of Lawigan Port
Port of Lawigan, Bislg, Surigec del Sur
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PHILIFFINE
PoRTS 7 - - -
AUTHORITY oot

ENGINEERING CIRCULAR NO.#1 2020

FOR : THE MANAGER, PCMD
E ALL PORT MANAGERS
CONCERNED CONTRACTORS
FROM : THE ASSISTANT GENERAL MANAGER,
ENGINEERING OFFICE
SUBJECT SAFETY GUIDELINES FOR THE IMPLEMENTATION OF

ALL PPA (CAPEX & RM} AND DOTr TOURISM AND
SOCIAL REFORM PROJECTS DURING THE COVID-19
PUBLIC HEALTH CRISIS :

Pursuant to the Proclamation No. 928, saries of 2020 issued by President Rodrigo

Roa Duterte, declaring a State of Calamity throughout the Phitippines due to the
Coronavirus Disease 2019 (COVID-18) and in view of the extended impiementation of
Enhanced Community Quarantine (ECQ) and General Community Quarantine (GCQY)

in the identified areas, the following guidelines, in addition to the existing safety
standards approved by the DOLE and aiso to the PPA Memorandum Circular No. 18-
2020, are hereby directed to be implemented in ali on-going PPA infrastructure
projects including the DOTr Tourism and Social Reform projects: '

1. Only persons from Twenty-One (21) to Fifty-Nine (59) years of age, without pre-
existing health conditions, such as, but not fimited to immunodeficiency,
comorbidities or other health risk and who did not come in contact with someone
with COVID-19 shal! be allowed to be included in the workforce for areas under
ECQ and GCQ. :

2, The Contractor shall provide for their personnel/workers the necessary welfare
facilities and amenities, such as employees’ quarters for board and lodging for
the project area covered by the ECQ and GCQ, otherwise, prior to depioyment,
prescribed procedures shall be conducted at every instance of re-entry.

3. Adequate food, potable drinking water, disinfectants shall be made availabie by
the Contractors for their in-house personnelworker during the period of
ECQ/GCQ.

4. Compliance to social distancing, proper hygiene and mandatory wearing of face
masks and other protective personal equipment shall be ensured for ali on- -
going projects as precautionary measures to avoid and contain the spread of
COVID-18 in the work place. '

A. Bonitacio Dvive, South Harbor. Porl Area, M 1048 Phippinas
P O Box 435 Manila Ph
Tel No (+632) 854-8800 Fax 2 5274855
websie: Www, o~

Upgrading and Expansion of Lawigan Port
Port of Lawigan, Bislig, Surigeo det Sur
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5. Field Offices, employees’ quarters, bunkhouses and other common areas shall
be maintained to ensure cleanliness and daily disinfection of said areas must
be conducted accordingly.

6. Contractors shall provide disinfection facilities such as handwashing station,
foot bath and others to be placed at various locations of ail on-going projects.

7. Contractors shall ensure that their projects are in compliance with the DOLE
D.0. No. 13 series of 1998. Personnel and workers shall be provided with the
supply of vitamins particularly Vitamin C and other over the counter medicines,
quarantine facilities and oxygen tanks for emergency purposes.

8. Safety Officer of the Contractor shall regularly conduct briefing on the
information regarding COVID-19 construction protocols on top of other safety
requirements,

9. As preventive measure, daily monitoring of the pre and post work health
conditions of workers shall be undertaken by the Contractor's health/safety
officer particularly the temperature, biood pressure and exposure manitoring.
Personne! with symptoms relative to COVID-19 shall be immediately isolated
and quarantined for fourteen (14) days and if necessary, brought to the DOH
COVID-18 treatment facility under strict confidentiatity/privacy.

10. Daily health monitoring report shall be prepared by the Safety Officer and to be
submitted to the assigned PPA Project Engineer/Port Engineer.

11.Proper protacols in accordance with the DT} and DOLE Interim Guidelines and
the Local Government Unit policy on work place prevention and control of
COVID-19 shalt likewise be stricly observed.

12. Daily work activities shall be under strict monitoring by the Safety Officer to
ensure compliance with safety standards and quarantine protocols.

13.Sharing of construction and office equipment is discouraged. However, if it
cannot be avoided, disinfection of equipment in between transfer shall be
conducted.

14_All materials and equipment brought inside the project site shall ba disinfacted,
as much as possible,

13. Non-essential personnel, visitors and general public shall be restricted to enter
the project site. All personnel entering the construction site premises on a
temporary basis (e.g. Delivery truck drivers, inspectors, etc) shall be properly
logged and checked for symptoms. Gatherings, liquors, and/or merry-making
are strictly prohibited in the project site.
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16. PPA Port/Resident Engineer shall ensure strict compliance to DOLE D.O. No.
13, series of 1998 and implementation of the mentioned COVID -19
precautionary measures in the work place.

17.Clustered and staggered deployment of employees within the construction site
shatt be observed to minimize personnel contact.

18. Contractors shajl submit to the implementing unit the inventory of work
activities including the proposed sequencing of activities to be followed and
undertaken to comply to the required social distancing. Break times shall be
conducted in a staggered manner.

For strict compliance.

T
-

, L
_CONSTANTE T/FARINAS, JR.

Upgrading and Expansion of Lawigan Port
Port of Lawigan, Biakg, Surigao dal Sur
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June 29, 2C20 . %/

MEMORANDUM
FOR * The Assistant General Manager for Engineering
Ofico of tha Assistant Ganaral Managar for Engineenny)

FROM : The Manager
Interna! Audit Department (AD)

SUBJECT : Construction Guidealinaes for Project implementation during the
period of Public Health Emergency

L AT N e TP AR & e e b 0 05 eare

Last June 15, 2020, we receivad thru email the letter from the Canstructon inoustry
Authorty of the Phiippaes (CLAP) to the General Manager ¢ated June 15, 2020
(copy attached) regarding the adbove suOpPt. CIAP is requasting PPA to assist them
n dsseminating the above Construchon Gudsings 10 our staxenolders ncludmg
CoNtraciors and impemening units.

Relative to this. 1AD being the impiementmg unit for Constructors Performanoe
Evaluation System (CPES) and relative 10 its implementation, may we soek
assistance from your good offce in dssemrating the attached guidelines to the PPA
Enpinearing Units and PPA constryciors

Thank you for your king pons:deration

*

PHIL. PORTS PUTHORITY
ENCINEERINY O risE
FROJ. CEV'T DCFARIAIND

VENICIUS V. VILLASENOR Fre it e
R TR
Cec The Genord Moragar .

5*"{' R
(Y} i
Allachiment’s:  As stased COOE NS QoL

p ruey lame Srptidatae Bd Ay eary Q5 Pragmer
Tl fane TN e m. Flarens
LIV ORI 2Vt J BT o N P TR

Upgrading and Expansion of Lawigan Port
Pon of Lawigan, Bislg, Surigec del Sur
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Construction Guidelines for Project impiementation during the period of Public
Health Emergency

Background

The Presdent dedared 8 stete of public health emergency through Prosidontiat
Preclamatton No. 822 3. 2020 to aid-ess the Corora Virus Disease (COVIO-19)
Weeal, subsequently placing the whoie@ of Luzon under Enhanced Community
Quarantne (ECQJ on 16 March 2020,

The Inter-Agency Task Force for the Management of Emerging infectous Diseases
(IATF), based on its risk assessment recommended the extension of the ECQ m high
risk geagraphic areas in Luzon and the imposimion of the ECQ o some high risk areas
in Visayas and Mincanso, white propesing a General Cormenunity Quarantine (GCQ) in
aii iow nNex and mudecte nsk arcas vt the country trom t May 2020 to 15 May 2029,

Different pasts of the country are expected o progress through vanous levets of public
hexlth emergency and declarsd as high, Medium, OF w risk s2eas depending on the
Frevalance of COVID-19 cases and reiated slalistcs. thereby fiacing them under
cerresponding communty Quaranting slatus.

The construzion industyy which contnbules about 4.2 mikon workers 1o the crountry s
labor foree, in antiapatan of the lifting of ECQ, & gething ready 10 fetum 10 work 2nd
waould Bxe 1o ensure the safzty and welfare of propl:. must especaly those of its
emgicyaesworkers. Construction ndustry players would like to focus on preventing
the occurrence of and cortrolling the spraac of the vines n the warkglace, minctul thist
a singla case of COVID-18 can kead 1e an intrrruption if rot total wark stoppage

The giota! pandemic has affected hvettvands. ifgstyles and industnies including the
consuclon industty vhich relies heavily on Fuman resources. Voot work stoppage
from the ime ECQO was declares has rad debilitating effects not st or workers who
are mostly praect baseg and therefore paid on a daily bas:s but 0n cortractars as
well, maonty of whom or 88% are small 3nd medium entorprises (SMEs).

The Philppine Domestuc Construckan Boare (POCB), an implementing board of the
Construction intustry Authority of the Philippines (CIAP), mandstad to formulate
policies, plara, programs, and stealegies for the dovelopment o the Phippire
constuctivn induslry organized a Technical Working Group {TWG) compnsed aof
reprasentatves from oontractors of varyeng sizes and suppliess comng from Luzon,
Visayas and Mnganag to draft the proposed protocots for the indusiry in preparation
for resumgtion of constructon work in 8reas under quarantine. The TWG drafted the
*Construction Guidelines foe Project Implementaticn during the penod of Public Health
Emergency” as a teference for contractors and implementng agencies, ¥ ensure
viability of projects and prodection frem and stsead of the corona virus.

The TWG considered four (4) major components of the project ¢vtle, namely.
Kalerals, Manpower, Machinery and Mcney or the 4Mz2 of construclion in crealing e

PHILIPPINE DOWESITYC COXSTRUCTION BOARD
CIRATHOITION N2V STYYY R0 Twe0uily 37 Tun 5t P s
- R A Sodvc Ay of B2 Drparwey. of TO3 BV sy
¢ 5 Eweusien burirg Canie Pl 5371 3308 A0 T 1D AALY TS

SO Sen Gl B Aer s PARR)E Ay - .
Y Meca) I-aignes G s A A P 0 a FOIE 2 Npw i

Upgmduude:pmmnofuwwnPod
Port of Lawigan, Bisiig, Sungao dei Sur



BQ-42

BOQ and Attachments
(Annex 7 - Construction Guidelines for Project i
during Public Health Emergency dated June 28, 2020)

guideiines. Those were developed considenng SME contractors which employ the
biggest chunk of the industry’s labor wark force and large contracters involved in both
public ard private infrastruciure projects as well as vertical constructon. The
guidelines will give pointers in managng their human resources at this critical tme but
vill Ekewise give Important directions to contractors in managing their business not just
for survivat but to be atle to contribute to the COUNtTY'S 8CONOIMIC fecovery program,

The TWG is presenting options of courses of acticns which contraciors may consider
depencing on applicabity to the projoct’s ursque charadcleristics  while mariaining
minimum requrerments based on gucelines by govemment authorites such as the
IATF Omnibus Guidelnes for the implermentation of Communty Quarantine in the
Phifippires, Departnent of Trade and Wdustry (DT1) and Department of Labor and
Employment (DOLE) Interim Guidelines an Workplace Prevention and Control of
COVID-19, and DOH Depantment Memorandum No. 2020-229, Interim Guidelines on
the Retum-to-Work.

These guidelines are subject to parodic rewvew ta detter respond to deveiopments ang
ensure workers health ang protaction 35 well as compiance with govemment
regulations.

Purpose

The guidelines will set key principles and mimmum requrements that define
responsie, healthy and safe operstions for constuction relsted operations under
COVID-19 and ensura the sunival of busess as well as the protedtion of workers.

Scope / Covefage

The guicedres will indude prevenBon. datection, and rpid respense Measures
designed 0 achueve the principies above whie maintaning buiness continuity across
the consiructon industry.

Policy Content / Guidelines
Materials

i, Delivenes

1. All equipment and moterial delivanes must! be carefilly planned and
manitored.

2. Transition and Gelivery zoncs sre identfied and limited to select porsonnel,
Le., receivers and dekverers,

2.1. Transiion personne! are regularly monitored, always provided required
Personal Protective Equipment (PPEs) and may be included for optional
testing,

2.2. Secial distancing and other protooots by the Department of Health (DOH)
should be foliowed,

J. As much as possitle, cargo is unloaded only by the recervers, while the
defverers do not leave ther vehicles. If the receivers are nol encugh to unoad
the caryo, the deliveress must unicad while the receiver has 1o wait a1 &
securad distance untl comgieled.,
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4. All cargo shouk! underpo groper disinfection procecures before use. Likewise,
involved st3ff should also be property disinfected before entering the jobsite,
4.1. Materials, which ars exposed W the sun, such as concrete snd gravel,

need not be ¢sinfected,

Manpower

. Awareness and Communicaben
1. Active communicaticn betweeon the workers, safety officers (as specified undar
Section 14 of RA. 11058 and a3 Impiementing Ruies and Regulations (IRR) a3
specified In DOLE D.Q. 158 S 20138). ste supentsors. and maragement is
advised in planrang and Impéementing the peatocnis,
1.1. A8 tanguages and dialects should be accounted for to ensure proper
communicaton.

2. Infographics (may adopt DOH's), signages, 8nd posters on healtth anc safety
maasures (see Annex A) must be posted at entry points 3rkd strateqic areas:
2.1, Daily updates on the latest developments.

2.2. Self-screening measwres.
2.3. COVID-19 Hodine,

3. As rmuch as pocaibie, al workers should exercise the practices for reducng

the nsk of ransmissicn, and proper hygene gs identfied by the DOH:

3.1. Social distancing {at }£ast one (1) meter distance from next person).

3.2. Proper handwashing using anti-bactenal soap (or use alcohoi-based
and s3nitzer when unavailable).

3.3. Avoid contact with owr ayes, nose, and mouth,

3.4, Prohipdt spittng.

3.5. Covenng of mouth with tissue or am (if tssue is unavsitable) when
5NE6DNG Of COUghNg.

3.6. Use and remove FPE with care.

3.7. Do not shara personal belonQings such as phones, pens, PPES,

3.8. Avoid physical greetings (e.g. handshaxes, hugs).

4, Al workers' status on-sit2 ang off-sile, are property noled at all mes by the

safety cfficers,

4.1, Fitto work

42, Sick

4.3. High temperatura
4.4, Other conditions

5. An acceptable level of heatth evaluation is property communicsated between
new hires and management.

6. Ad workers would need 1o provide their location or place of residence prior 10
working. This is to help oreate a proper algorithm for contact racing.

6.1. Acditionally, workars commng fram COVID-19 hotspots wouks need to b
identified,

7. Quarantined workers should also be kegt treck of under stnct confidentiality
and privacy.

It Cleanng for Retum to Work
1. Stringent qualification cnmeria for e mpdoyees'workers:
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1.1. Must be 21 to 59-year<oki, without pre-existing heaith conditions, such
2¢, but nct Imited to, immunedeficency, comorbiditces. or other heath
rsks, including any person who resides with the aforementioned.

1.2. Employees or consultants who are 60-yearok! or above may be part of
the workfcree for construction projects as may be allowed uncer General
Cemmanity Quarantine (GCQ) and ECQ guidefines under Omnibus
Guidelines on the Implementation of Community Quarantne in the
Phdppines dated 15 May 2020 which states that those aged 60 and
above may be asowad to work n permitted industries and offices.

1.3. Must have no COVID 19 symptoms.

2. Screenming and entry at construction site, jtem 4, Secton 8 of the Omnibus
Guicelines on the impiementation of Community Quarantine in te Philippines.
dated 15 May 2020, states that *Compliance with Joint DTI-DOLE Retum-to-
Work Guidelines and DOH Retum-to-Work Guidelines shal be considered
suflicen! compliance with minmum heaith standards. In no case shall the
testng of afl retuming workers be construed as a condition precedent for
hisher retum.” The mos: important scroening step is checking all retuming
workers for symptoms vithin the last 14 days and excluding aryone who is
symplomatic. (Annex B) Conlractors have the cption to test workers for
COVID-19 thru DOH prescribed tesing protocols to detenmine if there is
asymplomatbic transmicsson,

2.1. The Human Resource Depanment should undertake caily health pre-
screening {see Annexes T & D — DOLE Work Resumption Proiocol &
pre-screenng sample form). Retuming employeesiworkers should ba
made Faare of gving sccurate infamation as specied in RA 11332,

All retuming empioycss'workers must deciare (wa SM3) any recend

raved hisicry 10 or residence in an area with 3 reported case of kocal

transmission of COVID-1§ over the 14-days pror 1o entry.

2.3. Returming workers that do not show any symptoms will be gquara~tined
for 14 days within the jobsitc and wif be alowed to work under 3 200ed
of grouped area.

2.4, Thcss who have been hing/confined in the bamacka during ECQ/GTQ
penod for atleast 14 days and wrth na synyioms, will be alloaed 1o work
immadiately.

2.5. Management shouid have an undersiancng and plan on how the
workers traved 10 and from the: jotbsites.

2.6. A heightened gale cntrarke screening protocal {see Annex E - Sample
Protecol for Screening Employees and Visitors per DTI-DOLE mtanm
Guicelnes} with the use of non-conlact themal scanners on ALL
personnel upon entry to construction pramises w& be implemented,
He/She mus! declare recent possible exposure 1o confimed COVID-19
¢3ses, inddudng travel history to or residence @ an erea with reported
tocal wansméssion of COVID-18 diseese. The indvidual should also
alles! that they are not experlencing the fobowing symgloms; {see Annex
¥ — Daily COVID-19 Health Checklist Form)

26,1, Fever

262. Cough

2.6.3. Shoriness of breatn
2.5.4. Colds

2.6.5, Sorg threat

)
[
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266, Runny nose

2.6.7. Nasal congestion

2.68. Muscle pains

268, Headache

2.6.10.Difficulty of breathing

2.6.11.Diarthea

2.6.12.Loss of sensa of smell

2.6.13.L0ss of sense of taste

2.7. Secunty guard or assignod personnel! gafety enginesrs on duty wik then
refer these personnel to the Safety and Heakh Parscnnel. who wall then
conduct the DOX Decision Tool for COVID-19 Assessment,

2.8. Employers shall provide the DOLE through its Regionat Offior copy
furnished DOH, monthly repont of Miness, diseases and injuries utilizing
the DOLE Work Acodentiiiness Report Form (WAIR) (see Annex G).

Suspectad Cases {Possiile cases of COVID-19)

3.1, Any indivicual exhibiing fki-ike symptoms shouid not report to work.
insteag, they should do tre tobowng:

3.1.1. Self-isolate, aler their safety officers or other applicable
authontes.

3.1.2. Centract proper health suthcrities for add:ticaal guidance.

3.2, Employeesiworkers, vho had the COVID-19 virus, should do the
following before reporting W work:

3.2.1, Fulfill the adequatz tme for self-quarantining 3s recommanded by
the DOH.

322 Test negative for COVIC-19.

3.2.2. Raceive proper medical! cicarancs, before reocorting to work.

33. in the event of a worker cottracting COVID-12 while working. the
management shaudd do the following:

3.3.1. Isolate the worker immediately in a8 separsle we¥.ventiated
hoiding area (or in ute isclation room) in the werkplaca, away from
other workers.

3.3.2. Comtact local govemment 3ng Feakh authontes.

3.33. Gather recurds of all people who have worked with the infected
vrorker, who tested poeative within the past four woeks.

3.2.4. Gather infurmaticn on those who have been in location or shared
equipment with the person,

3.3.5. Provide COVID-19 tesling to all workers, who have been working
clesely with the infected individual,

3.3.6. Be ready to present the information to the appricaate authoribes,

3.3.7. Inform the wider workforce of the sduation while protecting the
pnvacy of the individual.

3.3.8, Cican and disinfec: all se surfaces and equipment

3.3.9. Faoilow any additional directions from locat govemnment and health
authorities.

3.4. For senior personnel, who are working in muftple jobsnes, they are
expecied to self-guarantne for at least 14 days, if there has been a
breach in one of they johsiles,

3.5. The salety officer should have a knomedge on the proximate hospitals of
quaraniine fachities 10 ensure that in the svent of 3 COVID-19 incident,
workers can be given proper heathcare.
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. Monitonng

1.

2.

3.

Heaith Checks

1.1. Regular monitering of personnel’s heatth, especialy for COVID-19
symptoms (e.g., mancaiory reqular no contact temperature check).

1.2. Day to ¢ay monitoring of personnel's heatth.

Workers Hygiene

2.1. Ccnstant reminder on proper coughing etiquette,

Lirmat number of Work Personnel

3.1. Limited mebiization of persornet and minimized skeletal staff.

IV. Proper Work Altire
1. All workers must wear the peesarioed dothing of the DOLE-OSHC:

2.

1.1. Shint with sieecves

. Pants

. Closed-toe bocts

HMard hat

Haoh visibiity vest

Other necassary Personal Protecive Equipment (i.8. face masks, gloves,
gogyles, face shiolds. etc.} $1E be prescribad based on spedific
characteristics cf peoject,

As per the DOHR, all workars are expecied to wear propar face masks.

-l -
SRR RS

V. Socss! Distancing end Frecautonary Measures

1.

Soaal distancing should be observec at the constructon 18 and in the ofice;

1.1, All workers should rescect zocal distancing guidslines. as much as
possible,

Provision for transport compliar? with social distancing requrements,

Provision of Ori~+Near-Site accomrnodationstarracks, where avaiiibie,

3 1. Enough space should be provides for every cmployocoworker staying in
the barracks to ensure thal sociai distancing (at feast 50% reduct:on in
density of peopie) are acequately implemented. This can be achieved
eithor by providing additonal spacefaciiies or by hawng occupants
work (and sleep} n shifts.

3.2, Segregote empdoyeesworkers who are coming back o work from those
who ongirally stayed in the bamacks dunng the £CQ period.

3.3. Barracks should F3ave 3t least one (1) meoter of physical distance from
each occupant andfor provision of g physical bamier in between
oocupants.

3.4. Should be weil ventiaied / vi ndows opened to allow fresh air circtation,

Provision of dedicated poinl-to-puint shute service (residence-workplace-

residence and compiiant with social disiancing).

Observe socidl distancing (8.9, No shanng of workspaces, staggered unch

breaks, use of large conference rooms only) and hygiene measures (e.9.,

provide hand washing and disinfection stations. mandatory use of face masks)

in workplaces, shuttizs and accommodations.

5.1, Spdvaltemating shifts are encouraged to avoid extensive intermingliing.

5.2. Breaks should be staggered to bmit the number of people in proximily
with eazh other,
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$.3. Individuals are expected to clasan up their own areas after eating with
preper disinfectants.

5.4. Limit the number of poople o perating or accupying fresght elevators.,

5.5. Designate smoking area:

5.5.1. Smokersivapers must use designated wea or do so off-site and
butts are to be placed in he designated receptacie. Harvds must
b2 washed before and after smeking.

5.5.2. Stand 50 that smoke < vapor procuced is not going into anothes
person’s breathing zone.,

S.6. Site moctngs:

5.6.1. Only absohutely neces safy mesting participants should attend.,

56.2. Atendees should be one {1) meter apart from each cther.

5.6.3. Rooms should be well ventilated ! vandows opened to aflow fresh
air crculation.

5.6.4. Hcld meetings n open aress where possible.

5.6.5. Conduct tccox meetings in wide open spaces (o enable workers
10 keep the required physcal distance of 31 ieast one (1} meter.
(sae Annex H).

5.6.6. Meslings are to bLe held through teicconferencing  or
videoccnierancng, whers possibla.

Vi. Stta Operations / Construction Work Site
1. Access and Movemen| toform Construction Site
1.1. Y possitie. estatiish one-way staircases and walkways to minimize
workers’ contact,
1.2, Management can lock up possitée deconlaminaton chsmbers (e.g.
. smmming pool gradechlorine).
1.3. All poople entaeng and exting the workplace should be registered, for
easies contact racing in the avent of sn outhraak.
1.4. All non-cssential workers are prohibited from entering the jobsite.
2. Limiting and Removing intemai touch points areas.
3. Compartmentalizaticn
3.1. if possitle. divide the construction site nto zones or other methode to
keep workers physically separated. Ths will promote sccial distancing
and will make containment of possitie outbreax easier.
3.1.1. Limh on the number of people pet 2one s advised,
3.1.2. Manajement can consider reducing workforce in the jobsite.
4. Constructon Sae Cleaning
4.1. Reqular disinfection of workplaces, shuttles, and accommodations.
4.2. Al offices and jcbsites should disinfect the following at least twice per
day:
4.2.1. Door handles
422. Raings
4.2.3. Ladders
4.2.4, Switches
4.25. Controls
4.2.6, Shared cquipment
4.2.7. Common and eating areas
4.2.8, Personal workstations
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4.3. Hands and common tools‘equipment are cleaned or dsinfected afor
each lask,
4.4, Asarencss on location of commaonly used items
All cffices and jobsites should Implement adcitional cleaning measures of
common arcas as recaommended by the DOH.
Managament tan lock up possbic decontaminabon chambers (e.q. chiofine,
lodine:, betadine, potassium persulfate),
6.1. Cemisting enly decontaminates the surface, thus the need for PPEs.
6.2. Suggested additicnal sanitary measures to be implemented/instaficd on
site but are nat limited to the following:
£.2.1. Watcr stations
6.22. Proper hancvrashing areas and hand washing prciocol.
€.2.3. Aicchol-based hand samtizer shall be provided m all department
areas, entrances, cameens. beside hand punch machines and
other faciities,
€2A. Disnfectant wipirg producs.
€.2 5. Foatwear ¢:sirfection treatment units {foct taths) tefore entenng
sile premises or facilities (staft houses, barracks, canteens'mess
halts, site cffices and others).
Limit and remove internal touch point areas (e.g. coffee machimes, waler
fountains, common pens). If posstie, also remove doors/ door handles for
jobslites,
A proper wasta anc dispesal 3res must be provided, as weell as proper
dispasal ¢f contaminated products.

VI, Adeitonal Gwagiines for Verdcal and Hornzontal Projacts

1,

f pessible, s constructon workers are o be housed in either on-site

barracke, or of’.silc barracks. This would maxe monftonng of workers'

activiics 63sier.

1.1. All workets mus! use the same wehickes they came into work i f
retuming to the of'«ite baracks.

1.2. Alt vehices would nood 10 be disinfected. before being rescy for use the
noxt day.

2. Managament can aiso ook inlo using the foors of bullangs, 85 bamacks, with
proper pormission cf the owners,
Machinery

1. AJl equipmen! deliveries must be carsfully planned. monitored and managed lo
avedd the nsk of COVID-19 ransmission,

2. ABRdekvercd cquipmant must be claaned and disinfected tefare use.

3. Assign regular worker to use the eguipment, if possible. If sharing cannot be
prevented, tske precautions and follow the cleaning guide before and afler
each uss.

4. Clean eqguipment before and after each day's work wih a disinfectant,
concentrating on points of contact Such as handles.

5. If equipment nesds 1o be ransferred to cther construchon sftes, the following

acton must be taken nto considerations:
5.1. Plan, monitor ané manage the transfer of equipment.
5.2. Equipmert should be disinfected bafore transparting.
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5.3. Transporting driver must be recordad including the assstant.

5.4. Atthe delivery site, equipment should be properly endorsed.

5.5. Once the equipment is received at the project site, number 2, 3 and 4
must be done.

Money

Conb:chng parties need lo discuss, dbefore resumption or start of work, contract
provisions on: Payments, Variations and Timetines considering the effects of current
govemment health and safely standards that have lo be complied with to prevent ths
spread of the coronavius pandemic and ensure workers’ protecton from the
contagious disease. Conirsctors’ concem on cash flow, price escalation, lime
extensions and productivity wil need to be establiched and agreed with project
owners.  Contractors need (o devise project implementation plan sbigned with
gavernment approved health and safety protocols.

Contractors need to lemiliarize themselves with Republic At (RA.) 11489 or
Baysnihan to Heal As One Act; R.A. 11058 and is IRR as specified in DOLE D.O. 198
$. 2018, and DOLE's D.0. 13 and ensure contracts are aigned with these tandmark
regulations. For projects with signed cortracts before the onset of the coronavirus
pandemiC. contractors need to check on DOLE s guidetnes on drafiing new contracts
30 provisions on empicyment detads, (.. accommodations, meais. etc. can be
inciuded as these are expected to be heavily affected by new guidelines on heatth and
safety. Company code of ciscipines may likewise need o be reviewed and re-written
to consder pandemic guideiines and ensure employees/workers’ full support and
cooperation.

Pursuant o Section 21 of DOLE D.O. 198, s. 2018. “The fo!s! cos! of implemaniing 3
OSH program shel be an mregral part of the operations cost. !t shal be a separate
pay Bem in construclion and in al contracting or subcontracting arangements.* to
cover the cost inflected dunng this Pubic Health Emorgency. Those costs include, but
sre not Emited, to testing kits: personal protective equipment; workers' barracks;
quararting facabes; isolation rooms; dsinfectants: sanitstion equipment and facilities:
and other expensces relative to compliance with safety and health sisndarde during
conglruction.

Contractors should conduct periodic audits {frequency (o be determined based on a
project scale and scope) lo verify that the eppropriate measures have been
implemented and sre mamtained,

The sle supenisors and safety officers are expected to conduct dady audits, and
safety feports to management in order to make sure that the approprate measures
are unplomented and followed.

Construction companies should exped to deal with heightened safety and health
gusdeltnas until such time that the pandemic has fully been eradicated, and:
Analyze contract requirements:;
2_ Compily with contractual notice requirerents;
3. Adapt and Adjust schedule;
4. Cocedinate and Cooperate with all participants; and
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5. Document averything.

Risk Assgssment and Response:

1. All contractors woul need to gunrantze the minimum level of standaris to
protect the health of the workers engsged in the constructon sites.

2. Before any activity is resumed, all Fazards, due to the halting of work, must be
reviewad and controlled.
2.1, Workers involved should haves proper understanding of the operations and

environment condition chatking

3. Anintegrated cortinuity plan ehoukd also te provided in the event of a partial of
complate shutdown of jobsite of if jOUste operations are severely kmited,

4. All conlrardors should compiete an integrated contnuity plan to resgond to
partial or complete shuldown of construction stes or i tho ca3se of 8 savere
kmitation of site operatbons,

The COVID-19 pandemc afects working hours and eamings in all businesses,
ghobaily. However. the construction industry ie urigue with respect to the COVID-19
because consiruction contracts typiCay contain provisions about tme for pedorrnance
3nd fees for fanng to perform on tme. There is no guestion that all paricpants in the
constructon industry have experienced, and will continue 10 expenence. impacts on
their cperations because of COVID-19 and experts say the fallout is one more factor
poised 0 affect construction fums, These mpacts incdace, among others, schedule
delays. workiorce disruptions, equipment ang supply chan disruptions. reduced
productivily due ¢ on sde healh and safety measures (e.q.. social distanging,
staggerng of wed, enhanced sanitary me asures, e12.), permit delays ce restncsons on
new permits, and financng restnctivns or ¢ash ficw shortages.

Therefore. il 1s e-tical that construction companies be proactive rather than reactve in
cealing with the COVID-19 and it is highly recemmenxind that they 1akae the following
steps with respect to the coronavires:

t. Defing —~ identffy the company's main vulneraddities (convens: 2 mesting with
senior macagemert and Cecision-maiers 16 identdy potantial impacts on the
company).

2. Assess - understand # and how the company is prepared to deal with the
company's main vulneratxlilics (roview any existing plans and procodures 1o
ensure they are curment and begln preparng business continuity and cnsis
management plans and procedures amed at nwim2ing potential impacts on
the comnany).

3. Implement and Manage - ensure the company’s plans and procedures work
{work with senior management and decison.makers 1o extabiish and embed
responsa and recovery afrangements and confirm seniof maragement and
decision-makers urderstand their roles and support how the plans and
procedures will be useg),

4. Communicate and Rerain Vigilant — ensure the company's teams are irformed
(assxgn cloar responsokties for intemal and external communications),

This pandemic was nct foreseeable and unfortunatsly. its durstion and fafiout remain

uncertain. Y/hat Is certan is that the world is transitioning. Being preparad for this will
be essental in managing the outcome and mmimizing negative impacts.
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Montitoring

DTLCIAP is revitafzing its Jont Administrative Order No. 01, S. 2011 wth DOLE,
DPWH,. DILG and the Professional Regulaton Commission (PRC) to strengthen
coardination and snhance the mplementation of the Construction Guidelnes on
Project Implementation for the period of Public Health Emergency. DOLE D.O. 13 and
R.A 11058 and its IRR as specified in DOXE D.O. 198 S. 2018. and specifically,
enforce strict monitoring of construction activities.

The DOLE shall refer 1o the Phdfippine Contractors Acreditation Board (PCAB) #s
findngs. aRer due process, on any act or omission committed by construcbon
contractors in wolaton of labor stancards, safety ndes and regulations and other
pertrent policies,

Effectivity

These guidelines shall take effect after approvat by the CIAP Board and posting in the
official gazette (www,officisigazetie.gov.ph ) ardd CIAP website (www._cigp.cti.gcv.ph).
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15 June 2 020

Atty. JAY DANIEL R SANTIAGO
Goneral NManaget

Bonfacio Drive, South Harbor
Port Arezs » Manda

su bject:  Construction Guidelines for Project implementation during the
period of Public Health Emergency

Doar Atly . Santiago:
Greetng 3!

In line with the President's daclaration of Public Heallth Emergancy in the counlry o
adcress COViD-19. the Philippine Domestic Construction Board (PDCB), an
implemeniting toard of the Construction Industry Authority of the Philippincs
(CIAP). mandated to formulate poices, phans. programs, and sirategies for the
gavenprment of the Philippine construciory industry organized o Technical Working
Group (TWG) comprised of representatves from contractors cf varyng szes and
supders commg from Luzon, Visayas and Mindanao to formutale profocots for the
industry for resumption of conatrucon work n arsas under quaraine,

As 3 result. we have developed the “Construction Guidelines for Project
implementation during the period of Public Health Emergency™ (0 serve as
reforence fof contraciors and umpwemenivg agencies. to ensura viability of peojacts
and protecton from and spread of the cvonairus. Tha Gudelines waere appiroverd by
the POCH and CIAP Board on May 18 and June 2020, respectively.

These quideines set key prndples and minimum  requiremants that define
reaponsibhe, heathy and safe oparabons for construchonaalited operations under
COVID-19 and ensure the survival of tusiness as well as the proection of workers.
These guidelines ndude prevention, detecton, and 1apc reepONse medsures

designed to achseve the prnncples abowe while maintaning business contmuity
acrass the construction industry.

These alse Frasent opions o courses of ctons which contraciors may consider
gepending on soplicability 1o the project's unique characteristics while maintaining
ruimum Tequirements based on Guiinés by gavemment autharites such as the
JATF Omnibus Guidesnes for the irplementation ¢f Community Quarantine in the
Phiippines, Department of Trade and ndustry {OT1) and Department of Labor and
£mployment {DOLE) Interrm Gudalnes on \Workplace Preventon and Controf of

COVID-19. and DOH Department Memora ndum No. 2020-220, Interim Guidehnes on

In this regard, may we respectfully fumish you with the copy of tha ppprovwed
Construction Guldelines {(copy eltschsd), for your referenca. Further, may we also

PHRIPPING DOMESTIC CONATRUCTION BOARD
COMETRUSTION INDUZSTRY AJ THORITY OF THE Petk PPINEL
A Ranchet do ety f Oe Dmpad ey f Y139 vl gy
: an- g fariey i -
Sl :’ E:-JE:EJ':O.U Aot tor Whawi Arw K ceaiamt tact B RI2 AT TR
) Wiy ser Gl 7 G v st G B FCtfept g pit
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request your kind assistance in disseminating thess Constructon Guidefines among
your stakehokiors, including contractors and implementing agencies.

You may also visit CIAP's websde at www ciap dti gov.ph for the Istest updates and
version of these Construction Guideines.

For questions and clarifications, kindly emall PDCB Sacretariat st pdch@dt.qov.ph,
Thark you for your usual support.

Sincerely,

DORIS U. GACHO

Executive Diroctor, PODCB {;}, i:‘*
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Checklist of Technical and Financial Documents

. TECHNICAL COMPONENT ENVELOQPE
Class *A” Documents

Legal Documents

O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); or

O (b) Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its
equivalent document;
and

O (c) Mayor's or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;
and

0O (d) Tax clearance per E.QO. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Intemal Revenue (BIR).

Technical Documents
D (e) Statement of the prospective bidder of all its ongoing govemment and

private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

O () Statementof the bidder's Single Largest Completed Contract (SLCC) similar to

the contract to be bid, except under conditions provided under the rules; and

O (g) Philippine Contractors Accreditation Board (PCAB) License; or

Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and
0O (h) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and
() Project Requirements, which shall include the following:

O a. Organizational chart for the contract to be bid;

m] b. List of contractors key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

0 c. List of contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership
or cerification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

O () Original duly signed Omnibus Swom Statement (OSS);

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attomey of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents

Upgrading and Expansion of Lawigan Port
Port of Lawigan, Bishg, Surigso del Sur
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O (k) The prospective bidder's audited financial statements, showing, among
others, the prospective bidder's total and cument assets and liabilities,
stamped “received” by the BIR or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earlier than
two (2) years from the date of bid submission; and
O () The prospective bidders computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents

0O (m) If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

IL FINANCIAL COMPONENT ENVELOPE
£ (n) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

D (o) Original of duly signed Bid Prices in the Bill of Quantities; and

O (p) Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

O (q Cash Flow by Quarter.
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Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, deciare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: Upgrading and Expansion of Lawigan Port, Port of
Lawigan, Bislig, Surigao del Sur;

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is: p

d. The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii)
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the aliowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines’ for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
cther than altemative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract between
us, untit a formal Contract is prepared and executed; and

! currently based on GPPB Resolution No. 09-2020

Upgracing snd Expansion of Lewigan Port
Port of Lawigan, Bealg, Sungeo del Sur
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j- We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for the Upgrading and Expansion of Lawigan Port,
Port of Lawigan, Bislig, Surigao del Sur of the Philippine Ports Authority.

. We acknowiedge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:
Signature:
Duly authorized to sign the Bid for and behalf of:
Date:

Upgrading and Expension of Lawigen Port
Port of Lawigen, Bislg, Surigao del Sur
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Bidding Forms
{Financiai)
FINANCIAL DATA
A, The prospective bidders audited Financial Statements, showing, among others, the

prospective bidder's total and current assets and liabilities, stamped “RECEIVED” by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

. Current Liabilities

4
5. Networth (1-3)
6

. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official
Date:;

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

Upgrading and Expansion of Lawigan Port
Port of Lawigan, Riskg, Surigeo del Sur
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Bidding Forms
(Onwibus - Sole)

Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

L

AFFIDAVIT
, of legal age, [Civil Status], [Nationality], and residing at s

after having been duly sworn in accordance with law, do hereby depose and state that:

1.

I am the sole proprietor or authorized representative of with office address
at :

As the owner and sole proprietor, or authorized representative of , I have full
power and authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for Upgrading and Expansion of Lawigan
Port, Port of Lawigan, Bislig, Surigao del Sur of the Philippine Ports Authority, as shown in
the attached duly notarized Special Power of Attorney;

[Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with _another blacklisted person or entity as

defined and provided for in the Uniform Guidelines on Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

{Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretaniat, the
head of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;
¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

[Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

Upgrading and Expansion of Lwigen Port

Port of Lawigan, Bislig. Surigeo del

Swr



| 10
Bidding Forms
{Omnibus - Sole)

10. In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain geods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___,20__ at
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]
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Bidding Forms:
{Omnibus -~ Partnership)
Omnibus Sworn Statement for Partnership or Cooperative
[shall be subniitted with the Bid}
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.
AFFIDAVIT

I , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. 1 am the duly authorized and designated representative of with office address

‘at

2. 1 am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Upgrading and
Expansion of Lawigan Port, Port of Lawigan, Bislig, Surigao del Sur of the Philippine Ports
Authority, as shown in the attached [state title of attached document showing proof of
authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or Special
Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
govemment/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as

defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder] is related to the Head of the Procuring:
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;
¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the fName of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

Upgrading and Expansion of Lawigen Port
Port of Lawigan, Bislig, Surigao del Sur
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Bidding Forma
{Omnibus - Partnership)

form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

abuse of confidence through misappropriating er converting any payment received by a

person or entity under an obligation invelving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREQOF, I have hereunto set my hand this _ day of |20 at ,
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

Upgracfing arxi Expansion of Lawigan Port
Port of Lawigen, Bislig, Surigeo dal Sur



13

Bidding Forms
{Omnibug — Corp A).V)

Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

I

AFFIDAVIT

after having been duly sworn in accordance with law, do hereby depose and state that:

L

I am the duly authorized and designated representative of with office address
at ;

I am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Upgrading and
Expansion of Lawigan Port, Port of Lawigan, Bislig, Surigao del Sur of the Philippine Ports
Authority, as shown in the attached [state title of attached document showing proof of
authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or Special
Power of Attomney, whichever is applicable;)};

[Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as

defined and provided for in the Uniform Guidelines on Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

None of the officers, directors, and controlling stockholders of /Name of Bidder] is related to the
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;
¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the /Name of the Project].

[Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or

, of legal age, [Civil Status], [Nationality], and residing at R

Upgradiing and Expansion of Lawigan
Port of Lawigan, Bialg, Swrigec del Sur

Port
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Bidding Forms
(Ormibus —~ Corp./J.V)

representative of the government in relation to any procurement project or activity.

10. In_cas 0 B : o any_of the
bllgatmns and undertakmg in the contract shall be suffi clent grounds to constltute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, 1 have hereunto set my hand this__dayof __ ,20 at ,
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be bused on the latest Rules on Notarial Practice]

Upprading and Expansion of Lawgan Port
Port of Lywigan, Bisig, Surigeo del Sur
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Bidding Forms
(Bid~Securing Declaration)

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration.

2. I/We accept that: (a) Iwe will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by
the procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184;
without prejudice to other legal action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity pertod, or any extension thereof pursuant to your request,

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) I/'we failed to timely file a request for reconsideration or (ii) I'we filed a waiver to avail
of said right; and

¢. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/'we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I'We have hereunto set my/our hand/s this day of [/month] [year] at
[place of execution].

Name of Biddet/ Authorized Representative

(Signatory's Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

Upgrading and Expansion of Lawigen Port
Port of Lawigan, Biskg, Surigeo del Sur
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{Const Msthodology)

CONSTRUCTION METHODOLOGY

Name of Project

Proposed Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. UPGRADING AND EXTENSION OF R.C. PIER
RC Wharf Extension Area = 1,561.69 sq.m.

Chip-off existing RC curb, flush to deck level and smoothen with mortar (12 Im)

Supply, deliver and drive 600mm@ steel pipe test pile with protective external coating (2

units)

Supply and deliver to site steel pipe piles 600mm@, A252 Grade 2 (866 mt)

Supply and install 9mm thk reinforcing band tip for steel pipe piles (156 units)

Apply protective external coating for steel pipe piles (Polyurethane: 32-10 @ 1,500

microns dry film thickness or equivalent) (4,276 sqm)

Oriving of 600mm{@ vertical (2,720 Im} and batter (2,343 Im) steel pipe piles

Splicing of steel pipe piles (158 units)

Cutting of steel pipe piles up to cut-off elevation including tuming-over of recovered

materials to Authority (158 units)

9. Extraction of natural sand fill from steel pipe piles up to required elevation (126 cu.m.)

10. Supply and place 3,500 psi. concrete filler for steel pipe piles (655 cum)

11. Supply and install reinforcing steel cage for steel pipe piles (133,617 cum)

12. Supply and place 3,500 psi. concrete for the superstructure (945 cumy}

13. Supply and install steel reinforcements for the superstructure (131,506 kg)

14. Supply and install hot-dipped galvanized 100mm x 100mm x 10mm angle bar for
construction and expansion joints including dowel bars (54 Im)

15. Supply, deliver and install V-type rubber dock fenders (V500H x 2000L) including
accessories (23 units)

16. Supply, deliver and install 50T, T-head mooring bollards including accessories (23 units)

ONO b N=

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be canied out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Signature
{Authorized Signing Official)

Upgrading and Expansion of Lawigan Port
Port of Lawigan, Bisig, Surigao del Sur



MANPOWER SCHEDULE

Name of Project
Proposed Project Description
Location

(Manpower Schedule)

17

Bidding Farms

MANPOWER
{Minimum)

CONTRACT DURATION ( Calendar Days)

M O N TH L Y

2 3 4

ki

10

12

I

1"

Project Manager

Project Engineer

Materials Engineer

Construction Safety and
Health Officer

Foreman

Specify other applicable positions,

- Carpenter

Steelman

- Mason

- Electrician

- Rigger

- Others

Signature
(Authorized Signing Official)

Upgradng and EXpenaion of Lawigan

Port

Port of Lawigan, Biellg, Surigeo del Sur
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Bidding Forms
{Equipmant Schedle)
EQUIPMENT UTILIZATION SCHEDULE
Name of Project
Proposed Project Description
Location
EQUIPMENT No. of CONTRACT DURATION {( Calendar Days)
(Minimum) Units
M O NTHL Y
Signature

(Authorized Signing Official)
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Bidding Forms
{Payment Schaduie)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Proposed Project Description
Location
Project Duration Payment Schedule Cash flow
(days or months) (Monthly, in Pesos) {Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar

Chart and S-curb.

- Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)
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Bidding Forms
{Contract Agresment Form)

Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after receiving
the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bonrfaclo Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor]
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works") and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the execution
and compietion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i. Drawings/Plans;
ii. Specifications;
ii.  Bill of Quantities;
iv. General and Special Conditions of Contract;
v. Suppiemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial
Proposals, and all other documents or statements submitted;

Bid form, including all the documentis/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitied (e.g., Bidder's response to
request for clarifications on the bid), including corrections to the bid, if any, resutting from
the Procuring Entity’s bid evaluation;

¢. Performance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBDs. Winning bidder agrees that additional
contract _documents or _information _prescribed by the GPPB

subsequently required for submission after the contract execution, such as

Upgrading and Expansion of Lawigen Port
Port of Lawigan, Brsilg, Surigeo det Sur
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Forme

Bidding
(Contract Agresrment Form)

the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise
form part of the Contract.

3. In consideration for the sum of [total contract price in words and figures} or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the object
of the contract] in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in accordance
with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written,

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory’s Legal Capacity)
for: for:
Philippine Ports Authority Contractor
Acknowledgment

{Format shall be based on the latest Rules on Notanal Practice]




