q ; PROJECTFEATURE V :

PROJECT TITLE : Construction of Continuous RoRo Ramp
LOCATION : Port of Cagayan De Oro, Cagayan De Oro City

A. DEMOLITION & REMOVAL WORKS
1 Remove and dispose existing RoRo ramp to be upgraded/ re-slab (Area=117
sq.m.)
2 Remove and dispose existing RC wharf deck slab to be upgraded/ re-slab (Area =
1,303 sq.m.)
3 Remove and turn-over to Authority existing rubgr dock fenders (12 no.)
4 Remove existing 50-Ton mooring bollard for relocation/ re-installation (1 no.)
B. RECONSTRUCTION OF EXISTING RC WHARF SLAB AND RORO RAMP
(10.70m x 132m, Area = 1,412.40 sq.m.)
1 Supply and place 3,500 psi concrete for the superstructure (466 cu.m.)
2 Supply and install reinforcing steel bars (61,727 kg.)
3 Supply and place concrete epoxy prior to pouring of new concrete (440 sq.m.)
4 Supply and install hot-dipped galv. 100mm x 100mm x 10mm angle bar for
construction joint, including dowel bars (132 lm.)
5 Restoration of existing water supply service station (1 lot)
C. CONTINUOUS RORO RAMP (9m x 1 75m, Area = 1,575 sq.m.)
1 Supply, driving, splicing & cutting of 600mm @ SPP (7,236 1.m., 1,199 mt)
2 Extraction of clogged materials and placing concrete filler and reinfocing
steel cage for SPP (180 no.)
3 Supply and place 3,500 psi concrete (1,827 cum)
4 Supply and install reinforcing steel bars (319,995 kg.)
5 Supply and install hot-dipped galv. 100mm x 100mm x 10mm angle bar for
construction joint, including dowel bars (175 l.m.)
D. MOORING AND FENDERING SYSTEM
1 Supply and install rubber dock fender V-type, 500H x 1500L (36 set)
2 Re-install mooring bollard 50 Tons T-head including supply and delivery of anchor
boits and accessories (1 no.)

APPROVED BUDGET FOR THE CONTRACT  : Php 22493947850 |~
SOURCES OF FUNDING - PPA Corporate Fund

TOTAL PROJECT COST g Php 254,181,610.71 ol
PROJECT DURATION : 540 Calendar Days
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