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TOTAL PROJECT COST

PROJECT DURATION

CONSTRUCTION OF CRUISE SHIP PORT
Port of Alegria, Buruanga, Aklan

A. ROCK CAUSEWAY (Area=1,465.73 sq.m.)

1 Chip-off existing RC curb (9 .m.) and remove existing lamp post (1 no.)

2 Excavation of existing seabed prior to the installation of rock boulders (3,632 cu.m.)

3 Supply and deliver to site steel sheet piles (Z-type, hot-rolled, Sx=3596 cm3/m, steel grade = 355)
including pile connectors (30 m.t.}

4 Supply and deliver to site stee! pipe anchor pites (A252 Grade 2, @ 500mm x 13mm thk) (14 m.t)

5 Handle, pitch and drive steel sheet piles (Z-type) (760 1.m.) and stee! pipe anchor piles (@ 500mm x
13mm thk) (90 .Lm.} with splicing (3no.)

6 Supply and install steel channel/wale, dowel bars, steel plates, bolts and other accessories/incidentals for
steel waling (2,772 kg.) and cutting of driven piles (43 no.)

7 Supply and place 3,500 psi. concrete filler (2 cu.m.) and for anchor pile wall, retaining wall, RC curb, duct
bank and lamp post foundation {995 cu.m.)

8 Supply and install steel cage bar for stee! pipe anchor piles (535 kg) and anchor wall, retaining wall, RC
curb, duct bank and lamp post foundation (60,789 kg.)

g Supply and place 3,000 psi pre-cast concrete blocks and jute concrete (1,195 cu.m.) end 10-100 kg/pc
core rocks (1,125 cu.m.)

10 Supply and install tie-rod (steel 45) & 44mm of various length, including accessories (12 set)
11 Supply and install geotextile fitter fabric (3,976 sq.m.)
12 Supply, place and compact fill materials (3,103 cu.m.)
13 Supply, place and compact aggregate base course (274 cu.m.)
14 Construct portland cement concrete pavement (300mm th) including dowel bars and construction joints
(1,368 sq.m.)
15 Construct port lighting system (1 lot)
B. PORT OPERATIONAL AREA (Area =2,218.50 sq.m.)

1 Supply and deliver to site steel pipe piles (A252 Grade 2, @ 700mm x 13mm&12mm thk) (504 m.t)

2 Handle, pitch and drive vertical steel pipe piles (@ 700mm x 13mm&12mm thk) {1,008 Lm.) and batter steel
pipe piles (@ 700mm x 13mm&12mm thk) (1,376 1.m.) including supply end installation of reinforcing
oylinder band &t the tip of steel pipe piles (56 no)

3 Splicing @ 700mm steel pipe pile (56 no.)

4 Supply and deliver to site steel pipe piles (A252 Grade 2, @ 550mm x 13mmé&12mm thk) (987 m.t)

5 Handle, pitch and drive vertical stee! pipe piles (@ 550mm x 9mm&12mm thk) (3,414 L.m.) and batter steel
pipe piles {@ 550mm x Smm&12mm thk) (2,540 1.m.) including supply and installation of reinforcing
cylinder band at the tip of steel pipe piles (164 no.)

6 Splicing @ 550mm dia stee! pipe pile (164 no.)

7 Application of polyurethane external coating and mastic filler for steel pipe piles (4,433 sq.m.)

8 Extraction of clogged materials inside the steel pipe piles (477 cu.m.)

9 Supply and install steel cage bar for stee! pipe piles (178,464 kg.)

10 Supply and place 3,500 psi concrete filler for stee! pipe piles (736 cu.m.)

11 Supply and install steel reinforcement for the superstructure (209,458 kg.)

12 Supply and place 3,500 psi concrete for the superstructure (1,335 cum)

13 Supply and install hot-dipped galvanized 100mm x 100mm x 10mm angle bar for construction joints,
including dowe! bars (112 £m.)

14 Supply, deliver to site and install Rubber Dock Fender (V500H x 1,500L) including accessories (5 sets)

15 Supply, deliver to site and install Mooring Bollard (50-Tons, T-head) including accessories (1 sets)

C. RCPLATFORM (Area =167.59 sq.m.)
1 Supply and deliver to site steel pipe piles (A252 Grade 2, @ 550mm x 13mm&12mm thk} (100 m.t.)

including application of polyurethane external coating and mastic filler for steel pipe piles (190 sq.m.)

2 Handle, pitch and drive vertical steet pipe pites (@ 550mm x 13mmé& $2mm thk) (264 Lm.} and batter steet
pipe piles (@ 550mm x 13mm&12mm thk) (340 . m.) including supply and installation of reinforcing cylinder
band &t the tip of steel pipe piles (18 no.) and extraction of clogged materials (14 cu.m.)

3 Splicing @ 550mm dia stee! pipe pile (18 no.)

4 Supply and install steel cage bar for steel pipe piles (8,084 kg.)

5 Supply and place 3,500 psi concrete filler for steel pipe piles (32 cu.m.)

6 Supply and install steel reinforcement for the superstructure (13,680 kg.)

7 Supply and place 3,500 psi concrete for the superstructure {92 cum.)

g Supply and install hot-dipped galvanized 100mm x 100mm x 10mm angle bar for construction joints,
including dowel bars (22 L.m.)

D. RCPIER (108m x 12m) (Area m.)
1 Supply and deliver to site steel pipe piles (A252 Grade 2, @ 700mm X 13mm&12mm thk) (1,294 mt)

including application of polyurethane external coating and mastic filler for steel pipe piles (4,823 sq.m.)
2 Handle, pitch and drive vertical steel pipe piles (& 700mm x 13mm& 12mm thk} (3,024 L.m.) and batter steel
pipe piles (@ 700mm x 13mm&12mm thk) (3,096 1.m.) including supply and installation of reinforcing
cylinder band at the tip of steel pipe piles {144 no.) and extraction of clogged materials (574 cu.m.)
3 Splicing @ 700mm steel pipe pile (144 no.)
4 Supply and install reinforcing steel cage bar for steel pipe piles (203,065 kg.)
5 Supply and place 3,500 psi concrete filler for steel pipe piles (887 cu.m.)
6 Supply and instali steel reinforcement for the superstructure (134,394 kg.)
7 Supply and place 3,500 psi concrete for the superstructure (311 cu.m.)
g Supply and install hot-dipped galvanized 100mm x 100mm x 10mm angle bar for construction joints,
including dowel bars (24 Lm.)
9 Supply, deliver to site and install Rubber Dock Fender (V400H x 2,000L) including accessories (18 set)
10 Supply, deliver to site and install Rubber Dock Fender (1,000H Cone Type} incl. accessories (9 set)
11 Supply, defiver torsite and instait Mooring Bolfard £58-Tans, T-head) including accessories (% set) and (108
Tons, T-head) including accessories (9 set)
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