
PROJECT TITLE 

LOCATION 

SCOPE OF WORK

approved budget for the CONTRACT 

SOURCES OF FUNDING 

TOTAL PROJECT COST 

PROJECT DURATION

PROJECT FEATURE
ifF NiZ

CONSTRUCTION OF WHARF WITH BREAKWATER PILES 

Port of Claveria, Taggat Norte, Cagayan 

A‘ ^ P|ERiE5rENS,°N & WHARF WITH BREAKWATER PILES
1 Supply & delivery of steel pipe piles (3.377 m.t.)
2 Handling & driving of steel pipe piles (17,421 l.m.)
3 Cutting of newly driven steel pipe piles (685 units)
4 Supply & installation of reinforcing band tip (18,695 kg)
5 Extraction of clogged materials (831 cu.m)
6 Supply & place concrete filler for steel pipe piles (3,260 cu.m.) 
p c, «instal,ation of reinforcing steel cage (519.853 kg.)

upply & placing of concrete for the superstructure (2,552 cu.m)
Supply & installaKon of reinforcing steei bar for the superstructure f320 785 kn i

10 Supply & installation of construction joints (78 l.m.) ’ ^
11 Supply & installation of Rubber dock fenders (16 sets)
12 Supply & installation of mooring bollards (31 sets)

Php

PPA Corporate Fund 

Php

750 Calendar Days -

623,005,524.18

703,996,242.33


