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Technical SpecHications (Building V^brks) 

(Statf and Metal Mbfks)

c. Promptly after the application of the flames, the surfaces of the steel shall be wire 
brushed, hand scraped wherever necessary, and then swept and dusted to remove 
all free materials and foreign particles.

d. Paint shall be applied promptly after the steel has been cleaned and while the 
temperature of the steel is still above that of the surrounding atmosphere.

Weather Conditions

a. Exterior Coatings

Coatings to surface shall not be applied during foggy or rainy weather, or under the 
following surface temperature conditions: below 4°C. or over 35°C, unless approved 
by the Engineer.

b. Interior Coatings

Coatings shall be applied when surfaces to be painted are dry and the following 
surface temperatures can be maintained: between 18 to 35°C during the application.

6. Application

a. Paint shall be factory tinted and mixed. All paint shall be field mixed before 
applying in order to keep the pigments in uniform suspension.

b. Field Painting

When the erection work is complete, including all bolting and straightening of 
bent metal, all adhering njst, scale, dirt, grease or other foreign materials shall be 
removed as specified above.

As soon as the Engineer has examined and approved each steel and metal works 
structures, all field bolts, all welds, and any surfaces from which the top or first 
coat of paint has become worn off, or has otherwise come defective shall be 
cleaned and thoroughly covered with one coat of paint.

Surfaces to be bolted and surfaces which shall be in contact with concrete, shall not 
be painted. Surfaces which shall be inaccessible after erection shall be painted with 
such field coats as are required. When the paint applied for retouching the shop coat 
has thoroughly dried, and the field cleaning has been satisfactorily completed, such 
field coats as are required shall be applied. In no case shall a succeeding coat be 
applied until the previous coat is dry throughout the full thickness of the paint film. All 
small cracks and cavities which were not sealed in a watertight manner by the first 
field coat shall be filled with a pasty mixture of red lead and linseed oil before the 
second coat is apii^ied.

The following provision shall apply to the application of both coats. To secure a 
maximum coating on edges of plates or shapes, bolt heads and other parts 
subjected to special wear and attack, the edges shall first be striped with a 
longitudinal motion and the bolt heads with a rotary motion of the brush, followed 
immediately by toe general painting of the whole surface, including the edges and bolt 
heads.

The application of toe second field coat shall be deferred until adjoining concrete 
work has been placed and finished. If concreting operations have damaged the 
paint, toe surface shall be re-cleaned and repainted.

CornlniclianflfVWiaifwViBrMkwatMPItos
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Technical Specifications (Biilding Works) 

(Steel and Metal lAbrks)

General Manners

Painting shall be done in a neat and workmanlike manner. Paint may be applied 
with hand brushes or be spraying, except aluminum paint which preferably ^all 
be applied by spraying. By either method the coating of paint applied shall be 
smoothly and uniformly spread so that no excess paint shall collect at any point. If the 
work done by spraying is not satisfactory to the Engineer hand brushing shall be 
required.

Bmshing

When brushes are used, the paint shall be so manipulated under the brush as to 
produce a smooth, uniform, even coating in dose contact with the metal or with 
previously applied paint, and shall be worked Into all comers and crevices.

Spraying

Power spraying equipment shall be used to apply the paint in a fine spray. 
Without the addition of any paint, the sprayed area shall be immediately followed 
by brushing, when necessary, to secure uniform coverage and to eliminate 
wrinWing, blistering and air holes.

Removal of Paint

If the painting is unsatisfactory to the Engineer the paint shall be rerrtoved and the 
metal thoroughly deaned and repainted.

Construction of Wharf wfth Brsakwatar PDaa 
Port of Ctavena, Taggat Norte, Cagayan
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Technical Specifications 

(Mooring and Fendering System)

ITEM 07 

SCOPE OF WORK 

1.

MOORING AND FENDERING SYSTEM

2.

The work indudes furnishing of all labor, materials and equipment to complete the 
installation of mooring bollards and fenders in piersAvharves.

The work shall indude the supply, transport, handling, storage and installation of fenders 
systems in the newly constructed piers.

3. The Contractor shall furnish and install the necessary fittings as shown on the drawings 
and/or specified.

Supplementary parts necessary to complete and install each Kern of works shall be induded 
whether or not shown or specified. The Contractor shall furnish to relevant trades all anchors, 
fastenings, inserts, fittings, fixtures or the like to be installed on or required for securing the works.

The Contractor shall submit shop drawings of all fitting works prior to pladng orders aixl 
commencement of any fabrication.

MATERIAL REQUIREMENTS

MOORING SYSTEM

Designated load capacity of mooring bollards shall be as shown in the drawings, and shall be 
referred to as the maximum load capacity. The mooring bollards shall be at rupture stage upon 
reaching the maximum load capacity.

Mooring bollards shall be of the dimensions, weights, capadties and designs as shown in the 
drawings and shall be fabricated by approved manufacturer with cast steel conforming to the 
requirements indicated in the plan/drawings, or approved equivalent.

The size of the bolts, nuts and washers shall be in accordance with the specifications provided in 
ttie plans/drawings. The anchor (Hate shall be connected to the holding down bolt as shown in the 
plans/drawings. All bolts, nuts, washers etc., that are exposed shall be hot-dip galvanized.

Samples of the bolts, nuts, washers and anchor plates shall be submitted to the Engineer for 
approval before being used in the Works.

The upper part of bollards and base plates which are not embedded In concrete shall be painted. 
The sur^ce of bollards shall be cleaned thoroughly by wire brush or other means prior to painting to 
remove rust or any other contamination which may interfere with bond of paint to metal.

The exposed surface shall be coated with rust proof paint and finishing paint, which shall be coal-tar 
epoxy of 120m micron thickness in accordance with JIS K5623 or the approved standard.

Base Steel:

Chemical composition and mechanical properties of base metal to be used for fabrication of 
mooring bollard and its accessories shall comply with ASTM A36 and other required standard stated 
therein.

Conduction cfVMiarfwIte Breakimlar Ptes
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Technical Specifleations 

(Mooring and Fenderirifl Syalorn)

Centre Foundation:

Concrete foundation for mooring bollards shall conform to the requirements of the Section 
concerning “Reinforced Concrete’.

Visual Inspection:

All mooring bollards delivered to Site shall be inspected by the Engineer for any signs of 
flaws or defect inimical to usage.

Mill Test Certificates:

Two (2) copies of mill test reports shall be submitted certifying that materials meet the 
specified standards.

Test Inspection:

Inspection of all materials and methods of fabrication shall be carried out by the Contractor. 
However, the Engineer reserves the right to Inspect all facilities at any time during the 
manufacture to ensure that the materials and workmanship are in accordance with 
Specifications and the best of workmanship.

Coretnjctbn of Wharf with BrMkwalar pbm
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Technical SpecIficaSons 

(Moonng and Rendering System)

FENDER SYSTEM

The mbber fenders should comply with the performance requirements specified in the table 
prodded on the plan/drawings of RDF.

PHYSICAL PROPERTIES OF MATERIALS

The rubber for the fenders shall be of high quality natural rubber, synthetic rubber or mixed rubber 
blended with carbon black used in the rubber industry and shall have suffident resilience and anti­
ageing, weathering, abrasion, wear and oil resistant properties. The rubber dock fenders shall be 
free from bubbles, cracks and other hannful defects.

The physical properties of the rubber compound used for the fenders shall comply with the 
foiiowing requirements:

Physical Properties and Test Method
Test Item Properties Test Method
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Tensile Strength 160kg/sq.m minimum
Test piece: 

Dumbell No. 3

ASTM 0412

Elongation 350% minimum ASTM
D14S6

Hardness 76Hs maximum
Spring Type 

hardness test 
(Type A)

ASTM
D2240

Af
te
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Tensile Strength
Not less than 80% of 

original value Aging by air 
heating: 70+l°C

X 96 hours.

ASTM 0412

Elongation ASTM
01456

Hardness Not more than original 
value +8“

ASTM
02240

Compression Test 30% maximum Heat treatment: 
70±l*Cx22 

hours.
ASTM 0395

Note: Equivalent Standards are acceptable.

FITTINGS AND ANCHORAGE

Andior bolts and connecting hardware shall be fabricated using type of steel specified (ASTM A36) 
and to the required shapes and sizes shown on the approved pian/drawings.

TESTING, SAMPLING, INSPECTION, ACCEPTANCE, MARKING AND PACKAGING

Testing

Sample rubber dock fenders that shall be incorporated in the project shall be subjected to 
tests. It shall pass the required energy absorption and reaction force at a certain deflection 
as indicated in the pian.

The Contractor shaii be required to submit test certificates showing compiiance to the above 
requirements. The test certificates shall be certified by an independent testing institute / 
organization recognized by the Authority.

Construction of Whaif wHh Broakwater 
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Technical Specifications 

(Mooring and Rendering System)

AH units shall be tested for performance. The fender shall be compressed repeatedly three 
(3) times to the maximum deflection at the speed from 2 to 8 cm. per minute. The load and 
deflection values shall be recorded with the precision of 0.1tf and 0.5mm respectively. The 
results shall be plotted in the form of load-deflection-energy absorption curves. The average 
data obtained in the second and third test loading shall be considered as performance 
values.

Inspection

Ail fenders of each type shall be inspected for compliance to specified dimensions and all 
fenders shall be inspected for any sign of flaw or defect inimical to its use.

All anchor bolts and fittings shall be inspected. The material used for the fabrication of bolts 
and fittings shall be covered by the manufacturer’s certified mill certificate and shall be 
verified by the Authority.

Acceptance Tolerance

The acceptance tolerance shall be based on the following:

1. Fender Dimension

Length -2% to +4%

Width -2% to +4%

Height -2% to +4%

Thickness -2% to +8%

2. Anchor Bolt Holes in Fender

Diameter of the Hole +2.0mm

Pitch of the Hole +4.0mm

3. Acceptance tolerance for all fenders supplied shall be as follows:

E = Energy absorption, E £ Specified E but not more than 10%

R = Reaction force, R < Specified R but not more than 10%

ConMucOon of \Atai1 w*h BnakwsMr Piles
Pori ot Clavwii, Taggst Norte, Cegayan
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Technical Spectficalions 

{Mooring and Fended System)

Marking

All fender units shall be clearly numbered and marked. Each fender shall have the following 
markings.

1. Fender type and manufacturer’s name or trade mark

2. Production serial number

3. Date of manufacture or its abbreviation

4. Main dimensions

5. Project identification as follows:

Name of Port/Project : 

Year supplied

Packaging

The fenders shall be packaged on wooden crate or wrapped individually with Polypropylene 
sheets except when shipped containerized. The bolts and fittings should be placed in crates 
and suitably treated for protection when transported by sea and stored in port areas.

EXECUTION

MOORING / FENDERING SYSTEM

All units shall be installed at the locations shown on the drawings and as directed by the Engineer.

Censttucttontf Wharf wUhBrMkwattrnM 
Port of CtavarM, Ttggtt Nona, Cagayan
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Technical Specifications 

(Project Bilbos rd)

ITEM 08 PROJECT BILLBOARD

SPECIFICATION

The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x 
2,400mm) using Vz inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine 
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.

CoRstnictionof Mhstf wlh BrMkwater Piet
PoctofClavwls. TsggM NmM, Cagaysn
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ProjecJ Drawings 

(Approved Plans)

SECTION VII

DRAWINGS AND 

APPROVED PLANS
(SEE ISSUED APPROVED PLANS)

LIST OF DRAWINGS:

1 OF16 - VICINITY MAP, DEVELOPMENT PLAN, GENERAL NOTES. LIST OF DRAWINGS

2 OF 16-GENERAL PLAN

3 OF 16 - PILING PLAN AND SCHEDULE (PROPOSED EXTENSION OF R.C. PIER)

4 OF 16 - DETAIL SECTION OF BEAM. TYPICAL TRANSVERSE BEAM REINFORCEMENT,
TYPICAL LONGITUDINAL BEAM REINFORCEMENT, TYPICAL REINFORCEMENT 
OF R.C. DECK, DETAIL OF CURTAIN WALL

5 OF16 - DETAIL OF PILE CAP, TYPICAL DETAIL OF MOORING & FENDER BLOCK

6 OF 16 - PILING PLAN AND SCHEDULE (PROPOSED R.C. WHARF WITH BREAK WATER
PILES (BLOCK-1)

7 OF 16 - PILING PLAN AND SCHEDULE (PROPOSED R.C. WHARF WITH BREAK WATER
PILES (BLOCK-2)

8 OF 16 - TYPICAL REINFORCEMENT OF R.C. DECK (PROPOSED R.C. WHARF WITH BREAK
WATER PILES (BLOCK-1)

9 OF16-TYPICAL REINFORCEMENT OF R.C. DECK (PROPOSED R.C. WHARF WITH BREAK
WATER PILES (BLOCK-2)

10 OF16- DETAIL SECTION OF BEAM. TYPICAL TRANSVERSE BEAM REINFORCEMENT,
TYPICAL LONGITUDINAL BEAM REINFORCEMENT. DETAIL OF CURTAIN WALL

11 OF 16 - TYPICAL DETAIL OF MOORING & FENDER BLOCK

12 OF 16 - TYPICAL DETAIL OF PILE CAP, DETAIL OF CONSTRUCTION JOINT

13 OF 16 - DETAIL OF 700mm 0 x 13mm THICK TUBULAR STEEL PILES (PROPOSED
EXTENSION OF R.C. PIER)

14 OF16-DETAIL OF 700mm 0 x 13mm THICK TUBULAR STEEL PILES (PROPOSED
R.C. WHARF WITH BREAKWATER PILES)

16 OF 16 - DETAIL OF 500mm 0 x 12mm THICK TUBULAR STEEL PILES (BREAKWATER PILES), 
DETAIL OF V-TYPE (500H x 2000L) RUBBER DOCK FENDER

Construction of Wharf w)Si Braakwalv PlH 
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Project Drawings 

(Ap^vBd Plans)

16 OF 16 - DETAIL OF 35 TONS MOORING BOLLARD (TEE HEAD). DETAIL OF 
100 TONS MOORING BOLLARD (TEE HEAD)

ANNEX-1 - HYDROGRAPHIC AND TOPOGRAPHIC SURVEY PLAN

ANNEX-2 - BOREHOLE LOCATION, FINAL BORING LOGS
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BILL OF QUANTITIES
CONSTRUCTION OF WHARF WITH BREAKWATER PILES

Port of Claveria, Taggat Norte, Cagayan
^atal

No.
Ml

BILL NO 

1.01 

1.02 ■ 

1.03 

1.04

DESCRIPTION OF WORK 
—

1 GENERAL EXPENSES

Mobilization, demobilization and cleaning

Rental of site office and residence for the Engineer and staff

Maintain temporary site office and residence for the Engineer and staff

Provide Construction Safety and Health Program in the execution 
of the project induding stringent Covid-19 protocols per Engineering 
circular No. 01-2020, and Construction Guidelines for Project 
Implementation during the period of Public Health Emergency, 
approved by PDCB and CIAP (as indicated in the Bid Documents)

1 UNiTPRiCe " AMOUNT
UNIT. QTY. (Peaoa) (Pesos)

(3) (41 (5) (4)X(S)

lot 1

mo. 25

mo. 25

mo. 25

TOTAL FOR BILL NO. 1

Bidder's Authorized Signature Ptga 1 of 4



BILL OF QUANTITIES
CONSTRUCTION OF WHARF WITH BREAKWATER PILES

Port of Claveria, Taggat Norte, Cagayan
PHI
AutHO»irw

NO.
—£L_

r :• DESCRIPTION OF WORK UNIT
(3)

QTY.
(4)

Unit PRICE :
(Pesos)

(5)

aMoUnIt......
(Pesos)
(41X15)

BILL NO. 2 PIER EXTENSION & WHARF WITH BREAKWATER PILES

2.01 Chipp-off existing R.C. curb, flushed to deck level and smothen with mortar l.m. g

2.02 Supply and drive Test Pile No.1 (700mm dia x 24m Steel pipe pile) no. 1

2.03 Supply and drive Test Pile No. 2 & 3 (700mm dia x 27m Steel pipe pile) no. 2

2.04 Supply and deliver to site steel pipe piles (A252 Grade 2) m.t. 3,360

2.05 Supply and apply polyurethane external coating 
for steel pipe pipes

sq.m. 18.322

2.06 Supply and install plate reinforcing band tip for the steel pipe piles kg. 18,695

2.07 Handle, pitch and drive vertical steel pipe piles I.m. 13,203

2.08 Handle, pitch and drive batter steel pips piles l.m. 4,140

2.09 Cutting of newly driven steel pipe piles no. 685

2.10 Extraction of clogged materials inside the steel pipe piles cu.m. 831

2.11 Supply end place 3,500 psi concrete filler for steel pipe piles cu.m. 3,260

2.12 Supply and install reinforcing steel cage for steel pipe piles kg. 519,653

2.13 Supply and place 3,500psi concrete for the superstructure j cu.m. 2,552

Biddar'a Authorized Signature Plfft 2 of 4



BILL OF QUANTITIES
CONSTRUCTION OF WHARF WITH BREAKWATER PILES

Port of Claveria, Taggat Norte, Cagayan
poniA'

AUtHOf^T*

No.
„:.(n

DESCRIPTION OF WORK UNIT
(3)

QTY.
(4)

Unit PRICE
(Pesos)

(5)

AMOUNT
(Pesos)
(4) X 18\

2.14 Supply & install steel reinforcement for the superstructure kg. 320,785

2,15 Supply and install hot-dipped galvanized angle bar for construction 
joints including dowel bars

I.m. 78

2.19 Supply, deliver to site mooring boflard (35T, T-haad) 
including accessories

set 6

2.17 Install mooring bollard (35T, T-head) & accessories set 6

2.18 Supply, deliver to site mooring bollard (100T, T-head) 
including accessories

set 10

2.19 Install mooring bollard (100T, T-head) & accessories set 10

2.20 Supply, deliver to site V-type rubber dock fender (V500H x 2000L) 
including accessories

set 31

2,21 Install V-type rubber dock fender (VSOOH x 2000L) & accessories set 31

^ TOTAL FOR Bia NO. 2 ...

Bidder’s Authorized Signature Pag* 3 of 4



BILL OF QUANTITIES
CONSTRUCTION OF WHARF WITH BREAKWATER PILES

Port of Claveria, Taggat Norte, Cagayan
•MIUPPtNf
avTHOAlT’

NO.
JIL
BILL NO. 

3.01

DESCRIPTION OF WORK

3 REIMBURSABLE ITEMS

Provide reimbursable items necessary in the implementation 
of (he project as determined by the Authority

a) Office fumHures and appliances

b) Computers and Accessones

c) Service Vehicle including LTO registration and comprehensive
insurance

TOTAL FOR BILL NO. 3

lot

lot

unit

UNIT PRICE
(Pesos)
M

AMOUNT
(Pesos)

Bidder's Authorized Signature Pag» 4 of 4
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BOQ and Attachment* 

(Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL 

The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1

GENERAL EXPENSES

Kern 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated 
in the bid documents mobilized, demobilized and cleaning of the site and accepted by 
the Engineer. The contract lump sum price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to mobilize and 
demobilize all Uie minimum equipment requirement enumerated in the bid documents 
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable 
after the mobilization activity while the remaining (50%) payable after demobilization 
and cleaning.

Item 1.02 Rental of site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental for temporary site office and 
residence for the engineer and staff and accepted by the Engineer. The contract unit 
price shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary for the provision of temporary site office and residence for the 
engineer and staff.

item 1.03 Maintain temporary site office and residence fertile Engineer and staff

The quantity to be paid for shall be the actual sef\ric»s rendered In maintaining the site 
office and accepted by the Engineer. The contract unit price shall be full compensation 
for furnishing all materials, labor, equipment, tools and incidentals necessary to 
complete the maintenance of the temporary site office and residence as well as other 
expenses such as provision for electric power, telephone bill, potable water supply, 
janitorial and security services.

Item 1.04 Provide construction safety and Heafth Program in the execution of the project
including stringent Covid-19 protocols per PPA Engineering Circular No. 01- 
2020 and, construction guidelines fer the project implementation during the 
period of public health emergency approved by PDCB and CIAP (as indicated in 
the bid documents)

The quantity to be paid for shall be the actual Implementation of constmction safety 
and health program and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the implementation of the Construction Safety and Health 
Program, as required and approved by the Department of Labor and Employment 
(DOLE).

Constnjdion of Mtaif wdh Braakwaltr PHn 
Port of Clevwta, Taggot Nona, Cagsywi
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BOQ and Attachments 

(Annex 1 - Basis of Payment)

BILL NO. 2

PIER EXTENSION AND WHARF WITH BREAKWATER PILES

Item 2.01 ChIp-off of existing R.C. Curb, flushed to deck level and smoothen with mortar

The quantity to be paid for shall be the actual length in linear meter of existing R.C. 
Curb to be chippy off, flushed to deck level and smoothened with mortar in 
accordance with the plans and spedfications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Item 2.02 Supply and drive Test Pile No. 1 (7OOmm0 X 24mm Steel pipe pile)

The quantity to be paid for shall be the actual number of Test Pile No. 1 (7OOmm0 X 
24mm Steel pipe pile), to be supplied and driven in accordance with the plans and 
spedfications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

Item 2.03 Supply and drive Test Pile No. 2 (7OOmm0 X 27mm Steel pipe pile)

The quantity to be paid for shall be the actual number of Test Pile No. 2 (7OOmm0 X 
27mm Steel pipe pile), to be supplied and driven in accordance with ttie plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

Item 2.04 Supply and deliver to site steel pipe piles (A252 Grade 2)

The quantity to be paid for shall be the actual weight in metric tons of steel pipe piles 
(A252 Grade 2), supplied and delivered to site in accordance with the plans and 
spedfications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

Item 2.0S Supply and apply polyurethane external coating for steel pipe piles

The quantity to be paid for shall be the actual area in square meter of polyurethane 
external coating, applied on the surface of the steel pipe piles in accordance with the 
plans and spedfications and accepted by the Engineer. The contract unit price shall be 
full compensatiOT for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

Item 2.06 Supply and install plate reinforcing band tip for steel pipe piles

The quantity to be paid for shall be the actual number of plate reinfordng band tip, 
supplied and install^ in accordance with the plans and specifications and accepted by 
the Engineer. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and inddentals necessary to complete the work.

ConatFuetion of Mliart w8h Biaakwilor pyos 
Ponof Clovotto. Toggat Nerto, Cogsyon
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(Annex 1 - Basis of Payments)

Kern 2.07 Handle, pitoh and drive vertical steel pipe piles

The quantity to be paid for shall be the actual length in linear meter of vertical steel 
pipe piles, handled, pitched and driven in accordance with the plans and 
spe^cations, measured from the tip of pries to cut-off elevation and accepted by the 
Engineers. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 2.08 Handle, pitoh and drive batter steel pipe piles

The quantity to be paid for shall be the actual length in linear meter of batter steel pipe 
piles, handled, pitched and driven in accordance with the plans and specifications, 
measured from the tip of piles to cut-off elevation and accepted by the Engineers. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Item 2.09 Cutting of newly driven steel pipe piles

The quantity to be paid for shall be the actual number of newly driven steel pipe piles, 
cut-off up to required elevation, in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 2.10 Extraction of clogged materials inside the steel pipe piles

The quantity to be paid for shall be the actual volume in cubic meter of dogged 
materials to be extracted from steel pipe piles in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

Item 2.11 Supply and place 3,500 psi concrete filler for steel pipe piles

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi 
concrete filler for steel pipe piles, supplied and set-in-place in accordance with the 
plans and specifications and accepted by the Engineer. The contract unit price shall be 
full compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.12 Supply and install reinforcing steel cage for steel pipe piles

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel 
cage for steel pipe piles, supplied and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be foil 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.13 Supply and place 3,500 psi concrete for superstructure

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi 
concrete, supplied and set-in-place in accordance with the plans and specifications 
and accepted by the Engineer. The contact unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Conmdfori of with Bfwkwiter Pflot
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(Annex 1 - Basis of Payments)

Kem 2.14 Supply and install steel reinforcement for superstructure

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel 
bars, supplied and installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 2.15 Supply and install hot-dipped galvanized angle bar for construction joints 
including dowel bars

The quantity to be paid for shall be the actual length in linear meter of hot-dipped 
galvanized angle bar for constmction joints including dowel bars, to be constructed in 
accordance with the plans and spet^cations and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Item 2.16 Supply and deliver to site mooring bollard (35T, T-head) including accessories

The quantity to be paid for shall be the actual set of mooring bollard (35T, T-head) 
including accessories, supplied and delivered to site in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be foil 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

Item 2.17 Install mooring bollard (35T, T-head) including accessories

The quantity to be paid for shall be the actual set of mooring bollard (35T, T-head) 
including accessories, installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Hem 2.18 Supply and deliver to site mooring bollard (100T, T-head) including accessories

The quantity to be paid for shall be ttie actual set of mooring bollard (100T, T-head) 
including accessories, supplied and delivered to site in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.19 Install mooring bollard (100T, T-head) including accessories

The quantity to be paid for shall be the actual set of mooring bollard (100T, T-head) 
including accessories, installed in accordance with tire plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equiprrrent, tools and inddentals necessary to complete 
tire work.

Conrtnidton of Wwrf wtti Brukvnttr PMs 
Port ofCtowla. ToggM Neita. Cagaywi
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(Annex 1 - Basis of Payments)

Item 2.20 Supply and deliver to site V-type rubber dock fenders (V500H x 2000L) including 
accessories

The quantity to be paid for shall be the actual set of V-type rubber docdc fenders 
(V500H X 2000L) including accessories, supplied and deliver^ to site in accordance 
with the plans and specifications and accepted by the Engineer. The contract unit 
price shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

Item 2.21 install rubber dock fenders including accessories

The quantity to be paid for shall be the actual set of rubber dock fenders (V500H x 
2000L) including accessories, installed in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and inddentals necessary to complete 
the work.

BILL NO. 3

REIMBURSABLE ITEMS

Item 3.01 Provide reimbursable Kerns necessary in the implementation of the project as 
determined by the Authority.

a. Office Furniture and Appliances

b. Computer and Accessories

c. Service Vehicle including LTO registration and comprehensive 
insurance

The quantity to be paid for shall be the actual quantity of determined items by the 
Authority deemed necessary in the implementation of the project, supplied, delivered 
and accepted by the Authority. Payment for said items shall be made only upon 
complete delivery/acceptance of such. The contract lump sum price shall be full 
compensation for providing all determined items. The Contractor’s Profit and 
Overhead, Contingencies and Miscellaneous (OCM) should not be included in the cost 
of said items. Claims for payment shall be supported by Officia! Receipt(s) (OR) and at 
least three (3) canvasses. The amount to be paid for shall be the price indicated in the 
OR but should not exceed the contract lump sum price. The determined items shall be 
the property of PPA. Operation and maintenance shall be borne by PPA.

CORstructfon of Vkihirf wi0) BvMicmtw Rfeo 
Port of Ctovorti, TsggitNcufe, Cagayan
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

RENTAL OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide a temporary site office and residence (rental) with an area of at least 48 
square meters for use of the Engineer and his staff for the whole duration of the project.

Conttrucdon o( Wharf wiSt BrealnniMr Plea
Port of Oavetia. Taggat Norta, Cagayan
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OFFICE EQUIPMENT FOR USE OF THE PPA ENGINEER AND STAFF
The Contractor shall provide within thirty (30) days after notice to commence work, the following main 
items of brand new office equipment for use of the Engineer and his staff. The Contractor shall make 
available for use of the Engineer other equipment as may be necessary for the proper functioning of 
the office. The equipment shall be the property of PPA. Operation and maintenance shall be borne by 
PPA.

a) Office Furnitures and appliances
2 sets Office table, 1.5 x 0.70m with chair
1 set Conference table w/chair (6-str.)
2 units Single bunk beds w/ mattress & beddings
2 pcs. Waste paper basket
1 pc. Calculator (Sdentific, 12 digit capadty)
1 unit Communication system. Cell phone
1 unit Filing Steel Cabinet, 4-drawers
2 units Air-conditioning unit (1.0 hp., window type)
1 unit Refrigerator (6 cu.ft.)
1 set Gas stove (2 burner with tank)
1 unit Hot and cold water dispenser (5 gal. Cap.)
1 pc. White board with eraser and marker
1 unit Stand fan (16" dia.)

b) Computers and Accessories
2 sets Desktop Unit & Accessories
2 units Uninterrupted Power Supply (UPS)
2 units External Hard Drive (USB 3.0,4TB)
1 unit Computer Table
1 unit Computer Chair

c) Licensed Softwares
2 units Microsoft Office

d) Service Vehicle including LTO registration
and comprehensive insurance 

1 unit Service Vehicle (up to 3.0 DSL Engine, 4x2, A/T)
1 lot Comprehensive Insurance (1 yr.)
1 lot LTO Registration (3yrs.)

Construction o( Wharf «rith Braakwatar Plas 
Port of Clavarla. Taggat Norte, Cagayan
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COMPUTER AND ACCESSORIES

The Contractor shall provide within thirty (30) days after notice to commence work, two (2) “Brand 
New Desktop”, complete with printer and accessories and licensed software for the use of the PPA 
Engineer and his Staff at the start of the project. The items shall be the property of PPA. Operation 
and maintenance shall be borne by PPA.

Description / 
Specifications: DESK TOP UNIT

Brand/Model Asus. Apple, Lenovo, ACER, HP or Equivalent Branded

Processor Intel ® Core ™ i7-9700K CPU

System Memory 8GB DDR4 Ram at 2666MHZ up to 32GB. 2DIMM slots
Chipset Intel B360

CD-ROM Tray load DVD Drive (Reads and Writes to DVD/CP)

Graphics NVIDIA GeForce RTX 2060 6GDS

SATA 4 X SATA 6.0 Gbps

HDD/SSD 128GB SSD (M.2 PCIe 128GB) + 1TB HDD (3.5’ 7200rpm)

WIFI/ Bluetooth 802.1 lac 2x2/ Bluetooth 5.0

LAN Realtek RTL8111H10/100/ 1000Mbps

Audio Realtek ALC887, DTS Headphone X

Accessories Wireless Keyboard and Mouse

Ports 4 X USB 3.2, 2X USB 2.0, HDMI, Audio Jack, RJ45and Mic in/headphone 
out

Display (Monitor) 27’’inch. FHD(1920x 1080Display) withspeaker, display ports, USB hub, 
earphone iack and PC audio inputs.

OS Bundled 
(Certification/License)

Windows 10 PRO for business

External Hard Drive Portable (USB 3.0 Interface, at least 4TB Capacity)

SOFTWARE
ConstruettOA of Wharf with Broakwatar Plaa 

Portof Ciavoria, TaoBatNofta, Cagayan
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The Contractor shall provide within thirty (30) days after commence work, the specified “License 
softwares” latest version for the use of the PPA Engineer and staff. The software shall be the 
property of PPA. Operation and maintenance shall be borne by PPA.

SERVICE VEHICLE

The Contractor shall provide within thirty (30) days after notice to commence work, one (1) unit 
"Brand New" Transportation Service Vehicle for the use of the PPA personnel. The vehicle to be 
provided by the Contractor shall be to the satisfaction of PPA. The vehide shall comply in all respect 
with all relevant national or local laws, statutes and regulations. The unit shall become the property of 
PPA. Operations and maintenance shail be borne by PPA.

The vehide shail be diesel-fuel engine with a displacement of not more than 3000cc, 4x2 and with 
automatic transmission.

ConatnjdtoncifWMrfwttiB'MkMKrPlM
Poit«(CItvwli, Taggu NoiM, Cngiyan
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MINIMUM MAJOR EQUIPMENT REQUIREMENTS

1 unit/s Air-compressor (250cfm, minimum), owned
2 unit/s Centrifugal Trash pump, owned^eased
4 unit/s Concrete Bucket, owned
4 unit/s Concrete Vibrator (3.50 hp, minimum), owned 

2 unit/s Crane Barge (319 GW, minimum) with 60T crane, owned
2 unit/s Crawler Crane (30T, minimum), 1 owned, 1 owned/Jeased
2 unit/s Deck Barge (1000T DWT), owned/leased 

2 unit/s Pile Hammer (Diesei, 7,500 kg.m.), 1 owned, 1 owned/leased 

2 unit/s Drop Hammer (2T, minimum), owned 

2 unit/s Dump Truck (8 cu.m., minimum), owned 

4 unit/s Bar Bender (electric. 25mm dia min.), owned 

4 unit/s Bar Cutter (electric, 25mm dia min.), owned
1 unit/s Jackhammer, owned
4 unit/s Oxy/Acetylene Cutting Outfit, owned
1 unit/s Payloader (80 hp, minimum), owned
4 unit/s Transit Mixer (5-6 cu.m, cap., minimum), owned/leased
2 unit/s Tugboat (500hp, minimum), owned/leased
1 unit/s Water Truck wth pump (1,000 gal., minimum), owned
2 unit/s Welding Machine (400 amp., minimum), owned 

1 unit/s Cargo T ruck (5 Ton, minimum), owned

Constnjdion o( Wharf wm BraskwMrPiM 
Pert of Cttmia. Taggat Noita, Cagayan
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(Annex 4 - Construction Safety & Heattti Requirement)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the 
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of 
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular 
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public 
health emergency approved by PDCB and CIAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the 
duration of the contract a medical room with at least 15 square meters together with all necessary 
supplies to be sited in the Contractor’s main area.

The Contractor shall provide the following minimum requirements:

LABOR

1 no. Safety Engineer / Officer
1 no. Nurse / Health Officer

EQUIPMENT I MATERIALS

Personnel Protective Equipment

39 pcs. Hard Hats
39 pcs. Gloves (rubberized)
39 pcs. Safety Glasses/Goggles (dear)
78 pcs. Long Sleeve T-shirt
8 pcs. Aprons
4 pcs. Safety Betts
39 pairs Safety Shoes
4 pcs. Life Lines

Safety Devices

1 lot Barricades
1 lot Warning signs
2 unit/s Fireextinguisher(10kg.)
1 lot Disinfection Booth with Footbath
39 no. PCR Test for Covid-19 (Initial Testing)
39 no. PCR Test for Covid-19 (Confirmatory Testing)

Medical and First Aid System 
Temporary shelter for workers

Twenty-five (25) mos. 
1 lot

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health 
requirements or as required by the Engineer.

Concinictian oflMMif wlh Btukwator Pits 
Portof Cl«y*rt», Taggat Noffe, Cagayan
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(Amex 5 - Minimum Tasting Rsqwremanis)

PPA MEMORANDUM CIRCULAR 
Ha M 
Senas of 2018 
ABactmenl

Ie/10

REVISED SCHEDULE Of MINIMUM TEST REQUIREMENTS OF 
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Mat»nals/ItBms of 
Wof*

Roquirsd Tests Minimum Incremental 
Frequency of Tests

1. Construction of 
PlertWharf, Platform 
and Ramp

Structural Concrete (SC)

A Portland Cement Quality Test For every 2,000 bags (40kg) or 
fraction thereof

8 Fine Aggregate Quality Test for Grading, Elutnabon (wash), 
Btrfk Specific Gravity, Absorption. Mortar 
Strength, Soundness, Organic impurities. Urut 
Weight, % Clay Lumps and Shale

For every 1,500 cubic meter or 
fraction thereof

C Coarse
Aggregate

QuaJrfy Test for Grading, Bu9i Specific Gravity, 
Absorption and Abrasion

For every i.500 cubic meter or 
fraction thereof

0 Water Certificate from the Engneer or Quabty Test 
for Density and Chlofxle Content

One per source

E Steel Bara M4I Certificate and Quality Test for Chermcal 
Composition and Mechanical Properties

For every 10,000 or fraction
thereof

F Concrete Compressive Strength on cylinder samples 1 set consistmg of 3 concrete 
cylinder samples shall be iMien 
from each dew's pounng and to 
represent not more than 75 cu m 
of concrete or fraction thereof

Slump Test For every mu

G Admixture and 
Concrete Oj mg 
Matenals

Quality Test One per shipment

Piling (P)

A Concrete Piles Fabrication Report OneperfobncatKHt

1 Concrete Same test as for SC (F) Same frequmcy as SC (F)

2 Steel Bars Same test as for SC (E) Same frequency as SC (E)

3 High
Tension
Strand

Test for Chemical Composition and
Mechanical Properties

For every 20000kg or fracbon 
thereof

____

ConsSuctian of Wharf Witt BrealMoleF PiM
Poftof Clavaria, Tagsat Ntxte, Cagayan
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(Annex 5 - Mirumum Testing R squire me nls)

PPA WEMOKANIXJH CIRCULAR 
No 02 
Senes o(X16 
Aaschment

Page2oll0

Matsnal s/I terns of 
Work

Required Tests Minimum Incremental 
Frequency of Tests

4 Coarse 
Aggregates

Same Test as for SC (C) Same frequency as SC (C)

6 Fine
Aggregates

Same Test as for SC (B) Same frequency as SC (B)

B Steel Pipe Piles Pabneabon Report Mill Certificate and Ou^ily 
Test for Chemical and Mechanical properties

One per fobncabon

1 Steel Chemical Composition (refer below)

- Under 14'(35560mm) Outside 
Diameter

2 from 200 pipe of fraction thereof

• 14'to 36" (355 6 to 914mm) Outside 
Dia

2 from 100 pipe or fraction thereof

• Over 36* (914mn> Outside Diameter 2 from 3000ft (914m) or fraction 
thereof

•
Mechanica I/Ten site One (1) tension test shall be made 

on one length or fraction diereof of 
each size, or one piece of skelp 
lepresentrg each lot of 200 
lengths or fraction thereof of each 
Size

2 Pol/u re thane 
Coatrg

Mill Certificate and Qualrty Test One per fobncalion

3 Concrete Same test as for SC (F) Same frequency as SC (F)

4 Fme 
Aggregate

Same test as for SC (8) Same frequency as SC (8)

5 Coarse 
Aggregate

Same test as for SC (C) Same frequency as SC (C)

8 Steel Bars Same Test as SC (E) Same frequency as SC (E)

7 Water Same Test as SC (D) Same frequency as SC (D)

Rubber Dock Fenders 
(RDF)

Physical Test Ml ends

Performance Test for Energy Absorption and 
Reaction Force

All units .

Accessories

Washer and Fixing Bolt, 
Anchor Bolt

Physical Test

Quality Test for Oiemical Composition and 
Mechanical Properties

All unts

One per fabrication " y'
^

Construction ot Mia if with Breakwater Piss 
Ron of Ch verts. Tsggat None. Cagayan
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(Annex 5 — Wninum Tasting Requirement)

PPA tbCMORANOUM CACULAR
Wo Q2

'Senes of 2016 
Aaediineni

PagaScflO

Matenals/ttems of 
Work

Required Tests ikinunum Ineremenbd 
Fiwjuertcy of Testa

MDonttg Bc^rd (MB) 
and Accaesonss 
(Hexagon Nuts, Plan 
Washer, Anchor Ring 
and
Anchor Bolt)

Physical Test

Qualty Test tor Ch«nicM Compositim and 
Mechanoal Properties

ARUnits

One per fabncahon

IL Construction of 
Back-Up Area, 
Causaway and 
Pavement

Sheet Pikng (SP)

A Concrete Sheet - 
Piles

1 Concrete Same test es for SC (F) Seme frequency as SC (F) .

2 Steel Bars Same test as for SC (E) Same frequency as SC (E)

3 H^h Tension 
Strands

Same test as for P (A 3) Same frequwcy as P (A 3)

4 Faie Aggregates Same test as tor SC (B) Same frequency as SC (B)

5 Coase
Aggiegaes Same Test as for SC (C) Same frequency as SC (C)

B Steel Pipe Piles

1 Steel Same test as tor P(B1) Same frequency as P (B1)

2 Concrete Same test as for SC (F) Ssne frequency as SC (F)

3 Fvie Aggtegate Same test as for SC (B) Same frequency as SC (B)

4 Steel Bars Same lest as for SC (E) Same frequency as SC (E)

• X/'d'<

Conseueden of Wharf wMi Brsakweier nes 
Pert of Cleverti. TsggMNoRe, Cagayan
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(Annex S - Minimum Testing Requirements)

PPA MEMORANDUM CIRCIAAR
Ha 02
Saneto<20i6
Attsctvnent

Page4ot1t

MalenaJs^tems of 
Work

Roqumd Tests Minimum increment^ 
Frequency of Tests

Roots Test for Apparent Specific Gravity and 
Abrasion

For every 1,500 cubic meter or 
fiacbon theretrf

Geotexble Fitter Physical and Mecfiamcai Test One per batch

Ml CertificatB One oer batch

Sand and Gravel FiU Quality Test for Organic Impurities and 
Grading

For every 1,500 cube meter or 
fraction tfiereof

Selected Fill Quality Test for Grading, Plasticity and 
Laboratory Compaction Test

For every 1,500 cube meter or 
fraction thereof

Laboratory Cakfbmia Bearing Rato (CBR) For every 2,500 cubic meter or 
fraction thereof

Field Density Test For every layer of 150rm of 
compacted depth at least one 
group of three In-sihj density lest 
for every 500 sq m or fraction 
thereof

Aggregate Base Course Quality Test for Grading and Plasticity For every 300 cubic meter or 
fraction thereof

Quality Test for Grading. Plasticity. Abrasion 
and Laboratory Compaction Test

F« every 1,500 cajbic meter or 
fracbon thereof

Laboratory Cakfbmia Bearing Rato (CBR) Same frequency as Selected Fill

FiM Density Test Same frequency as Selected Fill

Portland Cement
Concrete Pavement 
(PCCP)

A Portland Cement Same lest as for SC (A) Sane frequency as SC (A)

6 Fine Aggregate Same test as for SC (B) Same frequency as SC (8)

C Coarse
Aggregate

Same test as for SC (C) Same frequency as SC (C)

D Water Same test as for SC (0) Same frequency as SC (D)

E Steel Bars 
(Dowels)

Same test as for SC (E) Same frequency as SC (E)

F Joint Filler Oi^itv Test One (1) per shioment \ (

Constnjctton of Wharf with Bieakweter Pies
Port of Ctavene, Taggat None, Cagayan
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(Armx 5 - Minimum Tasting Requrements)

PPA MCMORMCXM ORCULAR 
No 02 
Senes of 2016 
AHachmnl

PagaSetIO

yatwiais/ftems of 
Wort

Roquind Tests MatNiHm bienmontol 
Froquoncy of Testa

G Admixture and 
Concrete Curing 
Matenat

Same test as for SC (G) Same frequency as SC (G)

H Concrete Same test as for SC (F) Same frequency as SC (F)

Flexiiral Test 3 beam samptes for every 330 
sqm or fraction thereof

i Completed 
Pavement

Core Test 1 set (3 speemen) for every 2.500 
som and fraction thereof

Intertodung Concrete 
Blodis

A Cement Same test as for SC (A) Same frequency as SC (A)

B Fme Aggregate Same test as for SC (B) Same frequency as SC (B)

C Coarse
Aggregate

Sane test w for SC (C) Same frequency as SC (C)

D Water Same test as for SC (D) Ssne frequency as SC (D)

E AdmoftureS 
Cortcrete Curing 
Materials

Sane test as for SC (G) Same frequency as SC (G)

F CompMed Bloeks Physical Test and Compressive Strength 6 blocks per day of fabrication

Cement Treated Base 
Course (CTB)

A Portland Cement Same test as for SC (A) Same frequency as SC (A)

B Fme & Coarse 
Aggregttes

Quality Test for Grading. Abrasion and 
Soimdness

For every 1,500 cube meter or 
fraction thereof

C Water Sama test as for SC (D) Same frequency as SC (D)

D Completed CTB Feld Density Test For every layer of 150mm of 
compacted depth at least one 
group of three Irv-situ densRy test 
every SOOsqm or fraction friereof

Rettinng WaU/Copmg 
Waa/RC CurtyRC 
DitchrShear
Key/Concrete 
«ocks\Lean Concrete

A Porttend Cement Same test as tor SC (A) Same frequency as SC (A)

B Fme Aggregate Sarne test as for SC (8) Same frequency as SC (B) y'

r

Censtnidion of Mwf wih ftealMater Pies
Pen of Cteoerie, Taggat Notts, Cegayen
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(Annex 5 - Minimum Testing Requirements)

PPA ^MORAMOUM CIRCULAR

Senes at 2016 
Attachment

6 of to

Materials/ltems at 
Work

Required Tests Minimum Incremental 
Frequency of Tests

C Coarse
Aggregates

Same test as ter SC (C), Same frequency as SC (C)

D Water Same test as ter SC (D) Same frequency as SC (0)

E Steel Bars Same test as for SC (E) Same frequency as SC (E)

F Admixture and 
Concrete Cunng

Same test as for SC (G) Same frequency as SC (G)

G Concrete Same test as for SC (F) Same frequency as SC (F)

Tie Rod
A Steel Same test as for SC (E) One per batch

B Assembly Performance Test (Tension) One oer batch

Tie Bars and Dowels Same test as for SC (E) For every 10.000 kg or fraction 
thereof per Tie bars and Dowels

P(>e Culverts and Storm 
Drains

A Pipes Test for Strength, Absorption arid Physical For every 50 pieces

8 Mortar or Joint Same Test as for SC {A,B and D)
Alternative Test Same test as for SC (P) and 
Insoection Reoort

For every 25 peces

Concrete Hollow Blocks

A Portland Cement Same test as for SC (A) Same frequency as SC (A)

B Fine Aggregates Same test as for SC (B) Same frequency as SC (8)

C Water Same test as for SC (0) Same frequency as SC (C)

0 Concrete Same test as for SC (F) Same frequency as SC (F)

E Completed CKB Quality Test One for every 500 pieces or 
fraction thereof

Construction Joints (CJ)

A Angle Bars Test for Physical and Mechanical Properties One per batch

8 Steel Bars Same test as for SC (E) One per batch

C Zinc {Hot Dip 
Galvwizttig) 
Coatings

Physical Test for Appearance, Stepping, 
Weighing. Acteerence and Adhesion

Coating Thickness
Maanebc Thickness Measurement

Alt units

1 set (3 speomen) for every ''
100,000 sq mm or fraction teereof^

: 77 V.

ConXtuctianofVyWwtth Breakwater Piles
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(Annex 5 - Minimum Testing Requirement)

PPA WEMORANOUM CBtCULAR 
No
Seness(201S 
Anaetimen

' Materiala/t^ms of 
Work

Requirwi Tests Minimum Increments 
Frequency of Tests

Sadced Concrete

A Cement Same test as for SC (A) Same frequency 8$ SC (A)

B Fne Aggregates Same test as for SC (B) Same frequency as SC (B)

C Coarse 
Aggregates

Same test as for SC (C) Same frequency as SC (C)

D Water Sane test as for SC (D) Same frequency as SC (0)

E Concrete Same test as for SC (F) Same frequency as SC (F)

f SackOute) Wiystcal Test One for every 50 paces

Rubble Concrete

A Cement Same test as for SC (A) Same frequency as SC (A)

8 Fete Aggregates Same test as for SC (B) Same frequency as SC (B)

C Coarse 
Aggregates

Same test as for 8C (C) Same frequency as SC (C)

O Water Same test as for SC (D) Same frequency as SC <0}

E Concrete Same test as fty SC (F) Same frequency as SC (F)

F Rocks Same test as for ROCKS Same freaueocv as ROCKS

Earthworks

A Sid>-gracie 
preparation

Grading Test
Plasticity Test (LL.PL.PI)
Latioratory Compaction Test

For every 1,500 meter or
fraction thereof

Density Test For every layer of 150nvn of 
compacted depth at Irast one 
group of three In-sftu density test 
every 500 so m or fraction thereof

B Structure 
Excavation

If excavated maten^ shal be used as
Backfill
Grading Test
Plasticity Test (LL.PUPI)
Laboratory Compacts Test

For every 1.500 cubic meter or 
fraction thereof

Density Test For every layer of 150mm of 
corr^iacted depth at least one 
group of three In-srtu density test 
every SOO so m or fraction thereof

if

Construction o( Wharf wISi Breakwalsr Pies
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(Annex 5 - Minimum Testing Requirements)

PPA Ij^MORANOUM CnCULAR 
Senes of 2016
AHaiiHix'iil

Pag»lBf10

Matenals/ttwis of 
Work

Required Tests Minimum Incremental 
Frequency of Tests

III Port Operatnns Building/Passenger Terminal Building/Transit Sfted/Warehouse

STRUCTURAL WORKS
Refer to Structural Concrete (SC) and Pitina Wortcs <P)

ARCHITECTURAL WORKS

Ceramic - Filled Liquid 
Membrane/Water 
Proofing. Hydrophobe 
Poreblodting Ingredients 
with Suoerolasticizer

Physical Property. Mechanical and Chemical 
Property, leak Test/Flood Test

One per shipment

Paint Quality Test One 4-L can for every 100 cans or 
fraction thereof

Ceramic Tile Inspect on and Evaluation Report from the 
Enatneer

One per shipment

Stamlees Steel Inspect on and Evaluation Report from the 
Enoineer

One per shipment

Roofing Materials Inspection and Evaluation Report from the 
Enoineer

One per shipment

Cedng Materials Inspection and Evaluation Report from the 
Enoineer

One per shipment

ELECTRICAL AND MECHANICAL WORKS

Wires / Cables Inspection and Evaluation Report from the 
Engineer

Test no and Commission ina

One per shipmert

Electrical Devees InspectOT and Evaluation Report from the 
Engineer

Tesbna and Commssionino

One per shipment

Fre Alarm System Inspection and Evaluation Report from the 
Engineer

Teeing and Commssionng

One per Item

Wmng Devices Inspection and Evaluation Report from the 
Engineer

Testing and Commissioning

One per shipment

^Zj
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pm MEMORANDUM CIRCULAR 
No 02 
Sara* 0(2016 
AOecisneni

Page$cf10

Matenals/ltems of 
Work

Required Tests Minimum Incremental 
Frequency of Tests

Protective Devices Inspection aid Evaluation Report from the 
Engineer

Teshng and Commissioning

One per shipment

Telephone System Inspection and EvaKiaton Report from the 
Engineer

Testing and Commissioning

One per Item

CCTV System In^iectKm and Evaluation Report from the 
Engineer

Testing and Corrmisioning

One per Item

CATV System Inspection and Evaluation Report from the 
Engineer

Testing and Commissioning

One per item

Background Muse and 
Pagmg System

Inspection and Evaluation Report from the 
Engineer, Testing and Commissioning

One per item

Air Condibonmg Units & 
Ventilation

inspection and Evaluabon Report from the 
Engineer

Testing and Commissioning

One per item

Conduit Pipes Inspection and Evaluation Report from the 
Engneer

Testing and Commissioning

One per item

UghQng Fixtures Inspection and Evaluation Report from the 
Engineer

Testmo and Commisstonmo

One per item

PLUMBING WORKS

Pipes Inspection and Evaluation Report from the 
Engineer

Testmo and Commissiomno

One per item

\)\

Construcbon of VMhaif wilh Brealovatap Pies 
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PPA Mgt^ORANOLM ORCULAR

SenmoiZD16
Attactenent

Peg» lOollO

Matenals/ltems of 
Work

Required Tests Minimum Incremental 
Frequency of Tests

Fixtures Inspection and Evaluabon Report from die 
Engineer

One per item

Testing and Commissionma

Pipe Culverts Compression Strength

Inspection and Evaluation Report from the 
Enoineer

For every size not more than 25 
pipes east in the field

IV Miscellaneous 
Materials
Fencing

A Barbed Wire, 
Cyclone Wire 
litesh, Cham
Link

Physical T^ (Dimenswns and Coat mgs) One per Batch

B Concrete Post Refer to Superstructure (SC) Refer to Superstructure (SC)

Lamp Post
A Stnjctural Steel Physcal Test (Dimensions)

Same test as for SC (E) •
Afl units

6 Zinc (Hot Dip 
Galvanizing] 
Coatmos

Sams lest as for CJ (C) One per batch

Oranage Steel Grating Sane test as for SC (E) One (1) batch

Insoection Reoort

Metal Ppe (Cast Iron 
Galvanized, etc}

Physical Test (Dimensions and Coatings) 1 per delivery

Welding Works Destructive and Non Destructive Test One(1)perlot

NOTES 1. Testing of RDF shall be performed only by an independent Testing Laboratory duly 
accredited by BRS, DOST and PPA

2. Testing of other materials shall be performed only by an independent Testing 
Laboratory duly accredited by BRS and PPA.

3. All other issuances which are otherwise inconsistent herewith are hereby revoked 
or otherwise amended.

Approved

RAUr T. SANTOS
OtfK*r-ln-Charge,
Offtfc of the General Manager

ConstiiKlian of Mtiarf arttn Brsakwstsr Pks 
Portof Ctaveos, Taggat Norte, Cagayan
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MAY 1 5 2020

ENGINEERING CIRCULAR NO.H2020

FOR THE MANAGER. PCMD 
ALL PORT MANAGERS 
CONCERNED CONTRACTORS

PMIUrPCNE
PORTS

AUTMORITV

FROM THE ASSISTANT GENERAL MANAGER, 
ENGINEERING OFFICE

SUBJECT ; SAFETY GUIDELINES FOR THE IMPLEMENTATION OF
AU. PPA (CAPEX & RM) AND DOTr TOURISM AND 
SOCIAL REFORM PROJECTS DURING THE COVlD-19 
PUBLIC HEALTH CRISIS

Pursuant to the Proclamation No. 929, series of 2020 issued by President Rodrigo 
Roa Duterte, declaring a State of Calamity throughout the Philippines due to the 
Coronavins Disease 2019 (COVID-19) and in view of the extended implementation of 
Enhanced Community Quarantine (ECQ) and General Community Quarantine (GCQ) 
tn the identified areas, the following guidelines, in addition to the existing safety 
standards approved by the DOLE and also to toe PPA Memorandum Circular No. 18- 
2020, are hereby directed to be implemented in all on-going PPA infrastructure 
projects including toe DOTr Tourism and Sodal Reform projects:

1. Only persons from Twenty-One (21) to Fifty-Nine (59) years of age, vtrithout pre­
existing health conditions, such as, but not limited to immunodeficiency, 
comorbidHies or other health risk and who did not come in contact with someone 
with COVID-19 shall be allowed to be induded in the workforce for areas under 
ECQ and GCQ.

2. The Contrador shall provide for their personnel/workers the necessary welfare 
fadlities and amenities, such as employees' (quarters for board and lodging for 
the project area covered by toe ECQ and GCQ, otherwise, prior to deployment, 
prescribed procedures shall be conducted at every instance of re-enfry.

3. Adequate food, potable drinking water, disinfectants shall be made available by 
toe Contradors for their in-house personnel/worker during the period of 
ECQ/GCQ.

4. Compliance to social distancing, proper hygiene and mandatory wearing efface 
masks and other protective personal equipment shall be ensured for all on­
going prefects as precautionary measures to avoid and contain the spread of 
COVID-19 in toe work place.

A. Bonr!3c:«> Drrv« South HdrlDot. Pd^ MqfMa 1016
PO 80x436 Manitii. P"3ioi4w5 

Tel Ho.<.632)1)64.8800 Fax^8<7jji^2l527.4855 
websne wivw
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5. Field Offices, employees' quarters, bunkhouses and other common areas shall 
be maintained to ensure cleanliness and daily disinfection of said areas must 
be conducted accordingly.

6. Contractors shall provide disinfection facilities such as handwashing station, 
foot bath and others to be placed at various locations of all on-going projects.

7. Contractors shall ensure that their projects are in compliance with the DOLE 
D.O. No. 13 series of 1998. Personnel and workers shall be provided with the 
supply of vitamins particularly Vitamin C and other over the counter medicines, 
quarantine facilities and oxygen tanks for emergency purposes.

8. Safety Officer of the ConfracSor shall regularly conduct briefing on the 
infonnation regarding COVID-19 construction protocols on top of other safety 
requirements.

9. As preventive measure, daily monitoring of the pre and post work health 
conditions of workers shall be undertaken by the Contractor's health/safety 
officer particularly the temperature. Wood pressure and exposure monitoring. 
Personnel with symptoms relative to COVID-19 shall be immediately isolated 
and quarantined for fourteen (14) days and if necessary, brought to the DOH 
COVID-19 treatment facility under strict confidentiality/privacy.

10. Daily health monitoring report shall be prepared by ffie Safety Officer and to be 
submitted to the assigned PPA Project Engineer/Port Engineer.

11. Proper protocols in accordance with tiie DTI and DOLE Interim Guidelines and 
the Local Government Unit policy on work place prevention and control of 
COVID-19 shall likewise be strictly observed.

12. Daily work activities shall be under strict monitoring by the Safety Officer to 
ensure compliance with safety standards and quarantine protocols.

13.Sharing of construction and office equipment is discouraged. However, if it 
cannot be avoided, disinfection of equipment in between transfer shall be 
conducted.

14. All materials and equipment brought inside the project site shall be disinfected, 
as much as possible.

15. Non-essential personnel, visitors and general public shall be restricted to enter 
the project site. All personnel entering the construction site premises on a 
temporary basis (e.g. Delivery tiudt drivers, inspectors, etc) shall be properly 
logged and checked for symptoms. Gatherings, liquors, and/or merry-making 
are strictly prohibited in foe project site.

■'4

Construction of Wharf wich Bpaakwater Kaa 
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16. PPA Poit/Resident Engineer shall ensure strict compliance to DOLE D.O. No 
13. series of 1998 and implementation of the mentioned COVID -19 
precautionary measures in the worit place.

17. Clustered and staggered deployment of employees within toe construction site 
shall be observed to minimize personnel contact.

18. Contractors shall submit to toe implementing unit the inventory of work 
activities induding the proposed sequencing of activities to be followed and 
undertaken to comply to the required soda! distancing. Break times shall be 
conducted in a staggered manner.

For strict compliance.

^CpNSTA^TET>FARlfiAS, JR.

Construction of Wharf with Broaiiwetor Pilos 
Port of Clavofia. Taggat Nona. Cagayan
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j-

June 29. 2C20

MEMORANDUM

POR The Assistant General Manager for Eng)r>eering
Offw:© of P'S Assistant Ger>sf9! Manager for Engineenrtj

FROM The Manager
Internal Audit Deoartmont (1AD)

SUBJECT Construction Guidoline* for Project implementation during the
period of Public Health Emergency

Last June 16. 2020, we received thru email the letter from Construefeon lnduslr>- 
Authemy of the Philipfwies (CiAP) to the General Manager (fated June 15. 2C20 
(oopy aiiacNsd) regarprng the above CiAP is requesting PPA to assist them
in dsseminating the above Consjrucfion Guderir>es to our stakeholders rciudrng 
contracsors and imoemecting units.

Relative to this, tAD being the implementing unit for Constnxtors Performanoe 
Evaluation System (CPESj and relative to its enpiemeniation. may we seek 
assistance from yoir good offee in dssemhating the attached guidelines to the PPA 
Engineering Units and PPA constructors

Thank you tor your kind consideration

VENiCIUS V. VILLASENOR

Cc T>e Genera IteriaQar

Aliftjuifflii/i As

PHIL. PORTS I'lJIHORlIt .
ENClNSERI'l^ O'> i‘'E 

PROJ. OCn.^iMttAil
arIt •ciintp

iT
CMC NS.

• ^ K r ► -.M '' r.^ ^
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Ar'-.,.s *, TATAG-i 
l-atTAPAT^-

/ IUK.OMO mTH tWT€OMr<rN.;<r

Construction Guidelines for Project bnplementation during the period of Public
Health Emergency

Background

The PicskJcnt dedared a sta*.e of public health emergency through Presidential 
PrcclamaUon fio. 922 s 2020 to sdd'ess the Corona Virus Oseasa (COviO*l9) 
H/enl, Subsequently placing the whole of Luzon under Enharvoed Community 
Quarantne (ECO) an 16 March 2020.

The Inter-Agency fnsk Force for the Man^ement of Efrerging Infectious Diseases 
(Ir^TF), based on its risk assessment recommended the extension of the ECQ *r high 
nsk geographic areas in Lucon and impostoon of the ECO in some hr^ ny< areas 
in Vaayas ar>d Mindanao, while proposing fs Gen^rgi Cerrtmunity Quarantine tCCQ) in 
ait iow nsk and mudwaie rtsK areas m the country frorn t May 2020 to 15 Way 2020.

Different parts of tJi« cuunlry are expected to progress through various levels of public 
he-'tlt.*: emergency and declared as high, rnedium, oe !uw li&i itnuis Ocpnnd’rig gn the 
prevalence ct CO'/lD-19 cases and related statistics. f'ereOy cla&ng them under 
correspercing cornmunt/ quarantne siatus.

TIib conslruaion industry whicn ccr.lntut&s. atx>;t 4,2 mii<jn w'ork«rs lo the ccueuy's 
labor force, m anLoptit-gn of the lifting ECO. «s getting ready lo re<um lo v>ar< and 
tttjuid Ike ic ensure the safety and welfare of people mur.l (tHjse of its
smcioyeeS'V/Ofkers. Conslruriigrt irxXjstry players wouW like to focus on preventing 
the Ofxiirrence cf and cor.trolling the spread of the virus «n iiie woikpl.ice mtrxftuf tfint 
a single case of COVID-1S can lead to a1' Intnrmpfinn. if net total wvrrH stoopogc

The global pandemic has affected fcvsd^oods. lifestyles and industries intruding the 
cceisifuclion industry v/riich relies heavily on hjinan resources. Total work stoppage 
from the time ECO was declared has h-vi dnbililplinrj effects not just cn workers who 
ate fTKisUy projeci based and therefore paid on a da ty basis but or. centractors as 
Vf^eB, ma>«ority of whom or 68% are small sod medium enterprises (SMEsl.

The Philippine Domestic Construction Boi*rd iPOCB), an implenveming board of the 
Corstojclion Industry Authority of the Philippines {ClAPj. mandated lo fomiutate 
P^'oies. plans, programs, and siraingitss fer the development of p>e PKlippine 
consL'uctiun industry organized a Technical V/orxirvg Group (Ti/>'Gj comprised of 
representatives from coridractc^s of varying sr/«;s end suppl>e*s coming fTOrn Luzon, 
Vtsayas and Mjrvjgnao to draft the proposed protocols for the mdustry in preparation 
for resumption of construction work in areas under quarantine. The TWG drafted the 
'Construction Guiddirves for Project Irnplementaticn during the period of Pubfic Health 
Emergency* as a reference for coniraaors aryj implementing agencies, to ensure 
viability of projects arid protection from and spread of the cororis virus.

Thre TYii'G ccrjiideicd four (4} major components of the projoct cycle, namely; 
Mderals. Manpower, ktachinery and Money or the 4Ms of conslrucbcn in creol.rg the

c-ftiiU/'#* £.xnf«:
y v %m\ (it J P.i^v A.- j. A»v
Se EmiUi. 
y-v S«> Cii

PHtLtPPINF OOWESTiC COKSTRUCTlON BOARS
yt Ti;-

»A a »t inairmcT 'i»>; *sj
•k ••’iJZi I ;0f. Mfi-.
G •••'/■.nr 't o-' f/i 1C fOZbi'.X,u^4^,
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developed consid0fwig SMB cootrarfers which ompJoy the 
t?3>U=^Unk 0f Jhe,r)dustrV^a labor 'MfKfrjtce and large contractors Involved in both
SfrtUintr1 nnva 'nfraStriJi:luro prDf9Cts as well as vertical constnjctcn. The 
flu delines w.il g-ve posters in managir^ their human resources et this critical time but
S ^,S?h9!lT 1TP0Jfnl <f,rcct’ons 10 coritfadorS in managing their business not just 
fcf survival but to bo able to contribute to the country’s economic recovery program.

is presonlir^fl options or courses of acticoS vrfvch contractors may consider 
app ,Cafc4lty to thc Pf’^joa’s characteristics while maintaining

mimm^requr^nts based on gudefincs by government authorities such as the
^rvS^?bi:^G^l'r,e3xT-^ thc |p,PlcrTief^*«»' Community Quarantine in tfie

Trade and lnt,ustr/ {0T‘) an«, Department of Ubor and 
COViSTQ^(i^Snn en!ILGy'defineS 00 Prevention and Centroi o<

Depaftm*nt MefhOfandum No. 2020-220. Interim Guidelines on

I!m9£51ines fe ,S!Jt'iect ,c Per«dic fe'ftSw to better respond to developments and 
heath and pratsct,on 35 well as compliance with govemmeni

Purpose

gu^linw will set key pnroples and minmium feqwments that define 
jCarthy and safe ope^ailons for construction related operations under 

COVIG-19 sr-d ensure me survival of busmess as weB as tf v? prctcctlon of workers.

Scope f Coverage

Tne gu«dek.ne5 wiS Include prevenfev,. detection, and rapid response measures 
deagned to aef-eve the prindptos above vvhie maint.'w.ing Ixisivsss comhulry across 
the ccnsCvcbon industry.

Policy Content f Guidelines 

Materials

/. DeSivertes
1.

2.

3.

and material doliverles must be carefully planned aridAll equipment 
monitored.
Transition and deli-rery zones are identified and limited to select ccrsoreiel 
I.e.. receivers and dcirverefs.
2.1. Transition personnel are regularly monitored, always provided required 

Personal Protective Eqo^rvnent (PPEs) and may be included for optional 
testing.

2.2. Scclal distancing and other proiocds by the Department of Health <DOH) 
should be followed.

As much as possible, cargo Is unloaded only by the recefvers. wtvie the 
delverers do not leave toe* vehicles. If the receivers are not enough to unload 
the cargo, the deliverers must unicad while the receiver has to wat at e 
sectred distance until comp^ed.

.-Mtnnn- yf P-ft/! .v A.Vc «4MI' L'%f-j>!.-xr jPMC 2iT t2
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4. All cargo should undergo prooer disinfection procedures before use. Likewise, 
Evolved staff afsxid also be prcperiydisnrfRdcti before cnlerlng the jcfcsilc,
4.1. Maierijils. which are exposed to the sun. such as concrete and gravel, 

need not be disinfected.

Manpower

/. Awareness and Conyrtamcahen
1. Acljve cc»r»nun»cnticn between the workers, safety officers {as specked under 

Section 14 of RA. 110S6 and is /mpierreniingt Rules and Refutations (IRR) as 
spectfted in COLE D.O. 193 S. 2019). s»te supervisors, and martagement ra 
advised in plarrw>g and imptemenling the protocols.

1.1. Afl languages and dialects should be accounted fer to ensure proper 
comrnunicaoon.

2. lrvfo§raphics (may adopt DOH's). signages, and posters on heafm and safety 
measAjres (see Annex A) must be posted at entry points and strategic aress
2.1. Daaly updates on die latest developments.
2.2. Self-screening measures.
2.3. COVlD-19 Hcdine.

3. As much sa posa^tw. at workers should exercise the practices for raduceig 
the risk of Iransmissicn. and proper hygiene as identified by the DOH:
3.1. Social distancing (at least one (t) meter distance from next person).
3.2. Proper handwashing using »*.ii-6actenal soap (or use alcohol-based 

hand sanitzerwhen unavailable).
3.3- Avo<d contact *vipi own eyes. nose, aixj mouth.
3.4. Prohitet spitt.%.
3.5. Covufirvg of mouth with tissue or arm (if tissue is unavailable) when 

sneezing or ccAjgrsng.
3.6. Uae and rrmiOvC C5»re.
3.7. Do not share personal belongings such as phones, pens. PPEs.
3.8. Avoid pi»y»cal greetings (e.g. handshakes, hugs).

4. All workers’ status on-site and off-site. are properly noted at aD Unes by Ih© 
safety officers.
4.1. Fit to work
4.2. Sick
4.3. High temperature
4.4. Otiver carriilions

5. An acceptable level of health evaluation is property communicated between 
new hires and management.

6. Ai workers would need to provide ffieif location of place of residence prior to 
working. This is to help orate a proper slgoriffim for contact tracing.
6,1. Addition ally, workers coming from COVID-19 hotspots would need to be 

identified.
7. OuAfarKined workers should also be kepi track of under sCncl confidentiality 

and privacy.

it. Oeanng for Return to Work
1. SL'ingent qualification enteria fev emc4oyees'wofkers:

C:nm«'n:n V fy.r>ti i»vV>Tn*-L«r<a* aUvv !■[>•-»>? ct tviVV: fnw'jvirvr, j P«« 3 cjT t J
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1.1. Must be 21 to 59-year<ikJ1 v^out pre-existing healtn conditions, sucn 
as, but not limitod to, immunodeficiency. conort>»ditje5. or other heahh 
rtshs. indudirtg any person v/ho resides with the aforementioned.

1.2. En>pbyees cr consultants who are 60-yearokJ or above may be part of 
ttiQ workforce for construction projects as may be aflowed under General 
Comrmmlty Quarantine (GCQ) and ECO guideTmes under Omnibus 
Guidelines on the Irtiplementabon o# Community Quarantine In the 
Philippines dated 15 May 2020 which states tent teiisc aged 60 and 
above may be avowed to work r\ permitted industries and offices.

1.3. Must have no COVID 19 symptoms.
Screening and entry at consbuction site. Item 4. Section 8 of the Omnibus 
Gukfefines co the Ifr^emcntafion oi Community Quar^Cfvs in tee Philippines, 
dated 15 May 2020, states that 'Compliance with Joint DTl-OOLE Retum-to- 
Work Guidelines and DOH Retunvto-Werk Guidelines shaa be considered 
sufficient compiiancs with minmium health standards. In no case shall the 
tes^g of aS returning ivorkere be construed as a condllkm precedent fix 
hislier return.* The most impofliint screenng step is cheating a8 returning 
wtjfkers for syrr^^oms wihin the last 14 days arvj excluding anyone who is 
symptomatic. {Annex B) Contractors have tee option to test workers for 
COVlD-19 thru DOH jxescr4>ed tesbng protocpL^ to determine if there is 
asymptomatic transmisson.
2.1. The Hunan Resource Depanmertt shoufd undertake ddBy bcoRh pre- 

screening (see Annexes C & D - DOLE Work Resumption Protocol & 
pre-screening s,vnp4c fcmi). Returning emptoyeesr'workers should be 
n«de aware of giving accurate IntnmKUrcn as specified in RA 11332.

2.2. All returning empioyecswssrkers must declare (-as S*MS) bhv rwicri! 
travel history to or residence In an area wdh a reported case of locel 
trsnsmissicn of COViD-t 5 ove' the 14-days prxx to ervtry.

2.3. Returning workers that do not show any symptems will bo Quarantjr^ed 
for 14 days wttein tee Jobsite and w'l be allowed to work under a 2orv*d 
Of grouped area.

2.4. These who have been tvlng/confined in the barracks cJuring ECQ/GCQ 
period for al least 14 days and wtth no sytr^ioms, wilt be allowed to wtxk 
immodiately.

2.5. Managemr^ should have en understandffig and plan on ho1# the 
workers travel to and fnxn tec jobsHos.

2.6. A heightened gale entrance screening protocuf (see Amex E - Sample 
protocol for Screening Employees and Vtsrtore per DTl-DOLE Interim 
Guidelines) with the use of rKxvcontact teemial scanners on ALL 
personnel upon entry to construction premises wfi be implemented. 
He/She must deeJare recent possible exposure to connmied COVlD-19 
cases, indudrrg travel history to or residence ki an area with reported 
local transnks^xi of COVlD-19 disease. The Inctertdu^d should also 
attest teat they are r>ot experiencing tee foftewing symetoms: (see Annex 
F — Dai^ COSHD-ig Health Checklist Form)
2-6.1. Fever 
2.62. Cough
2.6.3. Shortness of breate
2.6.4. CoUs
2.6.5. Sons terca*.

Constnidion o( Wharf wtti Braakmter PlK 
Port o)Clav«na, Taggac Nona. Cagayan
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2.7.

2,8.

2.6.8. Runny nose 
2,6 7. Nasal cengestion
2.5.8. Musde pains 
2-6.9. Headache 
2.6.10.OifTiculty of b-'oathhg 
2 6.11,Diarrhea
2.6.12. Loss of sense of smell
2.6.13. LOSS of sense of taste
S^fjty guard or assignexJ persennet/ safety engineers on duty wiR then 
refor these personnel to the Safety and Health Perscnnel, t*ho w-U then 
conduct Ove OOH Ocdskxi Tool for COVlO-19 Assessment 
Emptaycfs shaB provide the DOLE through its Regional Office copy 

t>0H' '■nonthly report d iflness. diseases and injuries utilizirw 
toe DOLE Worn ActSdenWllness Repoh Form |WAIR) (see Annex G). 

Suspected Cases (Pot55**o cases ofCOVlD-i9)
3.1. Any indtviaual exhsOitirjs fki-lke symptoms should not report to work. 

ifKtead. tocy should do the tofcwmg;
3.1.1. Self-isolate. alert Ihcir safety officers or other applicable 

authorHies.
2.1.2. Contract proper heaflh authorities for adamcnal guidance.

3.2. £mpio>'ccs<Svofkers. who had the COVID-19 virus, should do the 
foSowing oefore reporting lo work:
w.2.1. Fulfin the adequate time for setfHtuarantining as recorrme'xjad bv 

toe DOH.
3.2.2. Test rregative for COVlD-19.
3.2.2. Receive proper medical clearance, before reo<ytir>g to work.
In the event of a worker contracUrtg COVIO.15 wf-.iks working the 
management ahc<Jd <kj ife fotlomng:
3.3.1. teoiaie toe worker imraedfatety in a separate wcfi-vc^tfelcd 

holding area (or in site Isolation room) in the wcrkpiace. eway from 
other workers,

3-32. Contact local government and health authorities.
3.32. Gather records cf aff pocfHe who have worked with the b^feded 

werkar. who tested poErtl-re w«htn toe past four weeks,
3.3.4. Gather Informa'Jon on those 'M10 have been in iccaticm or abated 

equipment v*ith the person.
3.3.5. Provide COVlO*19 testing to all workers, who have been working 

closely with the irVected individual.
3.3.6. Se ready to present the irvformation to the approersate authorities.
3.3.7. toform the w^er workforce of the sHuation whSe protecting toe 

pftvacy of toe indlvkitfal.
3.3.6. Clean and dtsinfect all s:te surfaces and equipment 
3.3.9. Follow any addlticnal drectiens from local government and health 

authorilios.
For senror personnel, who are working in multiple jobsites, they are 
erepeeJed to self^cuarantjne for at least 14 days. H there has been 3 
breach to one of their johsiicss.
The safety officer should have a knowledge on Pw proximale hospitals or 
quarantine facilities to ensure toat to toe ©vent of a COVtO-19 incident, 
wcvkers can be given proper heafthoare.

3.3.

3.4

3.S

Cnimmv, suvw c'A.oV 5 ctf 12
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HI. K/oniloring

2.

3.

Health Checks
1.1. Regular mcnrtcrirg cf personncrs health, espec’aiy for COVlD-19 

symptoms (e.g., maodalcry regular no contact lemperalurc check).
12. Day to eJay monitoring of personnel's health.
Workers Hygiene
2.1. Constant reminder on pr«^5cr ca^hir>g etiquette.
Limit number of Work Personnel
3.1. Umiteej mcAelization of personnel and minirticed skeletal staff.

IV. Proper WorU AWrt!
1. Aii workers must wear the prescr^oc doling of the OOLE-OSHC:

1.1. Shirt with sleeves
1.2. Pants
1.3. CkiSedMoc boots 
14, Kardhai
1.5. visibility vest
1-6. Other necessary Personal Protecove Equipment (i.e. face masks, gloves, 

goggles, face shields, etc.) sfvif be proscribed based on spedfic 
charact^stics of projrct

As per the DOH. all werters are expeclcd to wear proper face masks.2.

2.
3.

Soco! Disianang sod PrecauPiwet)'’ f^deasartis
1. Social distandr^ should be obsurvec at the constnjction site and m the office: 

•.1. A£ workers should respect socai distancing guidelines, as much as 
possible.

Provision for transport comoliant with social distancing requrremerts.
Provision of On-jMear-Siis accomrTKrietions'ba.'Tacks, where availatiK.
3 1. Eno».^gh space should be provided for ever/ c-'npJoyco,V/c<ker staying in 

the barracks to ensure that :<c>ciel distancing (at least 50% reduction in 
density of peopio) are sdeguately impfwTwmted. This can be achieved 
eitacr by providing addlloniif spaceffadfities or by having occupants 
work (and steep) in shifts.

3.2. Segregate emc^yges.Svorkers who are coming back to wwk from those 
who originally stayed in the barracks dunng the ECO period.
Bnrrocks should have at least one (1) meter of physical distance from 
each occupant arxl/ur provison of a physical bamer in between 
occupants.
Should be wei! vent Sated / v/i ndows opened to allow fresh air circtAalion. 

Provision of dedicated po«nHo-po«n( shuttle service (residence-workpiaoe* 
residence and con^iant with social distancing).
Observe soctat distancing (e.g.. mo shgnng of workspaces, stac^ered lunch 
breaks, use of targe conference rooms wily) and hygiene measures (e.g.. 
provide hand washing and disinfection ststiens. mandatory use cf face masks) 
In workplaces, shuttles and accemrnodations.
5.1. SpkValtematH^ shifts are encouraged lo avoid extensive interm^gliog.
5.2. Breaks should be slagged lo Imit the number of people in proximsiy 

Mth each other.

3.3.

3-4.

ConsinicSMi of UiMifwtlh Breakwater Pies
Ponof Claueiia, Teggat Norte, Cagayan
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5.3.

54.
5.5.

5.6.

Individuals are ejtpeded lo clean up iheir own areas after eating with 
p'cpcr disinfectants.
Limit the number of people operating or occupying freight elevators. 
Designate smoking area:
5.5.1. Smokers/Vapcfs must use designated area or do so off-site and 

butts are to be placed in ilic designated receptacle. Hands must 
be trashed before and after smekhg.

5.5.2. Stand so that smoke or vapor produced is not going Into another 
person's breathing zone.

Site mcebngs;
5.6.1. Only abs<Ajlnly necessary meeting participants should attend.
5.6.2. Attervjccs should be one (1) meter apart from each other.
5.6.3. R'Dorra should be well ventilated / vnndow* opened lo allow fresh 

air crculabon.
5.6.4. Held meetings n open areas where possible.
5.6.5. Conduct tcc^xjx meetings «n wide open spaces lo enable workers 

to keep the regv^d physical disance of at Uwsl one (11 meter, 
(see Anrex H).

5.6.6. Meetings are to be held Ihrou^ teleconferencing or 
videocenfereneng. where possible.

VI Ste Oparalions / ConstnjcJwo Work Silo
1. Ac^Sa and Movement (lyfron Construcoon S*te

1.1. If possible, establish one-way staircases and walk’ways to minimize 
workers’ contact.

t.2. Management can lock up possiWe decemtamjnstton chambers (e.g. 
swimming pool gradekmn e >.

1.3. Alt poop^ entemg aid exxting the workplace should be re^stered. for 
easier contact tracing in the ©vent cf an outbreak.

1.4. All norv.c5Scntj3l workers are prohiWted from entering the jobsite.
Limiting and Removing internal touch points areas.
CompartnH-nUtizatjen
3 1. If possible, divide the constructor) site into zones or o^her methods lo 

keep workers physically separated. Th*s WO promote social distancing 
and wilt make containment of possible outbreak easier.
3.1.1. Umil on the number of people per zone fcs advised.
3.12. Management can consider reducing workforce In the jobsite.

Construction &te Cleaning
4.1. Regular disinfection of workplaces, shuttles, and accommodations.
4.2. Aft offices and jefcsifes should disinfect the following at least twice per 

day:
4.2.1. Doorhandles 
4-2.2. Ra£ngs
4.2.3. Ladders
4.2.4. Switches
4.2.5. Controls
4.2.6. Shared equipment
4.2.7. Common and eaOng areas
4.2.8. Personal workstations

2.
3.

4.

Suwirt-..' Art>v er tr^yf^-xy jr-sc? 7 zf %Z
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4.3. Hands and common tcoffc'equipment are cleaned or ^Infected after 
each task.

4.4, A'Ararencss or. loca&on of commonly used items
AH offices and jobsites should rnpicment additional cleaning measures of 
common areas as recomniended by tl«? DOH.
Managemerit can look up possbic decontammafcon ch^bers (e.g. cf^ortne. 
lodifve, bcladino. potassium persulfalel
6.1. Denistng only decontaminates the surface, thus me need for PPEs.
6 J. Sijgncslcd addfticnal sanitary measures to be implemcnted-ln^aftcd on 

site but are not limited to the foltowing;
B.2.1. Water stations
6.22. Proper handwashing areas and haryJ washing protocol.
6.2.3. AJcchol-based hand sanitizer shall be provided in all department 

areas, entrances, canteens, beside harvd punch machine* and 
other faaiities.

62A. Oismfectant wiping products.
62.5. rootwear Crsirdection treatment units (foot taths) before entering 

site premises or facilities (staff houses, barracks. canteens.'mes» 
hafts, site offices and others),

Limit and remove inlcmaJ ttxch point areas (e.g. coffee machines, water 
fountains, corrsmon pens). If possible, also remove doors/ door h^>dles for 
jobsites,
A proper waste and disposal ar«a must be provides, as vrell as proper 
disposal cf contaminated products.

VII. AdditKtnai Gu'de/rnes Tor V'erfrea/ and Honzonia! Projects
1. If possible. aB co.nstruebon ‘Atorkers arc to be housed in either on-s’te 

barracks, or off-site barracks. This would mane monitoring of workers' 
activities easier.
1.1. All workers must use the same vehicles they came into work in ff 

returning to off-site ban^cks.
1.2. Alt vehicles would r>ecd to be disinfected, before being ready fer use the 

next day.
Management can also kx>k into usir>g the floors of builotngs. as barracks, wrth 
proper permission cf the ow/ners.

2.

Machinery

1. Ail equipment dcliverios must be carefully planned, monitored and m»n.^ed to 
avoid die nsk of COVID-19 tranS-Tiission.
AH detvered equipment must be cleaned and disinfected before use.
Assign regular worker to use the «quspment, if possible If sharing cannot be 
prevented, Uike precautions and fc4bw the cleaiwvg glide before and after 
each USB.
Ciean equipment before and after each day's work with a disinfectant 
concentrating on points of contact such as handles.
tf equipment needs to bo transferred to other construedcn sites, the foUo^irvg 
action must be taken into considerations;
5.1. f^an, monitor and manage tho transfer of sgifipmenL
5.2. Ei^ipment should be disinfected before transporting.

2-
3.

4.

5.

fit .An-v Viv w KXl.*: Bra-sv.-Vj } PitM t d\2
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5.3. Tfanspcfting driver rmist be rectyded IncJudlog Ihe nssaiL,tnj.
5.4. At the defever/ site, cquipncnt sricold be properfy endorsed.
5.5. Once »ic equipment te received *t the projetd site, mintjetf 2. 3 and 4 

must be dene.

Money

Contracting parties need to et/sevss. beftvo rosumpifon or start of worir. contract 
provisfons on: Paymttnfrf, Variations and Tmetines considering the effects of current 
governmcnf heafth and safety standards that to be complied wviiri to prevent the
spread of the co/onavirus pondemd ant) ensure workers' protection from the 
contagious disease. Contactors’ conc&m on cosh flow, price escalation, time 
extensions and prochtCOvity WTff need to be established end agreed with project 
Owners. Contractors need to devise project implomentaticn pian eSened with 
government approved health and safety protocols.

Contractors need to familiahzg r^enselves with Republic Act (RAl) 11469 or 
Bayanihan to Heat As One Act RA ligSS and as IRR as specifed in DOLE D O. 198 
S. 2018. and DOLE'S D O, 13 and ensure contracts are al^ed with these Lynlmark 
regulations. For projects with s^ned contracts before the onset of the ccronavirus 
p^Mjerric. contractors need to check on DOLE s Guidelines on drafting new contract* 
so fyovisiens on empioyment oeL^ti, l.e, accommodations, meals, etc. can be 
incti.toed as these are expected to be heavily affected by new guidelines erv health and 
satsty. Con^»ny cede of ctsciplines rray likewise need to be reviewed and ra-vmtten 
to consider pandemic guiddines and ensure csnployees.'worVers' full support and 
cooperation.

Pursuant to Section 21 cf DOLE D.0.198. s. 2018. 'The total cost of imp/trmfiniing a 
OSH program sheB be art integral part of the operations cost. It shaft be a separate 
pay Item in consinjclion and in a-V contract-ng or subcontraebng arrangements ' to 
cover the cost infiected durr>g bits Public Health Emorgorvey. Those costs include, but 
are not fimited, to testing krts; p&rscnal protective equipment; werkers’ barracks; 
quar^tine facaHties; isotation rooms; djsinfecsanls: sanitation equipment arid facilities; 
and other expenses relative to complanca with safety ar>d health standards during 
construction.

Contractors should conduct periodic audits (frequency to be determined based on a 
project scats arid sexipe) to verify that the appropriate measures have been 
knpicmcfKsd and are mantalned.

The S'Hb 5uper\i3ors and safety officers ore expected to conduct daJy audits, and 
safety reports to rr^^jagement in order to make sure th^i the appf«:r«te measures 
are impicrmnled and followed.

Construction companies should expect to deal with heightened safety and heafth 
guidelines until sjcfi tto>e bia? the pandemic has fully been eradtoalod, and:

1. Analyze contract requirements:
2. Comply with contractual notice requirements:
3. Adapt and Adjust schedule;
4- Coordinate and Cooperate wHh all participants; arid

Construction oTWoif with Brsskwalsr nos 
Perl of Ctavsiia, Teggit None. Cagayan
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5. Document ever^^hlng.

Assessment and Response’
1. AD contiaclors yyixjid need to gunrentcc toe minimum level cf standard* to 

prote« the health ot the 'Aorktys engaged in ttte construcfe'on sites.
2. Befeve any 3ctr/it>* s resumed, all hazards, due to the hatting of work, must be 

revio'tved and controlled.
2.1. Workers involsed should have* proper understanding of the operations and 

environment concStion chockk^g
3. An imegrsted ccntjnui^ plan shcutrl also bo provided in the event cf a partial or 

comckete shuldo-AO of jobsHc or if jobsite operations are severely Smiled.
4. All contr.-jrfofs should complete an integrated ccfttmurty plan to respond to 

partial or oomptete shutdown of conslnxPon $des or in die case of s severe 
limitation of site operatons.

The COVO-19 psndemec a-*feito wcrking hoj^ and earnings In all businesses,
SkJbally, However, the construction industry Is unr;ue with mrspect to the CC/ID-19 
because coristruction contracts typicsfy contain pro'vi&ons about time for pedamance 
and fees for faring to perform on time. There t& no Question that all participants in the 
constructor kidustry have experienced, and will cominue to expenence. impacts on 
their operations because of COVlD-19 and experts say Ihc fallout is one rroie factor 
poised to affect cen struct ion firms, These impacts induce, among others, schedule 
delays, u'ortcfcrce disruptions, equipment and supply chain disruptions, reduced 
productivity due to on s.-ie he,aith and safety treasures (e,g„ social disiarx^ng, 
staggering of work, enhanced sanitary measures, etc.), permit delays cr restricsons on 
new permits, and fina-nesng restnct»ns or cash f?cw shertages.

Therefore, it is chtical that const/uctlon companies be proactive rather than receive in 
dealing with ihe COVID-19 and it is highly recomnierxied that they take to© followtnQ 
steps wtth respect to toe corona virus'

1. Define - identify the company's m ain vulnerabilities (convene a mooting with 
senior ma.’sagement and cecssiorv-fTiakcrs to identify potential impacts on toe 
corrxjany).
Assess — understand if and how toe con^peny is prepared to deal wth toe 
company's main vulnerabilities (review any exisnng (Hans ar»C procedures to 
ensure toey arc current and b^ln preparing business continuity ana eras 
hw^gement plans and procedures aimed at mv^irrkzirg potential impacts on 
the conpany).
Implement and Manage - ensure the company’s plarts and proteiJtircs work 
(work with senior managomert and dedsion-makers to establish and embed 
response and recover/ arrangements and confirm senior maragemcfTt and 
decision-makers urdenstand toeir roles and support hew toe fSans and 
procedures will be used).

4, Communicate and Remain Vigilant — ensure 3ic company's teams are trformed 
(assign cloar responstxWes for inJomal and external communications).

This pandemic was not foreseeable and unfcriunately. its duration and falkkrt remain 
uncertain. What is certain is that the world is transitioning. Being prepared for toe will 
be essential to managrig the oulconw and mnnilzk’g rfegabve impacts.

2.

3.

Construction of Whaif wWt Breakwaler Pies 
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Monitoring

DTI-CIAP IS rcvHafang its Jocnt AdministralA-c Order No. 01. S. 2011 with DOLE. 
DPWH. DILG and the Prcrfessiorial Regulation CommlsAion (PRC) to strengthen 
coordination and enhance the imptementation of the Construction GuideInea on 
Prc<«rt ImpterTieotatlcn for the period of PuOte Health Emergency. DOLE D.0.13 and 
R.A. 11058 and its IRR as spodfied in DOLE D.O. 198 S. 2018. and Bpeafically. 
enforce stricl monitoring of con&lmction activities.

The DOLE Shan refer to the Ph#ppir»e Contractors Accred^t.'ilion Bedard (PCAB) its 
findngs. after due process, on any act or omissw committed by constmebon 
coniractore in violation of labor slar>dards. safety n*es and regulations and other 
pertnent policies.

Etfectivity

These guidelines shall take effect after approval by the CIAP Board and posting in the 
offiaal gazette (WAh%'.cfficialga2ette.gov.ph) and CIAP website ^wvw.ciap.tfti.gcv.pn).

References
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IT. DOLE-DPVW-DJi-DtLG-PRC JovX AdminisJrgttve Order No. 1, Sertat of 2011

4.

5.

6. 
7.

6.

10

11

12

Construction of VUharf with Brealoraler Pies 
Port of Ctevsna, Taggat Mens, Cegayan



BQ-41
80Q and Att»ch merit*

(Annex 7 - Construdion GuideKnas for Project krplementation 
durfog Pifolic Health Emergeney dated June 29,2020)

18, ESI GuidcHnes on the COVIIX19 Prpv^nMn and Controi at the Workplxe (A/en hvef 
code RED Kuthlavoi 2)

19. DKtCi Woft Restdrxption Pfo/ocois as cf 22 AfyH 2C20

Aeknowiedgmvnt

The Cor»truc4ion Guidelines for Prefect Ifr^ptefnentaticn during the period of Pubfic 
Hearth Emergeocy would not have been possible without the patience, diNgence and 
selflees dedication of the following iwnbere of the Technical Working Group (TWG) 
who refiglousfy partkapated In the deiberations and drying work:

PhBipolne Domestic Constnietien Board (PDC6)
Uberto V. Espirftu 

Ronaldo R. ElepjWV). Jr.
Oino Mao D. Sueho 

Warren Simon W. King 
Do«i$ U. Gscho 

Luzon
Norman K, Macapagal

Vlsayas
Ffancte Gerard S. Cafledo 

Edgar &. Watto 
Kewi KingUm 
Benedict C. Uy 

Minchmao
Ludwig Van A. Ledesma 
Lourdes Ledesma. M.D 

Ranon F.AJIado 
Wllfredo H. Guerzon

Philippine Constructors Assod^on (PCA), Inc.
Randctf T. Reficra 
Arlan P. Vergara 

Ecuardo P. Trinidad 
Covomment

Assistarri Secretary Mariano R, Akjwza - DOLE 
Assesian! Secretary Antonio hlctano Jr. - OPWH

The Technical Working Group (TWG) was ably assisted by the toSowing staff of tfw 
Phappine Domestic Construction Board:

Leiani d.L. del Prado 
Jocelyn C. Carrasco 

NiOti C. Najarro 
Ahane Monic^e D. Balaoing 

Dana Lorraine C. Faurilo 
Rose Ann A. Bofitres
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idt' AiTA
•uiiwwo mrx mtiomtt

15 June Z 02°

Any j^Y DANIEL R. SANTIAGO
Gdteral N/1anagcr
Ptvlipf>irA9 Ports Autbomy (PPA)
Bonifacio Drive. Soum Hartwr 
Port Arfic*.

SeJ lijoct: Construction Guidelines for Project Implementation during the 
period of Public HeaBh Emergency

Dc»r Atty- Sanbago:

Greetng»f

In line «rith trie Preskient's decliiratioft of Public HcjLh Emergnsicy in the cowtry to 
adcress COViD-19. the Philippine Domestic Construction Board fPOCB). an 

board of tha Construction Industry Authority of the Philippines 
fClAPl mandated to formulate polices, pt^na. programs, end siratagtss for tbs 
L'uetopmcnt of the Philippine ccnstmcUoM industry organized a Technical Working 
Groups(TWG) cempnsod of representatives from contractors cf varying szes and 

^cr<_ con-jng from Luzon. Visayss and Mindarw to fomvihle prciocois for the 
-sfry>or resumpticn of conalnjctfon work r areas under quarantine.

A 3 result, v/e have developed the “Construction Guidelines for Project 
ImDlenicntaOon during the period of Public Heahh Emeroency" to servo as 
reference for contraziors and impterverifng agencies, to ensure viability of projects 

1 orotecton and spread o* ll>e crvonavinj*. The Girdtiiiftes '/rtifH cpprtjviiti by 
yjg PDCB arid ClAP Board cn May 13 and June 2020. respectively.

These ouid«fiines set key prrvcipAes and minimum requirements that defineguidelines set
"sTOnsibto. heaWiy and safe operatxns fur constrvjclKjn-rfilated operations under 

-f 9 and ensure the survival of business as well as the prorechon of workers. 
T»e-c guidelines ndude prevention, detection, and rap»d response measures 
deg* (?cj to achieve the pnncjples asove vrhita maintaning business continuity 
across the consbvcticn industry.

These also present options or courses of acbons whKh contractors may consider 
dooend^ng on applicability to the prqeel's unique characteristics svhile rrainiaining 
mimmum requirernents based on gutdeSnes by government autnorites such as the 
lATF Orvoibus GuideSnes for the trrplementa’jon of Community Quarantine in the 
Pf»JicP»nc3. Department of Trade and IntJustry (DTI) and Department of Labor and 
Emotoyn'enl (DOLE) Interim Guidefines on Workplace Prevenboo and Control of 
CWID*19'3n(J l^H Department Memotandum No. 202G-220. Interim Guidelines on 
the Rctom-loVi'crk.

In this regord. rray we respectfully fi/nish you wth the copy cf the approved 
Construction Guidelines (copy 8dscA«0. fcr your reference. Further, may we also

PHU*PffiC OOUESTIC COMSTRUenON BOARD
COHSTRuenO^ r^USTfty AJTHOftfTY CF THE

fe 1K1
Cj &i i;v jx'

flr (-••.•ji* Asr 57SI 
IS 9v.' E'’
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request your kind assistance in disseminating these Construction Guidefnes among 
your Btakehokiers, inckjding contractors and implementing agendes.

You may afeo visit ClAP's websaa si www.Qap.dti.gov.Dh for the latest updates and 
vwsioft or these Constmction Gmdetnes.

^ questions and darifications. Wndty emafl POCB Secretariat at Pdct>Q>dti.oov oh. 
Tnarilc you tor your usual support.

Stocerdy.

DORIS U. GACHO 
executive Director. PODCB -j

ConMudian of Wharf wRh BiMlcwMrPlw 
Port of Clavaiii, Taggal Norte, Cagayvi

http://www.Qap.dti.gov.Dh
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CL 1
Bidding Forms

(Checklist of Technical and Financial Documents)

Checklist of Technical and Financial Documents

I TECHNICAL COMPONENT ENVELOPE

Class ‘A” Documents

Legal Documents
n (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); or 
O (b) Registration certificate from Securities and Exchange Commission (SEC). 

Department of Trade and Industry (DTI) for sole proprietorship or 
Cooperative Development Authority (CDA) for cooperatives or its 
equivalent document; 
and

□ (c) Mayor’s or Business permit issued by the dty or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas’
and

□ (d) Tax clearance per E.O. No. 398, s. 2005, as finally renewed and approved by
the Bureau of Internal Revenue (BIR).

Technical Documents
O (e) Statement of the prospective bidder of all its ongoing government and 

private contracts, including contracts awarded but not yet started, if any. 
whether similar or not similar in nature and complexity to the contract to be 
bid: and

(f) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to 
the contract to be bid, except under conditions provided under the rules- and

(g) Philippine Contractors Accreditation Board (PCAB) License; or 
Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and 

O (h) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 
certification issued by the Insurance Commission; 
or
Original copy of Notarized Bid Securing Dedaration; and 

(i) Project Requirements, which shall include the following:
Organizational chart for the contract to be bid;
List of contractor’s key personnel (e.g.. Project Manager, Project 
Engineers, Materials Engineers, and Foremen), to be assigned to the 
contract to be bid, with their complete qualification and experience 
data;
List of contractor's major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership 
or certification of availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the case may be; and 

□ 0) Original duly signed Omnibus Sworn Statement (OSS);
and if applicable, Original Notarized Secretary’s Certificate In case of a 
corporation, partnership, or cooperative; or Original Special Power of 
Attorney of all members of the joint venture giving full power and authority to 
its officer to sign the OSS and do acts to represent the Bidder.

□
□

O
□

□

a.
b.

c.

Centtoudion of AhirfwtOi BraakwilBr P8m 
Port o( Qmrt*, Toggit Non*. Ca^ywi



CL 2
Biddins Forms

(Checklist of Technical and Fnsndal Documents)

Financial Documents
O (k) The prospective bidder’s audited financial statements, showing, among 

others, the prospective bidder's total and current assets and liabilities, 
stamped ‘receiv^’' by the BIR or its duly accredited and authorized 
institutions, for the preceding calendar year which should not be eartler than 
two (2) years from the date of bid submission; and

□ (I) The prospective bidder’s computation of Net Financial extracting Capacity 
(NFCC).

C/ass “B" Documents

O (m) If applicable, duly signed joint venture agreement (JVA) in accordance with 
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential Joint venture partners stating 
that they will enter into and abide by the provisions of the JVA in the 
instance that the bid Is successful.

n. FINANCIAL COMPONENT ENVELOPE

n (d) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirement under RA No. 9184
□ (o) Original of duly signed Bid Prices in the Bill of Quantities; and
□ (p) Duly accomplished Detailed Estimates Form, including a summary sheet

indicating the unit prices of construction materials, labor rates, and equipment 
rentals used in coming up with the Bid; arid

□ (q) Cash Flow by Quarter.

CeMnjdian of Wharf with BrMkMTMtr Ptes 
Port of Clavarla, TaggU Norta, Cauayin
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Bidding Forms
(Bid Fonn forth* Procursment of Inirastruclur* Projscts)

Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date
Project identification No.

To: Philippine Ports Authority 
PPA Building, Bonifacio Drive, 
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers___________ , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs. including the Supplemental or Bid Bulletins, for 
the Procurement Project: Construction of Wharf with Breakwater Piles, Port of 
Claverla, Taggat Norte, Cagayan;

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is:__________________ ;

d. The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to: 
[specify the applicable taxes, e.g. fi) value added tax (VAT), 00 income tax. fiii) 
local taxes, and fiv) other fiscal levies and duties], which are itemized herein and 
reflected in the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain 
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of __________________  percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the 
the allowable forms of Performance Security, subject to the terms and conditions 
of issued GPPB guidelines1 for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process, 
other than alternative offers in accordance with the Bidding Documents;

I. We understand that this Bid, together with your written acceptance thereof

1 currently based on GPPB Resolution No. 09-2020

ConstrudlMi of Wharf witti Braataratac Plaa
Port of Cfawna, Taggat NorB, Cagayan



Bidding Forms
(Bid Form for ths Procurement of Infrastructure Projects)

J-

included in your notification of award, shall constitute a binding contract between 
us. until a formal Contract is prepared and executed; and

We understand that you are not bound to accept the Lowest Calculated Bid or 
any other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized 
representative of the bidder, and granted full power and authority to do, execute and 
perform any and all acts necessary to participate, submit the bid, and to sign and 
execute the ensuing contract for the Construction of Wharf wHh Breakwater Piles, 
Port of Claveria, Taggat Norte, Cagayan of the Philippine Ports Authority.

I. We acknowledge that failure to sign each and every page of this Bid Form, 
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:
Legal Capacity:. 
Signature:____
Duly authorized to sign the Bid for and behalf of: 
Date:

CorMruedon of Vtturf wHh BtmKwMm PBm 
Port of Clivorti. TiggM Next. C*g«yin



STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMIUR OR NOT SIMILAR IN NATURE

Bidding Form* 
(On-goIng)

Name of the 
Contract or Title 
Of the Project 

1]

A) Government
Contracts

i, On-going
ii. Awarded but 

not yet started

B) Private
Contracts

i. On-going 
il. Awarded but 

not yet started

Owner’s
Name
and

Address

Nature/
Scope

of
Work

-2]

Contractor’s
Role

(in
percentage)

3]

Total Contract Value At
Award Project

Completion
Escalated 
Value to 
Present 
Prices 

- 4]

Date of 
Award 

5J

Value of 
Outstanding 

Works

Estimated
Time

Completion

%of
Accomplishment

Planned Actual

Contract Duration 
JL

Start Completed

NOTE:

1] As appearing or defined in the contract entered/executed by the parties
2] With special reference to the Scope of Works as described/enumerated in the advertised Invitation To Bid
3] Indicate whether as Sole Contractor, Sub-Contractor or Member In a Joint Venture / Consortium
4] Indicate the FOREX used if Contract Value is expressed in a currency odier than the Philippine Peso, Specify the “Escalation Factor* used to escalate the 

Contract Value from completion date to the advertisement date of the InvKalion to Bid per section 23.11.2 (3) of R A 9184
5] State Month and Year.

This Statement shall be supported by;
a) Notice of Avtrard and/or Contract
b) Notice to Proceed

Name of Firm/AppNcant Authorized Signing Official Date

~ConAuctlon of Wharf with Snakw*t*r Pllai
PanoTClMrti, TiggM NeiM, Cagayan

W



STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Bidding Form* 
(SLCC)

Name of the 
Contract or Title 
Of the Project

Owner’s 
Name and 
Address

Nature/Scope 
of Work

Contractor's 
Role and 

Percentage 
Of

Participation

Total Contract Value At
Award Completion Escalated 

Value to 
Present 
Prices

Date of 
Award

Value of 
Outstanding 

Works

Contract Duration

Start Completed

NOTE;

1. The prospective bidder must have completed an SLCC that is similar to the contract to be bid, and whose value, adjusted to current prices using 
the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid.

2. This Statement shall be supported by;

a. Notice of Award and / or Notice to Proceed,
b. Project Owner’s Certificate of Final acceptance issued by the owner other than the Contractor or 

Constructors Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory.

Name of Firm/Applicant Authorized Signing Official Date

Constnjotkin of wHh BrotKmlor Plat
Port of aavarta, Tiggit Non*, Ctgaytn



EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

Bidding Forms 
(Experience Record)

Similar Major Categories of Work
1]

Unit of Quantity Unit of QuantityMeasure Title of
the
Project

Title of
the
Proiect

Title of 
the
Project

Title of 
the
Proiect

Measure

1. Pile Driving Works (Offshore) l.m. 8,711

2. Reinforced Concrete Works cu.m. 2.906

NOTE. 1J of Completioi^ertificate of Acceptance by the project owner. Final Recapitulation/Bill of Quantities and/or
rn^n^f^0r/A^0trmanCe .Eeyaluatl0n System (OPES) ratings, 1st, 2m, & Final visit (if applicable). Projects with no Certificate of 
Completion/Acceptance and Recapitulabon/BHI of Quantities shall not be considered.

2] Jl16 Owner's Certificate of Final Acceptance; or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the 
Certificate of Completion, must be satisfactory.

Name of Firm/Applicant

(Reidsed Form; September 2012)

Authorized Signing Official Date

ConsiTucSan or Wharf Braakwalar Pilaa
Poitof Clavarit, Taggat Norta, Cagayan
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Bidding Fofmt 

(Pinandal)

FINANCIAL DATA
A. The prospective bidder's audited FInandal Statements, showing, among others, the 

prospective bidder’s total and current assets and liabilities, stamped “RECEIVED" by the 
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the 
preceding calendar year which should not be eariier than two (2) years from the date of bid 
submission.

Year
1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least 
equal to the ABC to be bid, as follows:

NFCC = I (Current assets minus current liabilities) (15) ] minus the value of all 
outstanding or uncompleted portions of the projects under ongoing contracts, 
including awarded contracts yet to be started coinciding with the contract to be 
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by 
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Offidal 

Date;

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit 
separate financial statements.

Construction of IMBifwWi BtaakwatM POM 
Poilof Clavena, Tsggat Norte, Cagayan



Bidding Form* 
(PI«dg*d Pdrsonnel)

LIST OF CONTRACTOR’S PERSONNEL
) PunStaralllle l*C9-^™e3trUmera,ed bel°W’ W"h a“a°hed resume/bi°-data’ indudi"9 valid PR(= Li“aaa'various positions

Position of Key 
Personnel

Name No. of Key 
Personnel

Similar
Experience In the 
Position (Years)

1]

Total
Experience in the 
Position (Years)

Attachment(s) Annex(es)

Project Manager PRC License (CE Preferred)
Compiete Qualification and Experience Data

Certificate of Commitment
Annex

Project Engineer PRC License (CE Preferred)
Complete Qualification and Experience Data

Certificate of Commitment

Annex

Materials Engineer PRC License (CE Preferred)
Submit Valid and Renewed DPWH Certificate of Accreditation 
Submit Accreditation Identification Card as Materials Engineer 

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Construction Safety and
Health Officer Certificate of Safety and Health Construction Related Course 

issued by DOLE Accredited Trainings
Complete Qualification and Experience Data

Certificate of Commitment

Annex

Foreman Complete Qualification and Experience Data
Certificate of Commitment

Annex
Other Position(s) Complete Qualification and Experience Data 

______________ Certificate of Commitment_______________
Annex

NOTE: 1. Strado^s UoBnse)1 requirements: (work exPerience similar In nature and complexity to the project to be bid with regard to Registration Particulars of the

Project Manager - Five(5)years Materials Engineer-One (1) year
Project Engineer - Three (3) years Materials Engineer I-for projects costing up to 100M
Foreman - Five (5) years Materials Engineer II- for projects costing more than 100M
Construction Safety and Health Officer - One (1) year

Name of Finn/Applicant 
REVISED FORM (September 2012}

Authorized Signing Official Date

Construction of Wharf with BrssMvalsr Pllst
Pott ot Cltvsrta, Taggal Notts, Cagayan



Bidding Forms 
(Ptodgsd Equiptnsnt)

LIST OF CONTRACTOR’S EQUIPMENT UNITS
I hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are In good operating condition 
and are available for the duration of the project;

DESCRIPTION 
(Type. Model, 

Make)

No. of 
Unit(s)

Capacity
Output

2]

Owned, Leased 
and/or under 

purchase 
agreement

U

Submitted Proof of 
Ownership/Leased/ 

Purchase Agreement 
(Mark as Annex 
•A............2’)

OTHER INFORMATIONS 
(As Applicable)

Manufacturer Engine
Serial No.

Chassis No./
Name of Vessel

Location Status

1] Indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of 
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt.
For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased barge/tugboat, 
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid 
Cargo Ship Safety Certificate. For leased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner’s (Lessor’s) 
Certificate and valid Cargo Ship Safety Certificate.

2] The unit of each equipment shall be as indicated in the Checklist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge). 
TON (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m (for dump truck), hp. (for tugboat, road grader, bulldozer and 
concrete vibrator), cfm (for compressor), gal. (for water truck with pump), amp. (for welding machine), bagger (for concrete mixer).

Name of Finm/Applicant

REVISED FORM (Janutry 2011)

Authorized Signing Official Date

Construction of Wharf with BrmInnMr Pta»
Port of Clsvsrla, Tassat Norte, Cagayan

00



Biddins Forms 
(Omnibus-Sole)

Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the BidJ

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF_____ )S.S.

AFFIDAVIT

of legal age, fCivil Status!. fNationalrtvL and residing atI._____________ _______________ ___________ _________
after having been duly sworn in accordance with law, do hereby depose and state that:

1. I am the sole proprietor or authorized representative of________________ with office address
at_______________ ;

2. As the owner and sole proprietor, or authorized representative of____________, I have full
power and authority to do, execute and perform any and all acts necessary to participate, submit 
the bid, and to sign and execute the ensuing contract for Construction of Wharf with 
Breakwater Piles, Port of Claveria, Taggat Norte, Cagayan of the Philippine Ports Authority, 
as shown in die attached duly notarized Special Power of Attorney;

3. [Name of Bidder! is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, bv itself or bv relation, membership. 
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of die original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder! is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the 
Bids and Awards Committee (BAG), the Technical Working Group, and the BAG Secretariat, the 
head of the Project Management Office or the end-user unit, and the project consultants tty 
consanguinity or affinity up to the third civil degree;

7. IName of Bidder! complies with existing labor laws and standards; and

fName of Bidder! is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Docmnents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the

Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Proiectl

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, personnel or

ConunictlonorWiwtwBi BrMkmkrPOM
Port ct Clavma, TaggM Norti, Cigiyan
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Bidding Forms 

(Omnijua-Sote)

representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perfomi or deliver any of the 
obii2atioPs and undertakings in the contract shall be sufficient prnnnds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received bv a
person or entity under an obligation involving the duty to deliver certain goods or services.
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930. as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this 
Philippines.

day of__ , 20_at

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

fJuratl
[Format shall be based on the latest Rules on Notarial Practice]

Cmtrueton of Whiif with Breakwater PlM
Pott ofCtavada, Taggat None, Cagayan
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Bidding Forms 

(OmniKJs - Partnsfstiip)

Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF_____ )S.S.

AFFIDAVIT

I. , of legal age, ICivil Status!. rNationalitv]. and residing at
after having been duly sworn in accordance with law, do hereby depose and state that:

/. I am the duly authorized and designated representative of 
at

with office address

2. I am granted full power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for Construction of 
Wharf with Breakwater Piles, Port of Claveria, Taggat Norte, Cagayan of the Philippine 
Ports Authority, as shown in the attached [state title of attached document showing proof of 
authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or Special 
Power of Attorney, whichever is applicable;)];

3- fName of Bidder! is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, by itself or bv relation, membership, 
association, affiliation, or controlling inters with another blacklisted person or entity as
defined and nroyided for in the Uniform Guidelines on Blacklisting:

4. Each of the documents submitted in satisfection of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct

5- [Name of Bidderl is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidderl is related to the Head of the Procuring 
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and 
the BAC Secretariat, the head of the Project Management Office or the end-user unit and the 
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidderl complies with existing labor laws and standards; and

8- [Name of Bidderl is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the

Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the fName of the Protect].

CoraSucHon ef Whaff wM BrMkmMr PBm 
Port ef Taggat No«ta, Cagayan
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BIcfdng Forms 

(Orma>us - Partnership)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of wnsideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to nerfnrm or deliver anv of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with nnfaithfulness or
abuse of confidence through misappropriating or converting anv payment received bv a
person or entity under an obligation involving the duty to deliver certain goods or services.
to the prejudice of the public and the government of the Philinnines pursuant to Article 315
of Act No. 3815 s. 1930. as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this day of 
Philippines.

, 20 at

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

[Jurat!
[Format shall be based on the latest Rides on Notarial Practice]

tienstrucSon of Wharf wRhBnskwaterPIlM
Port of Ctavarla, Taggat Norta. Cagayan



Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with Ike BidJ

13
Bidding Form* 

(Ormbus - CorpVJ.V)

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF_____ ) S.S.

AFFIDAVIT

I._____________ . _ _ ___________ _ ^ _
after having been duly sworn in accordance with law, do hereby depose and state that:

, of legal age, ICivil Status'). FNationalitvI and residing at

/. I am the duly authorized and designated representative of 
at

with office address

2. I am granted full power and authority to do, execute and perform any and ail acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for Construction of 
Wharf with Breakwater Piles, Port of Claveria, Taggat Norte, Cagayan of the Philippine 
Ports Authority, as shown in the attached [state title of attached document showing proof of 
authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or Special 
Power of Attorney, whichever is applicable;)];

3- [Name of Bidder! is not “blacklisted” or barred fiom bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemmenVforeign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, bv itself or bv relation, membership, 
association, affiliation, or coBtrolIing interest with another blacklisted person or entity as
defined and provided for in the Uniform Gpidglines on Blapbiwtinp*

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder! is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify aU the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder! is related to the 
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end- 
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder! complies with existing labor laws and standards; and

8. [Name of Bidder! is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes:

a Carefully examining aU of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the

Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the fName of the Project).

fName of Bidder! did not give or pay directly or indirectly, any commission, amoxmt, fee, or any
ConsttucSon of Murfwlth Breakwatv HIM

Port of dovorla, Taggn Nona, Cagayan
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Bidding Forms

_ (Omofcus-CorpAl.V)
form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver anv of the
obligations and undertakings in the contract shall be sufficient groands to constitute
criminal liability for Swindling fEstafa) or the commission of fraud with nnfaithfuiness or
abuse of confidence through misappropriating or converting any payment received bv a
person or entity under an obligation involving the duty to deliver certain goods or services.
to the prejudice ofthe public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930. as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this__day of
Philippines.

20 at

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

"CfMwtrwSontrfWarfwtlhefealcwatwPte* 
Pan of CMsmla. TaggM Norte. Cagayan
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(Bid-SMurhg O*dar«tton)

Bid Securing Declaration Form
[shall be submitted with the Bid ifbidd^ opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF_____________________ ) S. S.

BID SECURING DECLARATION 
Project Ideatification No.:________

To: Philippine Ports Authority 
PPA Buildir^, Bonifacio E)rive, 
South Harbor, Port Area, Manila

I/We, the undersigned, declare that:

1.

2.

I/We understand that, according to your conditions, bids must be supported by a Bid Security, 
which may be in the form of a Bid Securing Declaration.

I/We accept that (a) I/we will be automatically disqualified from bidding for any procurement 
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting 
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the 
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by 
the procuring entity for the commission of acts resulting to the enforcement of the bid securing 
declaration under Sections 23.1(b), 34.2,40.1 and 69.1, except 69.1(f),oftheIRRofRANo. 9184; 
without prejudice to other legal action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following 
circumstances:

a.
b.

c.

Upon expiration of the bid validity period, or any extension thereof pursuant to your request;
I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect, 
and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail 
of said right; and
I am/we are declared the bidder with the Lowest Calculated Responsive Bid, £uid I/we have 
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this 
[place of execution].

day of [month] [year] at

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

[Juratl
[Format shall be based on the latest Rules on Notarial Practice]

CoAstrucflonofWharfwRh Breakwater Piss
Pod el Oaverla, Taggat Norte, Cagayan
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(Const Mothodology)

CONSTRUCTION METHODOLOGY
Name of Project

Proposed Project Description _________________________

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. PIER EXTENSION AND WHARF WITH BREAKWATER PILES

1. Supply & delivery of steel pipe piies (3,377 m.t.)
2. Handling & driving of steei pipe piies (17,421 l.m.)
3. Cutting of newiy driven steel pipe piies (685 units)
4. Suppiy & instaiiation of reinforcing band tip (18,695 kg.)
5. Extraction of dogged materiais (831 cu.m,)
6. Suppiy & place concrete filler for steel pipe piles (3,260 cu.m.)
7. Supply & installation of reinforcing steel cage (519,853 kg.)
8. Suppiy & pladng of concrete for the superstructure (2,552 cu.m.)
9. Supply & instaiiation of reinfordng steel bar for the superstructure (320,785 kg.)
10. Supply & installation of construction joints (78 l.m.)
11. Supply & installation of Rubber dock fenders (16 sets)
12. Supply & installation of mooring bollards (31 sets)

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on 
how the project shall be carried out in accordance v/ith the highest standard of workmanship.

The construction method shall be consistent v/ith the Bar Chart / S-Curve Schedule, 
Equipment Schedule and Manpower Schedule.

Signature
(Authorized Signing Offidal)

Conitrucden o( Wharf wUt Breakwater niM
PeA efClaveria. Taggat Norta. Cagayan
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(Manpower Schedule)

MANPOWER SCHEDULE

Name of Project

Proposed Project Description

Location

MANPOWER
(Minimum)

CONTRACT DURATION i Calendar Davst

MONTHLY
1 2 3 4 8 8 7 8 9 10 11 12 13 14 19 19 IT 19 19 20 21 22 23 24 25

Project Manager

Project Engineer

Materials
Engineer

Construction
Safety and Health 
Officer

Foreman

Specify other applicab e positions, ie.:
- Carpenter

- Steelman

- Mason

- Electrician

- Rigger

- Others

Signature
(Authorized Signing Official)

Construction sTMierr with Breakwater PUu
PortofCtaverle, Taggat Norte, Cagayan
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(Equipment Schedule)

EQUIPMENT UTILIZATION SCHEDULE

Name of Project _____________________

Proposed Project Description _____________________

Location

EQUIPMENT
(Minimum)

No. of 
Units

CONTRACT DURATION ( Calendar Days)

MONTHLY
iT^ n ts 14 1*^ 1|^ J4

Signature
(Authorized Signing Official)

ConstnicOoA Of Mharf wth BrMkw»t»r Pflos 
Port or ciavom, ’nggat Nona, cooayan
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(Payment Schedule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

Proposed Project Description 

Location

Project Duration 
(days or months)

Payment Schedule 
(Monthly, in Pesos)

Cash flow
(Quarterly, in Pesos)

TOTAL

NOTES

The cash flow by quarter and payment schedule should be consistent with the Bar 
Chart and S-curb.

Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)

ComSudian of Wharf witti Braakwatac PUss 
Port of ClBvaiia, Tag  ̂NoiW, Cagayan
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(Contract Agreement Form)

Contract Agreement Form for the 
Procurement of Infrastructure Projects (Revised)

[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after receiving
the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bonifacio Drive, South Harbor. 
Port Area, Manila (hereinafter called the "Entity”) and [name and address of Contractor] 
(hereinafter called ttie “Contractor").

WHEREAS, the Entity is desirous that the Contractor execute [name and identification 
number of contract (hereinafter called the Works”) and the Entity has accepted the Bid for 
{contract price in words and figures in specified currency] by the Contractor for the execution 
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS;

1. In this Agreement, words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised implementing Rules and 
Regulations of Republic Act No. 9184 shall be deemed to form and be read and 
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
I. Drawings/Plans;
ii. Specifications;
iii. Bill of Quantities;
iv. General and Spedal Conditions of Contract;
V. Supplemental or Bid Bulletins, if any;

b. Waning bidder's bid, including the Eligibility requirements. Technical and Financial 
Proposals, and all other documents or statements submitted;

Bid form, including ail the documents/statements contained in the Bidder’s bidding 
envelopes, as annexes, and all other documents submitted (e.g.. Bidder’s response to 
request for clarifications on the bid), including corrections to the bid, if any, resulting from 
foe Procuring Entity's bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder's conforms thereto; and

e. Other contract documents that may be required by easting laws and/or foe 
Procuring Entity concerned in the PBDs. Winning bidder agrees that additional 
contract documents or information prescribed bv the GPPB that are
subseouentiv reouired for submission after the contract execution, such as

ConsVucBon of Wharf with Braakwaiar Plaa 
Port of Ctavoha, Tag^ Norla, Cagayan
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(Contract Agree mant Form)

the Notice to Proceed. Variation Orders, and Warranty Security, shall likewise
form part of the Contract.

3. In consideration for the sum of (total contract price In words and figures] or such 
other sums as may be ascertained, [Named of the bidder] agrees to [state the object 
of the contract] in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in accordance 
with the terms of the Bidding.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed the 
day and year first before written.

JAY DANIEL R. SANTIAGO
General Manager

for

Name of Bidder/Authorized 
Representative 

(Signatory’s Legal Capacity)

for

Philippine Ports Authority Contractor

Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice]

ConstructkM ofVMiarfwih nnmlriiii iliir rtiii
Port of Qaveria, TaoQBt Korfo, Cagayai


