PROJECT FEATURE

PROJECT TITLE
LOCATION

SCOPE OF WORK

APPROVED BUDGET FOR THE CONTRACT
SOURCES OF FUNDING
TOTAL PROJECT COST

PROJECT DURATION

A.  PIER EXTENSION & WHARF WITH BREAKWATER PILES

CONSTRUCTION OF WHARF WITH BREAKWATER PILES

Port of Claveria, Taggat Norte, Cagayan

Supply & delivery of steel pipe piles (3,377 mt) -
Handling & driving of steel pipe piles (17,421 Lm.)

Cutting of newly driven steel pipe piles (685 units)

Supply & installation of reinforcing band tip (18,695 kg.)

Extraction of clogged materials (831 cu,m,)

Supply & place concrete filler for steel pipe piles (3,260 cu.m.)
Supply & installation of reinforcing steel cage (519,853 kg.)

Supply & placing of concrete for the superstructure (2,552 cu.m.)
Supply & installation of reinforcing steel bar for the Superstructure (320,785 kg.)
10 Supply & installation of construction joints (78 I.m.)

11 Supply & installation of Rubber dock fenders (16 sets)

12 Supply & installation of mooring bollards (31 sets)
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Php 623,005,524.18 1
PPA Corporate Fund
Php 703,996,242.33 4

750 Calendar Days -




