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Technical Specifications (Buikling Works)
(Stes! and Metal Works)
C. Promptly after the application of the flames, the surfaces of the steel shall be wire
brushed, hand scraped wherever necessary, and then swept and dusted to remove
all free materials and foreign particles.

d. Paint shall be applied promptly after the steel has been cleaned and while the
temperature of the steel is still above that of the surrounding atmosphere.

5. Weather Conditions
a. Exterior Coatings

Coatings to surface shall not be applied during foggy or rainy weather, or under the
following surface temperature conditions: below 4°C, or over 35°C, unless approved
by the Engineer.

b. Interior Coatings

Coatings shall be applied when surfaces to be painted are dry and the foliowing
surface temperatures can be maintained: between 18 to 35°C during the application.

6. Application

a. Paint shall be factory tinted and mixed. All paint shall be field mixed before
applying in order to keep the pigments in uniform suspension.

b. Field Painting

When the erection work is compiete, including all bolting and straightening of
bent metal, all adhering rust, scale, dirt, grease or other foreign materials shall be
removed as specified above.

As soon as the Engineer has examined and approved each steel and metal works
structures, all field bolts, all welds, and any surfaces from which the top or first
coat of paint has become wom off, or has otherwise come defective shall be
cleaned and thoroughly covered with one coat of paint.

Surfaces to be bolted and surfaces which shall be in contact with concrete, shail not
be painted. Surfaces which shall be inaccessible after erection shall be painted with
such field coats as are required. When the paint applied for retouching the shop coat
has thoroughly dried, and the field cleaning has been satisfactorily completed, such
field coats as are required shall be applied. In no case shall a succeeding coat be
applied until the previous coat is dry throughout the full thickness of the paint film. All
small cracks and cavities which were not sealed in a watertight manner by the first
field coat shall be filled with a pasty mixture of red lead and linseed oil before the
second coat is applied.

The following provision shall apply to the application of both coats. To secure a
maximum coating on edges of plates or shapes, bolt heads and other parts
subjected to special wear and attack, the edges shall first be striped with a
longitudinal motion and the bolt heads with a rotary motion of the brush, foliowed
immediately by the general painting of the whole surface, including the edges and boit
heads.

The application of the second field coat shall be deferred until adjoining concrete
work has been placed and finished. If concreting operations have damaged the
paint, the surface shall be re-cleaned and repainted.
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Technical Specifications (Building Works)
(Stesl and Metal Works)

General Manners

Painting shail be done in a neat and workmanlike manner. Paint may be applied
with hand brushes or be spraying, except aluminum paint which preferably shalt
be applied by spraying. By either method the coating of paint applied shall be
smoothly and uniformly spread so that no excess paint shall collect at any point. If the
work done by spraying is not satisfactory to the Engineer hand brushing shall he
required.

Brushing

When brushes are used, the paint shall be so manipulated under the brush as to
produce a smoocth, uniform, even coating in close contact with the metal or with
previously applied paint, and shall be worked into all comers and crevices.

Spraying

Power spraying equipment shall be used to apply the paint in a fine spray.
Without the addition of any paint, the sprayed area shall be immediately followed
by brushing, when necessary, to secure uniform coverage and {0 eliminate
wrinkling, blistering and air holes.

Removal of Paint

If the painting is unsatisfactory to the Engineer the paint shall be removed and the
metal thoroughly cleaned and repainted.

Construction of Whart with Breakwater Plles
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Tachnical Specifications

(Mooring and Fendering Systerm)
ITEM 07 : MOORING AND FENDERING SYSTEM
SCOPE OF WORK
1. The work includes fumishing of all labor, materials and equipment to complete the

instailation of mooring bollards and fenders in piersiwharves.

2. The work shall include the supply, transport, handling, storage and installation of fenders
systems in the newly constructed piers.

3. The Contractor shall fumish and install the necessary fittings as shown on the drawings
and/or specified.

Supplementary parts necessary to complete and install each item of works shall be included
whether or not shown or specified. The Contractor shall fumish to relevant trades all anchors,
fastenings, inserts, fittings, fixtures or the like to be installed on or required for securing the works.

The Contractor shall submit shop drawings of all fitting works prior to placing orders and
commencement of any fabrication.

MATERIAL REQUIREMENTS
MOORING SYSTEM

Designated load capacity of mooring bollards shall be as shown in the drawings, and shall be
referred to as the maximum load capacity. The mooring bollards shall be at rupture stage upon
reaching the maximum load capacity.

Mooring bollards shall be of the dimensions, weights, capacities and designs as shown in the
drawings and shall be fabricated by approved manufacturer with cast steel conforming to the
requirements indicated in the plan/drawings, or approved equivalent.

The size of the bolts, nuts and washers shall be in accordance with the specifications provided in
the plans/drawings. The anchor plate shall be connected to the holding down bolt as shown in the
plans/drawings. All bolts, nuts, washers etc., that are exposed shall be hot-dip galvanized.

Samples of the bolts, nuts, washers and anchor plates shall be submitted to the Engineer for
approval before being used in the Works.

The upper part of bollards and base plates which are not embedded in concrete shall be painted.
The surface of bollards shall be cleaned thoroughly by wire brush or other means prior to painting to
remove rust or any other contamination which may interfere with bond of paint to metal.

The exposed surface shall be coated with rust proof paint and finishing paint, which shall be coal-tar
epoxy of 120m micron thickness in accordance with JIS K5623 or the approved standard.

Base Steel:
Chemical composition and mechanical properties of base metal to be used for fabrication of

moaring bollard and its accessories shall comply with ASTM A36 and other required standard stated
therein.
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‘Fethnical Specifications
(Mooring and Fendering Syskern)

Concrete Foundation :

Concrete foundation for mooring bollards shall conform to the requirements of the Section
conceming “Reinforced Concrete”.

Visual Inspection :

All mooring bolfards delivered to Site shall be inspected by the Engineer for any signs of
flaws or defect inimical to usage.

Mill Test Certificates:

Two (2) copies of mill test reports shall be submitied certifying that materials meet the
specified standards.

Test Inspection:

Inspection of all materials and methods of fabrication shall be carried out by the Contractor.
However, the Engineer reserves the right to inspect all facilities at any time during the
manufacture to ensure that the materials and workmanship are in accordance with
Specifications and the best of workmanship.

Construction of Wharf with Breakwatar Piies
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Technical Specifications
{Mooring and Fendering Sysiem)

FENDER SYSTEM

The rubber fenders should comply with the performance requirements specified in the table
provided on the plan/drawings of RDF.

PHYSICAL PROPERTIES OF MATERIALS

The rubber for the fenders shall be of high quality natural rubber, synthetic rubber or mixed rubber
blended with carbon black used in the rubber industry and shall have sufficient resilience and anti-
ageing, weathering, abrasion, wear and oil resistant properties. The rubber dock fenders shall be
free from bubbles, cracks and other harmful defects.

The physical properties of the rubber compound used for the fenders shall comply with the
foliowing requirements:

Physical Properties and Test Method

Test Item Properties Test Method
Tensile Strength 160kg/sq. ini AST 12
ensile Strengt kg/sq.m minimum Test piece: MD4
2 Elongation 350% minimum Dumbell No. 3 ASTM
3 D1456
o Hardness 76Hs maximum .
2 Spring Type
o ASTM
o0 hardness test
D2240
o {Type A)
o
s Tensil h M D412
] ensile Strengt Not ess than 80% of AST
=1 o A ASTM
£ E’ Elongation original value Aging by air
< heating: 701°c | D1456
QU
& Hardness Not more than original x 96 hours. ASTM
value +8° D2240
Compression Test 30% maximum Heat treatment:
70+1°Cx 22 ASTM D395
hours.

Note: Equivalent Standards are acceptable.

FITTINGS AND ANCHORAGE

Anchor bolts and connecting hardware shall be fabricated using type of steel specified (ASTM A36)
and to the required shapes and sizes shown on the approved plan/drawings.

TESTING, SAMPLING, INSPECTION, ACCEPTANCE, MARKING AND PACKAGING
Testing

Sample rubber dock fenders that shall be incorporated in the project shall be subjected to
tests. It shall pass the required energy absorption and reaction force at a certain deflection

as indicated in the plan.

The Contractor shall be required to submit test certificates showing compliance to the above
requirements. The test certificates shall be certified by an independent testing institute /
organization recognized by the Authority.

Construction of Wharf with Breakwater Piiss
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Technical Spec@ﬁcaﬁfrg

{Mooring and Fendering System)

All units shall be tested for performance. The fender shall be compressed repeatedly three

(3) times to the maximum deflection at the speed from 2 to 8 cm. per minute. The load and

defiection values shall be recorded with the precision of 0.1tf and 0.5mm respectively. The

results shall be plotted in the form of load-deflection-energy absorption cusves. The average

data obtained in the second and third test loading shall be considered as performance
values.

inspection

All fenders of each type shall be inspected for compliance to specified dimensions and af!
fenders shall be inspected for any sign of flaw or defect inimical to its use.

Al anchor bolts and fittings shall be inspected. The material used for the fabrication of bolts
and fittings shall be covered by the manufacturers certified mill certificate and shall be
verified by the Authority.

Acceptance Tolerance

The acceptance tolerance shall be based on the followi ng:

1. Fender Dimension
Length : 2% to +4%
Width : ~2% to +4%
Height : -2% to +4%
Thickness : -2% to +8%

2. Anchor Boit Holes in Fender

Diameter of the Hole : +2.0mm
Pitch of the Hole : +4.0mm
3. Acceptance tolerance for all fenders supplied shall be as follows:
E = Energy absorption, E 2 Specified E but not more than 10%
R = Reaction force, R = Specified R but not more than 10%

Construction of Whaif with Breakwater Piles
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Technical fficati
{Mooring and Fendering System)

All fender units shall be clearly numbered and marked. Each fender shall have the following
markings.

1.

2
3.
4
L

Packaging

Fender type and manufacturer's name or trade mark
Production serial number

Date of manufacture or its abbreviation

Main dimensions

Project identification as follows:

Name of Port/Project :

Year supplied

The fenders shall be packaged on wooden crate or wrapped individually with Polypropylene
sheets except when shipped containerized. The boits and fittings should be placed in crates
and suitably treated for protection when transported by sea and stored in port areas.

EXECUTION

MOORING / FENDERING SYSTEM

All units shall be installed at the locations shown on the drawings and as directed by the Engineer.

Construction of Wharf with Breakwater Plies
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Technical Spaci
{Projact Bilboard)

ITEM 08 : PROJECT BILLBOARD

SPECIFICATION
The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x
2,400mm) using %: inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.

Construction of Wha with Breakwater Pies
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Project Drawings
{Approved Plans)

SECTION VI

DRAWINGS AND

APPROVED PLANS
(SEE ISSUED APPROVED PLANS)

LIST OF DRAWINGS:

1 OF16 - VICINITY MAP, DEVELOPMENT PLAN, GENERAL NOTES, LIST OF DRAWINGS

2 OF 16 - GENERAL PLAN

3 OF 16 - PILING PLAN AND SCHEDULE (PROPOSED EXTENSION OF R.C. PIER)

4 OF 16 — DETAIL SECTION OF BEAM, TYPICAL TRANSVERSE BEAM REINFORCEMENT,
TYPICAL LONGITUDINAL BEAM REINFORCEMENT, TYPICAL REINFORCEMENT
OF R.C. DECK, DETAIL OF CURTAIN WALL

5 OF 16 - DETAIL OF PILE CAP, TYPICAL DETAIL OF MOORING & FENDER BLOCK

6 OF 16 - PILING PLAN AND SCHEDULE (PROPOSED R.C. WHARF WITH BREAK WATER
PILES (BLOCK-1)

7 OF 16 - PILING PLAN AND SCHEDULE (PROPOSED R.C. WHARF WITH BREAK WATER
PILES (BLOCK-2)

8 OF 16 - TYPICAL REINFORCEMENT OF R.C. DECK (PROPOSED R.C. WHARF WITH BREAK
WATER PILES (BLOCK-1)

9 OF16 - TYPICAL REINFORCEMENT OF R.C. DECK (PROPOSED R.C. WHARF WITH BREAK
WATER PILES (BLOCK-2)

10 OF16- DETAIL SECTION OF BEAM, TYPICAL TRANSVERSE BEAM REINFORCEMENT,
TYPICAL LONGITUDINAL BEAM REINFORCEMENT, DETAIL OF CURTAIN WALL

11 OF 16 - TYPICAL DETAIL OF MOORING & FENDER BLOCK
12 OF 16 - TYPICAL DETAIL OF PILE CAP, DETAIL OF CONSTRUCTION JOINT

13 OF 16 - DETAIL OF 700mm @ x 13mm THICK TUBULAR STEEL PILES (PROPOSED
EXTENSION OF R.C. PIER)

14 OF16 - DETAIL OF 700mm @ x 13mm THICK TUBULAR STEEL PILES (PROPOSED
R.C. WHARF WITH BREAK WATER PILES)

15 OF 16 - DETAIL OF 500mm @ x 12mm THICK TUBULAR STEEL PILES (BREAKWATER PILES),
DETAIL OF V-TYPE (500H x 2000L) RUBBER DOCK FENDER

Construction of Whartf with Breakwakr Piss
Port of Clavaria, Taggsat Norts, Cagayan



) PD-2
Project Drawings
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16 OF 16 - DETAIL OF 35 TONS MOORING BOLLARD (TEE HEAD), DETAIL OF
100 TONS MOORING BOLLARD (TEE HEAD)

ANNEX-1 - HYDROGRAPHIC AND TOPOGRAPHIC SURVEY PLAN
ANNEX-2 - BOREHOLE LOCATION, FINAL BORING LOGS
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CONSTRUCTION OF WHARF WITH BREAKWATER PILES 1

BILL OF QUANTITIES
Port of Claveria, Taggat Norte, Cagayan g—

' DESCRIPTION OF WORI

{Pesos

: _ ; L@y
BILL NO.{ * GENERAL EXPENSES
1.01 Mobilization, demobilization and cleaning lot 1
1.02 - Rental of site office and residence for the Engineer and staff mo, 25
1.03 Maintain temporary site office and residence for the Engineer and staff mo. 25
1.04 Provide Construction Safety and Health Program in the execution mo, 25

of the project inctuding stringent Covid-19 protocols per Engineering
circular No, 01-2020, and Construction Guidelines for Project
Implementation during the period of Public Health Emergency,
approved by PDCB and CIAP (as indicated in the Bid Documents)

et G TOTAL FORBILL NO, A0 o i o

Bidder's Authorized Signature Page 1of 4



CONSTRUCTION OF WHARF WITH BREAKWATER PILES o1

BILL OF QUANTITIES
Port of Claveria, Taggat Norte, Cagayan ?

2 PIER EXTENSION & WHARF WITH BREAKWATER PILES
2.01 Chipp-off existing R.C. curb, flushed to deck lavel and smothen with mortar Lm, 8
2.02 Supply and drive Test Pile No,1 (700mm dia x 24m Steel pips pile) no. 1
2.03 Supply and drive Test Pile No, 2 & 3 (700mm dia x 27m Steel plpe pile) no. 2
2.04 Supply and deliver to site steel pipe piles (A252 Grade 2) ‘mt. 3,360
2.05 Supply and apply polyurethane external coating 8q.m. 18,322

for steel pips pipes

2,06 Supply and install plate reinforcing band tip for the steel pipe piles k0. 18,695
2.07 Handle, pitch and driva vertical steel pipa piles Lm. 13,203
2.08 Handle, pitch and drive batter steel pips piles L.m. 4,140
2.09 Cutting of newly driven steel pipe piles no, 685
210 Extraction of clogged materials insida the steel pips piles cu.m. 831
2.11 Supply end place 3,500 psi concrete filler for stesl pipe piles cum. 3,260
212 Supply and install reinforcing steei cage for stee! pipe piles kg. 519,853
2,13 Supply and place 3,500psi concrete for the superstructure cu.m. 2,552

Bidder's Authorized Signature Page 2074



BILL OF QUANTITIES

CONSTRUCTION OF WHARF WITH BREAKWATER PILES
Port of Claveria, Taggat Norte, Cagayan

mtl!hw?.
POR Y|
AUTHORTY

S QT {Peso;i;
2.14 Supply & install steel reinforcement for the superstructurs 320,785
215 Supply and install hot-dipped galvanized angle bar for construction L.m. 78
joints including dows! bars
2.18 Supply, deliver to site mooring bollard (35T, T-head) set 6
including accessories
217 Install mooring boltard (35T, T-head) & accessories sot 6
2.18 Supply, daliver to site mocring bollard (100T, T-head) sot 10
including accessories
2.19 Install mooring bollard (100T, T-head) & accessories set 10
2.20 Supply, deliver to site V-typs rubber dock fender (V500H x 2000L) set 31
including accessaries
2.21 Install V-type rubber dock fender (V500H x 2000L) & accessories sat 31

- TOTAL FOR BILLINO, 2.0 ..

Bidder's Authorized Signature Psge 3 of ¢
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CONSTRUCTION OF WHARF WITH BREAKWATER PILES avTHORTY
Port of Claveria, Taggat Norte, Cagayan

BILL OF QUANTITIES QP.

No. DESCRIPTION OF WORK -
BILLNO.| 3 REIMBURSABLE ITEMS

3.01 Provide reimbursable items necessary in the implamentation
of the project as determined by the Authority

a) Office furnitures and appliances lot 1
b) Computers and Accessoriss lot 1

¢) Service Vehicle including LTO registration and comprehensive unit 1
insurance

S TOTAL FORBILL NOy 3iriin, i~ s g o oo o e

Bldder's Authorized Signature Page 4 of 4
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HBOQ and Attachments
{Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

item 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing alt
materials, labor, equipment, tools and incidentals necessary io mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

ftem 1.02 Rental of site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental for temporary site office and
residence for the engineer and staff and accepted by the Engineer. The contract unit
price shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary for the provision of temporary site office and residence for the
engineer and staff.

item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for fumishing all matenals, labor, equipment, tools and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services.

ftem 1.04 Provide construction safety and Health Program in the execution of the project
including stringent Covid-19 protocols per PPA Engineering Circular No. 01-
2020 and, construction guidelines for the project implementation during the
period of public health emergency approved by PDCB and CIAP (as indicated in
the bid documents)

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the implementation of the Construction Safety and Heaith
Program, as required and approved by the Department of Labor and Employment
(DOLE).

Construction of Wharf with Breakwater Piles
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BOQ and Attachments
(Annex 1 - Basis of Paymenis)

BILL NO. 2
PIER EXTENSION AND WHARF WITH BREAKWATER PILES

tem 2.01 Chip-off of existing R.C. Curb, flushed to deck leve! and smoothen with mortar

The quantity to be paid for shall be the actual length in linear meter of existing R.C.
Curb to be chipped off, flushed to deck level and smoothened with mortar in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Item 2.02 Supply and drive Test Pile No. 1 (700mm® X 24mm Steel pipe pile)

The quantity to be paid for shall be the actual number of Test Pile No. 1 (700mm@ X
24mm Steel pipe pile), to be supplied and driven in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tocls and incidentals
necessary to complete the work.

item 2.03 Supply and drive Test Pile No. 2 (700mm@ X 27mm Steel pipe pile)

The quantity to be paid for shall be the actual number of Test Pile No. 2 (700mm@ X
27mm Steel pipe pile), to be supplied and driven in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.04 Supply and deliver to site steel pipe piles (A252 Grade 2)

The quantity to be paid for shalf be the actual weight in metric tons of steel! pipe piles
(A252 Grade 2), supplied and defivered to site in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shail be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.05 Supply and apply polyurethane external coating for steel pipe piles

The quantity to be paid for shall be the actual area in square meter of polyurethane
external coating, applied on the surface of the steel pipe piles in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.06 Supply and install plate reinforcing band tip for steel pipe piles

The quantity to be paid for shall be the actual number of plate reinforcing band tip,
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Construction of Whait with Breakwater Piles
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BOQ and Attachiments
{Annex 1 - Basis of Payments)

Hem 2.07 Handle, pitch and drive vertical steel pipe piles

The quantity to be paid for shall be the actual length in linear meter of vertical steel
pipe piles, handled, pitched and driven in accordance with the plans and
specifications, measured from the tip of piles to cut-off elevation and accepted by the
Engineers. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 2.08 Handle, pitch and drive batter steel pipe plles

The quantity to be paid for shall be the actual length in linear meter of batter steel pipe
piles, handled, pitched and driven in accordance with the plans and specifications,
measured from the tip of piles to cut-off elevation and accepted by the Engineers. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 2.09 Cutting of newly driven steel pipe piles

The quantity to be paid for shall be the actual number of newly driven steel pipe piles,
cut-off up to required elevation, in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.10 Extraction of clogged materials inside the steel pipe piles

The quantity to be paid for shall be the actual volume in cubic meter of clogged
materials to be extracted from steel pipe piles in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentais
necessary to complete the work.

item 2.11 Supply and place 3,500 psi concrete filler for steel pipe piles

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete filler for steel pipe piles, supplied and set-in-place in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.12 Supply and install reinforcing steel cage for steel pipe piles

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
cage for steel pipe piles, supplied and instalied in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ftem 2.13 Supply and place 3,500 psi concrete for superstructure

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shafl be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Congtruction of Whar! with Breakwaier Piles
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BOQ and Attachmenis
{Annex 1 - Basis of Payments)

Rem 2.14 Supply and install steel reinforcement for superstructure

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
bars, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shali be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.15 Supply and install hotdipped galvanized angle bar for construction joints
including dowel bars

The quantity to be paid for shall be the actual length in linear meter of hot-dipped
galvanized angle bar for construction joints including dowel bars, to be constructed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

tem 2.16 Supply and deliver to site mooring bollard (35T, T-head) including accessories

The quantity to be paid for shall be the actual set of mooring bollard (35T, T-head)
including accessories, supplied and delivered to site in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.17 Install mooring bollard (35T, T-head) including accessories

The quantity to be paid for shall be the actual set of mooring bollard (35T, T-head)
including accessories, installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, fabor, equipment, tools and incidentals necessary to complete
the work.

item 2,18 Supply and deliver to site mooring bollard (100T, T-head) including accessories

The quantity to be paid for shall be the actual set of mooring bollard (100T, T-head)
including accessories, supplied and delivered to site in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.19 Install mooring bollard (100T, T-head) including accessories

The quantity to be paid for shall be the actual set of mooring bollard (100T, T-head)
including accessories, instalied in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Consdruction of Wharf with Breakwaier Pies
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BOQ and Attachments

{Annex 1 - Basis of Payments)

item 2.20 Supply and deliver to site V-type rubber dock fenders (V500H x 2000L) including
accessories

The quantity to be paid for shall be the actual set of V-type rubber dock fenders
(V500H x 2000L) including accessories, supplied and delivered to site in accordance
with the plans and specifications and accepted by the Engineer. The contract unit
price shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 2.21 Install rubber dock fenders including accessories

The quantity to be paid for shall be the actual set of rubber dock fenders (V500H x
2000L) including accessories, installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

BILL NO. 3
REIMBURSABLE ITEMS

item 3.01 Provide reimbursable items necessary in the implementation of the project as
determined by the Authority.

a. Office Furniture and Appliances
b. Computer and Accessories

c. Service Vehicle including LTO registration and comprehensive
insurance

The quantity to be paid for shall be the actual quantity of determined items by the
Authority deemed necessary in the implementation of the project, supplied, delivered
and accepted by the Authority. Payment for said items shall be made only upon
complete delivery/acceptance of such. The contract lump sum price shall be full
compensation for providing all determined items. The Contractors Profit and
Overhead, Contingencies and Miscellaneous (OCM) should not be included in the cost
of said items. Claims for payment shall be supported by Official Receipt(s) (OR) and at
least three (3) canvasses. The amount to be paid for shall be the price indicated in the
OR but should not exceed the contract lump sum price. The detemmined items shall be
the property of PPA. Operation and maintenance shall be bome by PPA.

Corstnction of Wharf with Breakwater Pies
Port of Claveria, Taggat Norts, Cagayan
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF
RENTAL OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide a temporary site office and residence (rental) with an area of at least 48
square meters for use of the Engineer and his staff for the whole duration of the project.

Conatruction of Wharf with Breakwater Pies
Port of Claveria, Taggat Noste, Cagayan



OFFICE EQUIPMENT FOR USE OF THE PPA ENGINEER AND STAFF

The Contractor shall provide within thirty (30) days after notice to commence work, the following main
items of brand new office equipment for use of the Engineer and his staff. The Contractor shall make
available for use of the Engineer other equipment as may be necessary for the proper functioning of
the office. The equipment shall be the property of PPA. Operation and maintenance shall be bome by

PPA.
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a) Office Furnitures and appliances

sets  Office table, 1.5 x 0.70m with chair

set Conference table w/ chair (6-str.)

units  Single bunk beds w/ mattress & beddings
pcs. Waste paper basket

pc. Calculator (Scientific, 12 digit capacity)
uni Communication system, Cell phone

unit  Filing Steel Cabinet, 4-drawers

units  Air-conditioning unit (1.0 hp., window type)
unit Refrigerator (6 cu.ft.)

set Gas stove (2 bumer with tank)

unit  Hot and cold water dispenser (5 gal. Cap.)
pc. White board with eraser and marker

unit  Stand fan (16" dia.)

b) Computers and Accessories

sets  Deskiop Unit & Accessories

dnits  Uninterrupted Power Supply (UPS)
units Extemal Hard Drive (USB 3.0, 4TB)
unit  Computer Table

unit  Computer Chair

c) Licensed Softwares
units Microsoft Office

d} Service Vehicle including LTO registration
and comprehensive insurance
unit  Service Vehicte (up to 3.0 DSL Engine, 4x2, A/T)
lot Comprehensive Insurance (1 yr.)
lot LTO Registration (3yrs.)

BQ-11

BCQ and Attachment

{Annex 2.a — Reimbursable tems)
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{Annex 2.9 ~ Reimbursable {ems)

COMPUTER AND ACCESSORIES

The Contractor shall provide within thirty (30) days after notice to commence work, two {2) “Brand
New Desktop”, complete with printer and accessories and licensed software for the use of the PPA
Engineer and his Staff at the start of the project. The items shall be the property of PPA. Operation
and maintenance shall be borne by PPA.

Description /
Specifications: DESK TOP UN!T
Brand/Model Asus, Apple, Lenovo, ACER, HP or Equivalent Branded
Processor Intel ® Core ™ i7-9700K CPU
System Memory 8GB DDR4 Ram at 2666MHZ up to 32GB, 2DIMM slots
Chipset intel B360
CD-ROM Tray load DVD Drive (Reads and Wiites to DVD/CD)
Graphics NVIDIA GeForce RTX 2060 6GDS
SATA 4 x SATA 6.0 Gbps
HDD/SSD 128GB SSD (M.2 PCle 128GB) + 1TB HDD (3.5” 7200mm)
WIF{/ Bluetooth 802.11ac 2x2/ Bluetooth 5.0
LAN Realtek RTL8111H 10/ 100/ 1000Mbps
Audio Realtek ALC887, DTS Headphone X
Accessories Wireless Keyboard and Mouse
Ports 4 x USB 3.2, 2 X USB 2.0, HDMI, Audio Jack, RJ45 and Mic in/ headphone
out
Display (Monitor) 277 inch. FHD {1920 x 1080 Display) with speaker, display ports, USB hub,
earphone jack and PC audio inputs.
OS Bundied Windows 10 PRO for business
{Cettification/License)

External Hard Drive

Portable (UUSB 3.0 Interface, at least 4TB Capacily)

SOFTWARE

Construction of Wharf with Breakwatsr Pias

Port of Claveria, Taggst Norte, Cagayan



(Annex 2.2 - Reimbursable ems)

The Contractor shall provide within thirty (30) days after commence work, the specified “License
softwares” latest version for the use of the PPA Engineer and staff. The software shali be the
property of PPA. Operation and maintenance shall be borne by PPA.

SERVICE VEHICLE

The Contractor shall provide within thirty (30) days after notice to commence work, one (1) unit
“Brand New" Transportation Service Vehicle for the use of the PPA personnel. The vehicle to be
provided by the Contractor shall be to the satisfaction of PPA. The vehicle shall comply in alf respect
with all relevant national or local laws, statutes and regulations. The unit shall become the property of
PPA. Operations and maintenance shall be bome by PPA.

The vehicle shall be diesel-fuel engine with a displacement of not more than 3000cc, 4 x 2 and with
automatic transmission.

Conatruction of Whart with Breakwanr PiNS
Port of Claveria, Taggat Norte, Cagayan
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MINIMUM MAJOR EQUIPMENT REQUIREMENTS

unit/s  Air-compressor (250cfm, minimum), owned

unit/s Centrifugal Trash pump, owned/leased

unit/s Concrete Bucket, owned

unit's  Concrete Vibrator (3.50 hp, minimum), owned

unit's Crane Barge (319 GW, minimum) with 60T crane, owned
unit's Crawler Crane (30T, minimum), 1 owned, 1 owned/ieased
unit/s Deck Barge (1000T DWT), owned/leased

unit/s  Pile Hammer (Diesel, 7,500 kg.m.), 1 owned, 1 owned/ieased
unit's  Drop Hammer (2T, minimum), owned

unit/s Dump Truck (8 cu.m., minimum), owned

unit/s Bar Bender (electric, 25mm dia min.), owned

unit/s  Bar Cutter (electric, 25mm dia min.), owned

unit's Jackhammer, owned

unit/s Oxy/Acetylene Cutting Outfit, owned

unit/s Payloader (80 hp, minimum), owned

unit/s  Transit Mixer (5-6 cu.m. cap., minimum), owned/leased
unit/s Tugboat (500hp, minimum), owned/leased

unit/s  Water Truck with pump (1,000 gal., minimum), owned
unit's Welding Machine (400 amp., minimum), owned

unit/s Cargo Truck (5§ Ton, minimum), owned

Construction of Wharf with Breakwater Pies
Pert of Claveria, Taggat Norle, Cagayan
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public
health emergency approved by PDCB and CIAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no.  Safety Engineer / Officer
1 no.  Nurse/Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment

39 pcs. Hard Hats

39 pcs.  Gloves (rubberized)

39 pcs.  Safety Glasses/Goggles (clear)
78 pcs.  Long Sleeve T-shirt

8 pcs. Aprons

4 pcs. Safety Belts

39  pairs Safety Shoes
4 pcs. Life Lines

1 lot Barricades
1 lot Warning signs
2 unit/s Fire extinguisher (10kg.)
lot Disinfection Booth with Footbath
9 no. PCR Test for Covid-19 (Initial Testing)
9 no. PCR Test for Covid-19 (Confirmatory Testing)

Medical and First Aid System - Twenty-five (25) mos.
Temporary shelter for workers - 1 lot
NOTE:

The Contractor shali provide the above-cited minimum construction safety and heafth
requirements or as required by the Engineer.

Construction of Whast with Breakwater Piles
Port of Claveris, Tagget Norte, Cagayan
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PPA MEMORANDUM CIRCILAR
No

Senes of 2018

Altachment

- Page 1 of 10

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
' CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJEGTS

Matenials/ltems of
Work

Required Tests

1. Construction of
PieriWhart, Platform
and Ramp

Structural Concrete (SC)
A Portfand Cement

Quality Test

1 Concrete
2 Steel Bars

3 Hgh
Tension

Strand

8 Fme Aggregate Quamy Test for Gradmg Elutnation (wash),
Bulk Specfic Gravty, Absorphon, Mortar
Strength, Soundness, Orgaric impuntes, Unit
Werghl % Clay Lumps and Shale
€ Coarse Quaidy Test for Gradmng, Bu!k Specific vany
Aggregate Absorpbon and Ahrasmn
D - Water Certficate from the Engneer or. Qualty Tesl
for Densnty and Chionde Content .
E Sleel Bars | Ml Certficate and Quality Test for Chemm!
: Composition ard Mechanical Pmpemes
F Conm Compressive Strength on cyhndér samples
_ | Stump Test
G Admndureand | Qualty Test
Cancrete Cunng
Matenals
Piling {P)
A Concrete Pies Fabricabon Report

Smmstasf&SC{F)
Same test as for SC (E)

| Test for Chemical Composibon and

Mechanical Propertes

Minimum Incremental
Frequency of Tests

For every 2,000 bags {40kg) or
fraction thereof

For every 1',500 cubc meter or
fraction thereof

For every 1,500 cubwc meter or
fracton thereof

Qne per sowce

For every 10,000 kg of fracton
therect -

1 set consistng of 3 concrete
cyinder samples shall be taken
from each day’s pounng and o
represent not more than 75 cu m
of concrete or fraction thereof

For every mix
One per shipment

Oneperfabncatron_
Same frequency as SC (F)
Same frequency as SC (E)

For.mry 20000kg or frachon
thereof ’

N4

oLl
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{Annex 5 — Mininum Testing Requirements)

. PPA MEMORANDUM CIRCULAR
Na
v Senas of 2016
Altochmmnt
- Page 207 10
Matenats/items of Required Tests Minmum lncremental
Work Frequency of Tests
4 Coarss Same Test as for SC (C) Same frequency as 5C (C)
Aggregates .
8 Fme Same Test as for SC (B) Same frequency as SC (B}
. Aggregates .

B Steel Pipe Piies | Fabncaton Report, Mill Certificate and Quaity  § One per fabncabon
Test for Chemical and Mechanical properties '
1 Steel Cheimical Compasiion (refer bekow)
- Under 147 {355 60mm} Qutside 2 from 200 pipa of frachon thereof
Oiameter ) .
- 14"10 36" {355 6 to 914mm) Cutside | 2 from 100 pipe or fraction thereof
Dga Lo
- Over 36" (914mm) Outside Diameter 2 from 30001t (914m) or fracton
: thereof )
MechanicalTensile One (1) tension test shall be made:
- on one iength or fraction thereof of
each size, or one piece of skelp
representing each-lot of 200
{engths or fraction thereof of each
sze
2 Polyurethane { Mill Certificate and Qualdy Test One per fabncation
Coating :
3 Concrete | Same test as for SC (F) Same frequency as SC (F)
4 Fme Same test as for SC (8) Sama frequency as SC (B)
Aggregate
5 Coarse Same test as for SC (C) Same frequency as SC {C)
Aggregste
8 St_ea!Bars Sa:mTesiasSC(E_} | Same frequency as SC {E)
7  Water Same Test as SC (D) Same frequency as SC (D)
. {{gger Dack Fanders Physical Test Al unds
) ' :
Performance Test for Energy Absorpbon and Alfunts .
Reaction Force
Accessones
Washer and Frxing Bolt, | Physicat Test All units
Anchor Bolt

Qualdy Test for Chemicat Composdion and
Mechanical Properties

One per fzbncation

st

Construction of Wharf with Breakwater Pies
Poft of Claveria, Taggat Norts, Cagayan
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- .
02 __

No
~ Senes of 2016
: Page 3of 10
Matenais/fitems of Required Tests | Mimmum Increments!
7 Work ' . T : . . Freguency of Tests . .
Moonng Bollard (MB) | Physwcal Test - | At unus
{Hexagon Nuts, Plan ' o - E -
Washer, Anchor Ring - | Qualdy Test for Chemmical Composihon and | One per fabncabon
and - Mechanical Propertias
Anchor Bott)
| . Construction of
‘| Back-Up Area,
Causeway and
Pavement
Sheet Piing (SP)
A Concrete Sheet -
"1 Conuwte ' Same test es for SC (F) . ' Same frequency s SC (F) .
2 SteeiBars | Sametestas tor SC(E) | | sametraquencyssSC(®)
3  Hgh Tension Same testas for P (A 3) Same frequency as P {A 3)
Strands _ . _ _ _ _ :
4 Fme Aggregates | Sametestasfor SC(B) - | Same frequency 3s SC (B)
5 Coase | same TestastorSC(C) | Sama frequency as SC (C)
B SteelPipePllés _
1 Steel - | same estse lorP B1) L Same frequency as P (B1)
2 Concrete Same test as for SC (F) : .| Same frequency as SC(F) ..
3 FmeAggregate | SamewstasfrSC(R) . 0 - | SamefrequencyasSC(B)
4 Stee! Bars . SamemasfbrSC{E} SaméﬁeqnencyasSC(E)

7

(Y ]
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*

PPA MEMORANDUM CIRCULAR

No
Seres of 2016 -
Atfachment
Paga 4 of 10
Matenals/items of 'Requmrd Tests Minimum Incremental
Work Frequency of Tests
Rocks Test for Apparent Specific Grawty and | For every 1,500 cubic meter or
Abrasion ‘ fraction thereof
Geotextile Fitter Physical and Mechanical Test One per batch
Ml Certficate One per batch
Sand and Gravel Filt Quality Test for Organc Impurbes and | For every 1,500 cubc meler or
Grading fraction thereof
Selected Fill Quality Test for Gradimg, Plasboity and For every 1,500 cubic meter or

Laboratory Compaction Test
faboratory Cakfornia Beanng Raho (CBR)

Field Denstty Test

fracbon thereof

For every 2,500 cub:xc meter or
frachon thereof :

For every layer of $50mm.of
compacted depth at least one
group of three In-situ densdy test
for every 500 sg m or fraction

thereof
Aggregate Base Course | Quality Test for Grading and Plasticity .For every 300 cubic meter or
fraction theraof
Qualty Test for Grading, Plasterty, Abrasion For every 1,500 cubic meter or
and Laboratory Compaction Test fraction thereof
Laboratory Calforua Beanng Rat:o (CBR) ] Same frequency as Selected Fill
Field Density Test Same frequency as Selected Fill
Portand Cement
Concrete Pavement
(PCCP)
A Portand Cement | Same lest as for SC {(A) Same frequency as SC (A)
8 Fine Aggregate | Same test as for S}C {B) Same fv‘equenc_:y as SC(B)
C Coarse Same test as for SC (C) Same frequency as SC {C)
Aggregate
D Water Same test as for SC (D) Same frequency as SC (D)
Steel Bars Same test as for SC (E) Same frequency as SC (E)
{Dowets) ’ _ -
F__Joint Filer Qualtty Test | One (1) per shipment

,/ﬁk@.

Constnuction of Wharf with Breakwatar Piles
Port of Clavernia, Taggat Noite, Cagayan
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PPA MEMORANDUM CIRCULAR

. No

Senes of 2016

Atachmest

Page 5oF 10 -
Matonrals/items of - Required Tests Mismiumn Incremental

. Work IR - Frequency of Tests

"6 Admodure and "~ Same test as kr SC (G) Same fraquency a5 SC (G)
ConcreteCumg

H Concrete Same test as for SC {f) Some fraquency 38 SC (F)

Flexural Test 3beamsamplesﬁorever7330 .
_ _ . ‘| sqm or frachon tharsof -
t Completed Core Test 1 set {3 specimen) for evary 2,500
Pavement sgm and frachonthereof |
(nterfocking Concrete .
Blocks
A Cement Same test as for SC (A) Same frequency as SC (A}
Fine Aggregate | Same test as for SC (B) -t Same frequency as SC (B)

C Coarse Sa;mtesta;sfurSC(C} Sameﬂ'eqbencyasSC(C}

D ‘water Same test as for SC (0) Same frequency as SC (D)
Mvﬁmre& SamehastasbréC(G) Samfrsquaneyassch)
Matenals . - . _ _—

F Completed Blocks | Physical Test and Compressive Strength & blocks per day of fabncation -

| Cement Treated Base
Coume(CTB} i . :

A Poitiand Cement | Same test as for SC (A} - Same fraquency as SC (A)

B Fine& Coarse | Quaity Test for _Gmdmg.AbraslonanﬂFormHOOcubwmeteror
Water Same st as for SC (D) Sameﬁ*equencyasSC(D)

D Completed CTB | Field Density Test For ‘every layer of 150mm of

a - ' compacted depth at iezst cone
group of three Instu densty test
everysot}sqm orfracbonmeraof

RetmnngWslllCopmg

WallRC Cuwrb/RC

Detch/Shear

Key/Concrete -

Bbclrs\LeanCmm . :
A Porlland Cernent Smb#uh_SC{M San_éﬁaquemyasscu\)

- B . Fne Aggregate Same test as for SC (B) .-

Sarme frequency as SC (B) / :

Construction of Whatf with Breakwater Plles
Port of Chaveria, Taggat Norie, Cagayan
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BOQ and Attachments
{Annex 5 — Minimum Testing Requirements)

mﬂ Wm CIRCULAR

Senes of 2016
Attachment
Page ‘.d 10
Materials/items of Required Tests Mitmum incremental
Work Frequency of Tests
C Coarse Same test as for SC (C) Same fraquency as SC (C)
Aggregates
D Water Same lest as for SC (D) Same frequency as SC (D)
€ SleelBars Same test as for SC (E) Same frequency as SC (E)
Admixture and Same test as for SC (G) Same frequency as SC (G)
Concrete Cunng : .
G Concrete Same test as for SC (F} Same frequency as SC (F)
Tie Rad
A Sieel Same test as for SC (E) One per batch
B Assembly Performance Test {Tension) One per batch
Tie Bars and Dowels Same test as for SC (E) ‘For every 10,000 kg or fracton
thereof per Tie bars and Dowels -
Pipe Culverts and Storm
Drans
A Prpes Test for Strength, Absorption and Physical For every 50 pleces
B Mortaror ot | Same Testas for SC(ABand D) For every 25 prces

Aflemative Test Same test as for SC (F) a
Inspection Report :

Concrete Hollow Biocks
A Portiand Cement | Same test as for SC (A) Same frequency as SC(A)
B Fine Aggregates | Same test as for SC (B) Same frequency as SC (B)
C Water Same test as for SC (D) Same frequency as SC (C)
O Concrete Same test as for SC (F) Same frequency as SC (F)
E Completed CHB | Quaidy Test One for every 500 preces o
fraction thereof
Consm.nctlon_ Joints (CJ) _ -
A Angle Bsrs Test for Phys«cal and Mechanical Propertres One per batch
Steel Bars Samae test 3s for SC (E) One per batch
€ Zinc (Mot Dip Physical Test for Appearance, Stpping. | Alumts
Galvamzming} Waighing, Adherence and Adhesion
Coatings _ -

Coating Thickness
Magnetc Thickness Measurement

1 set {3 specenen) for avery
thereoy/|

100,000 sq mm or frachon

st g
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Grading Test - ’
Plasticity Test (LL.PL P}
Laboratory Compaction Test

Density Test

wausmcmma .
No
. Senes of 2016
Atiachment
Pago7Tof10
" Materials/tems of ' Requnred Tests Minimum lncremental
Work : L Frequency of Tests
Sacked Concrete
Came.nt Same test as for SC (A) SanafraquencyasSCtA)__'
B Fine Aggregates | Same test as for SC (B) Sane frequency as SC (B)
C cm. Same test as for SC (C}) Same frequency as SC {C)
Aggregates : g :
D Water Same test as for SC (D) SmnﬁequencﬁasSC{D}
E Concrete Same test as for SC (F) Saénefmquen_cyésSC(F}
F Saok{jute}'. PhyamlTest anmmry.sopaces_
Rubble Concrete o
A Cement Same test as for SC (A) Same frequency as SC (A)
8 Fwe Aggregates | Same téstas for SC(B) | S_a‘nefréquencyasSC(B)
C Coarse | Same test as for SC () . smﬁaqmnqasSC(C)
Aggregates .
D Water Same test as for SC (D) . Smwﬁaquomyissc(ﬂ).
E Concrete Same test as for SC (F) Same frequency as SC (F)
F _Rocks Same test as for ROCKS Same frequency as ROCKS
Earthworks - ' '
A Sub-grade Grading Test For every 1,500 cubic meter or
preparation Plashicty Test {LL PL.P1) fraction thergof
' . Laboratory Compachon Test - :
Censity Test For every layer of 150mn of
: compacted depth at least one
group of three in-situ densty test
every 500 sq m_or fracthon thereof
8 Structure If excavated materials shall be used as For every 1,500 cubic meter or
Excavaton Backfli

fraction thereof

For every layer of 150mm of
compacted depth at least one
group of three In-sitie densdy test
every 500 sqg m or frachon thereof

-7
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¢ .
PPA MEMORANDUM CIRCULAR
no _D.
Senes of 2016
Attactenent
° Page 8 of 10
Matenals/litems of Required Tests Minimum Incremental
Work Frequency of Tests
il Port Operations Building/Passenger Tenminal Buillding/Tranait ShedWarehouse
“STRUCTURAL WORKS -
: Refer to Structural Concrete {SC) and Piing Works (P)
ARCHITECTURAL WORKS '
Ceramic - Filled Liqund Physical Property, Mechanical and Chemical | Cne per shipment
Membrane f Water Property, Leak Test / Flood Test
Proofing, Hydrophobic
Poredblocking Ingredents
with Superpiasticizer 1.
Paint Quaity Test One 4-L can for every 100 cans o
e fracton thereof _
Ceram Tile ‘| Inspection and Evaluabon Report from the | One per shipment
_ Engmneer : .
Stamdess Steel Inspection and Evaluabon Report from the | One per shipment
— Engmeer el
Roofing Matenals Inspection and Evaluahon Iﬁepon from the | One per shipment
. Engineer B
Ceding Matenals Inspection and Evahmaton Report from the | One per shipment
e Engineer )
ELECTRICAL AND MECHANICAL WORKS
Wires / Cables Ingpection and Evaluaton Report from tha | One per shipment
Engineer
Testing and Commussioning
Electncal Devices inspection and Evaluabon Report from tha | One per shipment
Engmneer ’ )
| Yesbng and Commussroing
Fwe Alarm System Inspection and Evaluabon Report from the | One per tem
) Engmeer :
Testing and Comtssbnmg
Winng Devices Inspection and Evaluaton Report from the | One per shipment
Engmeer
Testng and Comimissionmyg >

. Jiﬂ-‘.
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PPA MEMORANDUM CIRCULAR
No
Senes of 2016
Altactinent
- Page 2 of 10
Materials/items of Required Tests Minimum Incremental
Work Freguency of Tests
Protective Devices Inspection and Evaluaton Report from the ! One per shipment
Engineer '
Testng and Commissianng
Tetephone System Inspection and Evaluation Report from the | One per temn
Engmeer
Testng and Commissioning
CCTV Systemn fnspecton and Evaluaton Repod from the | One pertem
Engineer
Testing and Commissioning
CATV System inspecbon and Evéluatlon Report from the | One per dem
Engineer _ . .
Testing and Commissioning
Background Muscc and | Inspechon and Evaluation Repart from the | One per tem
Pagmg System Engineer, Testng and Commessioning -
A Condrionmng Unts & | inspechon and Evaiugton Report from the | One per tern
Venhlation Engineer
Teshng and Commnssmm
Condunt Pipes Inspecbhon and Evalvabkon Report from the | One peritem
Engmeer
Testng and Commissionmy
Lighting Fixtures Inspection and Evalaton Report from the | One pertem
Engmeer
Testing and Commissionng
PLUMBING WORKS
Pipes Inspecton and Evaluation Repart from the | One per tem
Engineer
Testmg and Commissioning

; / \\\b
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- PPA DUM CIRCULAR
Mo 0o
- Senes of 2018
Attachment
i Page 10 of 10
Matenals/items of Reqinred Tests ’ Mimamum Incremental
Work Frequency of Tests
Fuxtures inspection and Evaluabon Report from the | One per item
Engineer
Testing and Commusstonng . .
Pipe Culverts Compression Strength For every size not more than 25

' inspection and Evaluation Report from the

pipes cast in the field

Engineer
IV Miscellaneous
Matenals
Fencing
A Barbed Wire, Physical Test (Dimensions and Coatmngs) One per Batch
Cyclone Wire
Mesh, Chain
Link
B Concrete Post Refer to Superstructure {SC) Refer to Superstructure (SC)
Lamp Post )
A Structural Steel | Physkcal Test (Dimensions) .- | Allumts
: ' Same test as for SC (E) - Do~ .
B Zinc(HotDip | Sarne test as for CJ (C) One per batch
: Galvanizing) "
i Coatings ——
Dramage Steel Grating | Same test as for SC (E) One {1} batch
_ Ingpection Report
Metai Pipe (Cast lron Physical Test (Dvmensions and Coatings) 1 per delvery
Galvanzed, etc)
Welding Works Oestructive and Non Destruchve Test One (1} per lot

NOTES 1. Testing of RDF shall be performed only by an independent Testing Laboratory duly
accredited by BRS, DOST and PPA
2. Testing of other matenals shall be porforrrled only by an independent Testing
Laboratory duly accredited by BRS and PPA.
. 3. All other 1ssuances which are ctherwise inconsistent herew:th are hereby revoked

or otherwise amended. . .

Approved

RAUY T. SANTO
r-in-Charge,

Offige of the General Manager

¢ L
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CMAY 15200

ENGINEERING CIRCULAR NO.§1 2020

FOR - : THE MANAGER, PCMD
: ALL PORT MANAGERS :
- CONCERNED CONTRACTORS -
- FROM : THE ASSISTANT GENERAL MANAGER,
: . ENGINEERING OFFICE - '

SUBJECT SAFETY GUIDELINES FOR THE iIMPLEMENTATION OF

- S ALL PPA (CAPEX & RM) AND DOTr TOURISM AND
‘SOCIAL REFORM PROJECTS DURING THE COVID-18
PUBLIC HEALTH CRiSiIS ' '

Pursuant to the Proclamation No. 929, series of 2020 issued by President Rodrigo
Roa Duterte, declaring a State of Calamity throughout the Philippines due to the
. Coronavirus Disease 2018 (COVID-19) and in view of the extended implementation of -
Enhanced Community Quarantine (ECQ) and General Community Quarantine {GCQ)
in the identified areas, the following guidelines, in addition to the existing safety
standards approved by the DOLE and also to the PPA Memoarandum Circular No. 18-
2020, are hereby directed to be implemented in all on-going PPA infrastructure
- projects including the DOTr Tourism and Social Reform projects:

1. Only persons from Twenty-One {21) to Fifty-Nine (58) years of age, without pre- _
existing heaith conditions, such as, ‘but not limited to immunodeficiency,
comorbidities or other hiealth risk and who did not come in contact with someone
with COVID-19 shail be allowed to be included in the workforce for areas under
ECQand GCQ. ' ' -.

2. The Contractor shall provide for their personnel/workers the necessary welfare
facilities and amenities, such as employees' quarters for board and lodging for
the project area covered by the ECQ and GCQ, otherwise, prior to deployment,

- prescribed procedures shall be conducted at every instance of re-entry.

3. Adequate food, potable drinking water, disinfectants shall be made available by
- the Contractors for their in-house personnel/worker during the period of
Eca/Geca. - - T - o S

4. Compliance to social distancing, proper hygiene and mandatory wearing of face

masks and other protective personal equipment shall be ensured for all on-

- going projects as pracautionary measures to avoid and contain the spread of
‘COVID-18 in the work place. _

A Bonflave Drive. South Harbor, Port Area.
: P . Box 436 Manila. Phil

Construction of Wharf with Breakwater Pies
Port of Claveria, Taggat Norte, Cagayan



BQ-27
BOG and Attachments
{Annex 8 - Enginsering Circutar No. 01 2020)

.S. Field Offices, employees' quarters, bunkhouses and other comemon areas shall
- be maintained to ensure cleanliness and daily disinfection of said areas must
be conducted accordingly.

8. Contractors shall provide disinfection facilities such as handwashing station,
- foot bath and others to be placed at various focations of all on-going projects. -

7. Contractors shall ensure that their projects are in compliance with the DOLE
D.Q. No. 13 series of 1898. Personnel and workers shall be provided with the
supply of vitamins particularty Vitamin C and other over the counter medicines,
quarantine facilities and oxygen tanks for emergency purposes.

- . 8. Safety Officer of the Contractor shall regularly conduct briefing on the

information regarding COVID-19 construction protocols on top of other safety
requirements,

. 8. As preventive measure, daily monitoring of the pre and post work health
+ conditions of workers shall be undertaken by the Contractor's health/safety
officer particularty the temperature, blood pressure and exposure monitoring.
Personnel with symptoms relative to COVID-19 shall be immediately isolated
. and quarantined for fourteen (14) days and if necessary, brought to the DOH -
- COVID-19 treatment faciiity under strict confidentiality/privacy.

10. Daily heaith monitoring report shall be prepared by the Safety Officer and to be
submitted to the assigned PPA Project Engineer/Port Engineer. . S

11.Proper protocols in accordance with the DT! and DOLE Interim Guidelines and
the Local Government Unit policy on work place prevention and control of
. COVID-19 shall likewise be strictly observed. : o -

12. Daily work abtivities shall be under strict monitoring by the Safety Officer to
_ ensure compliance with safety standards and quarantine protocols,

' _13.Shéring of construction and office equi'pment is discouraged. However, if it
cannot be avoided, disinfection of equipment in between transfer shall be
conducted. : : :

14.All materials and equipment brought inside the project site shall be disinfected,
as much as possible, . :

15.Non-essential personnel, visitors and general public shall be restricted to enter
" the project site. All personnel entering the construction site premises on a
temporary basis (e.g. Delivery truck drivers, inspectors, etc) shall be properly
logged and checked for symptoms. Gatherings, liquors, and/or memry-making
are strictly prohibited in the project site. o _ : :

Construction of Wharf with Breakwaler Piles
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16.PPA Port/Resident Engineef shal ensure strict cempliance to DOLE D.O. No.

13, series of 1998 and implementation of the mentioned COVID -19
precautionary measures in the work place. :

17.Clustered and staggered deployment of émployees within the construction site -
shall be observed to minimize personnel contact, '

- 18. Contractors shall submit to the impiememing' unit the inventory of work
activities including the proposed sequencing of activities to be followed and

undertaken to comply to the required social distancing. Break times shail be
conducted in a staggered manner.

For strict compliance.
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Iy irrina
POKIS T x %
ALTwONTY

June 29, 2C20

MEMORANDUM

FOR ©  The Assistant General Manager for Englneering
Cffice of the Assistant Genaral Manager for Engineering

FROM : The Manager
Internat Audit Departnent (14D}

SUBJECT : Construction Guidelines for Project implementation during the
period of Public Health Emergency

O N s, v s et aTA

Last June 16, 202D, we receivad thry email the letter from the Constructon ingustry
Authorny of the Phiippnes {CIAP) o the General Manager daled tune 15 2620
(copy attached) regardmg the above subjact. CIAP is regquesting PPA to assist them
in dsseminatng the above Construchon Gudeines 10 our slakenolders. reludmg
oontracions and impiemanting units.

Relative to this, 1AD being the impiermmentmg unt for Constructors Performanoe
Evatustion System {CPES) and relative 1o its grplemeniation, may we seak
assistance from your good offce in dssamrating the attached guidelines to the PPA
Engineering Units and PPA constructoes

Thank you for your king oonsuderation.

PHIL. PGRTS AUTHORITY
ENCINEERIND O 1B
PROJ. CEv°T DEPARTUALNI

VENICIUS V. VILLASENOR

Cc The Gererd Manager

Allacimentts  Ag staed

A Se T Daww Dorudmator Fom A Wi wded Fy o qmvse
CTOMr S N Krawaer
[ SR OV { B N e R AR T Y
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Construction Guidelines for Project implementation during the perlog of Public
Health Emergency

Background

The President declared a state of pubdlic hzalth emergency thmough Presidontial
Preclamabon Mo. 822 5. 2020 to sddress the Corora Virus Disease (COVIO-19)
Yreol, subsequently placing the whale of Luzon under Enhancad Community
Quarantine (ECQ} an 16 March 2020,

The Inter-Agency Task Force for the Management of Emerging Infectious Diseases
{IATF), based on its risk assessment recommended the extension of the ECQ in high
risk geographic arens in Luzon and the imposition of the ECQ in some hrgh (isX areas
in Visayas a0d Mindanao, white preposing a Gerarai Corrnunity Quarantine {GCQ) in

"

3 jow MisA and moderaste nsk arcas in the country from 1 May 2020 to 15 May 2020.

Biffzrent padts of the courtry are expetted o progress through vanous lewsls of public
hanltz emergency and daclarad as high, medium, of juw lisk #teas depending on e
prevaience of COVID-19 cases and roiated statistes, rereby placing them under
carrexpending communty quaranine sistus,

The construction industry which contnbutes atout 4.2 miton workers 1o the countsy's
labor forca, i anteputon of tha litling of ECO, is getting ready 1o retum 1o work and
would bae o ensure the safsty and welfare of people. mos! especaly these of its
empicy2esiworkers. Construction ndustry players would like to fotus on preventing
the oocurrence ¢f and controlting the spraas of the virnes o the workpace. mircthul thal
a singiz case of COVID-18 can lead 1o an intemuption, if not tota) work stoopage.

The giobal pandemic has aftected hneltvands, lestyles and industrics including the
ceastruclon indusitry vahich relies haavily on Puman resources. Total work stoppage
from the time ECO was daclared has hat debiitating effects not k5t on workars who
are mostly prowect based and therefore paid on a dady bass byl on cocotrastars as
vrelt, majority of whom or 8% are small snd medium enterprises (SMEs),

The Philppine Domestic Constructan Bowd (FOCB), an implementing bcard of the
Construction tndustry Authority of the Philippines (CiAP], mandatsd to formutate
poficses. plans. programs, and stralegies for the development of the Prifippine
constudtion indusiry organized a Technical Woewing Group {TWG) comansed of
reprasentativas kom oontractors of varyng sizes and suppliess coming from  Luzon,
Visayas and Mreianao 1o draft the proposed protocols for the inrdusiry in preparaicn
for resumption of construct:on wark in areas under quarantine, The TWG dafted the
“Construction Guidelines for Project Implementaticn during the period of Public Health
Emurgancy” as a reference far conlradtors and implementing agencies, 13 ensure
viability of projecis and protection from and spread of the corens virus.

The TWG consideted four (4) major compenents of the project cydle, namely;
Materals, Manpower, Maghinery and Maney or the 4ls of constnsclicn in ereating the

PHILIPPINE DOWMESTXC COXSTRUCTION BOARD
TOM ITRLUTIOY ILATRY ALFV DI 35 TR foaad 00t s
< ) ) . A Arytwe Aoty o 3% oo d TR 2N Hhiadr
¢ 5% Emasin Buries Cavine W 06301 3,205 4500 T AU S AU 420

P Sen. Gid Puapy Ace Con Aol Ay = ol
Mread Bbpenes G wwse cane ¥ gr g & FDIED G g,
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Suidslines. Thesa were developed considening SME contractors which empioy the
biggest chunk of the industry’s labor wark force snd large contractors involved in both
public ard private infrastruciyre projocts as well as vertical construction. The
guidelines will give pointers in managsyy their human resources st this eritical time but -
will tkewisg give important Grections to Contractors iy managing their business not just
foe survivsl but to be abie to contribite to the country’s economic I8COvery program,

Tha TWG is presenting options or coursess of actions which contraciors may consiter
depencing on applicatkty to the project”s unque characteristics  while mardaining
minimum requrements based on guceiines by govemment authoriies such as the
IATF Owmnibus Guidelines for the Implermentation of Commorsty Quarantine in the
Philippines, Deparement of Trade and Industry (OT1) and Deparment of Labor and
Employment (DOLE) interim Guidefines on Workplace Prevention and Ceatred of
COVID-19, and DOH Department Memorandum No. 2020-229, interim Guidetines on
the Retumn-o-Work.

These guidelines are subiject 1o penodic revew ta datler respond to developments and
ensure workers health and protection as well as compkance with govermment
regulations.

Purpose

The guidelines will set key preiples  and minmum  requrements that define
fespons.de, heoithy and safe operstions for construction relzted operations under
COVID-19 and ensure the sunivs! of business as wel 2 the protection of workers.

Scope / Coverage

Tre guideknes will incude preventon, detection, and ropid response measures
designed 10 acleeve the nrinciphes above whie maintaiing bosiness continuity across
the construction industry.

Policy Content ! Guidelines
Materials

1. Delivenes

1. All equipment and materiai deliveries must be crelully pianned and
monilosed,

2. Transition and celivery zonss sre identified and dimited to sclect personnel,
l.e., recrivers and dekiverers.

2.3, Transttion personnel are regulady monitored, shvays provided required
Personal Protective Egupment {PPEs) ard may be included for optional
tasing.

2.2. Secial distancing and other protocois by the Departmeant of Health {DO#H)
should be foliowed,

3. As much as possible, cargo is unicaded only by the recervers, while the
debverers do not leave thee vehicias. if the receivers are nat enough 1o unkaad
the cargo, the deliverers must unicsd while the receiver has 10 wail a8t &
secured distance untl completed,

Lonsturinn Givovirns £7 Sherrs hegr sl son Ay e g oF AR Aats Sty [Pae 2082
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]

4. All cargo should undergo propsr disinfection procedures before usa. Likewise,
nvoivad staff should also he propery disinfedled before entering the jobsile,
4.1. Matedals, which ars exposed o the sun, such as concrete and graved,

raad not be dsinfected.

Manpower

[ Awareness and Communcaben
1. Active commuynicaticn between the workers, safety officers {as specified undar
Sectian 14 of RA. 11058 and s Impiementing Rules and Regulations (IRR) as
specified in DOLE D.Q. 158 S, 2018). site supenisors, and management is
afvised in planreng and implementing the peatoools,
1.1. Al languages and dialects should be acoounted for to ensure proper
communication, '

2. Infographics (may adopt DOH's), signages, and posters on health anc safety
megsares (see Annex A) must be posted at eniry points arsd strategic aress:
2.1. Daily updates on the latest developments.

2.2. Self-screening measures.
2.3. COVID-19 Hetline,

3. As much 23 posaibie, 3t warkers should exerciso the practices for reducng

the risk of tranzmissicn. and proper hygene as identfied by the DCOH:

3.1. Social distancing {3t least one (1) meter distance from next person].

3.2. Pryper handwashing using anti-Dactenal soap (or use alcohol-based
Fand sanitzer when unavailable),

3.3, Avoid ceatact with own gyes, nose, end mouth.

3.4, Prohibit spiitng.

3.5. Cavering of mouth with Gssue or arm (if tssue is unavailable) when
SNeezIng of coughng.

3.6. Uae and remove FPE with care,

3.7. Do not sharz perscnal belongings such as phones, pens, PPES,

3.8. Avaid physcai greclings (e.g. handshaxes, hugs).

4, All workers’ status on-aits and off-site, are property noted at alf bmes by the

safety officers.

4.1, Fitto work

4.2. Sick

4.3, High temperaturs
4.4. Other conditions

5. An scceptabie level of health evaluation is property communicated between
new hires and management.

6. AR workers would need 10 provide their focation or place of residence prior {0
working. Thig is to kelp create 8 proper algorithm for contact tracing.

6.1. Acdilionally, werkers caming from COVID-18 hotspots wouls nzed 1o be
identfied,

7. Quarantined workers should also be ket track of under strict confidentiality
and privacy.

It. Cleanng for Return to Work
1. Stringernt quslification creria for empdoyeesworkers:

Cratiunin fuotiies ir Fred avihretletas Aneg e pwmsd of U Amaln Frveeas; 1P en 300 12
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1.1. Must be 21 to 58-yeark!, without pre-existing health conditions, such
2s, but not Bimitad to, immunadeficiency, comarbidites, or other haaklth
risks, including any person who rasides with the aforementioned.

1.2. Employees of consultants who are 60-year-okd or above may be part of
the workfcrce for construction projects as may be afllowed under General
Community Quarantine {GCQ) and £CQ guidefines under Omnibus
Guidelines on the Implementaton of Community Quarantine In the
Praippines dated 15 May 2020 which states that those aged 60 and
above may be alowed 1o work i permitted indusinies and offices.

1.3. Must have no COVID 19 symptoma.

2. Scremning and entry at construction site, florm 4, Section 8 of the Omnibus
Guidelines cn the implementation of Community Quarsntine in the Phifippines.
dated 15 May 2020, states that "Compliance with Joint DTI-DOLE Retum-to-
Work Guidelines and DOH Rewum-to-Work Guidelines shak be considered
suflicent compliance with minsmum health standards. In no case shall the
testng of all retuming workers be construed as a condition precedent for
hisher retumn.” The mos? important screening step is checking el retuming
workers for symrptoms within the last 14 days and excluding anyone who is
symptomatic. {Annex B) Contraciors have the cption to test workers for
COVID-13 thny DOM prescribed tesing protocols 1o determine if there is
asympltomatic ransmisson., :

2.1. The Human Resource Depanment should ynderiake ¢aily heaRh pre-
sCresning {see Annexes T & D — DOLE Work Resumption Protocol &
pre-3creening sample form). Retuming employeesiworkers should be
made anare of giving accurate iformation 3s specifiod in RA 112232,

2.2. All reuming empioyees'workers must deciare {wa SMS) any recernt
raved hislory to or residence in an 3rea with 3 reported case of local
ransmissicn of COVID-15 over the 14-days proor to entry.

23 Retuming workers that do not show any symptoms will be guarantined
for 14 days within the jubsile and wil be aflowed to wark under a zoned
of grouped ares,

2.4, Thess who have been ing/confined in the bamracks during ECQ/GCQ
period foe af least 14 days and with no symploms, will be aliowed 1o work
immediately.

2.5. Management should have an understanding and plan on how the
workers travet to and from thes jobsites.

2.6. A heightened gate entrance screening protocud {see Annex € - Samplc
Protocol for Screening Employees and Visitors per DTI-DOLE intenm
Guicelines} with the use of non-contact thermal scenners on ALL
personnel upon entry 1o cunstruction premises wi be implemented.
He/She must dedare recerk possible exposure 10 confrrmed COVID-18
¢3ses, irddudang trevel! hictary o or residence in an erea with reponed
locsl ransmission of COVID-19 disease. The individual should also
altest that they are not experiencing the fobowing symgtoms: (see Annex
F — Daity COVID~19 Hcaith Checkitst Form)

261, Fover

2862, Cough

2.6.3. Shortness of breath
26.4, Cokis

2.6.5, Soro threat

Car T Guachdowe for Pyt (ORI ARG Wy oo pasiar of Sudt: Mt~ Everpen ey | Fawgw & of 12
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26 E. Runny nose

2.8.7, Nasal congestion

2.6.8. Muscie pains

2.6.9. Meadache .

2.6.10.Difficulty of breathing

2.6.11,Diarrhes

2.6.12.Loss of sensa of smell

2.6.13. Loss of sanse of taste

2.7. Securily guard or assigned perscanel! sately engineers on duly wik then
refor these peraonnel to the Salety and Heakh Perscnnel. who will then
conguct the: DO Decision Yool for COVIN-19 Assasament, :

2.8, Employers shall provide the DOLE through its Regional Office copy
furnished DOH, monthly repon of itiness, diseases and njuriss utilizing
the DOLE Work Acodeniiiiness Report Form {(WAIR) (see Annex G).

Suspectad Cases (Possible cases of COVID-1 9}

3.1, Any indivicua! exridibng fiu~bke symptoms should not report to wark.
ingtead, they shoutd do the fokrwng:

3.1.1. Seffdsolate, skt their safely officers or other applicabie
authorities.

3.1.2. Centract proper heatth sutherities for additicaal guicanca.

3.2. Employeesiworkers, who had the COVID-19 virus, should do the
foflowing before 1eporting 10 work:

2.2.1, Fulfil the adeguata time for setl~quarantining 35 recommended by
the DOH.

322, Test negative for COVIL-18.

3.2.2. Raceive proper medical clearancs, befora re0Oting 10 wark,

33. In the ovent of a worker contracting COVIO-18 while working, the
management shoud &n the Iollowing:

3.3.1. Izolate the worksr immediately in a s=parste wel.venbiaiod
holding area (or in site isclation room) in the werkplace, eway from
other workers,

332, Contactiocal govemment ans heatth authorities.

3.33. Gather recurds of all peopie who have worked with the infected
vorker, who tested positive within the past four woeks.

3.34. Gather information on those who have been in iocation or shared
equipment with the person,

3.35. Provide COVID-19 testing 1o all workers, who have been working
closely with the infectad ndividyal,

3.3.6. Be ready to present the information to the appropriate suthorites,

3.3.7. inform the wider workforce of the situation while protecting the
prvacy of the individual.

3.3.8, Clcan and disinfect all sie surfaces and equipment.

3.3.9. Follow any additicnal directions from local government and health
authorities.

3.4. For senior personnel, who are working in muftple jobshes, they are
expecied to self-quarantine for at least 14 days. i thore has been a
breach in one of theif johsiics.

3.5. The salety officer should have a knowtedge on the prodimate hospitals or
quarantine facilities to ensure that in the event of 3 COVID-19 incident,
waorkers can be given proper heatthcare.
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Hl. Monitonng

1.

Health Checks

1.1. Regular monitering of personnel’s heakh, especialy for COVID-19
symptoms (e.g., mandatory regular no contact temperaiure check),

1.2. Day 10 ¢ay monitoring of persionnel's haahth.

Workers Hygiene

2.1, Constanrt reminder on proper coughing eftiquette,

Limit number of Wark Personned

3.1, Umited mcbiization of persoryial and minimized skeletal stalf,

IV. Proper Work Attire
1. All workers must wear the presaoribed tothing of the DOLE-QSHC:

2.

1.1. Shirt with slesves

. Pants

Chged-{oe boots

Hard hat

Hazh visibility vest

Other necaasary Personal Protective Equipment {i.e, face masks., ghoves,
goggles, face shields, ete.) shat be prescribed based on spealfic
characteristics of projrct, '

As per the DOH. all workers are expecied to waar proper 203 masks.

e e e B B
Onbwi

-

Y. Socks! Distancing end Feecautionary Aessures

1.

Soas! distancing shiould be absenves at the constructon &8 and is the office:

1. AR workers should respect socal distoncing quidelines. as much as
possitie,

Provision for transpart complian with social distanciag roquremnents.

Provision of On-Naar-Site sccomrnodations’barracks, where avaitabées.

3.1. Enough spacs should be proviced for every employcoiworkar staying in
the bamacks ta ensure that swocial distancing (at feast 50% reduction in
density of peopie) are scequalely implemented. This can be achieved
wither by providing additonat spacetadites or by hawng pocupants
work (and aleep) in shifts,

3.2. Seqgregatc empdoyseswuorkers who are coming back to work from those
who criginsily stayed in the b amracks during the ECQ period.

3.3. Barracks should kave at least one (1) meter of physical distance from
each occupant and/ur provision of a physical bamier in betwsen
OCCUPaNTS,

3.4, Should ba weil ventited / vi ndows opened to aliow fresh air circutation.

Provizion of dedicated pointto-point shuttle service (residence-womplace-

residence and comgphiant with social distancing).

Gosernve social dstanzing (2.9., No sharning of workspaces, staggyered lunch

breaks, vse of large conference rooms onlyy and hygiene measures (=.g.,

provide hand washing and disinfection staticas, mandatory use cf face masks)
in workplaces, shuttizs and sccommodations.

5.1, Spvaitemating shifis are encouraged to avoid extensive intermingiing.

5.2. Braaks should be stagoered to bmit the number of people in proxirely
with each other, :

TURTINANMAG AT 7 Frinied Wpiamanianlaie Ay e paDF o Sules HeAST Sy ; rageborel

Construction of Wharf with Breakwater Piles
Port of Claveria, Teggat Norte, Cagayan



BQ-36

BOG and Attachments
{Annex 7 — Construction Guidetines for Project Implementation
during Public Health Emergency dated June 25, 2020}

§.3. Individuais are expected 1o clean up their own aress afler eating with
proper disinfectants.

9.4, Limit the number of poople o perating of aczupying fresght elevalors.

5.5. Designate smoking area:

5.5.1. Smokersvapers must use designated area or do so off-site and
butts are to be placed in the designated receptacle. Hands must
b2 washed before and after smeking.

5.5.2, Stard 50 that smoke ©r vapor procuced is not ooing into another
person’s deaathing zone.

5.6, Sile moctings:

5.6.1. Only absolutely neces sary meeting participants should attend.

5.6.2, Attendees shoukd be one (1) meler apart from each cther,

5.6.3. Rooms should be well ventilated / vandows opened 1o aliow fresh
Jir crculation.

5.6.4. Held meetings n open sreas where possible.

5.8.5. Conduct tecbox meetings in wide open spaces 1o enable workers
1o keep e required physical dis:ance of 3t least one (1} meter.
{see Anrex H).

5.6.8. Meetings are to ke held through  teleconferercing or
videocenferencng, where possible.

Vi. Sta Operations / Construction Work Site
1. Access and Movement (ofrom Constction Site
i.1. I possitle, estabiish one-way staircases and walkways to minimize
warkers' contast,
t.2. Management tan fock up possitie decontsmination chembers {e.q.
. EMimming pool grade-chiorine ).
1.3. All poopie enterng and exsting the workplace should be regsterad, for
easies contact tracing in the evaent of an cuibresk.
1.4. All non-cssential workers are prohibited from entering the jobsite.
2. Limiting and Removing intemat touch points araas.
3. Companmentalizaticn
3.1. ¥ possitle, divide the construction site nio zones or other methods to
keep workers physically separated. This will promote scciai gistancing
and will make containment of possitle outbreax easier.
3.1.1. Limil on the numter of people per zone is advised.
3.1.2. Management can consider reducing worddorce in the jobsite.
4. Construction Ste Cleaning
4.1. Regular disinfection of workplaces, shulties, an¢ accommodations.
4.2. ARl offices and jcbsites should disinfect the foliowing at deast twice per
doy
4.2.1. Door handles
4.22. Rafings
4 2.3 Ladders
4.2.4, Switthes
4.25. Controls
4.2.6, Shared equipment
4,27, Common and eating arcas
4.2 8. Personal workstations
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4.3. Hands and common tools'equipment are cleaned or Gsinfected afer
each lask,
4.4, Awarencss on location of commaonly used items

5. Al cffices and joksites should imploment additional claaning measures of
Commn arcas as recommended by the DOH.

8. Mansgament can lock up possibie decontamination chambers (e.g. chiorine,
lodting, betadine, potassium persulfate),

6.1. Cemisting only decontaminates the surface, thus the need for PPEs.
6.2. Suggested additional sanitary measures to be implementedfinstaiied on
site but are not limited 6 the following:
6.2.1. Water stations
€.2.2. Proper hanctwashing areas and hand washing pretocol.
£.2.3. Aluchol-based hand samtizer shall be provided in alt department
¥eas. enirancas, canteens. beside hand punth machines and
other facilities,
€.2 4. Dignfectant wipiryg products.
€.2.5. Footwear ¢isintection teatment wnits {fuct baths) before entenng
site premises or facilities (staff houses, bamacks, canteens/mess
halts, site cffices and others),

7. Limit and remove internal tooch point areas (e.q. coffee machines, woter
fountains, common pensj. If posstie, also remove doors! door handles for
jobsites,

8. A proper wasts and disposa! ares mus! be provided. as well as proper
disposal ¢f contaminated products.

Vil. Addinonai Gusgeines for Vertical and MHorizontal Projects
1. If pessible. a¥ construction workers are to be housed in sither on-sits
bamacks, or off-silc baracks. This would make montanng of workers'
2ctivities sasiar.
1.1, All workers must use the same vehiclas they came into work in i
returning to the off-cita baracks.
1.2. Alt vehices would need 1o be disinfected, before being reacy for use the
naxt day.
2. Management can aiso ook into using the foors of butlaings, a5 bamacks, with
propot permission of the owners,

Machinery

1. Al equipment deliverias must be carefully planned, monitored and managed 1o
avoid the nsk of COVIE-13 transmission,

2. AR de¥vered equipment must be cleaned and disinfected tefore uge.

3. Assign regular worker to use the equipment, if possible. If sharing cannot be
prevented, Wike precautions and folow the cleaning guide before and after
each uss.

4. Clean equipment before and after each day's work wih a disinfectant,
concentrating on points of cantact such as handies.

5. tf equipment needs to be transferred to other construction sites, the following
acon must ba taken into considerations:

5.1. Plan, monitor and manage the tansfer of equipment.
5.2. Equipment shouid be cisinfectad before fransporting,
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53. Tesnsporting driver must be recorded including the assstant,

S4. Atthe dekvery site, equipment shculd be properly endorsed.

5.5. Once the equipment i raceived at the project site, number 2, 3 and 4
st be dene.

Money

Conlacting parties need fo discuss, beloe resumption or start of work, contract
provisions on. Paymenty, Variations and Timelines consitenng the effects of currant
govemment heath and salsty standards that have io be complied with to prevent the
spread of the covonavirus pandemiz and ensure workers’ prodtechon from the
contsgious discase. Contractors’ cancem on cash flow, price escalabion, time
extansions and prothastivity wil need to be establiched and agreed with projec!
Owners.  Contractors need ta devise project implementation plan akgned with
government spproved health and safety protocols,

Cortractors resd to familiarize themseives with Republic Ad (RA.) 11388 or
Baysnitan 1o Heal As One Act; R.A. 11058 and 23 IRR as specified in DOLE D.O. 198
$. 2018, and DOLE's D O, 13 and ensure oxtracts are signed with these bndmark
regulations. For projects with signed tortracss belore the onsert of the coronavirus
pandefc, contractors need fo check on DOLE s quidehnes on drafting new contracts
SO provisices on empéoyment detal, Le accommodslions. mesis, eic. can be
included as these are expected to be heawily affected by new guidefines on heatth and
satzty. Company code of crscipiines may likewse need 1o be reviewed and reritten
o conmder pandemuc guidelines and enswe employeesiworkers’ full support and
cooperstion,

Pureuant lo Section 21 of DOLE D.0. 198, s. 2018, “The folal cost of inpleneniing a
OSH program shall be an integral psrt of the operations cost ! shafl be a separate
pay gem in construclion and in al tontractng or subcontracting amangements * to
Cover the cost inflected durng this Publc Health Emergaency. Those costs include, but
are not imited, to testing kits: personal protective equipment; workers' barracks:
quarsriing facitias: isolation rooms; dsinfectants: sanitation equisment and facilities:
and other expenses relative tc compiance with safety and health standarde duning
consiruction.

Contractors should conduct periadic audits (trequency (o be detsmined based on a
project scal: and scope) to verfy that the appropriate maeasuras have been
implemented and are mamtained,

The s1e supenisors and safety officers ave expecied to conduct Cady audils, and
salaty feports to management in crdar to maka sure that the approeriste measures
ars implamented and followed.

Construction companies shouk! expect to deal with heightened safety and health
guidelines until such time that the pandemic has fully baen sradicated, and:

1. Analyze contract requirements;

2. Comply with contractu:l holice requlirements:;

3. Adapt and Adjust schedule;

4. Coardinale and Cooperate with all pasticipants: and
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5. Document everything.

Risk Asscssment and Response-

1. All contractors would need to guarantee the minimum level of standards to
protect the heatth of the workers engaged in the consiruction sites.

2. Befoea any activity is resumed, all Fazards. due to the hatting of work, must be
reviawed and controfied,
2.1. Workers involved should have: proper understanding of the operations and

environment condition chacking

3. Anintegrated continuity plan sheuled also be provided in the event of a partial ¢
comrpiate shutdown of jpbsite of if jobsie operations are severely Emited,

4. All contracdors shouid complete an nizgrated contnuity plan to resgond to
partial or complete shutdown of constructon sftes or in the case of 8 savere
limitation of site operations,

The COVID-19 pandems affects working hours and eamings in all bysinesses,
Slobally. However, the construction industry ie unique with respect to the COVID-19
because consiruction contracts typicaly contain provisions about time for pedfomance
ar tnes for fsikng 10 perdorm on tme. There s no Gqueslion that all pariicpants in the
construction industry have experienced, and will continue to expenence, impacs on
their cperations because of COVID-19 and experts say the fallout is one more factor
poised 0 sffoct construction firms, These impacts inchuce, among others, schedule
delays. workforce disruptions, equipment andg supply chan disruptions, reduced
productivity due 10 on site health and safety measures {e.g. sccial distancng,
staggoning of week, enhanced sanitary me asures, ste.), permit delays of restncions on
NEW permils, 3nd financng restictions o1 3 Row shorlages.

Therefore, i is critical that construttion companies be proaciive rather than reactve in
cealing with the COVID-19 and it is highly recommended that they take the following
steps wrth respedt to the coronaviras:

1. Defing ~ identify the company’s main vuineradities (convens a mesting with
senior masagement and Cazisin-rmakers 1o identdy potentisl impacts on the
company).

2. Assess - undersiand ¥ and how the cumpany is prepared (o deal weth the
company's main vuinerstxlilies (roview any existing pians an¢ procedures 10
ensure they are cument and begin preparing business continuity ang cnsis
management plans and procedures amed 8t nwniming potential impacts on
the company),

3. Implcment arnd Manage - ensure the cOMpany's plans and proceiiyres work
{work with senior managemsnt and decision-makers to establish and embed
response and recovery arrangements and confirm senior maragement and
decislon-makers understand their roles and support how the plans and

© prococures will be used),

4. Communicate end Rernain Vigilant — ensure the company’s teams are irfomed
(2ssign clear responstdties fof intemal and external communications),

This pandemic was nct foreseeable and Unferunately, its duration and falkaut remain

uncertain. What I8 centain is that the world is transitoring . Being preparad for this will
be essential to managing the outcome and mnimizing negative impacts.
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Monitoring

DTICIAP is revitatzing #ts Joent Administratve Crder No. 01, S. 2011 wh DOLE,
DPWH, DILG and the Professional Regulaton Commission {PRC) to strengthen
coordinstion and enhance the implementation of the Construction Guidelnes on
Project Implernentaticn for the period of Public Health Emergency, DOLE D.O. 13 and
R.A. 11058 and its IRR as specified in DOLE D.O. 198 S. 2018, and specifically,
enfores stnct monitoning of construction activities.

Tre DOLE shall refer 1o the Phiippine Contractors Accreditation Board (PCAB) #ts
firdngs. after due process, on any act or omission committad by construchon
conirsctors in wolaton of labor standards, safety nées and regulations and other
pertrent polices, '

Effectivity

These guicelines shall take effect after approval by the CIAP Board and pesiing in the
offcial gazette (wwav.officiaigazette qov.ph ) and CIAP website {vearv Ciap.cli.gov.phn).

References
1. WHO ~ Geumg your workplaze ready for COVID 19, 19 Mavch 2620
2 Phiicpings - Onindus Guicelines ot the implemenitation of Cemmenty Quarsrone n he
\Lones a5 of 15 Msy 2920
3 Pranomes —~ COVID-1) Frotocals for Construction Sves Wovkers Safety andg Security
Verzaon 2 by Prilppine Consinactons Assocsien {PCA) 85 of 25 Apwy 2020
4 Augirals ~ Baiging ang Constnaction Inckrstry: Minynizing the Ruk 8nd exposwre fo

COVIL-19 a5 of § Apvd 2020
& Cerada « COVID-18 - Sisaowelized Protocods tor ad Cenadian Construchion Sieg
Varsion 4

New Zealang COVID-15. V8H Canstrurtion Protoasds Version 2

Mgw Zeatand - COVID-19 Meatth and Safely Protocols or New 2satand Residenfiaf
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DO ~ Administrative Order Ne. 2020-075. “Guigadnas on (e Risk-Based Pubfc Health

Stangards for COVI.43 Moosion®

DGi¢ Deparment Memovandum Ma. 2020-181, lntenm Guidelinee an Expanded Testng

X COVIO-Y9. radarstod under DOH DM, No. 2020-124
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of Infrastructure Prgjects during the COVID-19 Pudlc Hesth Crizis, reppaing D.C. No.
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12. OT1 - DOLE Inverkn Guidadngs on Workpiase Prayention and Controd of COVIO-13
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and Controf Massures, 16 May X020

15. DOLE Depatment Order 13: Guivelines Governing Occupational Safely and Healh in the
Construction incustry

16. RATI0SE, “An Act Stremathening Comipante wih Occupationst Salaty angd Health
Siandards and Providing Penafes for Viotations therecd™ snd Ks Impiemanting Ruies snd
Reguiphons as specilied in DOLE D.0. 198 & 2075
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SURLDING WITH INTEGRITY

15 June 2 Q20

Anty. JAY DANIEL R. SANTIAGO
General NA2nager .
Philippires Ports Authority (PPA)
Bonlaci» Drive, South Harbor
Port Arexs . Manda

Sug byjectt Construction Guidelines for Project Implementation during the
period of Public Heakh Emergency

Deur Aty - Santago:
Groeting !

In lina with e President's declaration of Public Heallh Emergency in the country (o
aderess COVID-19, the Phitippine Dornestic Construction Board (PDCB). an
impiemating toard of the Construction Industry Authority of the Philippincs
(CIAP). manduted to formulate poices, pana, programs, and strategies for the
dovenprmicnt of the Philippine consirucion industry organized 3 Technical Working
Group (TWG) ccenpnsad of representabwves from contractors cf vanying sizes and
suppéers coming from Luzon, Visayas and Mindanao 1o formutste protocals for the
o do_.m}, for resumption of coratUCHON WOrk n argas under quara-uine,

As 3 result. we have developed the “Construction Guidelines for Project
‘mpbmcntaﬁon during the period °’. Public Hpahh Emeroency” to servn as
reforance fof CONractors and UTDISMEALIG 3gNRsEs. 10 ensura viability of peojpcts
ard protacton fom and spread of Ibe covonavirus. The Guidnlines were 2pproved by
the POCB and CIAP Boang cn May 13 and Juma 2029, respectvely.

These quideines sat key procipés aind minimum  requirements that define
responsible. hesthy and safe operabons tur construchon-related operations under
coviD-19 and ensure the survival of tusiness as well as the protection of workers.
These guitelnes ndude nre\fentim._délec:np, anq tapfd response measures
designed to acheve the princples abowe vAile maintaning business continuity
acrgss the constraction ndustry.

These alse present options or courses o actons which conlracions may consider
dopending on aoplicability 1o the project'ss unique characteristics while maintaining
minimum fequirements based on guideines by govemment autontes such as the
IATE Omnibus Guideines for the irplementation of Community Quarantine in the
Prvippines. Department of Trace and Industry (DTI) and Department of Labor and
Ermpioyment (DOLE) Interim Guidelines an \Yorkplace Preventon and Conirdl of

COVID-18. and DOH Depariment Memorandum No. 2020-220, interim Guidelines on
the Retum-lo-Werk,

in the regard. may we respecfully fumish you wth the copy of the spproved
Construction Guldelines {copy atached), for your referenca. Furthar, may we aiso

PHRIPPINE DOMESTIC CONSTRUCTION BOARD
CONSTRUSTION NCLSTRY A THORITY OF THE Pl TINES
A 2al Ayedy & 3 Dansvardf ok 03 nagry
£E T errigve AT ’-'*""’ . (R SMIFY TR -t AANT ITRY
(\}_‘E} V..! W;E:‘_{f::'u A, vtr Wy Aus & . 2. O ZIn A E3 F(a f‘ti?d-i v pn
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request your kind assistance in disseminating these Construction Guidelines amang
your stakeholders, including contraciors and implementing agencies. _

You may also visit CIAP's websda al www ciap dti.gov.ph for the latest updates and
version of these Construction Guideines.

For questions and dlanfications, kindly emaif POCB Secretariat é! m@_@_m@
Thank you for your usust support.

Sincerely,

DORIS U. GACHO
Executive Direclor, PODCB §+ A
: ¢

o
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Forms
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Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A” Docurnents

Legal Documents
00 (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (ail pages); or

00 (b) Registration certificate from Securities and Exchange Commission (SEC),

O

O

(©)

(d)

Department of Trade and Industry (DTI) for sole proprietorship, or
Cooperative Development  Authority (CDA) for cooperatives or its
equivalent document;

and

Mayor's or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;

and

Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Intemal Revenue (BIR).

Technical Documents

O

oa

(e)

4
)

(h)

0

()

Statement of the prospective bidder of all its ongoing govemment and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and
Philippine Contractors Accreditation Board (PCAB) License; or

Special PCAB License in case of Joint Ventures:

and registration for the type and cost of the contract to be bid: and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or

a'iginal copy of Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:

a.  Organizational chart for the contract to be bid:

b. List of contractor's key personnel (e.g, Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c. List of contractors major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

Original duty signed Omnibus Swom Statement (OSS);

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attomey of all members of the joint venture giving full power and authority to
its officer to sign the 0SS and do acts to represent the Bidder.

Construction of Wharf with Brealovater Piea
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Financial Documents
00 (k) The prospective bidder's audited financial statements, showing, among
others, the prospective bidder's total and current assets and liabilities,
stamped “received” by the BIR or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earier than
two (2) years from the date of bid submission; and
O {) The prospective bidder's computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents

0O (m) If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence:
or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE
|:| (n) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

0O (o) Original of duly signed Bid Prices in the Bill of Quantities; and

0O (p) Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

O (q) Cash Flow by Quarter.

Construction of Wharl with Breakwater Piles
Fort of Claveria, Taggat Novie, Capayan
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Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplementatl or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: Construction of Wharf with Breakwater Piles, Port of
Claveria, Taggat Norte, Cagayan;

b. We offer to execute the Works for this Contract in accordance with the PBDs:

c. The total price of our Bid in words and figures, excluding any discounts offered
below is: ;

d. The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. (i) value added tax (VAT), (i) income tax, (i)
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the aliowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines’ for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than altemative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof

! currently based on GPPB Resolution No. 09-2020

Construction of Wharf with Breakwater Pllas
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included in your notification of award, shall constitute a binding contract between
us, until a formal Contract is prepared and executed; and

J.  We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

k. We likewise -certify/confim that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for the Construction of Wharf with Breakwater Piles,
Port of Claveria, Taggat Norte, Cagayan of the Philippine Ports Authority.

I. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:
Legal Capacity:
Signature:
Duly authorized to sign the Bid for and behalf of:
Date:

Tonstruction of Wharf with Breavwates Pies
Port of Claveris, Taggat Norse, Cagaysn



STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE

Bidding Forms
(On-ing)

Namae of the
Contract or Title
Of the Project

1]

Owners
Name
and
Address

Nature/
Scope
of
Work
2]

Contractor's
Role
(in
percantage)

3]

Total Contract Value At

Award

Project
Completion

Escalated
Value to
Present

Prices
4]

Date of
Award

Value of
Outstanding
Works

% of
Accomplishment

Contract Duration
5]

Estimated
Time of
Completion

Planned | Actual

Start

Completed

A) Government
Contracts

i. On-going
i, Awarded but
not yet started

B) Private
Contracts
i. On-going

it. Awarded but
not yet started

NOTE:

1] As appearing or defined in the contract entered/executed by the parties
2] With special reference to the Scope of Works as described/enumerated in the advertised Invitation To Bid.
3] Indicate whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium
4 Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso, Specify the “Escalation Factor* used {6 escalate the

Contract Value from completion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3) of R.A. 9184,
5] State Month and Year.

This Statement shall be supported by:

a) Notice of Award and/or Contract

b) Notice to Proceed

Name of Firm/Applicant

Authaorized Signing Official

Date

Construction of Whaif with Breakwater Pilas
Part of Claveria, Taggat Norte, Cagayan

W



Bldding Forme
(SLCC)

STATEMENT OF THE BIDDER'S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID
Contract Duration
Name of the Owner's Nature/Scope | Contractor's Total Contract Value At
Contract or Title Name and of Work Role and Award Completion | Escalated Date of Value of Start Completed
Of the Project Address Percentage Value to Award Outstanding
of Present Works
Participation Prices
NOTE :

1. The prospective bidder must have compieted an SLCC that is similar to the contract to be bid, and whoge vaiue, adjusted to current prices using

the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid.
2. This Statement shall be supported by:

a. Notice of Award and / or Notice 10 Proceed,
b. Project Owner’s Certificate of Final acceptance issued by the owner other than the Contractor or
Constructors Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory.

Name of Firm/Applicant Authorized Signing Official

Date

Construction of Whart with Breakwaie’ Ples
Port of Claveria, Taggat Norte, Cagayan

-



Bidding Forma

{Experienice Record)
EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS
Similar Major Categories of Work Unitof | Quantity Unit of Quantity
1] Measure Titleof | Titleof |[Titleof | Title of | Measure

the the the the
Project | Project | Project | Project

1. Pite Driving Works (Offshore) l.m. 8711

2. Reinforced Concrete Works cu.m. 2,908

NOTE: 1] Submit the Cerlificate of Completion/Certificate of A
Constructor Performance Evalustion System {CPES)
Completion/Acceptance and Recapitulation/Bill of Quantities shall not be

2] The Qwner's Certificate of Final Acceptance; or the
Certificate of Completion, must be safisfactory.

Name of Firm/Applicant

{Revised Form : September 2012)

ratings,

cceptance by the project owner, Final Recapitulation/Bill of Quantities and/or

2» & Final visit (if applicable). Projects with no Certificate of
considered.

Authorized Signing Official

Date

Constructors Performance Evaluation Summary (CPES) Final Rating and/or the

Constuction of Wharf with Breakwater Piles
Port of Claverla, Taggat Norts, Cagayan



Bidding Forms
{Financial)

FINANCIAL DATA

A The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder's total and cument assets and liabilities, stamped “RECEIVED” by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows: :

NFCC = [ (Cumrent assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

Construction of Wharf with Breakwater Ples
Part of Claveria, Taggat Norte, Cagayan



Bidding Forms
(Pladged Personnel)

LIST OF CONTRACTOR’S PERSONNEL

| hereby declare that the following key personnel enumerated below, with attached resumef/bio-data, including valid PRC License, for the various positions
! functions, are avaitable for the project applied for:

Similar Total
Position of Key Name No. of Key | Experience Inthe | Experience in the Attachment(s) Annex(es)
Personnel Personnel | Position (Years) Position (Years)
1]
PRC License (CE Preferred)
Project Manager Complete Qualification and Experience Data Annex *_*
Certificate of Commitment
Project Engineer PRC License (CE Preferred) Annex “_"
Complete Qualification and Experience Data
Certificate of Commitment
Materials Engineer PRC License (CE Preferred) Annex* "
Submit Valid and Renewed DPWH Certificate of Accreditation
Submit Accreditation identification Card as Materials Engineer
Complete Qualification and Experience Data
Cenrtificate of Commitment
Construction Safety and Certificate of Safety and Health Construction Related Course Annex "_"
Health Officer issued by DOLE Accredited Trainings
Complete Qualification and Experience Data
Certificate of Commitment
Foreman Complete Qualification and Experience Data Annex "_*
Certificate of Commitment
Other Position(s) Complete Qualification and Experience Data Annex “_"
Certificate of Commitment

NOTE: 1. Minimum qualification requirements: {work experience is similar in nature and complexity to the project to be bid with regard to Registration Particulars of the
Contractor’s License)

Project Manager - Five (5) years Materials Engineer - One (1) year
Project Engineer - Three (3) years Materials Engineer | - for projects costing up to 100M
Foreman - Five (5) years Materials Engineer il - for projects costing mors than 100M

Construction Safety and Health Officer - One (1) year

Name of Firm/Applicant Authorized Signing Official Date
REVISED FORM (September 2012)

Construction of Wharf with Breakwater Plies
Port of Claveria, Taggat Norte, Cagayan



Bkiding Forms
(Pladged Equipment}

LIST OF CONTRACTOR’S EQUIPMENT UNITS

| hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition
and are available for the duration of the project:

DESCRIPTION No.of | Capacity Owned, Leased Submitted Proof of OTHER INFORMATIONS
(Type, Model, Unit(s) Output and/or under Ownership/Leased/ {(As Applicable)
Make) 2] purchasa Purchase Agreement
agreement {(Mark as Annex
1] A2
Manufacturer Engine Chassis No./ Location | Status

Serial No. Name of Vessel

1] Indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTO Cettificate of Registration and valid Official Receipt.
For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased barge/tugboat,
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid

Cargo Ship Safety Certificate. For leased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner's (Lessor's)
Certificate and valid Cargo Ship Safety Certificate.

2] The unit of each equipment shall be as indicated in the Checklist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge),
TON (for crane, road roller and drop hammer), kg.-m/blow (for diese! hammer), cu.m (for dump truck), hp. (for tugboat, road grader, bulidozer and
concrete vibrator), cfm (for compressor), gal. (for water truck with pump), amp. (for welding machine), bagger (for concrete mixer).

Name of Firm/Applicant Authorized Signing Official Date

REVISED FORM {January 2011)

Conatruction of Wharf with Breakwater Phes
Port of Claveria, Taggat Norte, Cagayan



Bidding Fonms
{Ovonibus - Sole)
Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid]
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF }S.S.
AFFIDAVIT
I, , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. 1 am the sole proprietor or authorized representative of with office address
at ;
2. As the owner and sole proprietor, or authorized representative of , 1 have full

power and authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for Construction of Wharf with
Breakwater Piles, Port of Claveria, Taggat Norte, Cagayan of the Philippine Ports Authority,
as shown in the attached duly notarized Special Power of Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted:;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the
head of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the /Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or

Construction of Wharf with Breakweisr Plies
Port of Claveria, Tagget Norle, Cagayan
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Bidding Forms
{Omnibus - Sole)

representative of the government in relation to any procurement project or activity.

10.In case advance payment was_made or given, failure to perform or deliver any of the
obligations and wndertakings in the contract shall be sufficient grounds to_constitute

criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 5. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of | 20 at .
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Canstruction of Wharf with Breakwater Pres
Port of Claveria, Taggat Norte, Cagayan
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Bidding Forms
{Omnidbus — Parinership)

Omnibus Sworn Statement for Partnership or Cooperative
[shall be submiitted with the Bid]

REPUBLIC OF THE PHILIPPINES )

CITY/MUNICIPALITYOF __ )SS.
AFFIDAVIT
1, , of legal age, [Civil Status], [Nationality], and residing at R
after having been duly sworn in accordance with law, do hereby depose and state that;
1 Itam the duly authorized and designated representative of with office address
a >

2. T am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Construction of
Wharf with Breakwater Piles, Port of Claveria, Taggat Norte, Cagayan of the Philippine
Ports Authority, as shown in the attached [state title of attached document showing proof of
authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or Special
Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or controlling interest with another blacklisted person or_entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder] is related to the Head of the Procuring
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the /[Name of the Project].

Construction of Wharf with Breakwater Pies
Port of Claveria, Tegoat Norts, Cagayan
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Bidding Forms

{Omnibus — Partnership)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10.In_case advance payment was made or given, failure to perform or deliver_any of the

obligations and undertakings in the contract shall be sufficient erounds to_constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 5. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this _dayof __ ,20 at R
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

{Format shall be based on the latest Rules on Notarial Practice]

Construction of Whart with Breakwastar Plies
Port of Claveria, Tagget Norte, Cagayan
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Bidding Forms
{Omnibus - Corp ALV}
Omnibus Sworn Statement for Corporation or Joint Venture
{shall be submitted with the BidJ

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

AFFIDAVIT

I , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:

1. 1am the duly authorized and designated representative of with office address
at ;

2. 1am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Construction of
Wharf with Breakwater Piles, Port of Claveria, Taggat Norte, Cagayan of the Philippine
Ports Authority, as shown in the attached [state title of attached document showing proof of
authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or Special
Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the {Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

Construction of Wharf with Breakwater Plas
Port of Claveria, Taggat Norte, Cagayan
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Bidding Forme
(Omnlus — Corp AV}

form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10.In _case advance payment was made or given, failure to perform or deliver any of the
obligations and_undertakings in the contract shall be sufficient grounds to _constitate
criminal liability for Swindling {Estafa) or the commission of fraud with unfaithfulness or

abuse of confidence through misappropriating or converting anv pa ent received by a
erson or entity under an obligation involving the duty to deliver certain goods or servic

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 5. 1930, as amended, or the Revised Penal Code,

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of | 20 at ,
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Comtruction of Whart with Breakwater Fites
Port of Claveria, Taggmt Nork, Cagayan
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Bidding Forms

(Bid-Securing Dedlaration)

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority

PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/We, the undersigned, declare that;

1.

I'We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration.

1/We accept that: (a) I/we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I'we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by
the procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184,
without prejudice to other legal action the government may undertake.

I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. 1 am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) I/we failed to timely file a request for reconsideration or (ii) I'we filed a waiver to avail
of said right; and

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of fmonth] [year] at
[place of execution].

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

Construction of Whall with Breakwator Pics.
Port of Claveria, Taggat Norte, Cagayan



16
Bidding Forms
{Const. Methadology)

CONSTRUCTION METHODOLOGY

Name of Project

Proposed Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. PIER EXTENSION AND WHARF WITH BREAKWATER PILES

Supply & delivery of steel pipe piles (3,377 m.t)

Handling & driving of steel pipe piles (17,421 1.m.)

Cutting of newly driven steel pipe piles (685 units)

Supply & installation of reinforcing band tip (18,695 kg.)
Extraction of clogged materials (831 cu,m,)

Supply & place concrete filler for stee! pipe piles (3,260 cu.m.)
Supply & installation of reinforcing steel cage (519,853 kg.)
Supply & placing of concrete for the superstructure (2,552 cu.m.)
Supply & installation of reinforcing steel bar for the superstructure (320,785 kg.)
10 Supply & instaliation of construction joints (78 .m.)

11. Supply & installation of Rubber dock fenders (16 sets)

12. Supply & installation of mooring bollards (31 sets)

WENOOIWN

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be caried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Signature
(Authorized Signing Official)

Construction of WhalT with Breakwates Paes
Port of Claveria, Taggat Nore, Cagayan
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Bidding Farms
{Manpower Schedule)

MANPOWER SCHEDULE

Name of Project
Proposed Project Description

Location

MANPOWER
{Minimum)

CONTRACT DURATION ( Calendar Days)

M O NT H L Y

[ T 8 ) 10 11 12 13 14 15 1€ 17 18 19 20 21 22 23 24 25

Project Manager

Project Engineer

Materials
Engineer

Construction
Safety and Health
Officer

Foreman

Specify other applicable positions, ie.:

- Carpenter

- Steelman

-~  Mason

- Electrician

- Rigger

- Others

Signature
(Authorized Signing Official)

Conairucion of Whatl with Breakwate? Fies.
Port of Claveris, Taggat None, Cagayan
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Bidding Forms
(Equipment Schedule)
EQUIPMENT UTILIZATION SCHEDULE
Name of Project
Proposed Project Description
Location
EQUIPMENT | No. of CONTRACT DURATION { Calendar Days)
{Minimum) Units
M O NTH L Y
BN EALEENE N E R EE R E AR AR E A E A R E: N EE R -
Signature
{Authorized Signing Official)

Construction of Whaif with Breakwater Plles
Port of Claverta, Taggat Nofts, Cagayan
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Bidding Forms
(Payment Schedule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Proposed Project Description
Location
Project Duration Payment Schedule Cash flow
{days or months) (Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar

Chart and S-curb.

- Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)

Construction of Whar with Breakwater Piles
Port of Clavevia, Taggat Norie, Cagaysn
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Bidding Forms
{Contract Agreement Form)

Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (10} days after receiving
the Notice of Awardf]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bonlfacm Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor]
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute {name and identification
number of contract] (hereinafter called “the Works®) and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i. Drawings/Plans;
ii. Specifications;
iii.  Bill of Quantities;
iv.  General and Special Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial
Proposals, and all other documents or statements submitted;

Bid form, including ail the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
request for clarifications on the bid), including corrections to the bid, if any, resuiting from
the Procuring Entity’s bid evaluation;

c. Performance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto; and

@. Other contract documents that may be required by existing laws and/or the
Procuring Entity concemed in the PBDs. Winning bidder agrees that additionat
contract documents or information prescribed by the GPPB that are
subsequently required for submission after the contract execution, such as

Construction of Whaif with Breakwater Piles
Port of Claveria, Taggat Norla, Cagayan



21
Bidding Forms
{Contract Agreement Form)
the Notice to Proceed, Varation Orders, and Warranty Security, shall likewise
form part of the Contract.

3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the object
of the contract] in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in accordance
with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
{Signatory’s Legal Capacity)
for: for:
Philippine Ports Authority Contractor
Acknowledgment

[Format shall be based on the latest Rules on Nofarial Practice]

Consiryuchion of Whatf with Braakwater Pies
Port of Claveria, Taggat Narle, Cagayan



