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PROJECT TITLE
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APPROVED BUDGET FOR THE CONTRACT
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PLARIDEL PORT DEVELOPMENT / IMPROVEMENT PROJECT
Port of Plaridel (Siain), Quezon

DEMOLITION AND REMOVAL WORKS

Demolition & disposal of existing R.C. deck (1,000 sq.m.)

Cutting & disposal of existing R.C. Pile up to elevation +1.00m (67 nos.)
Cutting & disposal of existing R.C. Pile up to seabed elevation (84 nos.)

ROCK CAUSEWAY

Excavation of existing seabed (5,170 cu.m.)

Supply & placing of concrete (206 cu.m.)

Supply & installation of reinforcing steel bars (18,238 kg.)
Supply & placing of rocks (6,563 cu.m.)

Supply & placing of fill materials (1,491 cu.m.)

Supply & placing of aggregate base course (118 cu.m.)
Construction of Concrete pavement (589 sq.m.)

R.C. PIER

Supply & delivery of Steel Pipe Piles (443 m.t.)

Handling, pitching & driving of Steel Pipe piles (4,193 .m.)

Splicing of Steel Pipe piles (182 nos.)

Cutting of newly driven Steel Pipe piles (91 nos.)

Extraction of clogged materials inside SPP (72 cu.m.)

Supply & placing of 3,500 psi concrete for SPP & Deck (608 cu.m.)
Supply & installation of reinforcing steel bars for SPP & Deck (97,293 kg.)
Supply & installation of construction joints (24 1.m.)

Suppy & installation of Mooring bollards (16 sets)

Supply & installation of Rubber dock fenders (16 sets)

Php 142,829,373.05
PPA Corporate Fund
Php 161,397,191.54

540 Calendar Days /
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