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IV
Gbssaiy of Terms, Abbrewalion, and Acronyms

Glossary of Terms, Abbreviations, and Acronyms
ABC - Approved Budget for the Contract.

ARCC - Allowable Range of Contract Cost 

BAC - Bids and Awards Committee.

Bid - A signed offer or proposal to undertake a contract submitted by a bidder In response to and in 
consonance with the requirements of the bidding documents. Also referred to as Proposal and 
Tender. (2016 revised IRR, Section 5[c])

Bidder - Refers to a contractor, manufacturer, supplier, distributor and/or consultant who submits a 
bid In response to the requirements of the Bidding Documents. (2016 revised iRR, Section 5[dD

Bidding Documents - ITie documents issued by the Procuring Entity as the bases for bids, 
furnishing all information necessary for a prospective bidder to prepare a bid for foe Goods, 
Infrastructure Projects, and/or Consulting Services required by foe Procuring Entity. (2016 revised 
IRR, Section 5[eJ)

BIR - Bureau of Internal Revenue.

BSP - Bangko Sentral ng Pilipinas.

CDA - Cooperative Development Authority.

Consulting Services - Refer to services for Infrastructure Projects and ofoer types of projects or 
activities of foe GOP requiring adequate external technical and professional expertise that are 
beyond foe capability and/or capacity of the GOP to undertake such as, but not limited to: (i) 
advisory and review services; (ii) prennvestment or feasibility studies; (iii) design; (iv) construction 
supervision; (v) management and related services; and (vi) ofoer technical services or special 
studies. (2016 revised IRR, Section 5[i])

Contact - Refers to foe agreement entered into between foe Procuring Entity and foe Supplier or 
Manufecturer or Distributor or Service Provider for procurement of Goods and Services; Contractor 
for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for Procurement of 
Consulting Services; as foe case may be, as recorded In foe Contact Form signed by foe parties, 
including all attachments and appendices thereto and all documents incorporated by reference 
therein.

Contractor - is a natural or juridical entity whose proposal was accepted by the Procuring Entity 
and to whom foe Contract to execute the Woric was awarded. Contractor as used in these Bidding 
Documents may likewise refer to a supplier, distributor, manufecturer, orconsultanL

CPI - Consumer Price Index.

DOLE - Department of Labor and Employment.

DTI - Department of Trade and Industry.

PbriiW Port OevafctpmeiTi/ Impfovotnom Pro|^
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Glossary of Temia, AbbfeviaUon, and Acronym*

Foreign-funded Procurement or Foreign-Assisted Project - Refers to procurement whose 
funding source is from a foreign government, foreign or intemationai financing institution as 
specified in foe Treaty or Intemationai or Executive Agreement. (2016 revised iRR, Section 5[b]).

GFi - Government Financial Institution.

GOCC - Government-owned and/or-controlled corporation.

Goods - Refer to all items, supplies, matenals and general support services, except Consulting 
Services and Infrastructure Projects, which may be needed in foe transaction of public businesses 
or in the pursuit of any government undertaking, project or activity, whether in foe nature of 
equipment, furniture, stationery, materials for construction, or personal property of any kind, 
induding non-personal or contractual services such as foe repair and maintenance of equipment 
and furniture, as well as tmcking, hauling, janitorial, security, and related or analogous services, as 
well as procurement of materials and supplies provided by the Procuring Entity for such services. 
The terni “related” or “analogous services' shall indude, but is not limited to, lease or purchase of 
office space, media acfverlisements, health maintenance services, and other services essential to 
the operation of the Procuring Entity. (2016 revised IRR, Section Sjrj)

GOP - Government of the Philippines.

Infrastructure Projects - Indude foe construdion. Improvement, rehabilitation, demolition, repair, 
restoration or maintenance of roads and bridges, railways, airports, seaports, communication 
fadlities, dvil works components of information technology projects, irrigation, flood control and 
drainage, water supply, sanitation, sewerage and solid waste management systems, shore 
protection, energy/power and electrification facilities, national buildings, school buildings, hospital 
buildings, and other related construction projeds of foe government. Also referred to as dvil works 
orworks. (2016 revised IRR, Section 5[uj)

LGUs - Local Government Units.

NFCC - Net Finandal Contracting Capacity.

NGA - National Government Agency.

PCAB - Philippine Contradors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project - refers to a specific or identified procurement covering goods, infrastrudure 
projed or consulting services. A Procurement Project shall be described, detailed, and scheduled in 
foe Projed Procurement Management Plan prepared by foe agency which shall be consolidated in 
foe procuring entity's Annual Procurement Plan. (GPPB Circular No. 06-2019 dated 17 July 2019)

PSA - Philippine Statistics Authority.

SEC - Securities and Exchange Commission.

SLCC - Single Largest Completed Contrad.

UN - United Nations.
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SECTION I

INVITATION TO BID



PHILIPPINEPORTS B/ ) 
AUTHORITY^

INVITATION TO BID

FOR THE

PLARIDEL PORT DEVELOPMENT/IMPROVEMENT PROJECT,
PORT OF PLARIDEL (SIAIN), QUEZON

The Philippine Ports Authority, through the Corporate Budget of the Authority for CY 2021, 
intends to apply the sum of P142,829,373.05 being the Approved Budget for the Contract (ABC) 
to payments under the contract for the PLARIDEL PORT DEVELOPMENT/IMPROVEMENT 
PROJECT, PORT OF PLARIDEL (SIAIN), QUEZON (LFP MRQ NO. 011-2021). Bids received 
in excess of the ABC shaft be automaticatty rejected at bid opening.

The Philippine Ports Authority now invites bids for the above Procurement Project. Completion 
of the Works is required in Five Hundred Forty (540) calendar days from the receipt by the 
successful bidder of the Notice to Proceed. Bidders should have completed, within five (5) years 
from the date of submission and receipt of bids, a contract similar to the Project. The description 
of an eligible bidder is contained in the Bidding Documents, particularly, in Section II 
(Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using a non­
discretionary “pass/fair criterion as specified in the 2016 Revised Implementing Rules and 
Regulations (iRR) of Republic Act (RA) 9184.

Interested bidders may obtain further information from the Philippine Ports Authority Bids and 
Awards Committee (BAC) and inspect the Bidding Documents at the address given below from 
8:00 a.m. to 5:00 p m., Monday to Friday.

A complete set of Bidding Documents may be acquired by interested Bidders on 12 May 2021 
from the given address and website(s) below and upon payment of the applicable fee for the 
Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of 
FIFTY THOUSAND PESOS {P50,000.00). The Procuring Entity shall allow the bidder to present 
its proof of payment for the fees in person.

■Rie Philippine Ports Authority's Bids and Awards Committee will hold a Pre-Bid Conference on 
21 May 2021 at 10:00 a.m. at the PPA Function Room, 7th Floor, PPA Bldg., Bonifacio Drive, 
South Harbor, Port Area, Manila, and/or through video conferencing or webcasting via zoom, 
which shall be open to all prospective bidders.

Bids must be duly received by the BAC Secretariat through manual submission at the office 
address indicated below on or before 04 June 2021 at 9:00 a.m. Late bids shall not be 
accepted.

All bids must be accompanied by a bid security in any of the acceptable forms and in amount 
stated in ITB Clause 16.

f

A Bonifacio Drive. South Harbor Port Area. Manila 1018 PhilipDifvss 
P.O. Box 436 Manila. Philippinea 

Tel No. (*632) 527-6356 to 83 Fax No. (-632) 527-4855 
website' www.ppa com ph

http://www.ppa


Bid opening shall be on 04 June 2021 at 10:00 a.m. at the 7th Floor, PPA Building, A. Bonifacio 
Drive, South Harbor, Port Area, Maniia. Bids wiii be opened in the presence of the bidders’ 
representatives who choose to attend the activity.

The Phiiippine Ports Authority reserves the right to reject any and all bids, deciare a failure of 
bidding, or not award the contract at any time prior to contract award in accordance with 
Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations of RA No. 9184, 
without thereby incurring any iiabiiity to the affected bidder or bidders.

• Required PCAB Registration: MEDiUM A-Port, Harbor and Offshore
Engineering

For further information, piease refer to:

BAG Secretariat, Phiiippine Ports Authority 
6th Floor, PPA Bldg., A. Bonifado Drive,
South Harbor, Pori Area, Manila 
Telephone Nos. 527-47-35

527-83-5610 83 loc.539 
PPA Website: www.DDa.com.ph 
PhilGEPS Website: www.philgeps.gov.ph

MARK JONiS. PALOMAR
Chairperson, PPA Head Office Bids and Awards
Committee for Engineering Projects (HO-BAC-EP)

http://www.DDa.com.ph
http://www.philgeps.gov.ph
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ITB- 1

1. Scope of Bid

The Procuring Entity. Philippine Ports Authority Invites Bids for the Plaridel 
Port Development/improvement Project, Port of Plaridel (Siain), Quezon 
with Project Identification Number LFP MRQ No. 011-2021.

The Plaridel Port Development/ Improvement Project, Port of Plaridel 
(Siain), Quezon is for the constmction of Works, as described in Section V) 
(Specifications).

2. Funding Information

2.1. The Philippine Ports Authority through the source of funding as
indicated below for CY2021 in the amount of P 142,829,373.05. ^

2.2. TTie source of funding is:

Corporate Operating Budget

3. Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 
9184 and its 2016 revised IRR, including its Generic Procurement Manual and 
associated policies, rules and regulations as the primary source thereof, while 
the herein dauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be 
applicable only to the ongoing posting, advertisement, or invitation to bid by 
ttre BAG through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have 
Inspected the site, determined the general characteristics of the contracted 
Works and the conditions for this Project, such as foe location and the nature 
of the work; (b) climatic conditions; (c) transportation facilities; (c) nature and 
condition of the terrain, geological conditions at foe site communication 
fadlities, requirements, location and availability of construction aggregates 
and other materials, labor, water, electric power and access roads; and (d) 
other factors that may affect the cost, duration and execution or 
implementation of the contract, project, or work and examine all instructions, 
forms, terms, and project requirements in foe Bidding Documents.

4. Corrupt Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe 
the highest standard of ethics during the procurement and execution of the 
contract. They or through an agent shall not engage in corrupt, fraudulent, 
collusive, coercive, and obstructive practices defined under Annex “I" of the 
2016 revised IRR of RA No. 9184 or other integrity violations in competing for 
foe Project.

PlaiMsI Port Devolopnwntf Impiovomert Project 
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1TB-2

5. Eligible Bidders

5.1 Only Bids of Bidders found to be legally, technically, and 
financially capable \Aill be evaluated.

5.2 The Bidder must have an experience of having completed a 
Single Largest Completed Contract (SLCC) that is similar to 
this Project, equivalent to at least fifty percent (50%) of the 
ABC adjusted, if necessary, by the Bidder to current prices 
using the PSA’s CPI, except under conditions provided for in 
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid 
if it has the major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and 
the foreign government/foreign or international financing 
Institution may agree on another track record requirement, as 
spedfied in the Bidding Document prepared for this purpose.

5.4. The Bidders shall comply w/ith the eligibility criteria under Section 
23.4.2 of the 2016 IRR of RA No. 9184.

6. Origin of Associated Goods
There is no restriction on the origin of Goods other than those prohibited by a 
decision of the UN Security Council taken under Chapter VII of the Charter of 
the UN.

7. Subcontracts

7.1. The Bidder may subcontract portions of the Project to the extent 
allowed by the Procuring Entity as stated herein, but in no case more 
than fifty percent (50%) of the Project.

The Procuring Entity has prescribed that:
Subcontracting is not allowed.

7.2. Subcontracting of any portion of ftie Project does not relieve the 
Contractor of any liability or obligation under the Contract. The Supplier 
will be responsible for the acts, defaults, and negligence of any 
subcontractor, its agents, servants, or workmen as ftilly as if these 
were the Contractor's own acts, defaults, or negligence, or those of its 
agents, servants, or workmen.

8. Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the 
specified date and time and either at its physical address and/or through 
videoconferencing/webcasting as indicated in paragraph 6 of the IB.

Raridsl Port Oovalopmofig lmprov*m«nt Pnjoct 
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9. Clarification and Amendment of Bidding Documents

Prospective bidders may request for darification on and/or interpretation of 
any part of the Bidding Documents. Such requests must be in writing and 
received by the Procuring Entity, either at its given address or through 
electronic mail indicated in the IB, at least ten (10) calendar days before the 
deadline set for the submission and receipt of Bids.

10. Documents Comprising the 
Components

Bid; Eligibility and Technical

10.1 The first envelope shall contain the eligibility and technical documents 
of the Bid as spedfied in Section IX. Checklist of Technical and 
Financial Documents.

10.2 If the eligibility requirements or statements, the bids, and all other 
documents for submission to the BAC are in foreign language other 
than English, it must be accompanied by a translation in English, which 
shall be authenticated by the appropriate Philippine foreign service 
establishment, post, or the equivalent office having jurisdiction over the 
foreign bidder’s affairs in the Philippines. For Contracting Parties to the 
Apostille Convention, only the translated documents shall be 
authenticated through an apostille pursuant to GPPB Resolution No. 
13-2019 dated 23 May 2019. The English translation shall govern, for 
purposes of interpretation of the bid.

10.3 A valid PCAB License is required, and in case of joint ventures, a valid 
special PCAB License, and registration for the type and cost of the 
contract for this Project. Any additional type of Contractor license or 
permit shall be indicated in the BDS.

10.4 A List of Contractor’s key personnel (e.g.. Project Manager, Project 
Engineers, Materials Engineers, and Foremen) assigned to the contract 
to be bid, with their complete qualification and experience data shall be 
provided. These key personnel must meet the required minimum years 
of experience set in the BDS.

10.5 A List of Contractor’s major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership, 
certification of availability of equipment from ffie equipment 
lessor/vendor for the duration of the project, as the case may be, must 
meet the minimum requirements for the contract set in the BDS.

11. Documents Comprising the Bid: Financial Component
11.1. The second bid envelope shall contain the financial documents for the 

Bid as specified in Section IX. Checklist of Technical and Financial 
Documents.

11.2. Any bid exceeding the ABC Indicated in paragraph 1 of the IB shall not 
be accepted.

PItrldel Pan DtvotopcnonB Imprewnwnt Pro^ad
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11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 
provided the conditions are met under Section 31.2 of the 2016 revised 
IRRofRANo. 9184.

12. Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings 
and specifications. Unless there is a value engineering clause in the BDS, 
alternative Bids shall not be accepted.

13. Bid Prices

Ail bid prices for the given scope of work in the Project as awarded shall be 
considered as fixed prices, and therefore not subject to price escalation during 
contract implementation, except under extraordinary circumstances as 
determined by the NEDA and approved by the GPPB pursuant to the revised 
Guidelines for Contract Price Escalation guidelines.

14. Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency 
accepted by the BSP at the discretion of the Bidder. However, for 
purposes of bid evaluation, Bids denominated in foreign currencies 
shall be converted to Philippine currency based on the exchange rate 
as published in the BSP reference rate bulletin on the day of the bid 
opening.

14.2. Payment of the contract price shall be made in:
Philippine Pesos.

15. Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 
Security In the amount indicated in the BDS, which shall be not less 
than the percentage of the ABC in accordance with the schedule In the 
BDS.

15.2. The Bid and bid security shall be valid until One Hundred Twenty (120) 
days from the date set for Bid Opening. Any bid not accompanied by an 
acceptable bid security shall be rejected by the Procuring Entity as 
non-responsive.

16. Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its 
Bid.

The Procuring Entity may request additional hard copies and/or electronic 
copies of the Bid. However, failure of the Bidders to comply with the said 
request shall not be a ground for disqualification.

RarkM Port Development/ Imprownof* Project 
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ITB-5

If the Procuring Entity allows the submission of bids through online 
submission to the given website or any otiier electronic means, the Bidder 
shall submit an electronic copy of Its Bid, which must be digitally signed. An 
electronic copy that cannot be opened or is corrupted shall be considered 
non-responsive and, thus, automatically disqualified.

17. Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its 
physical address or through online submission as indicated In paragraph 7 of 
the IB.

18. Opening and Preliminary Examination of Bids

18.1. 17ie BAG shall open the Bids in public at the time, on the date, and at 
the place specified in paragraph 9 of the IB. The Bidders’ 
representatives who are present shall sign a register evidencing their 
attendance. In case videoconferencing, webcasting or other similar 
technologies will be used, attendance of participants shall likewise be 
recorded by the BAG Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable 
reasons, the rescheduling requirements under Section 29 of the 2016 
revised IRR of RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of 
the 2016 revised IRR of RA No. 9184.

19. Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAG shall immediately conduct a detailed 
evaluation of all Bids rated ‘‘passed’’ using non-discretionary pass/fail 
criteria. The BAG shall consider the conditions in the evaluation of Bids 
under Section 32.2 of 2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as 
indicated in the BDS shall be received by the same deadline and 
opened and evaluated simultaneously so as to determine the Bid or 
combination of Bids offering the lowest calculated cost to the Procuring 
Entity. Bid Security as required by ITB Clause 16 shall be submitted for 
each contract (lot) separately.

19.3 In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 
2016 revised IRR of RA No. 9184 must be sufficient for the total of tiie 
ABCs for ail the lots participated in by the prospective Bidder.

20. Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the 
Bidder of the notice from the BAG that it submitted the Lowest Calculated Bid, 
the Bidder shall submit its latest income and business tax returns filed and

RsrkM Port Development^ Imprevement Project 
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1TB-6

paid through the BIR Electronic Filing and Payment System (eFPS), and other 
appropriate licenses and permits required by law and stated in the BDS.

21. Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 
9184 shall form part of the Contract. Additional Contract documents are 
indicated in the BDS.
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BD1
Bid D»ta Sheet

Bid Data Sheet

ITB Clause

5.2 For this purpose, contracts similar to the Project refer to contracts which 
have toe same Major Categories of Works which shall be:

Description/Clarificatjon Unit of 
Measure

Quantity 
(at least)

1. Pile Driving Works (OfF-shore) l.m. 2,097

2. Reinforced Concrete Works cu.m. 407

3. Rockworks (50-2,000kgjpc.) cu.m. 3,282

4. Placing of Fill Materials cu.m. 746

5. Portland Cement Concrete sq.m. 295
Pavement

7.1 Portion of Works allowed to be 
subcontracted:

Subcontracting is not allowed

Maximum Percentage allowed to be 
subcontracted:

Subcontracting is not allowed

10.3 For Joint Venture:

Special PCAB License

10.4 The key personnel must meet the required minimum years of experience 
set below:

Key Personnel

a. Project Manager

b. Project Engineer

c. Materials Engineer H

d. Construction Safety and 
Health Officer

e. Foreman

General
Experience

Relevant
Experience
(Minimum)

Five (5) years 

Three (3) years 

One (1) year 

One (1) year

Five (5) years

Ptaridel Port Development/ Improvemert Project 
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6kl Data Sheet

10.5 The minimum major equipment requirements are the Mowing:

Please refer to Section 8, Annex 3 Minimum Major Equipment
Requirements

12 Value Engineering Clause:

Not Allowed

15.1 The bid security shai! be in the form of a Bid Securing Declaration or any of 
the following forms and amounts:

a. The amount of not less than P 2,856,587.46, if bid security is in cash, 
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of 
credit;

b. The amount of not less than P 7,141,468.65, if bid security is in Surety 
Bond.

16 Each bidder shall submit one (1) original and six (6) copies of the Technical
and Financial Proposals, properly labelled, book-bound, with hard cover 
and conesponding index tab.

19.2 Partial bids:

Not Allowed

20 Other appropriate licenses and pennits required:

None

21 Other contract documents are as follows:

Construction Schedule and S-Curve, Manpower Schedule. Construction 
Methods, Equipment Utilization Schedule, Constnjction Satety and Health 
Program approved by the Department of Labor and Employment and 
PERT/CPM or otiier acceptable tools of project scheduling.
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1. Scope of Contract

This Contract shall include all such items, although not specifically mentioned, 
that can be reasonably inferred as being required for Its completion as if such 
items were expressly mentioned herein. All the provisions of RA No. 9184 and 
Its 2016 revised IRR, including the Generic Procurement Manual, and 
associated issuances, constitute the primary source for the terms and 
conditions of the Contract, and thus, applicable in contract implementation. 
Herein clauses shall serve as the secondary source for the terms and 
conditions of the Contract.

This Is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of 
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to 
all procurement activities, the advertisement, posting, or Invitation of which 
were issued after the effectivity of the said amendment.

2. Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract 
(SCC), references In the Conditions of Contract to the Works, the Completion 
Date, and the Intended Completion Date shall apply to any Section of the 
V\torks (other than references to the Completion Date and Intended 
Completion Date for the whole of the Works).

3. Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to 
the Contractor based on the schedule of delivery Indicated In the SCC. 
which corresponds to the execution of the Works. If the Contractor 
suffers delay or incurs cost from failure on the part of the Procuring 
Entity to give possession In accordance with the terms of this clause, 
tile Procuring Entity’s Representative shall give the Contractor a 
Contract Time Extension and certify such sum as fair to cover the cost 
incurred, which sum shall be paid by Procuring Entity.

4.2. If possession of a portion is not given by the above date, the Procuring 
Entity will be deemed to have delayed the start of the relevant 
activities. The resulting adjustments in contract time to address 
such delay may be addressed through contract extension provided 
under Annex “E” of the 2016 revised IRR of RA No. 9184.

4. The Contractor’s Obligations

The Contractor shall employ the key personnel named In the Schedule of Key 
Personnel indicating their designation, in accordance with ITB Clause 10.3 
and specified In the BDS, to carry out the supervision of the Wori<s.

The Procuring Entity will approve any proposed replacement of key personnel 
only if their relevant qualifications and abilities are equal to or better than 
those of the personnel listed in the Schedule.
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5. Performance Securify

5.1. Within ten (10) calendar days from receipt of the Notice of Award from 
the Procuring Entity but in no case later than the signing of the a>ntract 
by both parties, the successful Bidder shall furnish the performance 
security in any of the forms prescribed in Section 39 of the 2016 
revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 
acknowledges the right of the Procuring Entity to institute action 
pursuant to RA No. 3688 against any subcontractor be they an 
individual, firm, partnership, corporation, or assodation supplying the 
Contractor with labor, materials and/or equipment for the performance 
of this Contract.

6. Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation 
Reports referred to in the SCC supplemented by any information obtained by 
the Contractor.

7. Warranty

7.1. In case the Contractor fails to undertake the repair works under Section 
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit Its 
performance security, subject its property(ies) to attachment or 
garnishment proceedings, and perpetually disqualify it from 
participating in any public bidding. All payables of the GOP in hisfovcM' 
shall be offset to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that 
occasioned-on force majeure, shall cover the period from tiie date of 
issuance of the Certificate of Final Acceptance by the Procuring Entity. 
Specific duration of the warranty Is found in the SCC.

8. Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s 
liability under this Contract shall be as provided by the laws of the Republic of 
the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be 
jointly and severally liable to the Procuring Entity.

9. Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by 
the Procuring Entity that the Contiactor has engaged, before, or during the 
implementation of the contract, in unlawful deeds and behaviors relative to 
contract acquisition and implementation, such as, but not limited to corrupt, 
firaudulent, collusive, coercive, and obstructive practices as stated in ITB 
Clause 4.
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10. Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised 
IRR of RA No. 9184, and if applicable as indicated in the SCO, the Dayworks 
rates in the Contractor’s Bid shall be used for small additional amounts of 
work only when the Procuring Entity’s Representative has given written 
instructions in advance for additional work to be paid for in that way.

11. Program of Work

11.1. The Contractor shall submit to the Procuring Entity's
Representative for approval the said Program of Work 
showing the general methods, arrangements, order, and 
timing for all the activities in the Works. The submissions of 
the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s
Representative for approval an updated Program of Work at 
intervals no longer than the period stated in the SCC. If the 
Contractor does not submit an updated Program of Work within 
this period, the Procuring Entity’s Representative may withhold 
the amount stated In the SCC from the next payment certificate 
and continue to withhold this amount until the next payment 
after the date on which the overdue Program of Work has been 
submitted.

12. Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the 
Contractor’s accounts and records relating to the performance of the 
Contractor and to have them audited by auditors of the GOP or the Procuring 
Entity, as may be raquired.

13. Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which 
shall be submitted as a Contract document, make an advance payment to the 
Contractor in an amount not exceeding fifteen percent (15%) of the total 
contract price, to be made in lump sum, or at the most two installments 
according to a schedule specified in the SCC, subject to the requirements in 
Annex “E" of the 2016 revised IRR of RA No. 9184.

14. Progress Payments

The Contractor may submit a request for payment for Work accomplished. 
Such requests for payment shall be verified and certified by the Procuring 
Entity's Representative/Project Engineer. Except as otherwise stipulated in 
the SCC, materials and equipment delivered on the site but not completely put 
in place shall not be included for payment.
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15. Operating and Maintenance Manuals

15.1. If required, the Contractor will provide Sas built” Drawings and/or 
operating and maintenance manuals as spedfied in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals 
by the dates stated above, or they do not receive the Procuring 
Entity’s Representative’s approval, the Procuring Entity’s 
Representative may withhold the amount stated in the SCC 
from payments due to the Contractor.
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Special Conditions of Contract
GCC Clause

2 Sectional Completion:

None
4.1 The Procuring Entity shall give possession of all parts of the Site

to the Contractor upon commencement of the project.
6 Site Investigation Report:

None
7.2 Permanent structures: Fifteen (15) years

Buildings of types 4 and 5 as classified under the National 
Building Code of the Philippines and other structures made of 
steel, iron, or concrete w^ich comply with relevant structural 
codes (e.g., DPWH Standard Specifications), such as, but not 
limited to. steel/concrete bridges, flyovers, aircraft movement 
areas, ports, dams, tunnels, filtration and treatment plants, 
sewerage systems, power plants, transmission and 
communication towers, railway system, and other similar 
permanent structures

10 No dayworks are applicable to the contract.
11.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within days of delivery of the Notice
of Award.

11.2 The amount to be withheld for late submission of an updated 
Proaram of Work Is

13 The provision on advance payments or mobilization fees in file 
terms and conditions of all contracts/ purchase orders/ Job orders 
for goods, services and infrastructure projects that will be signed 
or executed shall henceforth be excluded.

14 No further instructions.
15.1 The date by which operating and maintenance manuals are 

reauired is

The date by which “as built’ drawinas are reauired is
15.2 The amount to be withheld for foiling to produce “as built"

drawings and/or operating and maintenance manuals by the date 
reauired is
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Technical Specifications (Buikfing Wbrle) 
(Demobbon and Removal Works)

ITEM 01 DEMOLITION AND REMOVAL WORKS

DESCRIPTION

The work indudes Oie furnishing of all labor, materials and equipment required to carry out the 
demolition and removal of old structures, port accessories and obstructions induding demdition of 
miscellaneous concrete curbs etc., as required for the execution of the Contract.

The Contractor shall submit the proposed methodology or procedure of demdition work with 
detailed drawings and calculations if necessary, to the Engineer for approval, before the execution 
of the Works.

The Contractor shall keep all pavements and landing areas to and from the site of the disposal area 
dean and free of mud. dirt and debris during and after the execution of disposal. Disposal of debris 
and materials shall be as directed by the Engineer.

GENERAL PROVISIONS

1. The Contractor shall be deemed to have satisfied himself of the site conditions, and to have 
induded in his unit prices provision for all risks that may arise during or in connection with 
the work.

2. The demolition shall be carried out by approved methods and equipment such as concrete 
breakers, gas-cutters, hydraulic jacks, compressed air disintegrators, etc., however, no 
blasting shall be used unless approved in writing by the Engineer and after obtaining the 
written permission of the concerned authorities.

3. The Contractor shall provide citable equipment, skilled labor and appropriate temporary 
works such as scaffoldings to ensure safety in his demolition works as well as in the 
adjacent area.

4. Contractor shall demolish all the structural members abo\« the level on which the 
subsequent and permanent works under this Contract will begin. To this end. the temporary 
construction works such as excavation shall be conducted by the Contractor.

5. Materials coming from the demolition works, except general earth, shall remain the property 
of the Procuring Entity, the designated part of which shall be stored by the Contractor at 
places spedfied by the Engineer/ Accepting authority. Receiving copy of Turn-Over Report 
shall be provided.

6. In case of demolition of wharf deck and platform, the contractor shall ensure that no debris 
will be remained/deposited at seabed.

INTERFERENCE WITH PORT OPERATIONS

During the execution of the work, the Contractor shall not interfere with the shipping, navigation and 
other traffic in the port.

The Contractor shall make arrangements with the operations people on the schedule of demolition 
and related works to keep port operation activities undisturbed at all times.

Prior to commencement of the demdition works, the Contractor shall Inform/announce to port users 
the schedule of disconnection of utilities.
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Technical Specifications (SuilcBng Works) 
(Demolition and Removal VAirks)

STORAGE AND DUMPING

Prior to the commencement of the demolition work, the Engineer shall submit to the Contractor a list 
in which all the materials to be salvaged and overhauled, as property of PPA, and the description of 
the location of their storage. Materials embedded in concrete units shall not be salvaged.

The Contractor shall separate materials to be salvaged from debris. Salvaged materials shall be 
loaded, transported and unloaded by the Contractor at the spedfied locations.

The Contractor may dump debris or extracted rocks on land areas but out of the site, which areas 
shall be procured and prepared at his own expense. In this case, safety measures shall be 
undertaken in the transporting, unloading, covering and others as requested by the Engineer.

The approximate distance of the disposal site from the project site is about five (5) kms., as 
designated by the PMO thru the implementing office.

EXECUTION

1. Prior to the commencement of demolition works, the alignments of the new construction 
works to existing stmcture shall be checked.

2. The width and alignment of portion of existing structure to be demolished shall be marked by 
paint.

3. With these lines as guides, concrete shall be broken and reinforcing bars cut, such that 
panels or portions of the structure can be lifted out for disposal elsewhere outade of the 
operational work area.

4. Rocks removed from existing slope protection shall be stored for re-use in new (instruction.

5. Demolish pavements, curbs, fences, utilities, services, navigation aids and the likes as 
determined in the field for each project and as shown on the drawings or as directed by the 
Engineer.

6. Materials coming from the demolition works shall be properly disposed by the Contractor. 

SAFETY

During the course of survey and clearing, any obstacles which are recognized and seemed to be 
explosive or hazardous to workers shall be removed from the site by the proper Authority.

At the end of each day’s work, the Contractor shall keep the workplace in safe condition and dean 
so that no part is in danger of falling or creating hazard to personnel or equipment.
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Technical SpecHi cabana 
(Piling Works - $PP)

[TEM 02 PILING WORKS (SPP)

SCOPE OF WORK

This section covers the minimum requirements for the fabrication, hauling, spotting, driving and 
finishing of all foundation piles to be used as containment for the proposed pier.

The Contractor may however, adopt, in addition to this minimum requirements additional prc\risions 
as may be necessary to insure the successful prosecution of the work related to the said 
undertaking.

METHOD STATEMENT

Before the commencement of any piling works, the Contractor shall submit (allowing sufficient time 
for consideration) to the Engineer for approval a Safety Policy and a Method Statement which shall 
include the following infonnation:

1. Program of Works detailing sequence and timing of individual portions of works.

2. Maximum proposed lead at any stage of driving between a pile and its neighbor and the 
limitations of same if hard driving is encountered.

3. Contingency plan in the event of encountering obstmctions or reaching driving refusal to 
minimize disruption/delay especially when using pKch and drive methods.

MATERIAL REQUIREMENTS

STEEL PIPE PILES

Steel tubular piles required under this heading may either be fluted or plain, tapered or cylindrical, 
seamless or welded type or as indicated in the drawing conforming to the requirements of ASTM A 
252, equal or better. Minimum shell thickness shall be as indicated in the drawings.

Manufacturing processes, grades and test requirements shall conform to the requirements of ASTM 
A 252. Other materials, equal or better, than this standard may be allowed upon approval of the 
implementing agency.

Type of Test

Chemical Composition 
Mechanical/ Tensile Test 
Physical /Test

Requirements

ASTM A252, ASTM A751 
ASTM A252, ASTM A370 
ASTM A252

REINFORCING BAND AND BACKING CYLINDER PLATE

Manufacturing processes, grades and test requirements shall conform to the requirements of ASTM 
A 252. Other materials, equal or better, than this standard may be allowed upon approval of the 
implementing agency.

CONCRETE AND REINFORCEMENT WORKS

Concrete and reinforcement works for filler of steel pipe piles, concrete jacket and pile cap shall be 
In accordance with the Section “Reinforced Concrete” where the compressive strength of concrete 
at 28 days and yield strength of reinforcement shall be 24MPa (3,500 psi) and 276MPa (40 OOOpsi) 
respectively.
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Technical Specifications 
(Piling Wbrfce - SPP)

PROTECTIVE COATING 

Coating System

The corrosion protective coating shall be polyurethane-base.

The protective coating supplier is required to certify that the materials delivered to the fabrication 
site will be proven to meet or exceed the following properties:

TECHNICAL PROPERTIES UNIT MINIMUM
TEST

STANDARD

A. Physical Characteristics;

Thickness microns 1500 ASTM D1186

B. Mechanical Prpjerties:

Tensile Strength N/mm2 18 DIN 53504

Elongation % 19 ASTM D2370
Impact J/mm 8 ASTM 2794-69/14
Bond Strength kg/cm2 234 DIN 53232

Application of the protective coating shall be one meter (1) below the design depth up to the pie 
butt of the steel pipe piles, as illustrated in Figure 1.

DECK ELEV.

SEABED ELEV. 

DESIGN DEPTH ELEV.

PILE TIP
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Figure 1: Illustration showing the application of Protective Coating System 
Surface Preparation

The surface areas of the sections of piles that are intended to be coated ate cleaned in accordance 
with standard ISO 8501-1 ‘Pictorial Standard of Cleanliness”. These standards for surface deaning 
outline the visual characteristics of the substrate as viewed by the naked eye. Once the substrate is 
deaned, it is compared to reference pictures contained within the standards. The Sa 2AA is to be 
used for this undertaking, which is defined in ISO 8501-1 as having the fbilowing characteristics;

"Very thorough blast deaning; Near white metal, 85% dean. The surface shall be free from visible 
oil, dirt and grease, from poorly adhering mill scale, tost, paint coatings and foreign matter. The 
metal has a greyish color. Any traces of contamination shall be visible only as slight stains in the 
form of spots or stripes.”

Spraying Method

Airless spraying techniques involve paint being "forced out of an orifice at high pressure, 5 to 35 
MPa”. The paint appears to form a coating “sheet” to ensure a uniform and continuous coating 
layer. This uniformity is important as even the smallest discrepancy in the coating can lead to 
accelerated corrosion. Once any small-sized area of the substrate becomes exposed it mil begin to 
corrode. This corrosion continues under the protective layer in the adjoining mated areas in all 
directions, even if the coating has not been damaged.

Good surface preparation is essential and it profoundly effects the performance of the protective 
coating. Poor surface preparation invariably develops a poor adhesive bond between the coating 
and the substrate and causes premature coating failure. Hence, the surface preparation and airless 
spraying shall be done In an ‘Enclosed Area” wherein humidity and corrosion may be controlled 
prior to delivery of the Steel Pipe Piles at the project site.

On-site repairs

A special touch up materials shall be provided by the supplier/contractor and shall be done either by 
the use of a spray or manual brush with the objective of having a final homogeneous coating. The 
special touch up materials shall be used in repairing damages caused by handling and transporting 
of the Steel Pipe Piles.

WELDING REQUIREMENTS

The welding material used for the production of steel piles by circumferential welding of sted pile or 
in the attachment of accessories shall have a tensile strength not less than the following test 
standards.

JISZ3211

JISZ3213

JISZ3312

JISZ3313

JIS Z 3352

Covered Electrodes for Mild Steel

Covered Electrodes for High Tensile Strength Steel

MAG Welding Solid Wires for Mild

Flux Cored Wives for Gas Shielded and self-shielded 
Metal Arc Welding of Mild Steel, High Strength Steel and 
Low Temperature Service Steel

Submerged Arc Welding Fluxes for Carbon Steel and Low Alloy Steel
PtaricM Port Povatopmontf Imprownant Projoct 

Port Pi PlofMol Ouozon



6
TMlnical Specifications 

(PiNng V\brto - SPP)

EXECUTION

MARKING

The pile shall be marked on with durable paint indicating:

1. Serial Number, marked dose to both ends

2. Date of Arrival, marked same as (1)

3. Length of pile, marked same as (1)

4. Meters mark in two faces, throughout the length 

DOCUMENTS TO BE SUBMITTED

1. Steel Pipe manufacturirrg plan (Steel pipe production plan, welding method, welding 
material, production location, production method, transportation, etc.)

2. Design plan

3. Manufacturing process

4. Shipment method and stacfung plan

5. Steel pipe inspection certificate

6. Size inspection record

7. Radiographic Test record 

STEEL PIPE PILES

Ttte Contractor shall submit to the Engineer three (3) copies of test reports by the approved steel 
mill certifying that the steel pipe pile meets the requirements specified in these technical 
spedfications.

PILE SPLICING

General Provision

1. The alignment of piles shall be plumb and the length of upper and lower segment shall be in 
accordance in the approved plans.

2. The splice shall be embedded at least 4m from the design depth elevation.

3. Splice welding shall confomi to the welding requirements of this section.

4. The welder shall be accredited by TESDA.
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Technical SpedScatiorts 
(Piling VUbrts - SPP)

REINFORCED CONCRETE

The requirements regarding testing of concrete and reinforcement used in the concrete filler and
cage bars of steel pipe piles shall be in accordance with Section “Reinforced Concrete’.

STORAGE AND HANDLING

1. Piles may be stored in open air but on wooden sleepers to be placed in a manner so as not 
to cause excessive bending.

2. Piles shall be stacked on a stable yard and shall not be stacked more than three (3) tiers 
high.

3. All piles shall be carefully lifted at the location of the lifting points as indicated in the 
Drawings. Other practical and convenient methods may be used subject to the approval of 
the Engineer.

DRIVING OF PILES

A diesel or hydraulic pile hammer shall be used for driving the steel pipe piles.

The required weight of ram for the diesel pile hammer 2.5 tons or at least 25% (1/4) of the weight of 
longest pile.

Piles driven shall be held firmly in position in axial alignment with the hammer by means of leads of 
adequate length. Approved cushions shall be provided to the pile butts.

BEARING POWER OF PILES

Each pile shall be driven to attain not less than the required minimum bearing power shown in the 
pile s<^edule, as determined by the Hiley’s Formula as follows:

For Diesel Pile Hammer;

where:

1 2WH
R =

6 S + 2.54

R = allowable bearing capacity of pile (tf)

W = weight of ram (tf)

H = fall of ram (an)

S = set (cm)

In case of the use of hydraulic pile hammer, the computed minimum bearing power shall be 
submitted to the Project Development Department (PDD) and shall be evaluated and approved by 
the Designing Engineer.
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Technical Specifications 

(Piling yfferte - SPP)

DRIVING RECORDS

The Contractor shall keep complete and accurate piling records. Two (2) signed copies of these 
records shall be submitted to the Engineer not more than 48 hours from the date of works detailed 
therein. The pile records shall always be submitted with sufficient time for the Engineer’s approval.

The records shall contain the following information:

1. Pile referent number

Pile type and Steel Grade

Pile Length

Commencing surface level and final toe level 

Depth driven, time, date when piles were driven

2.

3.

4.

5.

6.

7.

Where required the number of blows to drive each 250 mm over the last 2.5 meter shall be 
recorded

Comments regarding unusual/unexpected driving conditions

INTERRUPTED DRIVING

When driving is stopped before final penetration is reached and/or refusal is attained, the record of 
pile penetration shall be taken only after a minimum of 30 cm. (12 in.) total penetration has been 
obtained on resumption of driving.

ALIGNMENT TOLERANCE

Piles driven shall be within the allowable tolerance in alignment of 10 cm. (4 in.) in any direction. 

DAMAGED AND MISDRIVEN PILES

1. Piles shall not be more than 10 cm. (4 in.) out of place at cut-off level. All steel pipe piles 
shall not be more than 2% out of plumb.

2. Any pile damaged by improper driving or driven out of its proper location, or driven out of 
elevation fixed on the plans, shall be corrected correspondingly at the Contractor’s expense 
by any of the following methods:

a. Withdrawal of the pile and replacement by a new pile.

b. Driving a second pile adjacent to the defective one.

c. Splicing an additional length.

The method to be adopted in each case shall be at the discretion of the Engineer.
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Technical Specifications 
(Reinforced Concrete)

ITEM 03 REINFORCED CONCRETE

SCOPE OF WORK

All works failing under this Section shall include Enforced concrete for all kinds and parts of any 
reinforced concrete structure.

GENERAL PROVISIONS

1. Full cooperation shall be given to the other trades to install embedded items. Suitable 
templates or instructions will be provided for setting, items shall have been inspected, and 
tests for concrete or other materials or for mechanical operations shall have been completed 
and approved.

2. The following publications of the issues listed below, but referred to thereafter by basic 
designation only, form as an integral part of this Spedfication to the extent indicated by the 
reference thereto:

a. American Concrete Institute (ACI) Standards:

ACM 17 Standard Specifications for Tolerances for Concrete Constmction 
and Materials

ACI121R Quality Management System for Concrete Construction 

ACI 201.2R Guide to Durable Concrete

ACI 211.1 Standard Practice for Selecting Proportions for Normal, Heavyweight, 
and Mass Concrete

ACI 214R Recommended Practice for Evaluation of Strength Test Results of 
Concrete

ACI 301 Specifications for Structural Concrete

ACI 304.2R Placing Concrete by Pumping Methods

ACI 304R Guide for Measuring, Mi)dng, Transporting, and Placing Concrete

ACI 305R Hot Weather Concreting

ACI 306.1 Standard Specification for Cold Weaker Concreting

ACI 308R Guide to Curing Concrete

ACI 309R Guide for Consolidation of Concrete

ACI 311.4R Guide for Concrete Inspection

ACI 318M Metric Building Code Requirements for Structural Concrete and 
Commentary

RarkU Poft Oovatepwontf Improvement Prt^ect 
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ACI 347 Guide to Formwork for Concrete

ACI SP-15 Reid Reference Manual: Standard Specifications for Staictural 
Concrete with Selected ACI and A STM References

b.

ACI SP-2 ACI Manual of Concrete Inspection

American Society for Testing and Materials (ASTM) Publications:

ASTMC150 Standard Specification for Portland Cement

ASTM C114 Standard Method for Chemical Analysis of Hydraulic Cement

ASTM C185 Standard MethodforAir Content of Hydraulic Cement

ASTM C115 Standard Test Method for Fineness of Portland Cement by the 
Turbidimeter

ASTM C 204 Standard Test Method for Fineness of Hydraulic Cement by Air- 
Permeability Apparatus

ASTM C151 Standard Test Method for Autoclave Expansion of Portland Cement

ASTM C109 Standard Test Method for Compressive Strength of Hydraulic Cement 
Mortars

ASTM C 266 Standard Test Method for Time of Setting of Hydraulic-Cement Paste 
Gilmore Needles

ASTM C191 Standard Test Method of Time Setting of Hydraulic Cement by Vi cat 
Needie

ASTM C 33 Standard Specification for Concrete Aggregates

ASTM C136 Standard Test Method for Sieve Analysis of Fine and Coarse 
Aggregates

ASTM C117 Standard Test Method for Materials Finer than 75 mi cron (No. 200) 
Sieve in Mineral Aggregates by Washing

ASTM C 29 Standard Test Method for Bulk Density (Unit Weight*) and Voids in 
Aggregate

ASTM C128 Standard Test Method for Density, Relative Density (Specific Gravity), 
and Absorption of Rne Aggregates

ASTM C 87 Standard Test Method for Effect of Organic Impurities in Fine Aggregate 
on Strength of Mortar

ASTM C 88 Standard Test Method for Soundness of Aggregates by Use of Sodium 
Suifate or Magnesium Sulfate

RartM Port Devak>fim»nt'Improvement Pid^ 
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ASTM C142 Standard Test Method for Clay Lumps and Friable Particles in 
Aggregates

ASTM C 97 

ASTM C 127 

ASTM C 535

ASTM C 88

ASTM C 131

ASTM C 94 

ASTM D 512 

ASTM D 516 

ASTMA615

ASTM A 370

ASTM A 510

ASTM A 6

ASTM C 31

ASTM C 39

ASTM C 172 

ASTM C 192

ASTM C 293

ASTM C 78

ASTM C 42

Standard Test Method for Absorption and Bulk Specific Gravity of 
Dimension Stone
Test Method for Specific Gravity and Absorption of Coarse Aggregate

Standard Test Method for Resistance to Degradation of Large-Size 
Aggregate by Abrasion and Impact in the Los Angeles Machine

Standard Test Method for Soundness of Aggregates by Use of Sodium 
Sulfate or Magnesium Sulfate

Test Method for Resistance to Degradation of Small-size Coarse 
Aggregate by Abrasion and Impact in the Los Angeles Machine

Standard Specification for Ready-Mixed Concrete

Chloride Ion in Water

Sulfate Ion in Water

Standard Specification for Deformed and Plain Carbon-Steel Bars for 
Concrete Reinforcement

Standard Test Methods and Definitions for Mechanical Testing of Steel 
Products

Standard Specification for General Requirements for Wire Rods and 
Coarse Round Wire, Carbon Steel

Standard Specification for General Requirements for Rolled Structural 
Steel Bars, Plates. Shapes, and Sheet Piling

Standard Practice for Making and Curing Concrete Test Specimens 
in the Field

Standard Test Method for Compressive Strength of Cylindrical 
Concrete Specimens

Standard Practice for Sampling Freshly Mixed Concrete

Standard Practice for Making and Curing Concrete Test Specimens in 
the Laboratory

Standard Test Method for Flexural Strength of Concrete (Using Simple 
Beam with Center-Point Loading)

Standard Test Method for Flexural Strength of Concrete (Using Simple 
Beam with Third-Point Loading)

Standard Test Method for Obtaining and Testing Drilled Cores and 
Sawed Beams of Concrete

Ptaridel Pod Developments Improvement Pre|6et 
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ASTM C174 Standard Test Method for Measuring Thickness of Concrete Elements 
Usng Drilled Concrete Cores

ASTM C143 Standard Test Method for Slump of Hydraulic-Cement Concrete

ASTM C 494 Standard Specification for Chemicd Admixtures for Concrete

ASTM C 1017 Standard Specification for Chemical Admixtures for use in 
Producing Flowing Concrete

ASTM C171 Standard Specification for Sheet Materials for Curing Concrete

ASTM C 309 Standard Specification for Liquid Membrane-Fonning Compounds for 
Curing Concrete

ASTM 5329 Standard Test Methods for Sealants and Fillers. Hot Applied, For Joints 
and Cracks In Asphaltic and Portland Cement Concrete Pavements

ASTM D 5167 Standard Practice for Melting of Hot Applied Joint ar>d Crack Sealant 
and Filler for Evaluation

ASTM A 706 Standard Specification for Low-Alloy Steel Deformed and Plain 
Bars for Concrete Reinforcement

ASTM A 966 Standard Test Method for Magnetic Particle Examination of Steel 
Forgings using Alternating Current

ASTM C 1064 Standard Test Method for Temperature of Freshly Mixed 
Hydraulic-Cement Conoete

ASTM C 1077 Standard Practice for Laboratories Testing Concrete and Concrete 
Aggregates for use in Construction and Criteria for Laboratory 
Evaluation

ASTM C1107 Standard Specification for Packaged Dry, Hydraulic-Cement Grout 
(Non-shrink)

ASTM C1116 Standard Specification for Fiber-Reinforced Concrete

ASTM C1157 Standard Specification for hfydraulic Cement

ASTM C138 Standard Test Method for Density ("Unit Weight"), Yield, and Air 
Content (Gravimetric) of Concrete

ASTM C173 Standard Test Method for Air Content of Freshly Mixed Concrete 
by the Volumetric Method

ASTM C 260 Standard Specification for Air-Entraining Admixtures for Concrete

ASTM C 295 Petrographic Examination of Aggregates for Concrete

ASTM C 33 Standard Specification for Concrete Aggregates

ASTM C 42 Standard Test Method for Obtaining and Test Drilled cores and Sawed 
Beams of Concrete
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ASTMC469 Static Modulus of Elasticity and Poisson's Ratio of Concrete in 
Compression

ASTM C 595 Standard Specification for Blended Hydraulic Cements 

ASTMC1116 Standard Specification for Fiber-Reinforced Concrete and Shotcrete

ASTM C1751 Preformed Expansion Joint RIers for Concrete Paving and Structural 
Construction.(Non-extruding and Resilient Bituminous Types).

ASTM D1179 Fluoride Ion in Water

ASTM D1190 Standard Specification for Concrete Joint Sealer, Hot-Applied 
Elastic Type

ASTM D1751 Standard Specification for Preformed Expansion Joint Filler for 
Concrete Pa\nng and Structural Construction (Non-extruding 
and Resilient Bituminous Types)

ASTM E 329 Standard Specification for Agencies Engaged in the Testing and/ or 
Inspection Of Materials used in Construction

c. American Welding Society (AWS)

d.

e.

e.

f.

D12 Welding Reinforcing Steel, Metal Inserts and Connections in 
Reinforced Concrete Construction.

Philippine National Standard (PNS)

PNS 49 Steel Bars for Concrete Reinforcement 

DPWH Standard Specifications 

All other standards hereinafter indicated.

The edition or the revised version of such codes and standards current at the date 
twenty eight (28) days prior to date of bid submission shall apply. During Contract 
execution, any changes in sudi codes and standards shall be applied after approval by the 
Owner.

SUBMITTALS

1. Test Reports and Certificates shall be furnished and approval received before delivery 
of certifi^ or tested materials to the Project Sites.

a. Submit Test Reports for the fdlowing:

a.1 Concrete mixture proportions

Submit copies of test reports by independent test labs conforming to 
ASTM C 1077 showing that the mixture has been successfully tested to 
produce concrete with the properties spedfied and that mixture will be

PlirMel Port Dovolopnwife^ fmprovoment Project 
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suitable for the job conditions. Test reports shall be submitted along with the 
concrete mixture proportions. Obtain approve before concrete placement. 
Fully describe the processes and methodology whereby mixture proportions 
were developed and tested and how proportions will be adjusted during 
progress of the work to achieve, as closely as possible, the designated levels 
of relevant properties.

a.2 Aggregates

a.5

Submit test results for aggregate quality in accordance with ASTM C 33. 
Where there is potential for alkali-silica reaction, provide results of teste 
conducted in accordance wttii ASTM C 227 or ASTM C 1260. Submit 
results of all tests during progress of the work in tabular and graphical 
form as noted above, describing the cumulative combined aggregate grading 
and the percent of the combined aggregate retained on each sieve.

a.3 Admixtures

Submit test results in accordance with ASTM C 494 and ASTM C 1017 for 
concrete admixtures, ASTM C 260 for air-entraining agent, and manufacturer's 
literature and test reports for corrosion inhibitor and anti-washout admixture. 
Submitted data shall be based upon tests performed within 6 months of 
submittal.

a.4 Cement

Submit test results in accordance with ASTM C 150 Portland cement. Subrrit 
current mil data.

Water

Submit test results in accordance with ASTM 0 512 and ASTM D 516.

b. Submit Certificates for ttie following: 

b.1 Curing concrete elements

Submit proposed materials and methods for curing concrete elements. 

Form removal scheduleb.2

b.3

Submit proposed materials and methods for curing concrete elements. 

Concrete placement and compaction

Submit technical literature for equipment and methods proposed for use in 
placing concrete. Include pumping or conveying equipment including type, 
size and material for pipe, valve characteristics, and the maximum length and 
height concrete will be pumped. No adjustments shall be made to tiie rrixture 
deagn to facilitate pumping.
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Submit technical literature for equipment and methods proposed for vitiating 
and compacting concrete. Submittal shall include technical literature describing 
the equipment including vibrator diameter, length, frequency, amplitude, 
centrifugal force, and manufacturer's description of the radius of influence 
under load. Where flat work is to be cast, provide similar information 
relative to the proposed compacting screed or other method to ensure dense 
placement

b.4 Mixture designs

Provide a detailed report of materials and methods used, test results, and the 
field test strength (for) for marine concrete required to meet durability 
requirements.

2. The Contractor shall submit shop drawings and erection drawings for formwork and 
scaffolding at least 14 days prior to commencing the work.

Each shop drawing and erection drawing shall bear the signature of a Contractor's qualified 
Engineer. Details of all proposed formwork to be prefabricated and formwork to produce 
spedal finishes shall be submitted to the Engineer for approval before any materials are 
ordered. If the Engineer so requires, samples of proposed formworks shall be constructed 
and concrete placed at the Contractor's expense so that the proposed methods and 
finished effect can be demonstrated.

The Contractor shall submit shop drawings showing reinforcing bar placing and bar lists 
for the Engineer's approval. Such shop drawings shall show also supplemental bars for 
fomting, strengthening frames of bars of sufficient rigidity to withstand forces during placing 
concrete. If necessary, shaped steel may be added to improve rigidity of the frame of bar.

Such shop drawings shall clearly indicate bar sizes, spacing, location and quantities of 
reinforcement, mesh, chairs, spacers and other details to be as per ACI Manual of 
Standard Practice for Detailing Reinforced Concrete Structures.

Details shall be prepared for placement of reinforcement where special conditions occur, 
Including most congested areas and connection between pre-cast concrete and concrete in-

Alt shop drawings shall be reviewed by tile Engineer within seven (7) days after receiving 
them. At least two (2) days prior to pouring concrete, the Contractor shall submit to the 
Engineer a pouring permit for his inspection and approval.

MA TERIAL REQUIREMENTS

CEMENT

Unless othenvise specified in the Drawings, only one (1) brand of cement shall be used for 
any individual structure. In determining the approved mix. only Portland cement shall be used 
as the cementitious material.

1. Portland Cement: ASTM C150

Type I (for general use in construction)

Plaridtl Pod DewlapmBntf ImprovMWM Pre)ect 
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ADMIXTURE (IF NECESSARY)

Unless otherwise required by field conditions, admixture may be used subject to the 
expressed approval of the Engineer. The cost of which shall already be included in the unit 
cost bid of the Contractor for the concrete.

1. Air Entraining Admixture shall conform to ASTM C 260.
2. Admixture other than air entraining agent shall conform to ASTM C 494.
3. Admixture containing chloride ions, or other ions producing deleterious effect shsyi 

not be used.

AGGREGATES

1. Crushed Coarse Aggregate

Conforming to ASTM C 33 and having nominal sizes passing 38.0 mm to 19.0 mm, 19.0 mm 
to 9.5 mm to No. 4 sieve. The material shall be well graded between the limits indicated and 
individually stockpiled. It shall be the Contractor’s responsibility to blend the materials to 
meet the gradation requirements for various types of concrete as specified herdn.

Nominal sizes for combined gradation shall be as follows:

ASTM Sieves

Nominal Size of Coarse Aggregates

% by Weight Passing

40mm 25mm 19mm 10mm

50.0mm (2") 100 - - -

38.0mm (1 1/2’) 95-100 100 - -

31.8mm (11/4’) - 90-100 100 -

25.0mm (1”) - - 90-100 -

19.0mm (SM") 35-70 25-90 - 100

16.0mm (5/8”) - - 20-55 85-100

9.5mm (3/8”) 10-30 0-10 0-10 0-20

No. 4 0-5

PtarkM Poll Davatopmentf Improv^menl Project 
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2. Fine Aggregate

ASTM C 33 except for gradation which has been revised to meet local conditions unless 
otherwise requited by the Engineer, grading of find aggregate shall be as follows:

ASTM Sieves % by Weight Passing

9.5mm (3/8B) 100

No.4 90-100

No. 8 80-100

No. 16 50-90

No. 30 25-60

No. 50 5-30

No. 100 0-10

a.

b.

WATER

Grading of fine aggregates shall be reasonably uniform and fineness modulus 
thereof shall not vary more than 0.2 from that of the representative sample in which 
mix proportions of concrete are based.

Due care shall be taken to prevent segregation.

The mixing water shall be clear and apparently clean. If it contains quantities or substar>ces that 
discolor it or make it smell or taste unusual or objectionable, or cause suspicion, it shall not be used 
unless service records of concrete made with it (or other information) indicated that it is not injurious 
to the quality, shall be subject to the acceptance criteria as shown in Table 6.3 and Table 6.4 or as 
designated by the purchaser.

When wash water is permitted, the producer will provide satisfactory proof or data of non­
detrimental effects if pc^entialiy reactive aggregates aie to be used. Use of wash water will be 
discontinued if undesirable reactions with admixtures or aggregates occur.

Table 6.3 Acceptance Criteria for Questionable Water Supplies

Test Limits
Compressive strength, min. %
Control at 7 days

90

Time of Setting deviation from control from 1:00 earlier to 1:30 later

Time of Setting (Gillmore Test)
Initial
Final Set

No marked change
No marked change

Appearance Clear

Color Colorless

PtartM PNt D»velop(n«ite liqmvMiMnt PraiKt
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Odor Odorless

Total Solids 500 parts/million max.

PH value 4.5 to 8.5

Table 64 Chemical Limitation for Wash Water

Limits
Chemical Requirements, Minimum

Concentration
Chloride as Cl^1 expressed as a mass percent 
of cement when added to the C1('1) in the other
components of the concrete mixtures shall not 
exceed the following levels:

1. Prestressed Concrete 0.06 percent
2. Conventionally reinforced concrete in a moist 0.10 percent

environment and exposed to chloride
3. Conventionally reinforced concrete in a moist 0.15 percent

environment but not exposed to chloride
4. Above ground building construction where No limit for corrosion

the concrete will stay dry

Sulfate as SO4, ppm* 3.000
Alkalies as (N%0 + 0.658 K2O), ppm 600
Total Solids, ppm 50,000

Wash water reused as mixing water in concrete may exceed the listed concentrations of 
sulfate if it can be shown that the concentration calculated in the total mixing water, including 
mixing water on the aggregate and other sources, does not exceed that stated limits.

Water will be tested in accordance with, and shall meet the suggested requirements of 
AASHTO T 26.

Water known to be of potable quality may be used without test.

CURING MATERIALS

1. Impervious Sheet Materials

ASTM C 171 type, optional, except Uiat polyethylene film, if used, shall be white opaque.

2. Burlap of commercial quality, non-staining type, consisting of 2 layers minimum.

3. Membrane Forming Curing Compound

ASTM C 309; submit evidence that product conforms to specifications.
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JOINTING MATERIALS

1. Sealant

Sealant shall be multi-component, polyurethane base compound, gray in color, self­
leveling for horizontal Joints, 2 part pol^hremdyne, terpolymer compound, gray in colors 
non-sag for vertical joints.

Sealant shall be compatible with materials in contact and to perform satisfactorily under 
salt water and traffic conditions, and be capable of making joint watertight and allow 
movement 25% of the width of Joint in any direction.

Sealant shall be guaranteed against leakage, cracking, crumbling, melting, shrinkage, 
running, loss of adhesion for a period of five years from the date of acceptance of work.

2. Jdnt backing shall be expanded extruded polyethylene, low density, oval in shape to fit 
the joints as indicated on the drawings and to be compatible with sealant.

3. Where required, primer shall be compatible with Joint materials and installed in 
accordance with manufacturer's instructions.

4. Jant filler shall conform to ASTM D1751 (AASHTO M213) non-extruding, resilient 
bituminous type. Filler shall be furnished for each joint in single piece for depth and wdth 
required for joint, unless otherwise authorized by the Engineer. When more than one piece is 
authorized for a Joint, abutting ends shall be fastened and hold secure to shape by stapling 
or other positive fastening.

EPOXY BONDING COMPOUND

ASTM C 881. Provide Type I for bonding hardened concrete to hardened concrete; Type II for 
bonding freshly mixed concrete to hardened concrete; and Type III as a binder in epoxy mortar or 
concrete, or for use in bonding skid-resistant materials to hardened concrete. Provide Class B if 
placement temperature is between 4 and 180C; or Class C if placement temperature is above 
16°C.

REINFORCEMENT

Steel reinforcement, other than Steel for Pre-stressing, used in Reinforced Concrete, shall conform 
to ASTM and PNS as follows:

ASTM Designation A615 - Deformed Billet Steel Bars for Concrete Reinforcement. 
Minimum yield strength of 276 MPa (40,000 psi).

PNS 49 - Steel Bars for Concrete Reinforcement

TIE WIRE

Tie wire shall be plain, cold drawn annealed steel wire 1.6 mm diameter.

SAMPLES AND TESTING 

1. Cement

Sampled either at the mill or at the site of work and tested by an independent commercial or
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government testing laboratory duly accredited by the Bureau of Research and Standards 
(BRS) of the DPWH, Department of Science and Technology (DOST) or the Department 
of Trade and Industry (DTI) at no additional cost to PPA. Certified copies of laboratory test 
reports shall be furnished for each lot of cement and shall indude ail test data, results, and 
certificates that the sampling and testing procedures are in conformance with the 
Specifications. No cement shall be used until notice has been given by the Engineer that the 
test results are satisfactory. Cement that has been stored, other than in bins at the mills, 
for more than 3 months after delivery to the Site shall be re-tested before use. Cement 
delivered at the Site and later found after test to be unsuitable shall not be incorporated into 
the permanent worics.

Aggregates; Tested as prescribed in ASTM C 33

At least 28 days prior to commendng the work, the Contractor shall inform the Engineer of 
the proposed source of aggregates and provide access for sampling.

Gradation tests will be made on each sample without delay. All other aggregates tests 
required by these Specifications shall be made on the Initial source samples, and shall be 
repeated whenever there is a diange of source. The tests shall indude an analysis of eadi 
grade of material and an analysis of the combined material representing the aggregate 
part of the mix.

Reinforcement

Certified copies of mill certificates shall a«»mpany deliveries of steel bar reinforcement. If 
requested by the Engineer additional testing of the materials shall be made at the 
Contrador's expense.

Concrete Tests

5.

For test purposes, provide 1 set of three (3) concrete cylinder samples taken from each 
day's pouring and to represent not more than 75 cu.m, of concrete dass or firaction 
thereof of concrete placed. Samples shall be secured in conformance with ASTM C 172. 
Tests spedmens shall be made, cured, and packed for shipment In accordance with 
ASTM C 31. Cylinders will be tested by and at the expense of the Contrador in 
accordance with ASTM C 39. Test spedmens will be evaluated separately by the 
Engineer, for meeting strength level requirements for each virith concrete quality of ACI 318. 
When samples fail to conform to the requirements for strengths, the Engineer ^all have the 
right to order a diange in the proportions of the concrete mix for tfie remaining portions of 
the work at no additional cost to the Authority.

Test of Hardened Concrete in or Removed from the Strudure

When the results of the strength tests of the concrete spedmens indicates tee concrete as 
placed does not meet the Spedfication requirements or where there are other evidences 
that the quality of concrete is below the spedfication requirement in the opinion of the 
Engineer, tests on cores of in-place concrete shall be made in conformance with ASTM C 42.

Core spedmens shall be obtained by the Contrador and shall be tested. Any deficiency 
shall be corrected or if tee Contrador elects, he may submit a proposal for approval before 
tee load test is made, if the proposal is approved, the load test shall be made by tee 
Contrador and the test results evaluated by the Engineer in conformance with Chapter 20 
of ACI 318. The cost of the load tests shall be borne by the Contrador. If any concrete shows 
evidence of failure during the load test, or foils the load test as evaluated, the deficiency be
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corrected in a manner approved by the Engineer at no additional cost to the 
Authority.

6. Chemical Admixtures/Additives

The admixtures/additives if approved shall conformed to ASTM C 494 and AST>^ C 1017. 
The testing shall be conducted with cement and aggregate proposed for the Project. The 
admixtures/additives shall be tested and those that have been in storage at the Project SKe 
for longer than six (6) months shall not be used until proven by retest to be satisfactory.

Samples of any admixtures/additives proposed by the Contractor shall be sutmiitted for 
testing at least 56 days in advance of use, which shall require approval of the Engineer. 
Testing of admixtures/additives proposed by the Contractor including test mixing and cylinder 
test shall be at the Contractor’s expense.

7. Jointing Materials and Curing Compound Samples

At least 28 days prior to commencing the work, the Contractor shall submit to the 
Engineer for his approval samples of the following materials proposed for use together with 
manufacturer’s certificate.

a. 10 kg of joint sealant
b. 1m length of joint filler
c. 5 li. of curing compound
d. 1 m length of joint backing

The Engineer shall deliver to the Contractor his assessment on the materials within seven 
(7) days after receiving them.

EXECUTION

DELIVERY, STORAGE AND HANDLING OF MATERIALS 

1. Cement

Do not deliver concrete until vapor barrier, forms, reinforcement, embedded items, and 
chamfer strips are in place and ready for concrete placement. ACI 301 and ASTM A 934 
for job site storage of materials. Protect materials from contaminants such as grease, oil, 
and dirt. Ensure materials can be accurately identified after bundles are broken and tags 
removed.

Immediately upon receipt at the Site, the cement shall be stored separately in a dry 
weathertight, properly ventilated structures with adequate provisions for prevention of 
absorption of moisture. Storage accommodations for concrete materials shall be subject to 
approval and shall afford easy access for Inspection and identification of each shipment in 
accordance with test reports.

Cement shall be delivered to the Site in bulk or in sound and properly sealed bags and while 
being loaded or unloaded and during transit to the concrete mixers whether conveyed in 
vehicles or in mechanical means, cement shall be protected from whether by effective 
coverings. Effident screens shall be supplied and erected during heavy winds.

If the cement is delivered in bulk, the Contractor shall provide, at his own cost, approved
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silos of adequate size and numbers to store suffident cement to ensure continuity of work 
and the cement shall be placed in these silos immediately after It has been delivered to the 
Site. Approved precautions shall be taken into consideration during unloading to ensure 
that the resulting dust does not constitute a nuisance.

If the cement is delivered in bags, the Contractor shall provide, at his own cost, perfectly 
waterproofed and well ventilated sheds hawng a floor of wood or concrete raised at least 
0.5m above the ground. The sheds shall be large enough to store sufficient cement to 
ensure continuity of the work and each consignment shall be stacked separately therein 
to permit easy access for inspection, testing and approval. Upon delivery, the cement shall 
at once be placed in these sheds and shall be used in the order in which it has been delivered.

Cement bags should not be stacked more than 13 bags high. All cement shall be used 
within two months of the date of manufecture. If delivery conditions render this impossible, 
the Engineer may permit cement to be used up to three (3) month after manufacturing, 
subject to such conditions including addition of extra cement as he shall stipulate.

2. Aggregate

All fine and coarse aggregate for concrete shall be stored on close fitting, steel or concrete 
stages design with drainage slopes or in bins of substantial (instruction in such a manner 
as to prevent segregation of sizes and to avoid the inclusion of dirt and other foreign 
materials in the concrete. All such bins shall be emptied and cleaned at intervals of every 
six (6) months or as required by the Engineer. Each size of aggregate shall be stored 
separately unless otherwise approved by the Engineer.

Stockpiles of coarse aggregate shall be built in horizontal layers not exceeding 1.2 m in 
depth to minimize segregation.

FORMWORK

Forms

Designed, constructed, and maintained so as to insure that after removal of forms the 
finished concrete members will have true surfaces free of offset, waviness or bulges and 
will conform accurately to the indicated shapes, dimensions, lines, elevations and 
positions. Form surfaces that will be in contact with concrete shall be thoroughly cleaned 
before each use.

Design

Studs and wales shall be spaced to prevent deflection of form material. Forms and joints shall 
be sufficiently tight to prevent leakage of grout and cement paste during placing of 
(xincrete. Juncture of formwork panels shall occur at vertical control joints, and construction 
joints. Fonrts placed on successive units for continuous surfaces shall be fitted in accurate 
alignment to assure smooth completed surfaces free from irregularities and signs of 
discontinuity. Temporary opening shall be arranged to wall and where otherwise required 
to facilitate cleaning and inspection. Forms shall be readily removable without impact, 
shock, or damage to the concrete.
Form Ties

Factory fabricated, adjustable to permit tightening of the forms, removable or snap-off 
metal of design that will not allow form deflecrtion and will not spall concrete upon removal.
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7.

Bolts and rods that are to be completely withdrawn shall be coated with a non-staining 
bond breaker. Ties shall be of the type which provide watertight concrete.

Chamfering

External corners that mil be exposed shall be chamfered, beveled, or rounded by mouldings 
placed in the forms or as indicated in the drawings.

Coatings

Fomis for exposed surfaces shall be coated with form oil or form-release agent before 
reinforcement is placed. The coating shall be a commercial formulation of satisfactory and 
proven performance that will not bond with, stain, or adversely affect concrete surfaces, and 
shall not impair subsequent treatment of concrete surfaces depending upon bond or adhesion 
nor impede foe wetting of surfaces to be cured with water or curing compounds. The coating 
shall be used as recommended in the manufacturer's printed or written instructions. 
Forms for unexposed surfaces may be wet wifo water in lieu of coating immediately before 
[facing of concrete. Surplus coating on form surfaces and coating on reinforcement steel 
and construction joints shall be removed before placing concrete.

Removal of Forms shall be done in a manner as to prevent injury to the concrete and to insure 
complete safety of the structure after the following conditions have been met. Where foe 
structure as a whole is supported on shores, forms for beam and girder sides, and similar 
vertical structural members may be removed before expiration of curing period. Care shall 
be taken to avoid spalling the concrete surface or damaging concrete edges. Wood forms 
shall be comj^etdy removed.

Minimum stripping and striking time shall be as follows unless otherwise approved by foe 
Engineer.

Vertical sides of beams, walls, and columns, lift not 12 hours exceeding 1.2 m

Vertical sides of beams and walls, lift exceeding 1.2 m 36 hours SofUifts of main slabs and 
beams (props left under) 5 days

Removal of props from beams and mains slabs and other work 10 days 

Control Test

If the Contractor proposes to remove forms earlier than the period stated above, he shall be 
required to submit the results of control tests showing evidence that concrete has attained 
sufficient strength to permit remove of supporting forms. Cylinders required for control tests 
shall be provided in addition to those otherwise required by fois Specification. Test 
specimens shall be removed from molds at foe end of 24 hours and stored in the structure 
as near the points as practicable, the same protection from foe elements during curing as is 
given to those portions of foe structure which foey represent, and shall not be removed from 
the structure for transmittal to the laboratory prior to expiration of three fourfos of foe 
proposed period before removal of forms. Cylinders will be tested by and at the expense of 
the Contractor. Supporting forms or shoring shall not be removed until control test 
specimens have attained strength of at least 160 kg/sq on. The newly unsupported portions 
of the structure shall not be subjected to heavy construction or materisd loading.
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REINFORCEMENT

1. Reinforcement

Fabricated to shapes and dimensions shown and shail be placed where indicated. 
Reinforcement shail be free of loose or flaky rust and mill scale, or coating, and any other 
substance dtat would reduce or destroy the bond. Reinforcing steel reduced in section shall 
not be used. After any substantial dday in the work, previously placed reinforcing steel for 
future bonding shall be inspected and deaned. Reinfordng steel shail not be bent or 
straightened in a manner injurious to the steel or concrete. Bars wKh kinks or bends not 
shown in the drawings shall not be placed. The use of heat to bend or straighten reinforcing 
steel shall not be permitted. Bars shall be moved as necessary to avoid interference with 
other reinforcing steel, conduits, or embedded items. If bars are moved more than one bar 
diameter, the resulting arrangement of bars including additional bars necessary to meet 
structural requirements shall be approved before concrete is placed. In slabs, beams and 
girders, reinforcing steel shall not be spliced at points of maximum stress unless otherwise 
indicate. Unless otherwise shown in the drawings, laps or splices shall be 40 times the 
reinforcing bar diameter.

The nominal dimensions and unit weights of bars shall be in accordance with the following 
table:

Nominal Diameter 
(mm)

Nominal Perimeter 
(mm)

Nominal Sectional 
Area 

(SQ. mm)

Unit Weight 
(kg/m)

10 31.4 78.54 0.616

12 37.7 113.10 0.888

16 50.3 201.10 1.579

20 62.8 314.20 2.466

25 78.5 490.90 3.854

28 88.0 615.70 4.833

32 100.5 804.20 6.313

36 113.1 1,017.60 7.991

40 125.7 1,256.60 9.864

50 157.1 1,963.50 15.413

3. Welding of reinforcing bars shall only be permitted where shown; all welding shown shall be 
performed in accordance with AWS D 12.1.

4. Exposed reinforcement bars, dowels and plates intended for bonding with future extensions 
shall be protected from corrosion.

5. Supports shall be provided in conformance with ACI 315 and ACi 318, unless otherwise 
indicated or specified.
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6. Concrete Protection for Reinforcement

a. The minimum concrete cover of reinforcement shall be as shown below unless 
otherwise indicated in the drawings.

b. Tolerance for Concrete Cover of Reinfordng Steel other than Tendons.

Minimum Cover

7.5cm or more (marine stnictures and concrete cast against and permanency 
exposed to earth)

DESIGN STRENGTH OF CONCRETE
Concrete for structural parts or members such as beams, slabs, curtain wall, pile caps and 
fender/mooring blocks shall develop a minimum 28-day compressive cylinder strength of 24 MPa 
(3,500 psi) as indicated in foe drawings. While for pre-stressed concrete piles a compressive 
strength of 35 MPa (5,000psi).

TRIAL BATCH FOR CONCRETE

Thirty (30) calendar days before foe start of concreting works, foe Contractor shall submit design 
rraxes and foe corresponding test result made on sample thereof. Sampling and testing shall be in 
accordance wifo foe ASTM Standard procedures for sampling and testing for foe particular design 
strengfo(s) required.

The particulars of foe mix such as foe slump and the proportionate weights of cement, saturated 
surface dry aggregates and water used shall be stated.

The design mix for concrete to be used shall be ^bmitted together with at least three (3) standard 
cylinder samples for approval at least one (1) monfo prior to foe start of each concreting schedule. 
Such samples shall be prepared in foe presence of the Engineer.

Standard laboratory strength tests for foe 7, 14 and 28 days periods shall be taken to all concrete 
samples in addition to routine field tests, at cost to foe Contractor. Only design mixes represented by 
test i^oNring foe required strength for 7,14 and 28 days tests shall be allowed.

The cost of sampling, handling and transporting samples from jobsite to foe laboratory and foe cost of 
subsequent tests made until the desired mix is attained shall be for the account of the Contractor.

Slump Test shall be made in conformance with ASTM C143, and unless otherwise specified by foe 
Engineer, slump shall be within foe following lirrwts:

Structural Element
Slump for Vibrated Concrete

Minimum Maximum

Pavement Concrete 25mm 50mm

Pre-cast Concrete 50mm 70mm
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Lean Concrete 100mm 200mm

Sacked Concrete 25mm 50mm

M other Concrete 50mm 90mm

Sampling ; Provide suitable facilities and labor for obtaining representative samples of 
concrete for the Contractor's quaiity control and the Engineer's quality assurance 
testing. All necessary platforms, tools and equipment for obtaining samples shall be 
furnished by the Contractor.

MIXING CONCRETE

1. GENERAL

a. Concrete shall be thoroughly mixed in a mixer of an approved size and type that will 
insure a uniform distribution of the materials throughout the mass.

b. All concrete shall be mixed in mechanically operated mixers. Mixing plant and 
equipment for transporting and placing concrete shall be arranged with an ample 
auxiliary installation to provide a minimum supply of concrete in case of breakdown of 
machinery or in case the normal supply of concrete is disrupted. The auxiliary supply 
of concrete shall be sufficient to complete the casting of a section up to a 
construction joint that will meet the approval of the Engineer.

c. Equipment having components made of aluminum or magnesium alloys, which 
would be in contact with plastic concrete during mbdng, transporting or pumping of 
Portiand cement concrete, shall not be used.

d. Concrete mixers shall be equipped with adequate water storage and a device for 
accurately measuring and automatically controlling the amount of water used.

e. Materials shall be measured by weighing. The apparatus prodded for weighing the 
aggregates and cement shall be suitably designed and constructed for this purpose. 
The accuracy of all weighing devices except that for water shall be such that 
successive quantities can be measured to within one percent of the desired 
amcHjnts. The water measuring device shall be accurate to plus or minus 0.5 percent 
All measuring devices shall be subject to the approval of toe Engineer. Scales and 
measuring devices shall be tested at the expense of the Contractor as frequently as 
the Engineer may deem necessary to insure their accuracy.

f. Weighing equipment shall be insulated against vibration or movement of other 
operating equipment in the plant When the entire plant is running, the scale 
reading at cut-off shall not vary from the weight designated by the Engineer by 
more than one percent for cement, percent for any size of aggregate, or one 
percent for the total aggregate in any batch.

g. Manual mixing of concrete shall not be permitted unless approved by the Engineer.

2. MIXING CONCRETE AT SITE

a. Concrete mixers may be of the revolving drum or the revolving blade type and 
the mixing drum or blades shall be operated uniformly at the mixing speed 
recommended by the manufacturer.
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g-

h.

The pick-up and throw-over blades of mixers shall be restored or replaced when any 
part or section is worn 20 mm or more below the original height of the manufacturer's 
design. Mixers and agitators which have an accumulation of hard concrete or mortar 
shall not be used.

When bulk cement is used and Vie volume of the batch is 0.5 m3 or more, the scale 
and weigh hopper for Portland cement shall be separate and distinct from the 
aggregate hopper or hoppers.

The discharge mechanism of the bulk cement weigh hopper shall be Interlocked 
against opening before the full amount of cement is in the hopper. The discharging 
mechanism shall be interlocked against opening when the amount of cement in 
the hopper is underweight by more than one percent or overweight by more than 3 
percent of the amount specified.

When the aggregates contain more water than the quantity necessary to 
produce a saturated surface dry condition, representative samples shall be 
taken and the moisture content determined for each kind of aggregate.

The batch shall be so charged into the mixer that some water enter in advance of 
cement and aggregates. All water shall be in the drum by the end of the first quarter 
of the specified mixing time.

Cement shall be batched and charged into the mixer by such means that it will 
not result In loss of cement due to the effect of wind, or in accumulation of cement 
on surfaces of conveyors or hoppers, or in other conditions which reduce or vary 
the required quantity of cement in the concrete mixture.

Where required, synthetic fibrous reinforcement shall be added directly to the 
concrete mixer after placing the sufFident amount of mixing water, cement and 
aggregates.

The entire contents of a batch mixer shall be removed from the drum before 
materials for a succeeding batch are place therein. The materials composing a 
batch except water shall be deposited simultaneously into the mixer.

All concrete shall be mixed for a period of not less that 3 minutes after all materials, 
including water, are in the mixer. During the period of mixing, the mixer shall 
operate at the speed for which it has been designed.

Mixers shall be operated with an automatic timing device that can be locked by the 
Engineer. The time device and discharge mechanism shall be so interlocked that 
during normal operation no part of the batch will be discharged until the specified 
mi)dng time has elapsed.

The first batch of concrete materials placed in the mixer shall contain a suffident 
excess of cement, sand, and water to coat the inside of the drum without reducing the 
required mortar content of the mix. When mixing is to cease for a period of one hour or 
more, the mixer shall be thoroughly deaned.

In case of rubble concrete, proper mixture and pladng of concrete and stones/rocks 
shall be In accordance to the approved plan. Methodology of work shall be approved by 
the Engineer.
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3. MIXING CONCRETE IN TRUCKS

a. Truck mixers, unless otherwise authorized by the Engineer, shall be of the revolving 
drum type, watertight, and so constructed that the concrete can be mixed to insure 
a uniform distribution of materials throughout the mass. All solid materials for the 
concrete shall be accurately measured and charged into the drum at the 
proportioning plant. Except as subsequently provided, the truck mixer shall be 
equipped with a device by which the quantity of water added can be readily 
verified. The mixing water may be added directly to the batch, in which case a tank 
is not required. Truck mixers may be required to be provided with a means by 
which the mbdng time can be readily verified by the Engineer.

b. The maximum size of batch in truck mixers shall not exceed the minimum rat^ 
capacity of the mixer as stated by the manufacture and stamped in metal on the 
mixer. Truck mixing shall, unless otherwise directed, be continued for not less than 
100 revolutions after all ingredients, including water, are in the drum. The mixing 
speed shall not be less than 4 rpm, nor more than 6 rpm.

c. Mixing shall begin within 30 minutes after the cement has been added either to the 
water or aggregate, but when cement is charged into a mixer drum containing 
water or surface-wet aggregate and when the temperature is above 32 °C, this 
limit shall be reduced to 15 minutes. The limitation in time between the introduction of 
the cement to the aggregate and the beginning of the mixing may be waived when, 
in the judgment of the Engineer, the aggregate is sufficiently free from moisture, so 
that there will be no hannful effects on the cement.

d. When a truck mixer is used for transportation, the mixing time in stationary mixer 
may be reduced to 30 seconds and the mixing completed in a tnrck mixer. The 
mixing time in truck mixer shall be as specified for truck mixing.

JOINTS

No reinforcement, corner protection angles or other fixed metal items shall be run 
continuously through jdnts containing expansion-joint filler, through crack-contrd joints in slabs 
on grade and vertical surfaces.

Preformed Expansion Joint Filler

a. Joints with Joint Sealant

At expansion joints in concrete slabs to be exposed, and at other joints indicated to 
receive joint sealant, preformed expansion-joint filler strips shall installed at the 
proper level below the elevation with a slightly tapered, dressed-and-oiled wood strip 
temporarily secured to the top thereof to form a groove. When surface dry, the 
groove shall be cleaned of foreign matter, loose particles, and concrete protmsions, 
then filled flush approximately with joint sealant so as to be slightly concave after 
drying.

b. Finish of concrete at joints

Edges of exposed concrete slabs along expansion joints shall be neatly finished 
with a slightly rounded edging tool.
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C. Construction Joints

Unless otherwise specified herein, all construction joints shall be subject to 
approval of the Engineer. Concrete shall be placed continuously so that the unit 
will be monolithic In construction. Fresh concrete may be placed against adjoining 
units, provided the set concrete is sufficiently hard not to be injured thereby. Joints 
not indicated shall be made and located In a manner not to impair strength and 
appearance of the structure. Placement of concrete shall be at such rate that the 
surface of concrete not earned to joint levels will not have attained initial set before 
additional concrete is placed thereon. Lifts shall terminate at such levels as are 
indicated or as to conform to structural requirements as directed. If horizontal 
construction joints are required, a strip of 25mm square-edged lumber, beveled to 
fadlitate removal shall be tacked to the inside of the forms at the construction joint. 
Concrete shall be placed to a point 25mm aboNre the underside of the strip. The 
strip shall be remov^ one hour after the concrete has been placed. Any irregularities 
in the joint line shall be leveled off with a wood float, and all laitance removed. 
Prior to placing additional concrete, horizontal construction joints shall be 
prepared.

Constnjction Joint which is not indicated in the Drawings shall be located as to least 
affect the strength of the structure. Such locations wilt be pointed out by ftie Engineer.

PREPARATION FOR PLACING

Hardened concrete, debris and foreign materiais shaii be removed from the interior of forms and 
from inner surfaces of mixing and conveying equipment. Reinforcement shall be secured in 
position, and shall be inspected, and approved before placing concrete. Runways shall be 
provided for wheeled concrete-handling equipment Such equipment shall not be wheeled over 
reinforcement nor shall runways be supported on reinforcement.

Notice of any concreting operations shaii be served to the Engineer at least three (3) days ahead df 
each schedule.

PLACING CONCRETE

Handling Concrete

Concrete shall be handled from mixers and transported to place for final deposit in a 
continuous manner, as rapidly as practicable, and without segregation or loss of ingredients 
until the approved unit of work is completed. Placing will not be permitted when the sun, heat, 
wind or limitations of facilities furnished by the Contractor prevent proper finishing and 
curing of the concrete. Concrete shall be placed in the forms, as close as possible in 
final position, In uniform approximately horizontal layers not over 40cm deep. Forms 
gashed with concrete and reinforcement splashed with concrete or form coating shall be 
deaned in advance of pladng subsequent lifts. Concrete shall not be allowed to drop freely 
more than 1.5m in unexposed work nor more than 1.0 m in exposed work; where greater 
drops are required, tremie or other approved means shall be employed.

Time Interval between Mixing and Pladng

Concrete mixed in stationary mixers and transported by non-agitating equipment didi be 
piaced in the forms within 30 minutes from the time ingredients are charged into the 
mixing drum. Concrete transported in truck mixers or truck agitators shall be delivered to the
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site of work, discharged in the forms within 45 minutes from the time ingrecfients are 
discharged into the mixing drum. Concrete shall be placed in the forms within 15 minutes 
after discharged from the mixer at the jobsite.

Hot Weather Requirements

The temperature of concrete during die period of mixing white in transport and/or during 
placing shall not be permitted to rise above 36 eC. Any batch of concrete which had 
reached a temperature greater than 36 SC at any time in the aforesaid period sh^l not be 
placed but shall be rejected, and ^all not thereafter be used in any part of the permanent 
works.

a. Control Procedures

Provide water cooler faciiities and procedures to control or reduce the temperature of 
cement, aggregates and ml)dng handling equipment to such temperature that, at all 
times during mixing, transporting, handling and placing, die temperature of die 
concrete shall not be greater than 36 °C.

b. Cold Joints and Shrinkage

Where cold joints tend to form or where surfaces set and dry too rapidly or plastic 
shrinkage cracks tend to appear, concrete shall be kept moist by fog sprays, or other 
approved means, applied shortly after placement, and before finishing.

c. Supplementary Precautions

When the aforementioned precautions are not sufficient to satisfy the 
requirements herein above, they shall be supplemented by restricting work during 
evening or night. Procedure shall conform to American Concrete Institute Standard 
ACI305.

Conveying Concrete by Chute, Conveyor or Pump

Concrete may be conveyed by chute, conveyor, or pump if approved in writing. In 
requesting approval, die Contractor shall submit his entire plan of operation from the 
time of discharge of concrete from the mixer to final placement in the forms, and the steps 
to be taken to prevent the formation of cold joints in case the transporting of concrete by 
chute, conveyor or pump Is disrupted. Conveyors and pumps shall be capable of 
expeditiously placing concrete at the rate most advantageous to good workmanship. 
Approval will not be given for chutes or conveyors requiring changes in the concrete 
materials or design mix for efficient operation.

a. Chutes and Conveyors

Chutes shall be of steel or steel lined wood, rounded in cross section rigid In 
construction, and protected from overflow. Conveyors shall be designed and 
operated and chute sections shall be set, to assure a uniform flow of concrete from 
mixer to final place of deposit without segregation of ingredients, loss of mortar, or 
change in slump. The discharged portion of each diute or conveyor shall be 
provided with a device to prevent segregation. The chute and conveyor shall be 
thoroughly cleaned before and after each run. Waste material and flushing water shall 
be disdiarged outside the fornis.

b. Pumps shall be operated and maintained so that a continuous stream of concrete
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is delivered into the forms without air pockets, segregation or changes in slump. 
When pumping is completed, concrete remaining in the pipeline shall be eject^ 
and wasted without cc»itamination of concrete already placed. After each operation, 
equipment shall be thoroughly deaned and the flushing water shall be splashed 
outside tee forms.

5. Wall and Abutments

No load shall be placed upon finished walls, foundations or abutments until auteorized by tee 
Engineer. Minimum time before loading shall be 7 days.

6. Concrete Radng on Wharf

When placing concrete on wharf decks, the Contractor shall:

Ensure that rate of placing is sufficient to complete proposed pladng, finishing and 
curing operations within the scheduled time; that experienced flnishing machine 
operators and concrete finishers are provided to finish the deck; that curing 
equipment and finishing tods aid equipment are at the site of work and in 
satisfactory condition for use.
Immediately prior to placing, the Contractor shall place scaffolding and wedges and 
make necessary adjustments. Care shall be taken to ensure that setUement and 
deflection due to added weight of concrete will be minimal. The Contractor shall 
provide suitable means to readily permit measurement of settlement deflection as it 
occurs.

Should any event occur which, in opinion of the Engineer, would prevent the 
concrete conforming to spedfied requirements, the Contractor shall discontinue 
pladng of concrete until corrective measures are provided satisfactory to the 
Engineer. If satisfactory measures are not provided prior to initial set of concrete in 
affected areas, the Contractor shall discontinue pladng concrete and install a bulkhead 
at a location determined by tee Engineer. C(»icrete In place beyond bulkheads shall 
be removed. The Contractor shall limit the size of casting to teat which can be 
finished before beginning of initial set.

COMPACTION

1. Immediately after pladng, each layer of concrete shall be completed by internal concrete 
vibrators supplemented by hand-spading, rodding, and tamping. Tapping or other external 
vibration of forms will not be permitted unless spedfically appro\«d by the Engineer. 
Vibrators shall not be used to transport concrete inside tee forms. Internal vibrators 
submerged in concrete shall maintain a speed of not less than 7,000 impulses per minute. 
The vibrating equipment shall at all times be adequate in number of units and power to 
properly consolidate all concrete.

2. Spare units shall be on hand as necessary to insure such adequacy. The duration of 
vibrating equipment shall be limited to the time necessary to produce satisfactory 
consolidation without causing objectionable segregation. The vibrator shall not be inserted 
into the lower courses that have begun to set Vibrator shall be applied vertically at 
uniformly spaced points not further apart than the visible eftectitreness of tee machine.

EPOXY BONDING COMPOUND

Before depositing new concrete on or against concrete that has set, the surfaces of tee set
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concrete shall be thoroughly cleaned so as to expose the coarse aggregate and be free of laitance, 
coatings, foreign matter and loose particles. Forms shall be re-tightened. The cleaned surfaces shall 
be moisteried, but shall be without free water when concrete is placed. ASTM C 881. Provide Type I 
for bonding hardened cOTicrete to hardened concrete; Type II for bonding freshly mixed concrete to 
hardened concrete; and Type III as a binder in epoxy mortar or concrete, or for use in bonding skid- 
resistant materials to hardened concrete. Provide Class B if placement temperature is between 
4 to 16 °C; or Class C if placement temperature is above 16°C.

FINISHES OF CONCRETE

Within 12 hours after the forms are removed, surface defects shall be remedied as specified 
herein. The Temperature of the concrete, ambient air and mortar during remedial work including 
curing shall be above 10 °C. Fine and loose material shall be removed. Honeycomb, aggregate 
pockets, voids over 13mm in diameter, and holes left by the rods or bolts shall be cut out to solid 
concrete, reamed, thoroughly wetted, brush-coated with neat cement grout, and filled with mortar. 
Mortar shall be a stiff mix of one part Portland cement to not more than 2 parts fine aggregate 
passing the No. 16 mesh sieve, with a minimum amount of water. The color of the mortar shall match 
foe adjoining concrete color. Mortar shall be thoroughly compacted in place. Holes passing entirely 
through walls shall be completely filled from the inside fece by forcing mortar through the outside 
fece. Holes which do not pass entirely through wall shall be packed full. Patchwork shall be 
finished flush and In foe same plane as adjacent surfaces. Exposed patchwork shall be finished 
to match adjoining surfaces in texture and color. Patchwork shall be damp-cured for 72 hours. 
Dusting of finish surfeces with dry material or adding water to concrete surfaces will not be permitted.

CONCRETE FINISHING DETAILS

1. Concrete Paving

After concrete is placed and consolidated, slabs shall be screeded or struck off. No further 
finish is required.

2. Smooth Finish

3.

Required only where specified; screed concrete and float to required level with no coarse 
aggregate visible. After surface moisture has disappeared and laitance has been removed, 
foe surfece shall be finished by float and steel trowel. Smooth finish shall consist of 
thoroughly wetting and then brush coating the surfeces with cement to not more than 2 parts 
fine aggregate passing foe no. 30 mesh sieve and mixed with water to foe consistency of thick 
pant

Broom Finish

Required for paving; the concrete shall be screeded and floated to required finish level 
with no coarse aggregate visible. After the surface moisture has disappeared and laitance 
has been removed, surface shall be float-finished to an even, smooth finish. The floated 
surfaces shall be broomed with a fiber bristle brush in a direction transverse to foe direction 
of the main traffic.
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ITEM 04 CONSTRUCTION JOINTS

SCOPE OF WORK

This item shall consist of the manufacturing and installation of construction joints / expansion joints 
in accordance with the details, and at the locations, lines, grades and dimensions shown in the 
drawings.

MATERIAL REQUIREMENTS

1. All construction joints / expansion joints shall be hot-dipped galvanized inside and out in 
accordance vrith international standards for galvanizing BS EN1460.

2. Painted finish shall be rejected.

3. All steel gratings and angle bate for construction joints / expansion jdnts shall be hot-dipped 
galvanized except for the nuts, washers and bolts which shall be stainless steel.

4. Welding shall be in accordance with the AWS Code and as herein specified or any other 
welding standard, approved by the Engineer.

The Contractor shall be required to submit test certificates for steel materials for the construction / 
expansion joints joints used in its manufacture; and for hot-dip galvanizing which shall meet or 
exceed the spedfications under “2nc Coating”.

EXECUTION

DELIVERY, STORAGE AND INSTALLATION

1. UpCffi delivery at she, the hot-dipped galvanized construction joints / expansion joints shall
not be subjected to the following activities;

a. Re-fabrication
b. Cutting
c. Grinding
d. Welding
e. Sawing
f. Any hot works or similar activities

2.

3.

Stainless steel nuts and bolts may be tadc welded using stainless steel welding rods.

The construction joints / expansion joints shall not be exposed to sea water and other 
corrosive chemicals or 
substances prior to installation.
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ITEM 05 ZINC (HOT-DIP GALVANIZED) COATINGS ON IRON AND STEEL

SCOPE OF WORK

This spedfication covers the requirements for zinc coating (galvanizing) by the hot-dip process on 
iron and steel products made horn rolled pressed and foiled shapes, casting, plates, bars and 
strips.

This specification covers both fabricated and un-fabricated products, for example, assembled steel 
products, structural steel fabrications, large tubes already bent or welded before galvanizing, and 
wire work fabricated from uncoated steel wire. It also covers steel forgings and iron castings 
incorporated into pieces fabricated before galvanizing or which are too large to be centrifuged (or 
otherwise handled to remove excess galvanizing bath metal).

MATERIAL REQUIREMENTS

STEEL OR IRON

The specification, grade or designation, and type and degree of surface contamination of the iron or 
steel in articles to be galvanized shall be supplied by the purchaser to the hot-dIp galvanizer prior to 
galvanizing.

The presence In steels and weld metal, in certain percentages, of some elements such as silicon, 
carbon and phosphorus tends to accelerate the growth of the zinc-iron alloy layer so that the coating 
may have a matte finish with a tittle or no outer zinc layer.

EXECUTION

FABRICATION

The design and fabrication of the product to be galvanized shall be in accordance to the 
plans and specifications. ASTM Practices A 143, A 384 and A 385 provide guidance for 
steel fabrication for optimum hot-dip galvanizing and shall be complied with in both design 
and fabrication.

CASTINGS

The composition of heat treatment of iron and steel castings shall conform to 
specifications designated by the purchaser. Some types of castings have been known to show 
potential problems being embritttled during normal thermal cycle of hot-dip galvanizing. The 
requirements for malleable iron castings to be galvanized are stipulated in ASTM 
spedfication A 47.

ZINC

The zinc used in the galvanizing bath shall conform to ASTM Spedfication B 6. if a zinc alloy is used as 
the primary feed to the galvanizing bath, then the base material used to make that alloy shall conform 
to ASTM Specification 6 6.

BATH COMPOSITION

The molten metal in the working volume of the galvanizing bath shall contain not less than an average 
value of 98.0% zinc by weight.
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COATING PROPERTIES

Table 1 - Minimum Average Coating Thickness Grade by Material Category

Material Category

All Spedmens Tested
Steel Thickness Range (Measured), mm (in.)

<1/16
(<1.6)

1/16to < 1/8 
(1.6 to < 3.2)

1/8 to <3/16 
(3.2 to 4.8)

>3/16 to <1/4 
(> 4.8 to < 6.4)

^ 1/4 
(a 6.4)

Structure Shapes & Plate 45 65 75 85 100

Ship and Bar 45 65 75 85 100

Pipe and Tubing 45 45 75 75 75

Wire 35 50 60 65 80

COATING THICKNESS

The average thickness of coating for all specimens tested shall conform to the requirements of Table 1 
for the categories and thickness of the material being galvanized. Minimum average thickness of 
coating for any individual specimen is one coating grade less than that required in Table 1. Where 
products consisting of various material thicknesses or categories are galvanized, the coating thickness 
grades of each thickness range and material category of material shall be shown in Table 1. The 
specification of a>ating thickness heavier than those requited by Table 1 shall be subject to mutual 
agreement between the gaivanizer and Engineer.

For articles whose surface area is greater than 100,000 mm2 (160 in.2) (multi-specimen articles), each 
test article in the sample must meet ttie appropriate minimum average coating thickness grade 
requirements of Table 1. Each specimen coating thickness grade compriang that overall average for 
each test article shall average not less than one coating grade below that required in Table 1.

For articles whose surface area is equal to or less than 100,000 mm2 (160 in.2) (single-specimen 
articles), the average of all test articles in the sample must meet the appropriate minimum average 
coating thickness grade requirements of Tatrie 1. For each test article, its specimen coating thickness 
shall not be less than one coating grade below that required in Table 1.

No Individual measurement or cluster of measurements at the same general location on a test 
specimen shall be cause for rejection under this specification provided that when those measurements 
are averaged with the other dispersed measurements to determine the specimen coating thickness 
grade for that specimen, the requirements of the above spedfications as appropmate are met.

The coating thickness grades in Table 1 represent the minimum value obtainable with a high level of 
confidence for the ranges typic^ly found in each material category. While most coating thicknesses mil 
be in excess of those values, some materials in each category may be less reactive (for example, 
because of chemistry or surface ccHidition) than other materials of the steel category ^jectrum. 
Therefore, some articles may have a coating grade at or dose to the minimum requirements shcwim in 
Table 1. In such cases, the predsion and accuracy of the coating thickness measuring technique 
should be taken into consideration when rejecting such artides for coating thickness below that is 
required by this spedfication.
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FINISH

The coating shall be continuous (except as provided below), and as reasonably smooth and uniform in 
thickness as the weight size and shape of the item. Except for local excess coating thickness whtdi 
would interfere with the use of foe product or make it dangerous to handle (edge tears or spikes), 
rejection for non-uniform coating shall be made only for plainly visible excess coating not related to 
design factors such as holes, Joints, or special drainage problems. Since surface smoothness is a 
relative term, minor roughness that does not interfere with foe intended use of foe product, or 
roughness that is related to foe as-received (un-galvanized) surface condition, steel chemistry to zinc 
shall not be grounds for rejection.

Surfaces that remain uncoated after galvanizing may be renovated in accordance with foe methods in 
ASTM Practice A 780 provided that foe following conditions are met:

1. Each area subject to renovation shall be 25mm (1 in.) or less in its narrowest dimension.

2. The total area subject to renovation on each artide shall be no more than 14 of 1% of foe 
accessible surfece area to be coated on that artide, or 22,500mm2 (36 in.2) per ton of piece 
weight, whichever is less. Inaccessible surface areas are those which cannot be reached for 
appropriate surfece preparation and application of repair materials as described in ASTM 
Practice A 780.

3. The thickness of renovation shall be that is required by the thickness grade for the appropriate 
materia! category and thickness range in Table 1 in accordance with foe coating foickness 
requirements, except foat for renovation using zinc paints, foe foickness of renovation shall be 
50% higher than that required by table 1, but not greater than 0.0254mm (4.0 mils).

4. When areas requiring renovation exceed the criteiia previously provide, or are inaccessible for 
repair, foe coating shall be lejeded.

THREADED COMPONENTS IN ASSEMBLIES

The zinc coating on external threads shall not be subjected to a cutting, rolling or finishing tool 
operation, unless specifically authorized by foe purchaser. Internal threads may be tapped or retapped 
after galvanizing. Coatings shall confornitothe requirements of ASTM Specification A 153/A 153 M.

APPEARANCE

Upon shipment from the galvanizing fedlity, galvanized artides shall be free from uncoated areas, 
blisters, flux deposits and gross dross indusions. Lumps, projections, globules or heavy deposits of 
zinc whidi wilt interfere with foe Intended use erf foe material will not be permitted. Plan holes of 
12.5mm (1/2 in.) diameter or more shall be dean and reasonably free from excess zinc. Marks in the 
anc coating caused by tongs or other items used In handling foe artide during foe galvanizing 
operation shall not be cause for rejection unless such marks have exposed foe base metal, and foe 
bare metal areas exceed the criteria provided in number 1 and 2 of Subsection ‘‘Finish”.

Whenever dross is present in a form other than finely dispersed pimples In foe coating and is present in 
such amount as to be susceptible to mechanical damage, it will be considered as "gross”.

ADHERENCE

The zinc coating shall withstand handling consistent with foe nature and thickness of the coating and 
foe normal use of foe artide, without peeling or flanking. Although some material may be formed after 
galvanizing, in general the zinc coating on the artides covered by this specification is too heavy to 
permit severe bonding without damaging foe coating.
SAMPLING
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A lot is a unit of production or shipment from which a sample may be taken for testing. Unless 
otherwise agreed upon between the galvanizer and the purchaser, or established within this 
specification, the lot shall be as fellows:

1. For testing at a galvanizer’s facility, a lot Is one or more articles of the same type and size 
comprising a single order or a single delivery load, whichever is smaller, or any number of 
artides identified as a lot by the galvanizer, when these have been galvanized within a single 
FHoduction shift and in the same bath.

2. For test by the purchaser after delivery, the lot consists of the single order or the single delivery 
load, whichever is smaller, unless the lot identify, established in accordance with the above, is 
maintained and dearly indicated in the shipment by the galvanizer.

The method of selection and number of test sped mens shall be agreed upon between the galvanizer 
and the purchaser. Otherwise, the test sped mens shall be selected random from each lot. In this case, 
the minimum number of sped mens from each lot shall be as follows:

Number of Pieces In Lot Number of Spedmens

3 or less All

4 to 500 3

501 to 1,200 5

1,201 to 3,200 8

3,201 to 10,000 13

10,001 and over 20

A test sped men which fails to conform to any requirement of this specifications shall not be used to 
determine the conformance to other requirements.

TEST REQUIREMENTS

Magnetic Thickness Measurements:

The thickness of the coating shall be determined by magnetic thickness gauge measurements 
In accordance with ASTM Practice E 376. For each sped men, five or more measurements 
shall be made at points widely dispersed throughout the volume occupied by the sped men so 
as to represent as much as practical, the entire surface area of file test sped men. The average 
of the five or rrxjre measurements thus made for each sped men is the sped men coating 
fiiickness.

For artides whose surface area is greater than 100,000 mm2 (160 in2), in the average of the 
three spedmen coating thickness grades comprising each test arfide is the average abating 
thickness for that test artide. A spedmen must be evaluated for each steel category and 
material thickness within the requirements for each spedmen of the test artide

For arfides whose surface area is equal to or less than 100,000 mm2 (160 in2), the average 
of all spedmen coating thickness grades is the average coating thickness for the sample. 
The use of magnetic measurement method is appropriate for larger artides, and may be 
appropriate for smaller artides when such is practical using ASTM Practice E 376.
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Stripping Method

The average weight of coating may be determined by stripping a test artide, a spedn>en 
removed from a test artide, or group of test artides in the case of very small items such as 
nails, etc., in accordance with Test method ASTM A 90/A 90m. The weight of coating per 
unit area thus determined is converted to equivalent coating thickness values in accordance 
with Table 2, Coating Thickness Grade (rounding up or dovm as appropriate). The thickness 
of coating thus obtained is the test artide coating thickness, or in the case of a spedmen 
removed from a test artide, is the spedmen average coating thickness.

Table 2 - Coating Thiclaiess Grade A

Coating Grade mils oz/ft2 pm g/m2

35 1.4 0.8 35 245

40 1.4 1.0 45 320

60 2.0 1.2 50 355

55 2.2 1.3 55 390

60 2.4 1.4 60 425

65 2.6 1.6 65 460

75 3.0 1.7 75 530

80 3.1 1.9 80 565

85 3.3 2.0 85 600

100 3.9 2.3 100 705

A Conversions in Table 2 are based on the metric thickness value equivalents from the next earlier 
version, using conversion factors consistent with Table X 2.1 in Specification A 653/A 653M, 
rounded to the nearest 5 pm (0.0002 in.). The conversion factors used are: mils = pm x 0.03937; 
oz/ft2 a pm X 0.002316; g/m2 = pm x 7.067.

Weighing Before or After Galvanizing

The average of coating may be determined by weighing artides before and after galvanizing, 
subtracting the first weigh from the second and dividing the result by the surface area. The 
first weigh shall be determined after pickling and drying, and the second after cooling to 
ambient temperature. The weight of coating per unit area thus determined is converted to 
equivalent coating thickness values according to Table 2 (rounding up or sown as 
appropriate). The thickness of coating thus obtained is the test artide coating thickness.

Microscopy

The thickness of coating may be determined by cross-sectional and optical measurement in 
accordance with ASTM Test Method B 487. The thickness thus detenoined is a point value. 
No less than five such measurements shdl be made at locations on the test artide which ere 
as widely dispersed as practical, so as to be representative of the whole surface of the test
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article. The average of no less than five sudr measurement is the specimen coating 
thickness.

Adhesion

Determine adhesion of the zinc coating to the surface of the base metal by cutting or prying 
with the point of a stout knife, applied with considerable pressure in a manner tending to 
remove a portion of the coating. The adhesion shall be considered inadequate if the coating 
flakes off in the form of a layer of the coating so as to expose the base metal in advance of 
the knifepoint. Do not use testing carried out at edges or comers (points of lowest coating 
adhesion) to determine adhesion of the coating. Likewise, do not use removal of small 
particles of the coating by paring or whittling to determine failure.

Embrittlement

Test for embrittlement may be made in accordance with ASTM Practice A 143

The galvanized article should withstand a degree of bending substantially the same as the 
ungalvanized article. Flaking or spalling of the galvanized coating is not be constructed as 
anembrittlement failure.

Inspection. Rejection and Retest

The material shall be inspected at the galvanizer’s plant prior to shipment. However, by 
agreement the purchaser may make the tests which govern the acceptance or rejection of 
the materials in his own laboratory or elsewhere.

When inspection of materials to determine conformity with the visual requirements of 
Subsection "Finish* warrants rejection of a lot, the galvanizer may sort the lot and submit it 
once again for acceptance after he has removed any nonccnforming artides and replace 
ttiem with conforming artides.

Materials have been rejected for reascms other than embrittlement may be stripped and 
regalvanized, and again submitted for inspection and test at which time they shall conform to 
the requirements of this inspection.

Transport and Storage

Galvanized components shall, wherever possible, be transported and stored under dry, well- 
ventilated conditions to prevent the formation of wet storage staining.

Either zinc phosphate or chromate passivation treatment after galvanizing may be used to 
minimize the wet storage staining which may occur on artides unable to be stored in dry, 
well-ventilated conditions.

Provided the coating thickness complies with the requirements of Subsection "Coating 
Thickness”, no ftjrther remedial action is required to the stained areas.
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ITEM 06 STEEL AND METAL WORKS

GENERAL

General Requirements contain provisions and requirements essential to these specifications; and 
apply to this Section, whether or not referred to herein.

SCOPE OF WORK

The work includes the furnishing of all labor, materials, equipment and other inddentals 
necessary for the fabrication and installation of structural steel and miscellaneous metal works as 
specified in relevant items of these specifications and as indicated on the drawings.

SUBMITTAL

1. Before placing orders for materials for the steel and metal works, the Contractor shall 
submit to the Engineer for approval shop drawings for all steelwork. AH project shop drawings 
shall show the dimension of all parts, method of construction, bolts, welding sectional areas 
and other details.

2. The detail of connections shown on the shop drawings shall be such as to minimize 
formation of pockets to hold condensation, water or dirt. A minimum gap between abutting 
angles and the like shall be provided wherever possible to eliminate any traps and 
fedlitate maintenance painting.

3. No materials shall be ordered nor febrication commenced until the shop drawings are 
approved by the Engineer.

STORAGE OF MATERIALS

Structural materials, either plain or fabricated, shall be stored above the ground upon platforms, 
skids, or other supports. Materials shall be kefri free fiom dirt, grease, and other foreign matter and 
shall be protected from corrosion.

MATERIAL REQUIREMENTS

1. Unless spedfied herein all steel structures and metals shall conform with the requirements 
of ‘Steel and Metal Works.” Connections where details are not spedfied or indicated herein, 
shall be designed in accordance with the American Institute of Steel Construction 
(AISC), Manual of Steel Construction, latest edition.

2. Structural steel works consisting of channels, gusset plates and other structural steel shape 
shall be as indicated on the drawings and shall be structural carbon steel conforming to 
ASTM A 36. Shapes shall be as given in AISC, Manual of Steel Constmction.

3. High strength structural bolts, shall conform to ASTM A 325, Types 1 or 2. Nuts sheHl 
conform to ASTM A 560, Grade A, heavy hex style, except nuts 38 mm (1-1/2 inch) may 
be provided in hex style. Washers shall conform to ANSI B 1822.1, Type B.

4. Beet rod es for arc welding shall be E70 series conforming to American Welding Sodety 
Specifications A5.1.

5. Tests are required under the ASTM Standards for steel to be used in the Worlds and shall be 
carried out in the presence of the Engineer and at least four (4) days notice must be given to 
him of the dates proposed for such tests. Four (4) calendar days notice on which
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6.

fabricated steelwork mil be ready for inspection in the Contractor’s yard.

Standard bolt shall confoim to ASTM A 307 Carbon Steel Externally Threaded Standard 
Fasteners.

EXECUTION

QUALIFICATION

Qualification of steel fabricators, erectors and welders shall comply with the requirements.

FABRICATION REQUIREMENTS

1. Workmanship

Fabrication shall be performed within the permissible tolerance by the approved fabricator.
All workmanship shall be of the best quality with respect to int^ationaliy recognized 
standards of practice.

2. Cutting

Low-cart>on structural steel may be cut by machine-guided torch instead of by shears or saw. 
Harmful notches, burrs, irregularities, etc., shall not be developed at the cut surface.

3. Contact Faces

Contact surfaces between bases or other elements bearing directly upon bearing plates
shall be ground or milled as necessary for foil effective bearing. Edges for welding sh^l 
likewise be property prepared.

4. Bolt Holes

Bolt holes shall be according to engineering practice and as specified in these specifications. 
Gas burning of holes will not be permitted.

5. High Strength Bolt Assembly Preparation

Surfaces of high strength bolted parts in contact with bolt heads and nuts shall not have a 
slope of more than 1:20 with resp^ to a plane normal to the bolt axis.

Where the surface of a high strength bolted part has a slope of more than 1:20, a beveled 
washer shall be used to compensate for lack of parallelism.

High strength bolted parts shall fit solidly together when assembled and shall not be 
separated by gaskets or any other interposed compressible materials.

\Aflien assembled, all joint surfaces including those adjacent to washers shall be free of 
scale except tight mill scale, and shall be free from dirt, loose scale, burrs, and other defects 
that would prevent solid seating erf parts.

Contact surfaces of friction-type joints shall be free from oil, paint, lacquer or galvanizing.

6. Welding

All welding shall be done only by waders certified as to their ability to perform in accordance
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with accepted testing requirement.

Welding of parts shall be in accordance with structural standards and the Standard Code for 
Arc and Gas Welding in Building Constaiction of AWS, and shaii only be done where shown, 
specified, or permitted by the Engineer.

Damage to galvanized areas by welding shall be thoroughly cleaned with wire brushing 
and all traces of welding flux and loose or cracked zinc coating shall be removed prior to 
painting. The deaned area shall be painted with two coats of zinc oxide-zinc dust paint. The 
paint shall be properly compounded with a suitable vehide in the ratio of one part zinc oxide 
to four parts zinc dust by weight. As an alternative to the above, the Contractor may submit 
for approval the use of a galvanizing rod or galvanizing solder to repair damaged areas.

The welding machine shall be a stable welder, and have suitable functions for the 
dimension of materials to be welded. The auxiliary tools used for welding shall perform 
suffidently and adequately.

The welding machine used for field welding shall be of readily adjustable for electric current.

7. Shop Assembly

StnjcturaJ units furnished shall be assembled in the shop. An inspection shall be made to 
determine that the fabrication and the matching of the component parts are correct.

Jigs shall be used for the assembly of units as much as possible to maintain appropriate 
position of mutual materials.

Approval of the Engineer shall be required when drilling temporary bolt holes or wading 
temporary support to the assembled stmcture.

The tolerances shall not exceed those allowed by codes and each unit assembled shall be 
closely checked to insure that all necessary clearances have been provided and that binding 
does not occur in any moving part.

In order to maintain accurate finished dimensions and shape, appropriate reverse strain or 
restraint shall be provided as required. Assembly and disassembly work shall be performed in 
foe presence of the Engineer, unless waived in writing by the Engineer any errors or defects 
disclosed shall be immediately remedied by foe Contractor.

Before disassembly for shipment, component parts of the staictures shall be match marked 
to fedlitate erection in the field.

FABRICATION TOLERANCES

1. Dimensional Tolerances for Structural Wbrk

Dimensions shall be measured by means of an approved calibrated steel tape at the time 
of inspection. Unevenness of plate work shall not exceed the limitation of the standard mill 
practice as specified in the American Institute of Steel Construction. ‘Manual of Steel 
Construction’.

2. Camber

Reverse camber in any structural steel members in excess of 1/1,000 of the span length 
shall cause rejection. The minimum dead load camber for any structural steel member
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shall be as allowed by Code, or otherwise specified.

INSPECTION AND TEST OF WELDING

1. Inspection of Welding

inspection of welding shall be executed for the following work phases.

a. Before Welding

Scum, angle of bevel, root clearance, cleaning of surface to be welded, quality of 
end tab. drying of welding rod.

b. During Welding

Welding procedure, diameter of coil and wire, type of flux, welding current and 
voltage, welding speed, welding rod position, length of arc, melting, cleaning of slag of 
each level under surface chapping, supervision of welding rod.

c. After Execution of Welding

Assurance of bead surface, existence of harmful defects, treatment of crater, 
quality of slag removal, size of fillet, dimension of extra fill of butt welding, treaftnent of 
end tab.

2. Testing of Welding

Twenty percent (20%) of welds contributing in the overall strength of the structure and 
which will be inaccessible for the inspection in service shall be tested.

Welding shall be tested by ultrasonic test to foe extent specified herein or as directed by foe 
Engineer.

Where partial inspection is required, the ultrasonic test shall be located at random on foe 
welds so as to indicate typical welding quality.

If ten percent (10%) of the randCMn ultrasonic tested indicate unacceptable defect, foe 
remaining eighty percent (80%) of the welding shall be tested. Repair welding required shall 
be ultrasonic tested after the repairs are made.

CORRECTIONS

In lieu of the rejection of an entire piece or member containing welding which is unsatisfactory 
or which indicates inferior workmanship, conective measures may be permitted by the Engineer 
whose specific approval shall be obtained for making each correction. Defective or unsour>d welds 
or base steel shall be corrected either by removing and replacing the entire weld, or as follows.

1. Excessive convexity or overlap shall be reduced by grinding.

2. Undercuts, lack of weld shall be repaired with necessary reinforcement of weld after 
removal of any foreign materials such as slag, dust, oil, etc.

3. Any defects such as slag inclusions, incomplete fusion, or inadequate joint penetration, 
shall be completely removed, cleaned and re-welded.
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4. Cracks in welds or base steel, shall be removed to sound steel throughout their 
length and 5cm beyond each end of the crack, followed by welding. The extent of the crack, 
depth and length, shall be ascertained by the use of acid etching, magnetic particle 
inspection or other equally positive means.

The removal of welded steel shall be done by chipping, grinding, oxygen cutting, oxygen 
gouging, or air carbon arc gouging and in such a manner that the remaining welded steel 
or base steel is not nicked or undercut. Defective portions of the welding shall be 
removed without substantial removal of the base steel.

INSTALLATION

Installation Program

a. Prerequisite Condition

Prior to executing steel fabrication and field installation, the Contractor shall 
prepare a comprehensive installation program induding engineering supervision 
organization, fabrication procedures, field installation procedures, materia! 
application, mardiinery applications, inspection procedure, scope and standard of 
quality judgment, and submit to the Engineer for approval.

b. Spedal Technical Engineering

Spedal technical engineering different from contract spedfications can be applied upon 
receiving approval of the Engineer.

Installation Requirement

a. Setting of Anchor Bolt and Others

a. 1. Anchor bolts shall be set in accurate position by using templates.

a. 2. The setting method shall be proposed to the Engineer for his approval before 
setting starts.

a. 3. The threads of bolt shall be cured with an appropriate method against rust 
and/or any damage before tightening.

a. 4. Non-shrink mortar shall be placed under base plates, well cured to obtain
the suffident strength before bearing loads are applied to base plates.

b. Temporary Bradng

b. 1. Temporary bracing shall be installed as necessary to stay assemblies and
assume loads against forces due to transport, erection operations or other 
work.

b. 2. Temporary bracing shall be maintained in place until permanent 
work is property connected and other construction installed as necessary for 
support, bradng or staying of permanent work.

b. 3. Extent and quality of temporary bradng shall be as necessary against wind 
and other loads, induding seismic loads not less than those for which the

Ptaridet Port PevetofunenP Imppovement Project 
Port of PtervM (Slain). Quecon



45
Todmical Spscificatpon» (Bullcfing Wxto) 

(Steel and Metal VSbrtts)

permanent structure is designed to resist.

c. Adequacy of Temporary Connections

During erection, temporary connection work shall be securely made by bolting and/or
welding for all dead load, wind and erection stresses.

d. Alignment

No permanent bolting or welding shall be done until the alignment of all parts witit
respect to each other shall be true within the respective tolerances required.

e. Field Welding

e. 1. Any shop paint or sur^ces adjacent to Joints where field welding is to 
be executed shall be wire brushed to remove paint/primer.

e. 2. Field welding shall conform to the requirements specified herein, except as 
approved by the Engineer.

f. High Strength Bdts

Final tightening of high strength bolts shall be done by using manufacturer’s
power operated equipment without any overstress to the threads.

g. Correction of Errors

g. 1. Corrections of minor misfits by use of drift pins, and reaming, chipping or 
cutting will be permitted and shall be provided as part of erection work.

g. 2. Any errors to be corrected or adjusted, preventing proper assembly, shall 
be immediately reported to the Engineer, and such corrections or adjustments 
shall be made as necessary and approved by tiie Engineer.

g. 3. Cutting or alterations other than as approved will not be permitted.

h. Erection

h. 1. Erection and installation shall be as per approved shop drawings.

h. 2. Each structural unit shall be accurately aligned by the use of steel shims, or 
other approved methods so that no binding in any moving parts or distortion of 
any members occurs before it is finally fastened in (Mace.

h. 3. Operations, procedures of erection and bracing shall not cause any 
damage to works previously placed nor make overstress to any of the 
building parts or components. Damage caused by such operations shall 
be repaired as directed by the Engineer at no extra cost to the Employer.

GALVANIZING

PREPARATION

All mild steel parts exposed to weather shall be hot-dipped galvanized after fabrication in accordance 
with the requirements of ASTM A123 or ASTM A 153. Prior to galvanizing, the surfaces shall be
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cleaned of dirt, weld splatter, grease, slag, oil, paint or other deleterious matters. The steel 
surfaces shall be chen^cally de-scaled and cleaned with the same abrasive blast or other suitable 
method as approved by the Engineer.

COATING

The zinc coating shall consist of uniform layers of commerdally pure zinc free from abrasions, 
cracks blisters, chemical spots or other imperfections, and shall adhere firmly to the surface of 
the steel. The weight of zinc coating per square meter of actual surface shall not be less than 
550 grams. Any surface damaged subsequent to galvanizing shall be given two coats of approved 
zinc rich paints.

PAINTING

This work shall consist of the preparation of the metal surfaces, the application, protection 
and drying of the painted surfaces, and supplying of all tools, tackle, scaffolding, labor and 
materials necessary for the entire work. Painting shall be applied in the field or shop as 
approved by the Engineer.

Unless otherwise specified or approved, ail painting work for stmctural steel shall comply with the 
requirements of this Section.

SHOP PAINTING

All structural steel shall be given a shop primer after fabrication and cleaning before delivery 
to the site.

All steel work shall be thoroughly dried and cleaned of all loose mill scale, rust and foreign 
matters by means of sand blasting or other suitable methods approved by the Engineer before 
shop painting shall be applied. Each individual piece shall be painted prior to assembly. Portions 
where
fidd welding or field contact with concrete Is required shall not be painted.

Except for galvanized surfaces and items to be encased in concrete, clean ferrous metal 
surfaces shall be given one coat of Amerlock 400 Epoxy Primer at 100 Microns or approved 
equal. Additional coat shall be applied to surfaces that will be concealed or inaccessible for 
finish painting by Amerlock 400, Top Coat at 150 Microns with color or equivalent.

FIELD PAINTING

After erection, the Contractor shall thoroughly prepare and clean the entire surface of all structural 
steel from ail dirt, grease, rust or other foreign matters. The entire surface of all members shall 
ttien be field painted.

MATERIALS

1. Structural Steel Work

a. After surface preparation, steelwork shall be given one coat of approved 
prefabricating primer.

b. Before final assembly of steelwork at the fabricator’s shop, two shop coats of 
special red lead primer shall be applied to the surface of sections to be in
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permanent contact, meeting faces and all other concealed surfaces. After final 
assembly, but before delivery to the project site, the steelwork shall likewise be 
given two shop coats of special red lead primer.

2. Galvanized Steelwork

All galvanized steelwork shall be treated with zinc chromate two-pack etch primer followed by 
one coat of non-etch zinc chromate primer.

3. Miscellaneous Metal Work

Unless otherwise specified in other Sections of the Spedfications or shown on the 
drawing, miscellaneous metal works such as ladders, structural steel ladder rungs, eta 
shall be given two shop coats of epoxy primer and two coats of epoxy enamel.

CONSTRUCTION METHODS

Cleaning of Surtees

Surfaces of metal to be painted shat! be thoroughly cleaned; removing rust, loose mill scale, 
dirt, oil or grease, and other foreign substances. Unless cleaning is to be done by sand 
blasting, ait weld areas, before deaning is started, shall be neutralized with a proper 
chemical, after which they shall be thoroughly rinsed with water.

Three methods of deaning are provided herein. The particular method to be used shall be as 
directed by the Engineer.

Hand Cleaning

The removal of rust, scale, and dirt shall be done by the use of metal brushes, scrapers, 
chisels, hammers or other effective means. Oil and grease shall be removed by the use of 
gasdine or benzene.

Bristle or wood fiber brushes shall be used for removing loose dirt 

Sandblasting

All steel shall be deaned by sandblasting. The sandblasting shall remove all loose mill 
scale and other substances. Spedal attention shall be given to deaning of comers and re­
entrant angles. Before painting, sand adhering to the steel in comers and elsewhere shall 
be removed. The deaning shall be approved by the Engineer prior to any painting which shall 
be done as soon as possible before rust forms.

Flame Cleaning

All metal, except surface inside boxed members and other surfaces which shall be 
inaccessible to the flame deaning operation after the member Is assembled, shall be 
flame deaned in accordance with the following operations.

a. Oil, grease, and similar adherent matter shall be removed by washing with a 
suitable solvent. Excess solvent shall be wiped from the work before processing with 

subsequent operations.

b. The surface to be painted shall be deaned and dehydrated (free from oeduded 
moisture) by the passage of oxyacetylene flames which have an oxygen to
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