PROJECT TITLE

LOCATION

SCOPE OF WORK

APPROVED BUDGET FOR THE CONTRACT

SOURCES OF FUNDING

TOTAL PROJECT COST

|PROJECT DURATION

Republic of the Philippines
PHILIPPINE PORTS AUTHORITY

BILL NO. 1
1.01
1.02
1.03

BILL NO. 2
2.01
2,02
2.03
2.04
2.05
2.06
2.07

BILL NO. 3
3.01
3.02

BILL NO. 4
4.01
4.02

BILLNO. 5
5.01
5.02

BILL NO. 6
6.01
6.02
6.03
6.04
6.05
6.06
6.07

BILLNO.7
7.01

7.02
7.03
7.04
7.05
7.06

Port Management Office - Westem Leyte/Biliran

RESTORATION OF DAMAGED PORT FACILITIES CAUSED BY TYPHOON
ODETTE

PORT OF MAASIN, SOUTHERN LEYTE

GENERAL EXPENSES

Mobilization and Demobilization and Clean Up of Site
Provide and Maintenance of Engineer's Site Office
Provide Environmental Safety and Health Program
RETAINING WALL WITH ANCHOR TIE RODS
Demolition and Disposal of Damaged Existing Structure
Supply and Installation of Steel Reinforcements
Supply, Installation and Removal of Formworks
Supply, Place and Compaction of 4000 Psi concrete
Supply and Installation of Geotextile Filter Fabric
Removal and Replacement of Anchor Tie Rods
Supply and Installation of Rubble Stone

EARTHWORKS
Excavation of Existing Granular Fill, Base Course and Sub Base Course
Supply, Backfill and Compaction of Granular Fill

BASE AND SUB BASE COURSE
Supply, Backfilling, Spreading and Compaction of Sub Base Course
Supply, Backfilling, Spreading and Compaction of Base Course

PORTLAND CEMENT CONCRETE PAVEMENT, 280MM
Demolition and Disposal of Damaged Existing Structure
Supply, Place and Compaction of 4000 Psi Portland Cement Concrete Pavement

CONCRETE FENCE WITH PLANT BOX

Demolition and Disposal of Damaged Existing Structure
Excavation and Backfilling Works

Supply and Installation of Steel Reinforcements

Supply, Installation and Removal of Formworks

Supply, Place and Compaction of 3500 Psi concrete
Supply and Installation of CHB

Supply and Application of Paints for Fence and Plant Box
MOORING AND FENDERING SYSTEM

Removal and Turn-over of Five (5) Units Cylindrical Rubber Dock Fenders and Six
(6) Units Mooring Bollards at Wharf

Supply, Place and Compaction of Gravel Bedding

Supply, and Installation of Steel Reinforcements for Mooring Blocks

Supply, Place and Compaction of 3500psi Concrete for Mooring Blocks

Supply, Delivery and Installation of Ten (10) Units Cylindrical Rubber Dock Fenders

Re-installation of Five (5) Units Mooring Bollards and Three (3) Units Cylindrical
Rubber Dock Fenders

Php 42,313,237.21
PPA Corporate Fund

47,179,259.49
Say 47,179,260.00

420 Calendar Days




