LEC BHL NOD. 01 -202]

PROJECT FEATURE

PROJECT TITLE

LOCATION

APPROVED BUDGET FOR THE CONTRACT
SOURCES OF FUNDING
TOTAL PROJECT COST

PROJECT DURATION

JAGNA PORT EXPANSION PROJECT

Port of Jagna, Jagna, Bohol

A. BACK-UP AREA

1 Chip-off existing slotted RC curb and smoothen with mortar (48 I.m.)

o Demolish and dispose portion of existing deflector wall to fit new retaining wall
101 Lm.

3 (Demoliszt and dispose portion of existing PCCP (1m width) for the construction
of RC ditch (51 sq.m.)

4 Demolish and dispose existing fence (22 1.m.)

5 Excavation of fill materials for catch drain manhole, lateral drainage, floodlight
foundation, duct bank and handhole (266 cu.m.)

6 Supply and drive 0.45m x 0.45m PSC pile for floodlight foundation (66 I.m.)

7 Chip/cut & dispose portion of newly driven PSC square piles up to required
elevation (3 no.)

8 Supply and drive 0.35m x 0.60m PSC sheet piles & RC comner piles (4,620 I.m.)

g Chip/cut & dispose portion of newly driven PSC Piles and RC corner piles up to
required elevation (210 no.)

10 Supply & placing of 3,500 psi concrete (906 cu.m.)

11 Supply & installation of steel reinforcement (65,185 kg.)

12 Supply and install pre-cast concrete blocks (9 no.)

13 Supply & placing of 50 to 1,000 kg/pc rocks (13,759 cu.m.)
14 Supply & installation of Tie-rods (56 sets)

15 Supply & placing of geotextile fabric filter (5,251 sq.m.)

16 Supply & placing of fill materials (69,713 cu.m.)

17 Supply, place and compact gravel bedding for retaining wall, anchor wall, RC
ditch, lateral drain, catch drain manhole and handhole (61 cu.m.)

18 Supply, spread and compact cement treated base course (1,429 cu.m.)

19 Supply, spread and compact levelling course sand cushion (476 cu.m.)

20 Supply & installation of Interlocking Concrete Paving Blocks (9,527 sq.m.)
21 Construct portland cement concrete pavement (200mm thk) including dowel

bars and construction joint (588 sq.m.)

22 Construct security fence with barbed wire including accessories (108 I.m.)
23 Supply & installation of lateral drainage trench grate cover including angular

frame (13 set)

24 Construct catch drain manhole including concrete cover with angular frame (8

set)

25 Supply and install reinforced concrete pipe culvert 610mm @ (74 L.m.)
26 Construct port lighting system including all appurtenances (1 lot)

B. CONTINUOUS RORO RAMP

1 Supply, deliver and drive 0.45m x 0.45m x 45m PSC test pile (2 set)

2 Supply and drive 0.45m x 0.45m PSC piles (6,409 |.m.) including pile splicing
(147 no.) and chip/cut & dispose portion up to required elevation (147 no.)

3 Supply and place 3,500 psi concrete (712 cu.m.) and reinforcing steel
bars (112,699 kg of various sizes) for superstructure

4 Supply and install hot-dipped galvanized angle bar, 100mm x 100mm x 10mm
for construction joint, including dowel bars (191 I.m.)

5 Supply and install of Rubber Dock Fenders (V5Q0H x 1500L - 20 sets) and
Mooring Bollard, (50-Tons, T-head - 5 sets)
Php 409,790,595.71
PPA Corporate Fund
Php 463,063,373.15
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