PROJECT FEATURE

PROJECT TITLE

LOCATION

APPROVED BUDGET FOR THE CONTRACT
SOURCES OF FUNDING
TOTAL PROJECT COST

PROJECT DURATION

FORT SAN PEDRO PORT EXPANSION PROJECT

Port of Fort San Pedro, lloilo City

A. BACK-UP AREA
1 Removal of existing lamp post (1 no.)
2 Demolition & disposal of existing fence (142 .m.)
3 Scraping of existing fill materials and/or rockworks (163 cu.m.)
4 Excavation of existing seabed (8,426 cu.m.)
5 Supply and driving of Z-type steel sheet piles (3,434 |.m.)
6 Supply and install steef channelfwale, dowel bars, steel plates, bolts and other
accessoriesfincidentals for steel waling (20,325 kg.)
7 Supply & placing of 3,500 psi concrete (797 cu.m.)
8 Supply & installation of steel reinforcement (70,365 kg.)
9 Supply & placing of 50 to 1,000 kg/pc rocks (6,309 cu.m.)
10 Supply & installation of Tie-rods (49 sets)
11 Supply & placing of geotextile fabric filter (3,357 sq.m.)
12 Supply & placing of fill materials (19,283 cu.m.)
13 Supply, place and compact gravel bedding for anchor wall, catch drain manhole
and reinforced concrete pipe culvert (725 cu.m.)
14 Supply, spread and compact cement treated base course (765 cu.m.)
15 Supply, spread and compact levelling course sand cushion (255 cu.m.)
16 Supply & installation of Interlocking Concrete Paving Blocks (5,103 sq.m.)
17 Construct CHB fence 1 with barbed wire including accessories (72 1.m.)
18 Construct CHB fence 2 with cyclone wire mesh including accessories (107 L.m.)
49 Construct catch drain manhale including concrete cover with angle and channel
bars (18 set)
20 Supply and install reinforced concrete pipe culvert 610mm @ (233 .m.)
21 Supply and install hot-dipped galvanized angle bar, 100mm x 100mm x 10mm for
construction joints including dowel bars (115 .m.)
22 Construct port lighting system including all appurtenances (1 lot) .

B. RCWHARF
1 Chip-off portion of existing RC curb (12 1.m.)

2 Supply and drive A252 Grade 2, 500mm@ x 13mm thk. Steel Pipe Piles
(734 m.t.- 4,700 I.m.) including application of polyurethane external coating
(4,241 sq.m.), installation of reinforcing band tip (200 pcs) and
and cutting (200 pcs)

3 Supply and place 3,500 psi concrete filler (582 cu.m.) and reinforcing steel
cage (143,938 kgs of various sizes} for steel pipe piles including extraction
of clogged materials (156 cu.m.)

4 Supply and place 3,500 psi concrete (1,055 cu.m.) and reinforcing steel
bars (152,365 kg of various sizes) for superstructure

5 Supply and install hot-dipped galvanized BWT, 100mm x 12mm for construction
joint-1, including dowel bars (12 1.m.)

6 Supply and install hot-dipped galvanized angle bar, 100mm x 100mm x 10mm for
construction joint-2, including dowel bars (115 L.m.)

7 Supply and install of Rubber Dock Fenders (V500H x 2000L - 17 sets) and
Mooring Bollard, (50-Tons, T-head - 9 sets)
Php 305,306,259.48 4

PPA Corporate Fund

Php 344,996,073.21

660 Calendar Days
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