
PROJECT FEATURE

PROJECT TfTLE 

LOCATION

APPROVED BUDGET FOR THE CONTRACT 

SOURCES OF FUNDING 

TOTAL PROJECT COST 

PROJECT DURATION

FORT SAN PEDRO PORT EXPANSION PROJECT 

Port of Fort San F^ro, Hollo Crty

A. BACK-UP AREA
1 Removal of existing lamp post (1 no.)
2 Demolition & di^sal of existing fence (142 l.m.)
3 Scraping of existing fill materials and/or rockworks (163 cu.m.)
4 Excavation of existing seabed (6,426 cu.m.)
5 Supply and driving of Z-type steel sheet piles (3,434 l.m.)
6 Supply and install steel channel/wale, dowel bars, steel plates, bolts and other 

accessories/inddentais for steel waling (20,325 kg.)
7 Supply & pladng of 3,500 psi concrete (797 cu.m.)
8 Supply & installation of steel reinforcement (70,365 kg.)
9 Supply & pladng of 50 to 1,000 kg/pc rocks (6.309 cu.m.)

10 Supply & installation of Tie-rods (49 sets)
11 Supply & pladng of geotexlile fabric filter (3,357 sq.m.)
12 Supply & pladng of fill materials (19,283 cu.m.)
13 Supply, place and compact gravel bedding for anchor wall, catdi drain manhole 

aid reinforced concrete pipe culvert (725 cu.m.)
14 Supply, spread and compact cement treated base course (765 cu.m.)
15 Supply, spread and compact levelling course sand cushion (255 cu.m.)
16 Supply & installation of Interlocking Concrete Pairing Blocks (5,103 sq.m.)
17 Construct CHB fence 1 with barbed wire including accessories (72 l.m.)
18 Construct CHB fence 2 with cyclone wire mesh induding accessories (107 l.m.)
19 Construct catch drain manhole induding concrete cover with angle and channel 

bars (18 set)
20 Supply and install reinforced concrete pipe culvert 610mm 0 (233 l.m.)
21 Supply and install hot-dipped galvanized angle bar, lOOmmx lOOmmx 10mm for 

construction joints induding dowel bars (115 l.m.)
22 Construct port lighting system induding all appurtenances (1 lot) .

B. RC WHARF
1 Chip^ff portion of existing RC curb (12 l.m.)

2 Supply and drive A252 Grade 2,5OOmm0 x 13mm thk. Steel Pipe Piles 
(734 m.t.- 4,700 l.m.) induding application of polyurethane external coating 
(4,241 sq.m.), installation of reinfordng band tip (200 pcs) and
and cutting (200 pcs)

3 Supply and place 3,500 psi concrete filler (582 cu.m.) and reinfordng steel 
cage (143,938 kgs of various sizes) for steei pipe piles induding extraction 
of dogged materials (156 cu.m.)

4 Supply and place 3,500 psi concrete (1,055 cu.m.) and reinfordng steel 
bars (152,365 kg of various sizes) for superstructure

6 Supply and install hot-dipped galvanized BWT, 100mm x 12mm for construction
joint-1, induding dowel bars (12 l.m.)

6 Supply and install hot-dipped galvanized angle bar, 100mm x 100mm x 10mm for
construction joint-2, induding dovral bars (115 l.m.)

7 Supply and install of Rubber Dock Fenders (V500H x 2000L -17 sets) and 
Mooring Bollard, (50-Tons, T-head - 9 sets)

Php

PPA Corporate Fund 

Php

660 Calendar Days ^

305,306,259.48J

344,996,073,21


