PROJECT TITLE

LOCATION

SCOPE OF WORK

APPROVED BUDGET FOR THE CONTRACT
SOURCES OF FUNDING

TOTAL PROJECT COST

- PROJECT DURATION

i REHABILITATION OF RUBBER DOCK FENDER AND MOORING SYSTEM

» PIER 3, PORT OF ZAMBOANGA, ZAMBOANGA CITY

A.  REHABILITATION OF RUBBER DOCK FENDER AND MOORING SYSTEM
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Removal of Damaged Rubber Dock Fender (RDF)

Demolition and Chipping Works

Supply and Installation of Reinforcement Steel Bars

Supply & Placement of Concrete (4,000 psi)

Supply & Deliver Rubber Dock Fenders (RDF)

Installation of Rubber Dock Fenders (RDF)

Supply and Deliver 50-Tons Mooring Bollard (Tee-Head)
Installation of Set-in Place 50-Tons Maoring Bollard (Tee-Head)

Php
PPA Corporate Fund
Php

150 Calendar Days

27,080,845.05

30,601,354.90




